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COOPERATION AGREEMENT
BETWEEN
THE UNITED STATES OF AMERICA
and
BROWARD COUNTY, FLORIDA
for
REHABILITATION OF A FEDERAL HURRICANE/SHORE PROTECTION PROJECT
THIS AGREEMENT, entered into this  day of , 2020, by and between

THE DEPARTMENT OF THE ARMY (hereinafter referred to as the "Government")
represented by the District Engineer, Jacksonville District, U.S. Army Corps of
Engineers, and Broward County, Florida, (hereinafter referred to as the "Public
Sponsor"), represented by the County Administrator.

WITNESSETH THAT:

WHEREAS, the Government constructed a Hurricane/Shore Protection Project
(hereinafter referred to as the HSPP), authorized by Section 301 of the River
and Harbor Act of 1965, Public Law 89-298, and governed by the Project
Cooperation Agreement dated September 29, 2004, and entitled Project Cooperation
Agreement Between the Department of the Army and Broward County, Florida for
Construction of Segment III of the Broward, Florida Shore Protection Project,
which remains in full effect;

WHEREAS, pursuant to 33 U.S.C. 701ln, the Government is authorized to
assist in the repair and restoration of any federally authorized hurricane or
shore protective structure damaged or destroyed by wind, wave, or water action
of other than an ordinary nature;

WHEREAS, via written correspondence, the Public Sponsor has requested the
Government to repair or restore the HSPP which was damaged by wind, wave, or
water action of an other than an ordinary nature, in accordance with 33 U.S.C.
701n, and established policies of the U.S. Army Corps of Engineers; and,

WHEREAS, the Public Sponsor hereby represents that it has the authority
and legal capability to furnish the non-Federal cooperation hereinafter set
forth and is willing to participate in the HSPP Rehabilitation Effort in
accordance with the terms of this Agreement;

NOW, THEREFORE, the Government and the Public Sponsor agree as follows:
ARTICLE I - DEFINITIONS AND GENERAL PROVISIONS
For purposes of this agreement:

A. The term "Rehabilitation Effort" shall mean placement of approximately
1,015,400 cubic yards of material to restore the HSPP to the authorized
dimensions of the full construction template, as generally described in a report
entitled Project Information Report for the Rehabilitation Effort for Segment
III of the Broward County Shore Protection Project, Broward County, Florida
dated April 2018, prepared by the District Engineer, U.S. Army Engineer District
Jacksonville, dated and approved by the Division Engineer on May 30, 2018, as
amended by the Addendum to the 2018 Project Information Report for the
Rehabilitation Effort for the Segment III of the Broward County Shore Protection
Project, Broward County, Florida, dated June 2018, prepared by the District
Engineer, U.S. Army Engineer District Jacksonville, approved by the Division
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Director of Programs on October 16, 2018, and as clarified by the Errata Sheet
dated July 2020 and approved by the District Coastal/Navigation Section Chief on
July 10, 2020;

B. The term "Rehabilitation Effort costs" shall mean all costs incurred by
the Public Sponsor and the Government directly related to construction of the
Rehabilitation Effort. Such term shall include, but is not necessarily be
limited to: actual construction costs, including supervision and inspection
costs; costs of contract dispute settlements or awards; and the cost of
investigations to identify the existence of hazardous substances as identified
in Article XIIA. The term shall not include any costs for operation and
maintenance; any costs that correct deferred or deficient maintenance; any
increased costs for betterments or Public Sponsor-preferred alternatives;
periodic nourishment under the project authorization; or the costs of lands,
easements, rights-of-way, borrow, or relocations.

C. The term "betterment" shall mean the design and construction of a
Rehabilitation Effort feature accomplished on behalf of, or at the request of,
the Public Sponsor, in accordance with standards that exceed the standards that
the Government would otherwise apply for accomplishing the Rehabilitation
Effort.

ARTICLE II - OBLIGATIONS OF THE GOVERNMENT AND PUBLIC SPONSOR

A. The Government, subject to receiving funds appropriated by the Congress
of the United States and using funds provided by the Public Sponsor, shall
expeditiously construct the Rehabilitation Effort, applying those procedures
usually followed or applied in Federal projects, pursuant to Federal laws,
regulations, and policies. The Public Sponsor shall be afforded the opportunity
to review and comment on all solicitations for all contracts, including relevant
plans and specifications, prior to the issuance of such solicitations. The
Contracting Officer will, in good faith, consider the comments of the Public
Sponsor, but award of contracts, modifications or change orders, and performance
of all work on the Rehabilitation Effort (whether the work is performed under
contract or by Government personnel), shall be exclusively within the control of
the Contracting Officer.

B. As further specified in Article III, the Public Sponsor shall provide
all lands, easements, and rights-of-way, including suitable borrow and dredged
or excavated material disposal areas, and perform all relocations determined by
the Government to be necessary for construction, operation, and maintenance of
the Rehabilitation Effort and the HSPP.

C. As further specified in Article IV, the Public Sponsor shall
contribute, in cash, in-kind services, or a combination thereof, a contribution
toward construction of the Rehabilitation Effort in an amount equal to 0 percent
of Rehabilitation Effort costs.

D. The Public Sponsor shall not use Federal funds to meet its share of
Rehabilitation Effort costs under this Agreement unless the expenditure of such
funds is expressly authorized by statute as verified in writing by the Federal
granting agency.

E. The Public Sponsor shall hold and save the Government free from all
damages arising from the construction, operation, and maintenance of the
Rehabilitation Effort, the HSPP, and any related betterments, except for damages
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due to the fault or negligence of the Government or the Government's
contractors.

F. The Public Sponsor agrees to continue participate in and comply with
the policies and procedures of the U.S. Army Corps of Engineers Rehabilitation
and Inspection Program and the (Project Cooperation Agreement) cited above.

G. The Public Sponsor may request the Government to accomplish
betterments. The Public Sponsor shall be solely responsible for any increase in
costs resulting from the betterments and all such increased costs will be paid
in advance by the Public Sponsor in accordance with Article IV.

ARTICLE III - LANDS, RELOCATIONS, AND PUBLIC LAW 91-646

A. The Government shall provide the Public Sponsor with a description of
the anticipated real estate requirements and relocations for the Rehabilitation
Effort. Thereafter, the Public Sponsor shall furnish all lands, easements, and
rights-of-way, including suitable borrow and dredged or excavated material
disposal areas, and perform any relocations, as may be determined by the
Government in that description, or in any subsequent description, to be
necessary for the construction, operation, and maintenance of the Project and
the Rehabilitation Effort. The necessary lands, easements, and rights-of-way may
be provided incrementally for each construction contract. All lands, easements,
and rights-of-way determined by the Government to be necessary for work to be
performed under a construction contract must be furnished prior to the
advertisement of that construction contract.

B. The Public Sponsor shall comply with the applicable provisions of the
Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970,
Public Law 91-646, as amended by Title IV of the Surface Transportation and
Uniform Relocation Assistance Act of 1987 (Public Law 100-17), and the Uniform
Regulations contained in 49 CFR Part 24, in acquiring lands, easements, and
rights of way, required for construction, operation, and maintenance of the
Project and the Rehabilitation Effort, including those necessary for
relocations, borrow materials, and dredged or excavated material disposal, and
shall inform all affected persons of applicable benefits, policies, and
procedures in connection with said Act.

ARTICLE IV - METHOD OF PAYMENT

A. The Public Sponsor shall provide, during the period of construction,
cash payments, in-kind services, or a combination thereof, required to meet the
Public Sponsor's obligations under Article II of the Agreement. Rehabilitation
Effort costs are currently estimated to be $58,545,000 and the Public Sponsor's
share (cash and services in kind) of Rehabilitation Effort costs is currently
estimated to be $0.In order to meet the Public Sponsor's cash payment
requirements, the Public Sponsor must provide a cash contribution estimated to
be $0. The dollar amounts set forth in this paragraph are based upon the
Government's best estimates that reflect projections of costs, price level
changes, and anticipated inflation. Such cost estimates are subject to
adjustments based upon costs actually incurred and are not to be construed as
the total financial responsibilities of the Government and the Public Sponsor.

B. The required cash contribution shall be provided as follows: At least
ten calendar days prior to the award of the first construction contract, the
Government shall notify the Public Sponsor of the Public Sponsor's estimated
share of the Rehabilitation Effort costs including the Public Sponsor's
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estimated share of the costs attributable to the Rehabilitation Effort incurred
prior to the initiation of construction. Within five calendar days thereafter,
the Public Sponsor shall provide the Government the full amount of the required
contribution by delivering a check payable to "FAO, USAED, Jacksonville (K3)" to
the Contracting Officer representing the Government. The Government shall draw
on the funds provided by the Public Sponsor such sums as the Government deems
necessary to cover contractual and in-house fiscal obligations attributable to
the Rehabilitation Effort as they are incurred, as well as Rehabilitation
Effort costs incurred by the Government. In the event that total Rehabilitation
Effort costs are expected to exceed the estimate given at the outset of
construction, the Government shall immediately notify the Public Sponsor of the
additional contribution the Public Sponsor will be required to make to meet the
Public Sponsor's share of the revised estimate. Within ten calendar days
thereafter, the Public Sponsor shall provide the Government the full amount of
the additional required contribution.

C. During the period of construction, the Government will provide periodic
financial reports on the status of the total Rehabilitation Effort costs and
status of contributions made by the Public Sponsor. Upon completion of the
Rehabilitation Effort and resolution of all relevant contract claims and
appeals, the Government shall compute the total Rehabilitation Effort costs and
tender to the Public Sponsor a final accounting of the Public Sponsor's share of
total Rehabilitation Effort costs.

1. In the event the total contribution by the Public Sponsor is less than
the Public Sponsor's required share of total Rehabilitation Effort costs, the
Public Sponsor shall, no later than 90 calendar days after receipt of written
notice, make a cash payment to the Government of whatever sum is required to
meet the Public Sponsor's required share of the total project costs.

2. In the event total contribution by the Public Sponsor is more than the
Public Sponsor's required share of total Rehabilitation Effort costs, the
Government shall, no later than 90 calendar days after the final accounting is
complete, subject to the availability of funds, return the excess to the Public
Sponsor; however, the Public Sponsor shall not be entitled to any refund for in-
kind services. In the event the existing funds are not available to repay the
Public Sponsor for excess contributions provided, the Government shall seek such
appropriations as are necessary to repay the Public Sponsor for excess
contributions provided.

ARTICLE V - CREDITING OF IN-KIND SERVICES

The Government has approved a credit for In-Kind Services, compatible with
the Rehabilitation Effort, in the estimated amount of $0 for implementation of
such services by the Public Sponsor. The affording of such credit shall be
subject to an onsite inspection by the Government to verify that the work was
accomplished in a satisfactory manner and is suitable for inclusion in the
Rehabilitation Effort. The actual amount of such credit shall be subject to an
audit conducted to determine reasonableness, allocability, and allowability of
costs. The Government shall apply the credit amount toward any
additional cash contribution required under this Agreement. The Public Sponsor
shall not receive credit for any amount in excess of such additional cash
contribution, nor shall the Public Sponsor be entitled to any reimbursement for
any excess credit amount.

ARTICLE VI- OPERATION AND MAINTENANCE
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A. The Public Sponsor maintains responsibility for operating and
maintaining the HSPP at all times. After the Contracting Officer has determined
that construction of the Rehabilitation Effort is complete and provided the
Public Sponsor with written notice of such determination, the Public Sponsor
shall operate and maintain the HSPP, to include those areas restored by the
Rehabilitation Effort, at no cost to the Government, in accordance with specific
directions prescribed by the Government in Engineer Regulation 500-1-1 and any
subsequent amendments thereto and other applicable authorities.

B. The Public Sponsor hereby gives the Government a right to enter, at
reasonable times and in a reasonable manner, upon land that the Public Sponsor
owns or controls for access to the HSPP for the purposes of inspection, and, if
necessary, for the purpose of completing, operating, and maintaining the
HSPP. If an inspection shows the Public Sponsor for any reason is failing to
fulfill the Public Sponsor's obligations under this Agreement without receiving
prior written approval from the Government, the Government will send a written
notice to the Public Sponsor. If, after 30 calendar days from receipt of
such notice, the Public Sponsor continues to fail to perform, then the
Government shall have the right to enter, at reasonable times and in a
reasonable manner, upon lands the Public Sponsor owns or controls
for access to the Project for the purposes of completing, operating, and
maintaining the project, or to deny further assistance under Public Law 84-99.
No action by the Government shall operate to relieve the Public Sponsor of
responsibility to meet the Public Sponsor obligations as set forth in this
Agreement, or to preclude the Government from pursuing any other remedy at law
or equity to assure faithful performance pursuant to this Agreement.

ARTICLE VII -FEDERAL AND STATE LAWS

In the exercise of the Public Sponsor's rights and obligations hereunder,
the Public Sponsor agrees to comply with all applicable Federal and state laws
and regulations.

ARTICLE VIII- RELATIONSHIP OF PARTIES

The Government and the Public Sponsor act in an independent capacity in
the performance of their respective functions under this Agreement, and neither
party is to be considered the officer, agent, nor employee of the other.

ARTICLE IX -OFFICIALS NOT TO BENEFIT

No member of or delegate to the Congress, or resident commissioner, shall
be admitted to any share or part of this Agreement, or to any benefit that may
arise therefrom.

ARTICLE X -COVENANT AGAINST CONTINGENT FEES

The Public Sponsor warrants that no person or selling agency has been
employed or retained to solicit or secure this Agreement upon agreement or
understanding for a commission, percentage, brokerage, or contingent fee,
excepting bona fide employees or bona fide established commercial or selling
agencies maintained by the Public Sponsor for the purpose of securing business.
For breach or violation of this warranty, the Government shall have the right to
annul this Agreement without liability, or, in the Government's discretion, to
add to the Agreement or consideration, or otherwise recover, the full amount of
such commission, percentage, brokerage, or contingent fee.
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ARTICLE XI- TERMINATION OR SUSPENSION

If at any time the Public Sponsor fails to carry out its obligations under
this Agreement, the District Engineer shall terminate or suspend work on the
Rehabilitation Effort, unless the District Engineer determines that continuation
of work on the Rehabilitation Effort is in the interest of the United States or
is necessary in order to satisfy agreements with any other non-Federal interests
in connection with this Rehabilitation Effort and the HSPP. However, deferral of
future performance under this agreement shall not affect existing obligations or
relieve the parties of liability for any obligation previously incurred. In the
event that either party elects to terminate this Agreement pursuant to this
Article, both parties shall conclude their activities relating to the
rehabilitation Effort and proceed to a final accounting in accordance with
Article IV of this Agreement. In the event that either party elects to defer
future performance under this Agreement pursuant to this Article, such deferral
shall remain in effect until such time as either the Government or Public
Sponsor elects to proceed with further construction or terminates this
Agreement.

ARTICLE XII -HAZARDOUS SUBSTANCES

A. After execution of this Agreement and upon direction by the Contracting
Officer, the Public Sponsor shall perform, or cause to be performed, such
investigations for hazardous substances as are determined necessary by the
Government of the Public Sponsor to identify the existence and extent of
any hazardous substances regulated under the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA) 42 U.S.C. Sections, 9601-
9675, on lands necessary to Rehabilitation Effort construction, operation, and
maintenance. All actual costs incurred by the Public Sponsor that are properly
allowable and allocable to performance of any such investigations for hazardous
substances shall be included in total Rehabilitation Effort costs and cost
shared as a construction cost.

B. In the event it is discovered through an investigation for hazardous
substances or other means that any lands, easements, rights-of-way, or disposal
areas to be acquired or provided for the HSPP or the Rehabilitation Effort
contain any hazardous substances regulated under CERCLA, the Public Sponsor and
the Government shall provide prompt notice to each other, and the Public Sponsor
shall not proceed with the acquisition of lands, easements, rights-of-way, or
disposal areas until mutually agreed.

C. The Government and the Public Sponsor shall determine whether to
initiate construction of the Rehabilitation Effort, or, if already in
construction, to continue with construction of the Rehabilitation Effort, or to
terminate construction of the Rehabilitation Effort for the convenience of the
Government in any case where hazardous substances regulated under CERCLA are
found to exist on any lands necessary for the Rehabilitation Effort. Should the
Government and the Public Sponsor determine to proceed or continue with the
construction after considering any liability that may arise under CERCLA, the
Public Sponsor shall be responsible, as between the Government and the Public
Sponsor, for any and all necessary clean up and response costs, to include the
costs of any studies and investigations necessary to determine an appropriate
response to the contamination. Such costs shall not be considered a part of the
total Rehabilitation Effort costs as defined in this Agreement. In the event
the Public Sponsor fails to provide any funds necessary to pay for clean up and
response costs or to otherwise discharge the Public Sponsor's responsibilities
under this paragraph upon direction by the Government, the Government may either
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terminate or suspend work on the Rehabilitation Effort or proceed with further
work as provided in Article X of this Agreement.

D. The Public Sponsor and Government shall consult with each other to
assure that responsible parties bear any necessary clean up and response costs
as defined in CERCLA. Any decision made pursuant to paragraph C of this Article
shall not relieve any party from any liability that may arise under CERCLA.

E. As between the Government and the Public Sponsor, the Public Sponsor
shall be considered the operator of the HSPP (which the Rehabilitation Effort is
repairing and restoring) for purposes of CERCLA liability. To the maximum extent
practicable, the Public Sponsor shall operate and maintain the HSPP in a manner
that will not cause liability to arise under CERCLA.

ARTICLE XIII -NOTICES

A. All notices, requests, demands, and other communications required or
permitted to be given under this Agreement shall be deemed to have been duly
given if in writing and delivered personally, given by prepaid telegram, or
mailed by first-class (postage prepaid), registered, or certified mail, as
follows:

If to the Public Sponsor: If to the Government:
County Administrator District Engineer

Broward County Jacksonville District

115 South Andrews Avenue, Room 409 701 San Marco Blvd.

Fort Lauderdale, Florida 33301 Jacksonville, Florida 32207

B. A party may change the address to which such communications are to be
directed by giving written notice to the other party in the manner provided in
this Article.

C. Any notice, request, demand, or other communication made pursuant to
this Article shall be deemed to have been received by the addressee at such time
as it is either personally delivered, or, seven calendar days after it is
mailed, as the case may be.

IN WITNESS HEREOF, the parties hereto have executed this Agreement, which shall
become effective upon the date it is signed by the District Engineer.

THE DEPARTMENT OF THE ARMY BROWARD COUNTY, FLORIDA
BY: BY:
Colonel Andrew D. Kelly, Jr. Bertha W. Henry
District Engineer County Administrator

Jacksonville District

DATE: DATE:
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CERTIFICATION REGARDING LOBBYING
The undersigned certifies, to the best of his or her knowledge and belief that:

(1) No Federal appropriated funds have been paid or will be paid, by or on
behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or
will be paid to any person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete
and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

(3) The undersigned shall require that the language of this certification
be included in the award documents for all subawards at all tiers (including
subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into. Submission
of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the
required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

Bertha W. Henry
County Administrator
Broward County, Florida

DATE:
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CERTIFICATE OF AUTHORITY

I, Andrew J. Meyers, do hereby certify that I am the principal legal
officer of Broward County, Florida, that Broward County, Florida is a legally
constituted public body with full authority and legal capability to perform the
terms of the Agreement between the Department of the Army and Broward County,
Florida in connection with the Broward County, Florida Shore Protection Project
- Segment III, and to pay damages, 1f necessary, in the event of the failure to
perform in accordance with the terms of this Agreement, as required by Section
221 of Public Law 91-611, as amended (42 U.S.C. Section 1962d-5b), and that the
persons who have executed this Agreement on behalf of the Broward County,
Florida have acted within their statutory authority.

IN WITNESS WHEREOF, I have made and executed this certification this
day of 20

Andrew J. Meyers
County Attorney
Broward County, Florida
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