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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Fonn 725-000-03 
STRATEGICPUBLIC TRANSPORTATION DEVELOPMENT 

OGC 11/19 AMENDMENT TO THE PUBLIC TRANSPORTATION 
AGREEMENT 

Financial Project Number(s): 
(item-segment-phase-sequence) 

Fund(s): DIS,SIWR FLAIR Category: 088794 

_43_3_4_1_4-_1_-9_4_-0_3______ Work Activity Code/Function: _2_15___ Object Code: 751000 
___________ Federal Number/Federal Award Org. Code: 55042010429 
___________ Identification Number (FAIN) - Transit only: Vendor Number: ---- VF596000531022 
Contract Number: G1761 Federal Award Date: ----

Amendment No.: 
----

01 ------
CFDA Number: N/A Agency DUNS Number: 

83-595-
9792 

CFDATitle: N/A 
CSFA Number: 55.005 
CSFA Title: Seaport Grant Program 

THIS AMENDMENT TO THE PUBLIC TRANSPORTATION GRANT AGREEMENT ("Amendment") is made 
and entered into on__________________, by and between the State of Florida, 
Department of Transportation ("Department"), and Broward County, a political subdivision of the State of 
Florida, ("Agency"),collectively referred to as the "Parties." 

RECITALS 

WHEREAS, the Department and the Agency on 4/15/2019 (date original Agreement entered) entered into 
a Public Transportation Grant Agreement ("Agreement"). 

WHEREAS, the Parties have agreed to modify the Agreement on the terms and conditions set forth herein. 

NOW THEREFORE, in consideration of the mutual covenants in this Amendment, the Agreement is 
amended as follows: 

1. Amendment Description. The project is amended to increase the Department's financial 
participation on Port Everglades' Dredging and Widening project. 

2. Program Area. For identification purposes only, this Agreement is implemented as part of the 
Department program area selected below (select all programs that apply): 

Aviation 
6 Seaports 

Transit 
lntermodal 
Rail Crossing Closure 
Match to Direct Federal Funding (Aviation or Transit) 

(Note: Section 15 and Exhibit G do not apply to federally matched funding) 
Other 

3. Exhibits. The following Exhibits are updated, attached, and incorporated into this Agreement: 

6 Exhibit A: Project Description and Responsibilities 
6 Exhibit B: Schedule of Financial Assistance 

*Exhibit 81: Deferred Reimbursement Financial Provisions 
*Exhibit 82: Advance Payment Financial Provisions 

6 *Exhibit C: Terms and Conditions of Construction 
Exhibit D: Agency Resolution 

6 Exhibit E: Program Specific Terms and Conditions 
6 Exhibit F: Contract Payment Requirements 
6 *Exhibit G: Financial Assistance (Single Audit Act) 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form 725-000-03 
STRATEGICPUBLIC TRANSPORTATION DEVELOPMENT 

OGC 11/19 AMENDMENT TO THE PUBLIC TRANSPORTATION 
AGREEMENT 

*Exhibit H: Audit Requirements for Awards of Federal Financial Assistance 
*Additional Exhibit(s): 

4. Project Cost. 
The estimated total cost of the Project is X increased/_ decreased by $47,722,726 bringing the 
revised total cost of the project to $77,722,726. 

The Department's participation is X increased/ _ decreased by $23,861,363. The Department 
agrees to participate in the Project cost up to the maximum amount of $38,861,363, and, additionally 
the Department's participation in the Project shall not exceed 50.00% of the total eligible cost of the 
Project. 

Except as modified, amended, or changed by this Amendment, all of the terms and conditions of the Agreement 
and any amendments thereto shall remain in full force and effect. 

IN WITNESS WHEREOF, the Parties have executed this Amendment on the day and year written above. 

AGENCY Broward County, a political STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 
subdivision of the State of Florida 

By: _________ By: ________________ 

Name: _________ Name: Steven C. Braun, P.E. 

Title: __________ Title: Director of Transportation Development 

STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 

Legal Review: ___________ 

Reviewed and approved as to form: 
Andrew . Meyers, County Attorney 

By___~ ~~_...,._.........___,___~--
AI , 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Fonn 725-000-02 
STRATEGICPUBLIC TRANSPORTATION DEVELOPMENT 

OGC 09/19 GRANT AGREEMENT EXHIBITS 

EXHIBIT A 

Project Description and Responsibilities 

A. Project Description (description of Agency's project to provide context, description of project components funded 
via this Agreement (if not the entire project)): 

In addition to the Department's grant agreement G0L27, this Agreement provides for the Department's participation in 
the pre-construction and construction phases of Port Everglades' Dredging and Widening project. The project is 
comprised of ten (10) major components, including: 

(1) Pre-construction engineering, methodology testing, and design. 

(2) Deepening and widening the Outer Entrance Channel (OEC) from an existing 45 foot project depth over a 500 foot 
channel to 55 feet depth by 800 feet width for a flared extension and extending 2,200 feet seaward. 

(3) Deepening the Inner Entrance Channel (IEC) from 42 feet to 48 feet. 

(4) Deepening the ship simulator-optimized portion of the Main Turning Basin (MTB) from 42 feet to 48 feet. 

(5) Widening the rectangular shoal region to the southeast of the MTB (Widener) by an estimated 300 feet and 
deepening to 50 feet. 

(6) Widening the South Access Channel (SAC) in the proximity of Berths 23 to 26, referred to as the knuckle, by 
approximately 250 feet and relocation of the United States Coast Guard (USCG) facility easterly on USCG property. 

(7) Shifting the existing 400-foot wide SAC approximately 65 feet to the east from approximately Berth 26 to the south 
end of Berth 29 to provide a transition back to the existing federal channel limits. 

(8) Deepening the SAC from about Berth 23 to the south end of Berth 32, from 42 feet to 48 feet. 

(9) Deepening the Turning Notch, including a portion of the Sponsor-constructed westward extension, from 42 feet to 
48 feet in the area extending 1,300 feet from the SAC, with an additional 100 foot widening parallel to the channel on 
the eastern edge of the SAC over a length of about 1,845 feet. 

(10) Widening the western edge of the SAC for the access to the Turning Notch from the existing federal channel edge 
near the south end of Berth 29 to a width of about 100 feet at the north edge of the Turning Notch. 

B. Project Location (limits, city, county, map): Port Everglades, Fort Lauderdale, FL 

C. Project Scope (allowable costs: describe project components, improvement type/service type, approximate 
timeline, project schedule, project size): This project includes the environmental work, design work, and construction 
work required to complete the dredging and widening activities described in the Project Description, including: channel 
deepening; channel stabilization; channel widening; construction inspection; contractor stand-by; debris removal; 
demobilization; demolition; design; engineering; geotechnical activities; materials testing; methodology testing for 
material removal (e.g., deflagration); mobilization; permitting; surveys; temporary structures; turning notch 
improvements; and, water quality protection structures. 

D. Deliverable(s): 

The project scope identifies the ultimate project deliverables. Deliverables for requisition, payment and invoice 
purposes will be the incremental progress made toward completion of project scope elements. Supporting 
documentation will be quantifiable, measurable, and verifiable, to allow for a determination of the amount of 

3 of 16 



Exhibit 2 
Page 4 of 16

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Fonn 725-000-02 
STRATEGICPUBLIC TRANSPORTATION DEVELOPMENT 

OGC 09/19 GRANT AGREEMENT EXHIBITS 

incremental progress that has been made, and provide evidence that the payment requested is commensurate with 
the accomplished incremental progress and costs incurred by the Agency. 

E. Unallowable Costs (including but not limited to): Travel costs are unallowable costs. 

F. Transit Operating Grant Requirements (Transit Only): 

Transit Operating Grants billed as an operational subsidy will require an expenditure detail report from the Agency that 
matches the invoice period. The expenditure detail, along with the progress report, will be the required deliverables for 
Transit Operating Grants. 
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EXHIBIT B 

Schedule of Financial Assistance 

FUNDS AWARDED TO THE AGENCY AND REQUIRED MATCHING FUNDS PURSUANT TO THIS AGREEMENT 
CONSIST OF THE FOLLOWING: 

A. Fund Type and Fiscal Year: 

Financial FLAIR State Object CSFA/ CSF A/CFDA Title or
Fund Funding

Management Category Fiscal Code CFDA Funding Source 
Type Amount

Number Year Number Description 
433414-1-94-03 DIS 088794 2019 751000 55.005 Seaport Grant Program $15,000,000 

433414-1-94-03 LF 088794 2019 - - Local Matching Funds $15,000,000 

433414-1-94-03 DIS 088794 2020 751000 55.005 Seaport Grant Program $10,059,321 

433414-1-94-03 SIWR 088794 2020 751000 55.005 Seaport Grant Program $13,802,042 

433414-1-94-03 LF 088794 2020 - - Local Matchinq Funds $23,861,363 

Total Financial Assistance $77,722,726 

B. Estimate of Project Costs by Grant Phase: 

State Local Federal
Phases* State Local Federal Totals % % % 

Land Acquisition $0 $0 $0 $0 0.00 0.00 0.00 
PlanninQ $0 $0 $0 $0 0.00 0.00 0.00 
Environmental/DesiQn/Construction $38,861,363 $38,861,363 $0 $77,722,726 50.00 50.00 0.00 
Capital Equipment $0 $0 $0 $0 0.00 0.00 0.00 
Match to Direct Federal FundinQ $0 $0 $0 $0 0.00 0.00 0.00 
Mobility Management $0 $0 $0 $0 0.00 0.00 0.00 
(Transit Only) 
Totals $38,861,363 $38,861,363 $0 $77,722,726 

*Shifting items between these grant phases requires execution of an Amendment to the Public Transportation Grant 
Agreement. 

BUDGET/COST ANALYSIS CERTIFICATION AS REQUIRED BY SECTION 216.3475, FLORIDA STATUTES: 

I certify that the cost for each line item budget category (grant phase) has been evaluated and determined to be 
allowable, reasonable, and necessary as required by Section 216.3475, Florida Statutes. Documentation is on file 
evidencing the methodology used and the conclusions reached. 

Ann Mullen 

Department Grant Manager Name 

Signature Date 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form 725-000-02 
STRATEGICPUBLIC TRANSPORTATION DEVELOPMENT 

OGC 09/19GRANT AGREEMENT EXHIBITS 

EXHIBIT C 

TERMS AND CONDITIONS OF CONSTRUCTION 

1. Design and Construction Standards and Required Approvals. 

a. The Agency understands that it is responsible for the preparation and certification of all design 
plans for the Project. The Agency shall hire a qualified consultant for the design phase of the 
Project or, if applicable, the Agency shall require their design-build contractor or construction 
management contractor to hire a qualified consultant for the design phase of the Project. 

b. Execution of this Agreement by both Parties shall be deemed a Notice to Proceed to the 
Agency for the design phase or other non-construction phases of the Project. If the Project 
involves a construction phase, the Agency shall not begin the construction phase of the Project 
until the Department issues a Notice to Proceed for the construction phase. Prior to 
commencing the construction work described in this Agreement, the Agency shall request a 
Notice to Proceed from the Department's Project Manager, FOOT District 4 Seaport 
Coordinator (email: Ann.Mullen@dot.state.fl.us) or from an appointed designee. Any 
construction phase work performed prior to the execution of this required Notice to Proceed is 
not subject to reimbursement. 

c. The Agency will provide one (1) copy of the final design plans and specifications and final bid 
documents to the Department's Project Manager prior to bidding or commencing construction 
of the Project. 

d. The Agency shall require the Agency's contractor to post a payment and performance bond 
in accordance with applicable law(s). 

e. The Agency shall be responsible to ensure that the construction work under this Agreement 
is performed in accordance with the approved construction documents, and that the 
construction work will meet all applicable Agency and Department standards. 

f. Upon completion of the work authorized by this Agreement, the Agency shall notify the 
Department in writing of the completion of construction of the Project; and for all design work 
that originally required certification by a Professional Engineer, this notification shall contain 
an Engineer's Certification of Compliance, signed and sealed by a Professional Engineer, the 
form of which is attached to this Exhibit. The certification shall state that work has been 
completed in compliance with the Project construction plans and specifications. If any 
deviations are found from the approved plans or specifications, the certification shall include 
a list of all deviations along with an explanation that justifies the reason to accept each 
deviation. 

2. Construction on the Department's Right of Way. If the Project involves construction on the 
Department's right-of-way, then the following provisions apply to any and all portions of the Project 
that are constructed on the Department's right-of-way: 

a. The Agency shall hire a qualified contractor using the Agency's normal bid procedures to 
perform the construction work for the Project. The Agency must certify that the installation of 
the Project is completed by a Contractor prequalified by the Department as required by Section 
2 of the Standard Specifications for Road and Bridge Construction (2016), as amended, unless 
otherwise approved by the Department in writing or the Contractor exhibits past project 
experience in the last five years that are comparable in scale, composition, and overall quality 
to the site characterized within the scope of services of this Project. 
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b. Construction Engineering Inspection (CEI) services will be provided by the Agency by hiring a 
Department prequalified consultant firm including one individual that has completed the 
Advanced Maintenance of Traffic Level Training, unless otherwise approved by the 
Department in writing. The CEI staff shall be present on the Project at all times that the 
contractor is working. Administration of the CEI staff shall be under the responsible charge of 
a State of Florida Licensed Professional Engineer who shall provide the certification that all 
design and construction for the Project meets the minimum construction standards established 
by Department. The Department shall approve all CEI personnel. The CEI firm shall not be 
the same firm as that of the Engineer of Record for the Project. The Department shall have 
the right, but not the obligation, to perform independent assurance testing during the course 
of construction of the Project. Notwithstanding the foregoing, the Department may issue a 
written waiver of the CEI requirement for portions of Projects involving the construction of bus 
shelters, stops, or pads. 

c. The Project shall be designed and constructed in accordance with the latest edition of the 
Department's Standard Specifications for Road and Bridge Construction, the Department 
Design Standards, and the Manual of Uniform Traffic Control Devices (MUTCD). The following 
guidelines shall apply as deemed appropriate by the Department: the Department Structures 
Design Manual, AASHTO Guide Specifications for the Design of Pedestrian Bridges, AASHTO 
LRFD Bridge Design Specifications, Florida Design Manual, Manual for Uniform Minimum 
Standards for Design, Construction and Maintenance for Streets and Highways (the "Florida 
Green Book"), and the Department Traffic Engineering Manual. The Agency will be required 
to submit any construction plans required by the Department for review and approval prior to 
any work being commenced. Should any changes to the plans be required during construction 
of the Project, the Agency shall be required to notify the Department of the changes and 
receive approval from the Department prior to the changes being constructed. The Agency 
shall maintain the area of the Project at all times and coordinate any work needs of the 
Department during construction of the Project. 

d. The Agency shall notify the Department a minimum of 48 hours before beginning construction 
within Department right-of-way. The Agency shall notify the Department should construction 
be suspended for more than 5 working days. The Department contact person for construction 
is FOOT District 4 Seaport Coordinator. 

e. The Agency shall be responsible for monitoring construction operations and the maintenance 
of traffic (MOT) throughout the course of the Project in accordance with the latest edition of 
the Department Standard Specifications, section 102. The Agency is responsible for the 
development of a MOT plan and making any changes to that plan as necessary. The MOT 
plan shall be in accordance with the latest version of the Department Design Standards, Index 
600 series. Any MOT plan developed by the Agency that deviates from the Department Design 
Standards must be signed and sealed by a professional engineer. MOT plans will require 
approval by the Department prior to implementation. 

f. The Agency shall be responsible for locating all existing utilities, both aerial and underground, 
and for ensuring that all utility locations be accurately documented on the construction plans. 
All utility conflicts shall be fully resolved directly with the applicable utility. 

g. The Agency will be responsible for obtaining all permits that may be required by other agencies 
or local governmental entities. 

h. It is hereby agreed by the Parties that this Agreement creates a permissive use only and all 
improvements located on the Department's right-of-way resulting from this Agreement shall 
become the property of the Department. Neither the granting of the permission to use the 
Department right of way nor the placing of facilities upon the Department property shall 
operate to create or vest any property right to or in the Agency, except as may otherwise be 
provided in separate agreements. The Agency shall not acquire any right, title, interest or 
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estate in Department right of way, of any nature or kind whatsoever, by virtue of the execution, 
operation, effect, or performance of this Agreement including, but not limited to, the Agency's 
use, occupancy or possession of Department right of way. The Parties agree that this 
Agreement does not, and shall not be construed to, grant credit for any future transportation 
concurrency requirements pursuant to Chapter 163, F.S. 

i. The Agency shall not cause any liens or encumbrances to attach to any portion of the 
Department's property, including but not limited to, the Department's right-of-way. 

j. The Agency shall perform all required testing associated with the design and construction of 
the Project. Testing results shall be made available to the Department upon request. The 
Department shall have the right to perform its own independent testing during the course of 
the Project. 

k. The Agency shall exercise the rights granted herein and shall otherwise perform this 
Agreement in a good and workmanlike manner, with reasonable care, in accordance with the 
terms and provisions of this Agreement and all applicable federal, state, local, administrative, 
regulatory, safety and environmental laws, codes, rules, regulations, policies, procedures, 
guidelines, standards and permits, as the same may be constituted and amended from time 
to time, including, but not limited to, those of the Department, applicable Water Management 
District, Florida Department of Environmental Protection, the United States Environmental 
Protection Agency, the United States Army Corps of Engineers, the United States Coast 
Guard and local governmental entities. 

I. If the Department determines a condition exists which threatens the public's safety, the 
Department may, at its discretion, cause construction operations to cease and immediately 
have any potential hazards removed from its right-of-way at the sole cost, expense, and effort 
of the Agency. The Agency shall bear all construction delay costs incurred by the Department. 

m. The Agency shall be responsible to maintain and restore all features that might require 
relocation within the Department right-of-way. 

n. The Agency will be solely responsible for clean up or restoration required to correct any 
environmental or health hazards that may result from construction operations. 

o. The acceptance procedure will include a final "walk-through" by Agency and Department 
personnel. Upon completion of construction, the Agency will be required to submit to the 
Department final as-built plans and an engineering certification that construction was 
completed in accordance to the plans. Submittal of the final as-built plans shall include one 
complete set of the signed and sealed plans on 11" X 17" plan sheets and an electronic copy 
prepared in Portable Document Format (PDF). Prior to the termination of this Agreement, the 
Agency shall remove its presence, including, but not limited to, all of the Agency's property, 
machinery, and equipment from Department right-of-way and shall restore those portions of 
Department right of way disturbed or otherwise altered by the Project to substantially the same 
condition that existed immediately prior to the commencement of the Project. 

p. If the Department determines that the Project is not completed in accordance with the 
provisions of this Agreement, the Department shall deliver written notification of such to the 
Agency. The Agency shall have thirty (30) days from the date of receipt of the Department's 
written notice, or such other time as the Agency and the Department mutually agree to in 
writing, to complete the Project and provide the Department with written notice of the same 
(the "Notice of Completion"). If the Agency fails to timely deliver the Notice of Completion, or 
if it is determined that the Project is not properly completed after receipt of the Notice of 
Completion, the Department, within its discretion may: 1) provide the Agency with written 
authorization granting such additional time as the Department deems appropriate to correct 
the deficiency(ies); or 2) correct the deficiency(ies) at the Agency's sole cost and expense, 
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without Department liability to the Agency for any resulting loss or damage to property, 
including, but not limited to, machinery and equipment. If the Department elects to correct the 
deficiency(ies), the Department shall provide the Agency with an invoice for the costs incurred 
by the Department and the Agency shall pay the invoice within thirty (30) days of the date of 
the invoice. 

q. The Agency shall implement best management practices for erosion and pollution control to 
prevent violation of state water quality standards. The Agency shall be responsible for the 
correction of any erosion, shoaling, or water quality problems that result from the construction 
of the Project. 

r. Portable Traffic Monitoring Site (PTMS) or a Telemetry Traffic Monitoring Site (TTMS) may 
exist within the vicinity of your proposed work. It is the responsibility of the Agency to locate 
and avoid damage to these sites. If a PTMS or TTMS is encountered during construction, the 
Department must be contacted immediately. 

s. During construction, highest priority must be given to pedestrian safety. If permission is 
granted to temporarily close a sidewalk, it should be done with the express condition that an 
alternate route will be provided, and shall continuously maintain pedestrian features to meet 
Americans Disability Act (ADA) standards. 

t. Restricted hours of operation will be as follows, unless otherwise approved by the 
Department's District Construction Engineer or designee (insert hours and days of the week 
for restricted operation): Not applicable 

u. Lane closures on the state road system must be coordinated with the Public Information Office 
at least two weeks prior to the closure. The contact information for the Department's Public 
Information Office is: 

Insert District PIO contact info: 

(954) 777-4091, FAX: (954) 777-4528 

Note: (Highlighted sections indicate need to confirm information with District Office or 

appropriate DOT person managing the Agreement) 

3. Engineer's Certification of Compliance. The Agency shall complete and submit the following Notice 
of Completion and if applicable Engineer's Certification of Compliance to the Department upon 
completion of the construction phase of the Project. 
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NOTICE OF COMPLETION 

PUBLIC TRANSPORTATION GRANT AGREEMENT 
BETWEEN 

THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 
and __________________ 

PROJECT DESCRIPTION: ________________________ 

DEPARTMENT CONTRACT NO.: _______________________ 

FINANCIAL MANAGEMENT NO.: ______________________ 

In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the undersigned 

provides notification that the work authorized by this Agreement is complete as of ---~20___ 

By:------------------
Name: ____________________ 

Title: ____________________ 
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ENGINEER'S CERTIFICATION OF COMPLIANCE 

PUBLIC TRANSPORTATION GRANT AGREEMENT 
BETWEEN 

THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 
and __________________ 

PROJECT DESCRIPTION: ________________________ 

DEPARTMENT CONTRACT NO.: ______________________ 

FINANCIAL MANAGEMENT NO.: _______________________ 

In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the undersigned 

certifies that all work which originally required certification by a Professional Engineer has been completed in 

compliance with the Project construction plans and specifications. If any deviations have been made from the 

approved plans, a list of all deviations, along with an explanation that justifies the reason to accept each 

deviation, will be attached to this Certification. Also, with submittal of this certification, the Agency shall furnish 

the Department a set of "as-built" plans for construction on the Department's Right of Way certified by the 

Engineer of Record/GEi. 

By: -----------~-P_.E_. 

SEAL: Name: _______________ 

Date: 
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EXHIBIT E 
PROGRAM SPECIFIC TERMS AND CONDITIONS - SEAPORTS 

A. General. 
1. These assurances shall form an integral part of the Agreement between the Department and the 

Agency. 
2. These assurances delineate the obligations of the parties to this Agreement to ensure their commitment 

and compliance with specific provisions of Exhibit "A", Project Description and Responsibilities and 
Exhibit "B", Schedule of Financial Assistance as well as serving to protect public investment in 
seaports and the continued viability of the State Seaport System. 

3. The Agency shall comply with the assurances as specified in this Agreement. 

B. Required Documents. The documents listed below, as applicable, are required to be submitted to the 
Department by the Agency in accordance with the terms of this Agreement: 

1. Quarterly Progress Reports provided within thirty (30) days of the end of each calendar year quarter, if 
requested by the Department. 

2. Electronic invoice summaries and backup information, including a progress report must be submitted to 
the District Office when requesting payment. 

3. All proposals, plans, specifications, and third party contracts covering the Project. 

C. Duration of Terms and Assurances. 
1. The terms and assurances of this Agreement shall remain in full force and effect throughout the useful 

life of a facility developed; equipment acquired; or Project items installed within a facility for a seaport 
development project, but shall not exceed 20 years from the effective date of this Agreement. 

2. There shall be no limit on the duration of the terms and assurances of this Agreement with respect to 
real property acquired with funds provided by the State of Florida. 

D. Compliance with Laws and Rules. The Agency hereby certifies, with respect to this Project, it will comply, 
within its authority, with all applicable, current laws and rules of the State of Florida and local governments, 
which may apply to the Project. Including but not limited to the following (current version of each): 

1. Chapter 311, Florida Statutes (F.S.) 
2. Local Government Requirements 

a. Local Zoning/Land Use Ordinance 
b. Local Comprehensive Plan 

E. Construction Certification. The Agency hereby certifies, with respect to a construction-related project, that all 
design plans and specifications will comply with applicable federal, state, local, and professional standards, 
including but not limited to the following: 

1. Federal Requirements 
2. Local Government Requirements 

a. Local Building Codes 
b. Local Zoning Codes 

3. Department Requirements 
a. Manual of Uniform Minimum Standards for Design, Construction and Maintenance for Streets 

and Highways (Commonly Referred to as the "Florida Green Book") 
b. Manual on Uniform Traffic Control Devices 

F. Consistency with Local Government Plans. 
1. The Agency assures the Project is consistent with the currently existing and planned future land use 

development plans approved by the local government having jurisdictional responsibility for the area 
surrounding the seaport. 

2. The Agency assures that it has given fair consideration to the interest of local communities and has had 
reasonable consultation with those parties affected by the Project. 

3. The Agency assures that the Comprehensive Master Plan, if applicable, is incorporated as part of the 
approved local government comprehensive plan as required by Chapter 163, F.S. 
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G. Land Acquisition Projects. For the purchase of real property, the Agency assures that it will: 
1. Acquire the land in accordance with federal and state laws governing such action. 
2. Maintain direct control of Project administration, including: 

a. Maintain responsibility for all related contract letting and administrative procedures. 
b. Ensure a qualified, State certified general appraiser provides all necessary services and 

documentation. 
c. Furnish the Department with a projected schedule of events and a cash flow projection within 

20 calendar days after completion of the review appraisal. 
d. Establish a Project account for the purchase of the land. 
e. Collect and disburse federal, state, and local Project funds. 

3. The Agency assures that it shall use the land for seaport purposes in accordance with the terms and 
assurances of this Agreement within 10 years of acquisition. 

H. Preserving Rights, Powers and Interest. 
1. The Agency will not take or permit any action that would operate to deprive it of any of the rights and 

powers necessary to perform any or all of the terms and assurances of this Agreement without the 
written approval of the Department. Further, it will act promptly to acquire, extinguish, or modify, in a 
manner acceptable to the Department, any outstanding rights or claims of right of others which would 
interfere with such performance by the Agency. 

2. If an arrangement is made for management and operation of the funded facility or equipment by any 
entity or person other than the Agency, the Agency shall reserve sufficient rights and authority to ensure 
that the funded facility or equipment will be operated and maintained in accordance with the terms and 
assurances of this Agreement. 

3. The Agency will not sell or otherwise transfer or dispose of any part of its title or other interests in the 
funded facility or equipment without prior written approval by the Department. This assurance shall not 
limit the Agency's right to lease seaport property, facilities or equipment for seaport-compatible purposes 
in the regular course of seaport business. 

I. Third Party Contracts. The Department reserves the right to approve third party contracts, except that written 
approval is hereby granted for: 

1. Execution of contracts for materials from a valid state or intergovernmental contract. Such materials 
must be included in the Department approved Project scope and/or quantities. 

2. Other contracts less than $5,000.00 excluding engineering consultant services and construction 
contracts. Such services and/or materials must be included in the Department approved Project scope 
and/or quantities. 

3. Construction change orders less than $5,000.00. Change orders must be fully executed prior to 
performance of work. 

4. Contracts, purchase orders, and construction change orders (excluding engineering consultant 
services) up to the threshold limits of Category Three. Such contracts must be for services and/or 
materials included in the Department approved Project scope and/or quantities. Purchasing Categories 
and Thresholds are defined in Section 287.017, F .S., and Chapter 60, Florida Administrative Code. The 
threshold limits are adjusted periodically for inflation, and it shall be the sole responsibility of the Agency 
to ensure that any obligations made in accordance with this Agreement comply with the current threshold 
limits. Obligations made in excess of the appropriate limits shall be cause for Department non­
participation. 

5. In all cases, the Agency shall include a copy of the executed contract or other agreement with the backup 
documentation of the invoice for reimbursement of costs associated with the contract. 

J. Inspection or verification and approval of deliverables. Section 215.422(1 ), F.S., allows 5 working days for 
the approval and inspection of goods and services unless the bid specifications, purchase orders, or contracts 
specifies otherwise. The Agreement extends this timeline by specifying that the inspection or verification and 
approval of deliverables shall take no longer than 20 days from the Department's receipt of an invoice. 
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K. Federal Navigation Projects 
1. Funding reimbursed from any federal agency for this Project shall be remitted to the Department, in an 

amount proportional to the Department's participating share in the Project. The Agency shall remit such 
funds to the Department immediately upon receipt. 

2. Department funding, as listed in Exhibit "B", Schedule of Financial Assistance, may not be used for 
environmental monitoring costs. 

L. Acquisition of Crane. Department funding, as listed in Exhibit "B", Schedule of Financial Assistance will 
be cost reimbursed using the following schedule, unless stated otherwise in Exhibit "A", Project Description 
and Responsibilities: 

1. Sixty (60) percent after landside delivery and acceptance by the Agency. 
2. Forty (40) percent after installation and commissioning has been completed. 

-- End of Exhibit E --
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EXHIBIT F 

Contract Payment Requirements 
Florida Department of Financial Services, Reference Guide for State Expenditures 

Cost Reimbursement Contracts 

Invoices for cost reimbursement contracts must be supported by an itemized listing of expenditures by category (salary, 
travel, expenses, etc.). Supporting documentation shall be submitted for each amount for which reimbursement is being 
claimed indicating that the item has been paid. Documentation for each amount for which reimbursement is being 
claimed must indicate that the item has been paid. Check numbers may be provided in lieu of copies of actual checks. 
Each piece of documentation should clearly reflect the dates of service. Only expenditures for categories in the approved 
agreement budget may be reimbursed. These expenditures must be allowable (pursuant to law) and directly related to 
the services being provided. 

Listed below are types and examples of supporting documentation for cost reimbursement agreements: 

(1) Salaries: A payroll register or similar documentation should be submitted . The payroll register should show 
gross salary charges, fringe benefits, other deductions and net pay. If an individual for whom reimbursement is 
being claimed is paid by the hour, a document reflecting the hours worked times the rate of pay will be 
acceptable. 

(2) Fringe Benefits: Fringe Benefits should be supported by invoices showing the amount paid on behalf of the 
employee (e.g. , insurance premiums paid) . If the contract specifically states that fringe benefits will be based 
on a specified percentage rather than the actual cost of fringe benefits, then the calculation for the fringe benefits 
amount must be shown . 

Exception: Governmental entities are not required to provide check numbers or copies of checks for fringe 
benefits. 

(3) Travel : Reimbursement for travel must be in accordance with Section 112.061, Florida Statutes, which 
includes submission of the claim on the approved State travel voucher or electronic means. 

(4) Other direct costs: Reimbursement will be made based on paid invoices/receipts. If nonexpendable property 
is purchased using State funds, the contract should include a provision for the transfer of the property to the 
State when services are terminated. Documentation must be provided to show compliance with Department of 
Management Services Rule 60A-1.017, Florida Administrative Code, regarding the requirements for contracts 
which include services and that provide for the contractor to purchase tangible personal property as defined in 
Section 273.02, Florida Statutes, for subsequent transfer to the State. 

(5) In-house charges: Charges which may be of an internal nature (e.g., postage, copies, etc.) may be 
reimbursed on a usage log which shows the units times the rate being charged . The rates must be reasonable. 

(6) Indirect costs: If the contract specifies that indirect costs will be paid based on a specified rate, then the 
calculation should be shown. 

Contracts between state agencies, and/or contracts between universities may submit alternative documentation 
to substantiate the reimbursement request that may be in the form of FLAIR reports or other detailed reports . 

The Florida Department of Financial Services, on line Reference Guide for State Expenditures can be found at this web 
address http://www.myfloridacfo.com/Division/AA/Manuals/Auditing/Reference Guide For State Expenditures.pdf. 
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EXHIBIT G 

STATE FINANCIAL ASSISTANCE (FLORIDA SINGLE AUDIT ACT) 

THE STATE RESOURCES AWARDED PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING: 

SUBJECT TO SECTION 215.97, FLORIDA STATUTES:~ 

Awarding Agency: Florida Department of Transportation 
State Project Title: Seaport Grant Program 

CSFA Number: 55.005 
*Award Amount: $38,861,363 

*The award amount may change with amendments 

Specific project information for CSFA Number 55.005 is provided at: https://apps.fldfs.com/fsaa/searchCatalog .aspx 

COMPLIANCE REQUIREMENTS APPLICABLE TO STATE RESOURCES AWARDED PURSUANT TO THIS 
AGREEMENT: 

State Project Compliance Requirements for CSFA Number 55.005 are provided at: 
https://apps.fldfs.com/fsaa/searchCompliance.aspx 

The State Projects Compliance Supplement is provided at: https://apps.fldfs.com/fsaa/compliance.aspx 
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