
    
    

 

     
        

       
  

 

     
     

   
        

  

       
    

        
      

 

     

           
          

  

        
         

          
 

       
     

             
         

       

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

B WARD 
COU T 

Exhibit 1 
Page 1 of 234

BROWARD COUNTY PARTICIPATING ADDENDUM TO AGREEMENT BETWEEN THE STATE OF 
FLORIDA DEPARTMENT OF TRANSPORTATION AND SOUTHERN TRAFFIC SERVICES, INC. 

(AGREEMENT #BEF74) 

This Participating Addendum (the “Addendum”) is between Broward County, a political 
subdivision of the State of Florida (“County”), and Southern Traffic Services, Inc. (“Contractor,” 
”Vendor,” or “Bidder”), a Florida corporation (collectively, County and Contractor are referenced 
as the “Parties”). 

RECITALS 

A. On March 11, 2023, the Florida Department of Transportation (“FDOT”) issued a 
competitive solicitation (Procurement No. DOT-RFP-23-9053-SD) (“Solicitation”) for Statewide 
Continuous Count Station Installation and Maintenance, which was awarded by FDOT to 
Contractor. Pursuant to the award, FDOT and Contractor entered into an agreement on 
June 7, 2023, attached hereto as Exhibit A (“FDOT Contract”). 

B. County desires to purchase installation, operation, maintenance, and repair 
services pursuant to the terms of the FDOT Contract, as supplemented hereby. 

Now, therefore, for good and valuable consideration, the receipt and sufficiency of 
which are hereby acknowledged, the Parties hereto agree as follows: 

1. DEFINITIONS 

The following terms shall have the following meanings: 

1.1 Applicable Law means all applicable laws, codes, advisory circulars, rules, regulations, and 
ordinances of any federal, state, county, municipal, or other governmental entity, as may be 
amended. 

1.2 Board means the Board of County Commissioners of Broward County, Florida. 

1.3 FDOT Contract means the contract entered between FDOT and Contractor, attached 
hereto as Exhibit A, and including any subsequent renewals or amendments to same upon 
written approval by County’s Director of Purchasing to incorporate the applicable renewal or 
amendment into this Addendum. 

1.4 Contract Administrator means the County’s Port Everglades Department’s Port Director, 
or such other person designated by the Port Director in writing. 

1.5 County, Customer, Department, FDOT, or State mean County for the purpose of this 
Addendum and all transactions between Contractor and County pursuant to the FDOT Contract 
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or this Addendum. For clarity, any reference that is intended in context to refer to the purchasing 
entity shall be deemed to refer to County for purposes of transactions under this Addendum. 

1.6 Director of Purchasing means the head of County’s Purchasing Division. 

1.7 Port Director means the Chief Executive/Port Director of the Port Everglades Department. 

1.8 Port Everglades or Port means the deep-water port located on the lower East Coast of the 
Florida peninsula at the adjoining city limits of the City of Fort Lauderdale, the City of Hollywood, 
and the City of Dania Beach, and all port facilities located thereon, as more specifically defined in 
the Tariff. 

1.9 Port Everglades Department means the County department established pursuant to 
Section 16.1 of the Broward County Administrative Code and responsible for administering and 
operating Port Everglades. 

1.10 Services means the installation, operation, maintenance, and repair of traffic sensors, as 
stated in Exhibit A and Exhibit B, including related accessories, equipment, repairs, maintenance, 
and warranty work, by Contractor to the extent requested by County pursuant to this Addendum. 

1.11 Tariff means Port Everglades Tariff Number 12, as may be amended, which is 
electronically filed with the U.S. Federal Maritime Commission, filed in the FMC-ATFI system, and 
located at https://www.porteverglades.net/development/tariff. 

2. EXHIBITS, RIGHTS AND OBLIGATIONS OF PARTIES, AND ORDER OF PRECEDENCE 

2.1 The following exhibits are attached hereto and incorporated into this Addendum: 

Exhibit A FDOT Contract 
Exhibit B Port Scope 
Exhibit C Minimum Insurance Requirements 
Exhibit D Port Everglades Security Requirements 

The Parties may update Exhibit B, Port Scope, from time to time based upon the then-current 
options made available by Contractor. Upon written approval of Contractor and County’s 
Contract Administrator, any such updated Port Scope shall be automatically substituted as the 
applicable Exhibit B hereto. 

If there is a conflict or inconsistency between any provision contained in the FDOT Contract and 
this Addendum, the order of precedence to be given to documents is as follows: 

a. This Addendum, inclusive of Exhibits B through D, but exclusive of Exhibit A; 
b. Purchase orders issued by County; 
c. FDOT Contract (Exhibit A). 
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2.2 Rights and Obligations of Parties. Except as expressly modified by this Addendum, for 
purposes of the Services stated herein, all rights and obligations between Contractor and FDOT 
stated in the FDOT Contract shall apply as between Contractor and County. 

3. SCOPE OF SERVICES AND COUNTY AUTHORITY 

3.1 Scope of Services. Contractor shall provide such Services as County may order from time 
to time by issuance of purchase orders, which shall serve the purpose of “Task Work Orders” as 
that term is used in the FDOT Contract, in response to a quotation from Contractor. Pricing for 
all such Services ordered by County shall be in accordance with the pricing set forth in the FDOT 
Contract or as otherwise agreed upon by County and Contractor. 

3.2 Contract Administrator Authority. The Contract Administrator is authorized to coordinate 
and communicate with Contractor to manage and supervise the performance of this Addendum. 
Unless expressly stated otherwise in this Addendum or otherwise set forth in an applicable 
provision of the Broward County Procurement Code, Broward County Code of Ordinances, or 
Broward County Administrative Code, the Contract Administrator may exercise any ministerial 
authority under this Addendum in connection with the day-to-day management of this 
Addendum. 

4. TERM 

4.1 Term. The Addendum shall become effective on the date it is fully executed by the Parties 
(the “Effective Date”). The term of the Addendum shall continue for the duration of the 
FDOT Contract (including extensions thereto) or until the anniversary of the 
Effective Date, whichever is earlier, unless terminated earlier. 

4.2 Fiscal Year. The continuation of this Addendum beyond the end of any County fiscal year 
shall be subject to both the appropriation and the availability of funds, in accordance with 
Chapter 129, Florida Statutes. 

5. COMPENSATION 

5.1 For the duration of this Addendum, County shall pay Contractor for Services requested by 
County in accordance with the FDOT Contract, as supplemented hereby, up to a maximum 
amount not to exceed $550,000.00, which shall constitute the “Maximum Limiting Amount” as 
that term is used in the FDOT Contract. 

5.2 Orders and Invoices. County shall request a quotation from Contractor for the particular 
goods and services requested by County. Upon County’s receipt and approval of Contractor’s 
quotation, County shall issue an appropriate purchase order. Contractor shall submit invoices 
only for goods and services ordered by County and actually provided by Contractor with the 
pricing stated in the FDOT Contract. Contractor may offer additional discounts (i.e., in addition 
to the discounts in the FDOT Contract). Contractor shall submit invoices no more often than 
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monthly, after the applicable goods and services have been delivered and accepted by County, 
which invoices must, at a minimum, designate the nature of the good delivered and services 
performed, including a line item itemizing the quantities and amount charged for each type of 
goods delivered or services provided. 

5.3 Method of Billing and Payment. County shall pay Contractor within thirty (30) days after 
receipt of Contractor’s proper invoice, as required by the “Broward County Prompt Payment 
Ordinance,” Section 1-51.6 of the County Code of Ordinances. Payment shall be made to 
Contractor at the address designated in the invoice. To be deemed proper, an invoice must 
comply with all requirements set forth in this Addendum and must be submitted pursuant to any 
instructions prescribed by the Contract Administrator. County shall have the right to reasonably 
withhold payment of the invoice based on Contractor’s material breach of any term, condition, 
or requirement of this Addendum. The Parties agree that any amounts so withheld shall not be 
subject to payment of any interest by County. 

5.4 Travel. With respect to travel costs and travel-related expenses, if applicable, Contractor 
agrees to adhere to Section 112.061, Florida Statutes. County shall not be liable for any such 
expenses that have not been approved in advance, in writing, by County. 

6. PUBLIC RECORDS LAW 

6.1 Public Records. The public records provisions contained in Section 5.A. of the FDOT 
Contract are hereby supplemented to add the following with respect to County: 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF FLORIDA 
STATUTES CHAPTER 119 TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS ADDENDUM, CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT 954-468-3508, EKENNEDY@BROWARD.ORG, 1850 ELLER DR., SUITE 603, FORT 
LAUDERDALE, FL 33316. 

7. MISCELLANEOUS 

7.2 Insurance. Contractor shall maintain at its sole expense, on a primary basis, at all times 
during the term of this Addendum (unless a different time period is stated herein), at least the 
minimum insurance coverage designated in Exhibit C and shall name “Broward County” as an 
additional insured on all policies of insurance designated in Exhibit C. 

7.3 Performance and Payment Bonds. The performance bond requirements of the FDOT 
Contract are restated as follows: 

Within ten (10) days after being notified of the award, Contractor shall furnish a completed 
Performance Bond (Form 007500-1) and a completed Payment Bond (Form 007500-2) (both 
available at https://www.broward.org/Purchasing/Pages/StandardTerms.aspx). Each bond shall 
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be in the amount specified as the maximum amount due to Contractor in Section 5.1 of this 
Addendum, guaranteeing to County the completion and performance of the Services as well as 
full payment of all suppliers, laborers, and subcontractors employed pursuant to this Addendum. 
Each bond shall be with a surety company meeting the requirements set forth in the FDOT 
Contract. 

Each bond shall continue in effect for one (1) year after expiration or earlier termination of this 
Addendum, or an additional bond provided to ensure that Contractor will, upon notification by 
County, correct any defects in Services that appear within one (1) year after expiration or earlier 
termination of this Addendum. Pursuant to the requirements of Section 255.05, Florida Statutes, 
Contractor shall ensure that the bond(s) referenced above shall be recorded in the Official 
Records of Broward County and provide County with evidence of such recording. 

In lieu of a Performance Bond and a Payment Bond, Contractor may furnish alternate forms of 
security in the form of cash, money order, certified check, cashier’s check, or unconditional letter 
of credit. Such alternate forms of security shall be subject to the approval of County and for same 
purpose, and shall be subject to the same conditions as those applicable above, and shall be held 
by County for one (1) year after expiration or earlier termination of this Addendum. 

7.4 Termination. This Addendum and/or any order under this Addendum may be terminated 
by County as provided in Section 6 of the FDOT Contract. 

7.5 Notices. In order for a notice to a party to be effective under this Addendum, notice must 
be sent via U.S. first-class mail, with a contemporaneous copy via e-mail, to the addresses listed 
below and shall be effective upon mailing. The addresses for notice shall remain as set forth 
herein unless and until changed by providing notice of such change. 

NOTICE TO COUNTY: 
Broward County Port Everglades Department 
Attn: Natacha Yacinthe, Assistant Director of Seaport Planning 
1850 Eller Dr., Fort Lauderdale, FL 33316 
Email address: nyacinthe@broward.org 

NOTICE TO CONTRACTOR: 
Southern Traffic Services, Inc. 
2911 Westfield Road 
Gulf Breeze, FL 32563 
Email address: sknowles@rekor.ai 

7.6 Complete Agreements; Amendments. This Addendum and attached Exhibits constitute 
the entire agreement between the Parties and are intended to replace and supersede all prior 
agreements between the Parties. Any modification to this Addendum must be in writing and 
signed by the Parties. 

PED Traffic Sensor Participating Addendum Page 5 of 9 

mailto:sknowles@rekor.ai
mailto:nyacinthe@broward.org


        
             

     
          

       
         

     

         
             

            
   

            
        

           
    

         
          

    

          
        

           
   

       
           

             
       

      

          
        

        
        

          
  

         
        

            

       

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Exhibit 1 

Page 6 of 234

7.6 Prohibited Telecommunications Equipment. Contractor represents and certifies that 
Contractor and all subcontractors do not use any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system, as such terms are used in 48 CFR §§ 
52.204-24 through 52.204-26. Contractor represents and certifies that Contractor and all 
subcontractors shall not provide or use such covered telecommunications equipment, system, or 
services during the term of this Addendum. 

7.7 Claims Against Contractor. Contractor represents and warrants that there is no action or 
proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other 
board or official, pending or, to the knowledge of Contractor, threatened against or affecting 
Contractor, the outcome of which may (a) affect the validity or enforceability of this Addendum, 
(b) materially and adversely affect the authority or ability of Contractor to perform its obligations 
under this Addendum, or (c) have a material and adverse effect on the consolidated financial 
condition or results of operations of Contractor or on the ability of Contractor to conduct its 
business as presently conducted or as proposed or contemplated to be conducted. 

7.8 Criminal History Screening Practices. If this Addendum is subject to the requirements of 
Section 26-125(d) of the Code, Contractor represents and certifies that Contractor will comply 
with Section 26-125(d) of the Code for the duration of the Term. 

7.9 Polystyrene Food Service Articles. Contractor shall not sell or provide for use on County 
property expanded polystyrene products or food service articles (e.g., Styrofoam), 
unencapsulated expanded polystyrene products, or single-use plastic straws or stirrers, as set 
forth in more detail in Section 27.173, Broward County Administrative Code. 

7.10 Anti-Human Trafficking. By execution of this Addendum by an authorized representative 
of Contractor, Contractor hereby attests under penalty of perjury that Contractor does not use 
coercion for labor or services, as such terms are defined in Section 787.06, Florida Statutes. Under 
penalties of perjury, the undersigned authorized representative of Contractor declares that they 
have read the foregoing statement and that the facts stated in it are true. 

7.11 Living Wage Requirement. If Contractor is a “covered employer” within the meaning of 
the “Broward County Living Wage Ordinance,” Sections 26-100 through 26-105 of the Code, 
Contractor shall fully comply with the requirements of such ordinance and shall pay to all of its 
employees providing “covered services,” as defined in the ordinance, a living wage as defined 
therein. Contractor shall ensure all Subcontractors that qualify as “covered employers” fully 
comply with the requirements of such ordinance. 

7.12 Domestic Partnership Requirement. Unless this Agreement is exempt from the provisions 
of the “Broward County Domestic Partnership Act,” Section 16½-157 of the Code (“Act”), 
Contractor certifies and represents that it shall at all times comply with the provisions of the Act. 
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The contract language referenced in the Act is deemed incorporated in this Agreement as though 
fully set forth in this section. 

7.13 Security Requirements. Contractor shall comply with the Port Everglades Security 
Requirements attached hereto as Exhibit D. 

7.14 Compliance with Prevailing Applicable Law. Any provision within this Addendum or the 
FDOT Contract that is inconsistent with Applicable Law, including, but not limited to, rescinded 
or superseded executive orders, shall be deemed void ab initio and deemed replaced by 
standards under prevailing Applicable Law. If any provision subject to this section is nullified by 
prevailing Applicable Law, but not replaced, that provision shall be deemed severed from this 
Addendum and the balance of this Addendum shall remain in full force and effect. 

7.15 Counterparts. This Addendum may be executed in multiple originals, and may be 
executed in counterparts, whether signed physically or electronically, each of which shall be 
deemed to be an original, but all of which, taken together, shall constitute one and the same 
agreement. 

(The remainder of this page is intentionally left blank.) 
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Addendum: Broward 
County, through its Board of County Commissioners, signing by and through its Mayor or 
Vice-Mayor, authorized to execute same by Board action on the _____ day of 
_________________, 20__; and Contractor, signing by and through its duly authorized 
representative. 

COUNTY 

ATTEST: Broward County, by and through 
its Board of County Commissioners 

By: ____________________________ By: ____________________________ 
Broward County Administrator, as Mayor 
ex officio Clerk of the Broward County 
Board of County Commissioners ____ day of ______________, 20__ 

Approved as to form by 
Andrew J. Meyers 
Broward County Attorney 
1850 Eller Drive, Suite 302 
Fort Lauderdale, Florida 33316 
Telephone: (954) 523-3404 

By____________________________ 
Antonio Lozada (Date) 
Assistant County Attorney 

By____________________________ 
Carlos Rodriguez-Cabarrocas  (Date) 
Senior Assistant County Attorney 

AL/cr 
FDOT Southern Traffic Svcs Addendum 
5/16/2025 
#80040-1011 
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Southern Traffic Services, Inc. 

Eyal Hen CFO 

3rd October 25 

CONTRACTOR 

By: ____________________________ 
Authorized Signer 

_____________________________ 
Print Name and Title 

_____ day of __________, 20___ 
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STANDARD WRITTEN AGREEMENT 

Agreement No. 

Financial Project I.D. 

F.E.I.D. No.: 

BEF74 

62-1368537-005 

Appropriation Bill Number(s)/Line Item Number(s) for 1st year of 

contract, pursuant to s. 216.313, F.S.: 
(required for contracts in excess of $5 million) 

Procurement No.: DOT-RFP-23-9053-SD 

DMS Catalog Class No.: _3_13_8_1_1_00~1_8_1_10_2_2_0_1_______ 

BY THIS AGREEMENT, made and entered into on OG/O?12023 by and between the 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION, hereinafter called the "Department" and Southern Traffic 

Services , of 2911 Westfield Road, Gulf Breeze, FL 32563 duly authorized to conduct business in the State of Florida, 

hereinafter called "Vendor," hereby agree as follows: 

1. SERVICES AND PERFORMANCE 

A In connection with Statewide Continuous Count Station Installation and Maintenance , the Department does 
hereby retain the Vendor to furnish certain services, information, and items as described in Exhibit "A," 
attached hereto and made a part hereof. 

B Before making any additions or deletions to the work described in this Agreement, and before 
undertaking any changes or revisions to such work, the parties shall negotiate any necessary cost 
changes and shall enter into an Amendment covering such work and compensation. Reference herein 
to this Agreement shall include any amendment(s). 

C All tracings, plans, specifications, maps, computer files, and reports prepared or obtained under this 
Agreement, as well as all data collected, together with summaries and charts derived therefrom, shall be 
the exclusive property of the Department without restriction or limitation on their use and shall be made 
available, upon request, to the Department at any time during the performance of such services and/or 
upon completion or termination of this Agreement. Upon delivery to the Department of said 
document(s), the Department shall become the custodian thereof in accordance with Chapter 119, 
Florida Statutes. The Vendor shall not copyright any material and products or patent any invention 
developed under this Agreement. The Department shall have the right to visit the site for inspection of 
the work and the products of the Vendor at any time. 

D. All final plans, documents, reports, studies, and other data prepared by the Vendor shall bear the 
professional's seal/signature, in accordance with the applicable Florida Statutes, Administrative Rules 
promulgated by the Department of Business and Professional Regulation, and guidelines published by 
the Department, in effect at the time of execution of this Agreement. In the event that changes in the 
statutes or rules create a conflict with the requirements of published guidelines, requirements of the 
statutes and rules shall take precedence. 

E The Vendor agrees to provide project schedule progress reports in a format acceptable to the 
Department and at intervals established by the Department. The Department shall be entitled at all 
times to be advised, at its request, as to the status of work being done by the Vendor and of the details 
thereof. Coordination shall be maintained by the Vendor with representatives of the Department, or of 
other agencies interested in the project on behalf of the Department. Either party to this Agreement 
may request and be granted a conference. 

F. All services shall be performed by the Vendor to the satisfaction of the Director who shall decide all 
questions, difficulties, and disputes of any nature whatsoever that may arise under or by reason of this 
Agreement, the prosecution and fulfillment of the services hereunder and the character, quality, amount 
of value thereof; and the decision upon all claims, questions, and disputes shall be final and binding 
upon the parties hereto. Adjustments of compensation and contract time because of any major changes 
in the work that may become necessary or desirable as the work progresses shall be subject to mutual 
agreement of the parties, and amendment(s) shall be entered into by the parties in accordance herewith. 
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Reference herein to the Director shall mean the 
Executive Director of Transportation Technology 

2. TERM 

A Initial Term. This Agreement shall begin on date of execution and shall remain in full force and effect 
through completion of all services required or 6 (six) years, whichever occurs first. Subsequent to the 
execution of this Agreement by both parties, the services to be rendered by the Vendor shall commence 
and be completed in accordance with the option selected below. (Select box and indicate date(s) as 
appropriate): 

D Services shall commence __ and shall be completed by __ or date of termination, whichever 
occurs first. 

ri'I Services shall commence upon written notice from the Department's Contract Manager and shall be 
completed by 6 (six) year from the date of execution or date of termination, whichever occurs first. 

□ Other: See Exhibit "A" 

B RENEWALS (Select appropriate box): 

D This Agreement may not be renewed. 

Ill This Agreement may be renewed for a period that may not exceed three (3) years or the term of the 
original contract, whichever is longer. Renewals are contingent upon satisfactory performance 
evaluations by the Department and subject to the availability of funds. Costs for renewal may not be 
charged. Any renewal or extension must be in writing and is subject to the same terms and 
conditions set forth in this Agreement and any written amendments signed by the parties. 

C EXTENSIONS. In the event that circumstances arise which make performance by the Vendor 
impracticable or impossible within the time allowed or which prevent a new contract from being 
executed, the Department, in its discretion, may grant an extension of this Agreement. Extension of this 
Agreement must be in writing for a period not to exceed six (6) months and is subject to the same terms 
and conditions set forth in this Agreement and any written amendments signed by the parties; provided 
the Department may, in its discretion, grant a proportional increase in the total dollar amount based on 
the method and rate established herein. There may be only one extension of this Agreement unless the 
failure to meet the criteria set forth in this Agreement for completion of this Agreement is due to events 
beyond the control of the Vendor. 

It shall be the responsibility of the Vendor to ensure at all times that sufficient time remains in the Project 
Schedule within which to complete services on the project. In the event there have been delays which 
would affect the project completion date, the Vendor shall submit a written request to the Department 
which identifies the reason(s) for the delay and the amount of time related to each reason. The 
Department shall review the request and make a determination as to granting all or part of the requested 
extension. 

3. COMPENSATION AND PAYMENT 

A Payment shall be made only after receipt and approval of goods and services unless advance payments 
are authorized by the Chief Financial Officer of the State of Florida under Chapters 215 and 216, Florida 
Statutes. If the Department determines that the performance of the Vendor is unsatisfactory, the 
Department shall notify the Vendor of the deficiency to be corrected, which correction shall be made 
within a time-frame to be specified by the Department. The Vendor shall, within five days after notice 
from the Department, provide the Department with a corrective action plan describing how the Vendor 
will address all issues of contract non-performance, unacceptable performance, failure to meet the 
minimum performance levels, deliverable deficiencies, or contract non-compliance. If the corrective 
action plan is unacceptable to the Department, the Vendor shall be assessed a non-performance 
retainage equivalent to 10% of the total invoice amount. The retainage shall be applied to the invoice 
for the then-current billing period. The retainage shall be withheld until the vendor resolves the 
deficiency. If the deficiency is subsequently resolved, the Vendor will bill the Department for the 
retained amount during the next billing period. If the Vendor is unable to resolve the deficiency, the 
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B If this Agreement involves units of deliverables, then such units must be received and accepted in writing 
by the Contract Manager prior to payments. 

C Bills for fees or other compensation for services or expenses shall be submitted in detail sufficient for a 
proper preaudit and postaudit thereof. 

D The bills for any travel expenses, when authorized by terms of this Agreement and by the Department's 
Project Manager, shall be submitted on the Department's Travel Form No. 300-000-06 and will be paid 
in accordance with Section 112.061, F.S and the most current version of the Disbursement Handbook 
for Employees and Managers. 

E Vendors providing goods and services to the Department should be aware of the following time frames. 
Upon receipt, the Department has five (5) working days to inspect and approve the goods and services, 
unless otherwise specified herein. The Department has twenty (20) days to deliver a request for payment 
(voucher) to the Department of Financial Services. The twenty (20) days are measured from the latter of 
the date the invoice is received or the goods or services are received, inspected and approved. 

F. If a payment is not available within forty (40) days, a separate interest penalty as established pursuant to 
Section 215.422, Florida Statutes, shall be due and payable, in addition to the invoice amount, to the 
Vendor. Interest penalties of less than one (1) dollar shall not be enforced unless the Vendor requests 
payment. Invoices which have to be returned to a Vendor because of Vendor preparation errors shall 
result in a delay in the payment. The invoice payment requirements do not start until a properly 
completed invoice is provided to the Department. 

G The State of Florida, through the Department of Management Services, has instituted 
MyFloridaMarketPlace, a statewide eProcurement system. Pursuant to Section 287.057(22), Florida 
Statutes, all payments shall be assessed a transaction fee of one percent (1 %), which the Vendor shall 
pay to the State. For payments within the State accounting system (FLAIR or its successor), the 
transaction fee shall, when possible, be automatically deducted from payments to the Vendor. If 
automatic deduction is not possible, the Vendor shall pay the transaction fee pursuant to Rule 60A-1.031 
(2), Florida Administrative Code. By submission of these reports and corresponding payments, Vendor 
certifies their correctness. All such reports and payments shall be subject to audit by the State or its 
designee. The Vendor shall receive a credit for any transaction fee paid by the Vendor for the purchase 
of any item(s) if such item(s) are returned to the Vendor through no fault, act, or omission of the Vendor. 
Notwithstanding the foregoing, a transaction fee is non-refundable when an item is rejected or returned, 
or declined, due to the Vendor's failure to perform or comply with specifications or requirements of the 
Agreement. Failure to comply with these requirements shall constitute grounds for declaring the Vendor 
in default and recovering reprocurement costs from the Vendor in addition to all outstanding fees. 
VENDORS DELINQUENT IN PAYING TRANSACTION FEES MAY BE EXCLUDED FROM 
CONDUCTING FUTURE BUSINESS WITH THE STATE. 

H A vendor ombudsman has been established within the Department of Financial Services. The duties of 
this individual include acting as an advocate for vendors who may be experiencing problems in obtaining 
timely payment(s) from a state agency. The Vendor Ombudsman may be contacted at (850)413-5516. 

Records of costs incurred under terms of this Agreement shall be maintained and made available upon 
request to the Department at all times during the period of this Agreement and for three (3) years after 
final payment for the work pursuant to this Agreement is made. Copies of these documents and records 
shall be furnished to the Department upon request. Records of costs incurred shall include the Vendor's 
general accounting records and the project records, together with supporting documents and records of 
the Vendor and all subcontractors performing work on the project, and all other records of the Vendor 
and subcontractors considered necessary by the Department for a proper audit of project costs. 

J The Department, during any fiscal year, shall not expend money, incur any liability, or enter into any 
contract which, by its terms, involves the expenditure of money in excess of the amounts budgeted as 
available for expenditure during such fiscal year. Any contract, verbal or written, made in violation of this 
subsection is null and void, and no money may be paid on such contract. The Department shall require 
a statement from the comptroller of the Department that funds are available prior to entering into any 



Exhibit 1 
Page 13 of 234 375-040-19 

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

PROCUREMENT 
OGC-02/21 
Page 4 of 10 

such contract or other binding commitment of funds. Nothing herein contained shall prevent the making 
of contracts for periods exceeding one (1) year, but any contract so made shall be executory only for the 
value of the services to be rendered or agreed to be paid for in succeeding fiscal years. Accordingly, the 
Department's performance and obligation to pay under this Agreement is contingent upon an annual 
appropriation by the Legislature. 

4. INDEMNITY AND PAYMENT FOR CLAIMS 

A INDEMNITY: To the extent permitted by Florida Law, the Vendor shall indemnify and hold harmless 
the Department, its officers and employees from liabilities, damages, losses, and costs, including, but 
not limited to, reasonable attorney's fees, to the extent caused by negligence, recklessness, or 
intentional wrongful misconduct of the Vendor and persons employed or utilized by the Vendor in the 
performance of this Agreement. 

It is specifically agreed between the parties executing this Agreement that it is not intended by any of 
the provisions of any part of the Agreement to create in the public or any member thereof, a third party 
beneficiary hereunder, or to authorize anyone not a party to this Agreement to maintain a suit for 
personal injuries or property damage pursuant to the terms or provisions of this Agreement. 

PAYMENT FOR CLAIMS: The Vendor guaranties the payment of all just claims for materials, supplies, 
tools, or labor and other just claims against the Vendor or any subcontractor, in connection with the 
Agreement. The Department's final acceptance and payment does not release the Vendor's bond until 
all such claims are paid or released. 

B LIABILITY INSURANCE. (Select and complete as appropriate): 

□ No general liability insurance is required. 

IE! The Vendor shall carry and keep in force during the term of this Agreement, a general liability 
insurance policy or policies with a company or companies authorized to do business in Florida, 
affording public liability insurance with a combined bodily injury limits of at least $200,000.00 per 
person and $300,000.00 each occurrence, and property damage insurance of at least $200,000.00 
each occurrence, for the services to be rendered in accordance with this Agreement 

El The Vendor shall have and maintain during the term of this Agreement, a professional liability 
insurance policy or policies or an irrevocable letter of credit established pursuant to Chapter 675 and 
Section 337.106, Florida Statutes, with a company or companies authorized to do business in the 
State of Florida, affording liability coverage for the professional services to be rendered in 
accordance with this Agreement in the amount of$__. 

C. WORKERS' COMPENSATION. The Vendor shall also carry and keep in force Workers' 
Compensation insurance as required for the State of Florida under the Workers' Compensation Law. 

D. PERFORMANCE AND PAYMENT BOND. (Select as appropriate): 

□ No Bond is required. 

~ Prior to commencement of any services pursuant to this Agreement and at all times during the term 
hereof, including renewals and extensions, the Vendor will supply to the Department and keep in 
force a bond provided by a surety authorized to do business in the State of Florida, payable to the 
Department and conditioned for the prompt, faithful, and efficient performance of this Agreement 
according to the terms and conditions hereof and within the time periods specified herein, and for the 
prompt payment of all persons furnishing labor, materials, equipment, and supplies therefor. 

E CERTIFICATION. 

With respect to any general liability insurance policy required pursuant to this Agreement, all such 
policies shall be issued by companies licensed to do business in the State of Florida. The Vendor shall 
provide to the Department certificates showing the required coverage to be in effectwith endorsements 
showing the Department to be an additional insured prior to commencing any work under this Contract. 

https://200,000.00
https://300,000.00
https://200,000.00
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Policies that include Self Insured Retention (SIR) will not be accepted. The certificates and policies shall 
provide that in the event of any material change in or cancellation of the policies reflecting the required 
coverage, thirty days advance notice shall be given to the Department or as provided in accordance with 
Florida law. 

COMPLIANCE WITH LAWS 

A The Vendor shall comply with Chapter 119, Florida Statutes. Specifically, the Vendor shall: 

(1) Keep and maintain public records required by the Department to perform the service. 

(2) Upon request from the Department's custodian of public records, provide the Department with a 
copy of the requested records or allow the records to be inspected or copied within a reasonable 
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as 
otherwise provided by law. 

(3) Ensure that public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term 
and following completion of the Agreement if the Vendor does not transfer the records to the 
Department. 

(4) Upon completion of the Agreement, transfer, at no cost, to the Department, all public records in 
possession of the Vendor or keep and maintain public records required by the Department to 
perform the service. If the Vendor transfers all public records to the Department upon completion of 
the Agreement, the Vendor shall destroy any duplicate public records that are exempt or 
confidential and exempt from public records disclosure requirements. If the Vendor keeps and 
maintains public records upon completion of the Agreement, the Vendor shall meet all applicable 
requirements for retaining public records. All records stored electronically must be provided to the 
Department, upon request from the Department's custodian of public records, in a format that is 
compatible with the information technology systems of the Department. 

Failure by the Vendor to comply with Chapter 119, Florida Statutes, shall be grounds for immediate 
unilateral cancellation of this Agreement by the Department. 

IF THE VENDOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE VENDOR'S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 

Central Office 

850-414-5355 
COprcustodian@dot.state.fl. us 
Office of the General Counsel 
Florida Department of Transportation 
605 Suwannee Street, MS 58 
Tallahassee, Florida 32399-0458 

B The Vendor agrees that it shall make no statements, press releases or publicity releases concerning 
this Agreement or its subject matter or otherwise discuss or permit to be disclosed or discussed any 
of the data or other information obtained or furnished in compliance with this Agreement, or any 
particulars thereof, during the period of the Agreement, without first notifying the Department's 
Contract Manager and securing prior written consent. The Vendor also agrees that it shall not publish, 
copyright, or patent any of the data developed under this Agreement, it being understood that such 
data or information are works made for hire and the property of the Department. 
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C. The Vendor shall comply with all federal , state, and local laws and ordinances applicable to the work 
or payment for work thereof, and will not discriminate on the grounds of race, color, religion, sex, 
national origin , age, or disability in the performance of work under this Agreement. 

D. If the Vendor is licensed by the Department of Business and Professional Regulation to perform the 
services herein contracted, then Section 337.162, Florida Statutes, applies as follows: 

(1) If the Department has knowledge or reason to believe that any person has violated the provisions 
of state professional licensing laws or rules, it shall submit a complaint regarding the violations 
to the Department of Business and Professional Regulation . The complaint shall be confidential. 

(2) Any person who is employed by the Department and who is licensed by the Department of 
Business and Professional Regulation and who, through the course of the person's 
employment, has knowledge to believe that any person has violated the provisions of state 
professional licensing laws or rules shall submit a complaint regarding the violations to the 
Department of Business and Professional Regulation. Failure to submit a complaint about the 
violations may be grounds for disciplinary action pursuant to Chapter 455, Florida Statutes, 
and the state licensing law applicable to that licensee. The complaint shall be confidential. 

(3) Any complaints submitted to the Department of Business and Professional 
Regulation are confidential and exempt from Section 119.07(1 ), Florida Statutes, 
pursuant to Chapter 455, Florida Statutes, and applicable state law. 

E The Vendor covenants and agrees that it and its employees and agents shall be bound by the standards 
of conduct provided in applicable law and applicable rules of the Board of Business and Professional 
Regulation as they relate to work performed under this Agreement. The Vendor further covenants and 
agrees that when a former state employee is employed by the Vendor, the Vendor shall require that 
strict adherence by the former state employee to Sections 112.313 and 112.3185, Florida Statutes, is a 
condition of employment for said former state employee. These statutes will by reference be made a part 
of this Agreement as though set forth in full. The Vendor agrees to incorporate the provisions of this 
paragraph in any subcontract into which it might enter with reference to the work performed pursuant to 
this Agreement. 

F. A person or affiliate who has been placed on the convicted vendor list following a conviction for a public 
entity crime may not submit a bid , proposal, or reply on a contract to provide any goods or services to a 
public entity, may not submit a bid, proposal, or reply on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids, proposals, or replies on 
leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity, and may not transact business with 
any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, for 
CATEGORY TWO for a period of thirty-six (36) months following the date of being placed on the 
convicted vendor list. 

G An entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid, 
proposal, or reply on a contract to provide any goods or services to a public entity, may not submit a bid, 
proposal, or reply on a contract with a public entity for the construction or repair of a public building or 
public work, may not submit bids, proposals, or replies on leases of real property to a public entity, may 
not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract 
with a public entity, and may not transact business with any public entity. 

H The Department shall consider the employment by any vendor of unauthorized aliens a violation of 
Section 274A(e) of the Immigration and Nationality Act. If the Vendor knowingly employs unauthorized 
aliens, such violation shall be cause for unilateral cancellation of this agreement. 

L The Vendor agrees to comply with the Title VI Nondiscrimination Contract Provisions, Appendices A and 
E, available at http://www.dot.state.fl .us/procurement/index.shtm, incorporated herein by reference and 
made a part of this Agreement. 
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J Pursuant to Section 216.347, Florida Statutes, the vendor may not expend any State funds for the 
purpose of lobbying the Legislature, the judicial branch, or a state agency. 

K Any intellectual property developed as a result of this Agreement will belong to and be the sole property 
of the State. This provision will survive the termination or expiration of the Agreement. 

L The Vendor agrees to comply with s.20.055(5), Florida Statutes, and to incorporate in all subcontracts 
the obligation to comply with s.20.055(5), Florida Statutes. 

6. TERMINATION AND DEFAULT 

A This Agreement may be canceled by the Department in whole or in part at any time the interest of the 
Department requires such termination. The Department reserves the right to terminate or cancel this 
Agreement in the event an assignment be made for the benefit ofcreditors. 

B If the Department determines that the performance of the Vendor is not satisfactory, the Department 
shall have the option of (a) immediately terminating the Agreement, or (b) notifying the Vendor of the 
deficiency with a requirement that the deficiency be corrected within a specified time, otherwise the 
Agreement will be terminated at the end of such time, or (c) taking whatever action is deemed 
appropriate by the Department. 

C If the Department requires termination of the Agreement for reasons other than unsatisfactory 
performance of the Vendor, the Department shall notify the Vendor of such termination, with 
instructions as to the effective date of termination or specify the stage of work at which the 
Agreement is to be terminated. 

D. If the Agreement is terminated before performance is completed, the Vendor shall be paid only for that 
work satisfactorily performed for which costs can be substantiated. Such payment, however, may not 
exceed an amount which is the same percentage of the agreement price as the amount of work 
satisfactorily completed is a percentage of the total work called for by this Agreement. All work in 
progress shall become the property of the Department and shall be turned over promptly by the Vendor. 

E A Vendor is ineligible to enter into a contract with the Department for goods or services of any amount 
if, at the time of entering into such contract, the Vendor is on the Scrutinized Companies that Boycott 
Israel List, created pursuant to Section 215.4725, Florida Statutes, or is engaged in a boycott of Israel. 
Section 287.135, Florida Statutes, also prohibits companies from entering into a contract for goods or 
services of $1 million or more that are on either the Scrutinized Companies with Activities in Sudan List 
or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector Lists which were 
created pursuant to s. 215.473, Florida Statutes. If the Department determines the Vendor submitted a 
false certification under Section 287.135 of the Florida Statutes, the Department shall either terminate 
the Contract after it has given the Vendor notice and an opportunity to demonstrate the Department's 
determination of false certification was in error pursuant to Section 287.135 of the Florida Statutes, or 
maintain the Contract if the conditions of Section 287 .135 of the Florida Statutes are met. 

7. ASSIGNMENT AND SUBCONTRACTS 

A The Vendor shall maintain an adequate and competent staff so as to enable the Vendor to timely 
perform under this Agreement and may associate with it such subcontractors, for the purpose of its 
services hereunder, without additional cost to the Department, other than those costs within the limits 
and terms of this Agreement. The Vendor is fully responsible for satisfactory completion of all 
subcontracted work. The Vendor, however, shall not sublet, assign, or transfer any work under this 
Agreement to other than subcontractors specified in the proposal, bid, and/or Agreement without the 
written consent of the Department. 

B Select the appropriate box: 

D The following provision is not applicable to this Agreement: 

□ The following provision is hereby incorporated in and made a part of this Agreement: 
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D It is expressly understood and agreed that any articles that are the subject of, or required to carry 
out this Agreement shall be purchased from a nonprofit agency for the blind or for the severely 
handicapped that is qualified pursuant to Chapter 413, Florida Statutes, in the same manner and 
under the same procedures set forth in Section 413.036(1) and (2), Florida Statutes; and for 
purposes of this Agreement the person, firm, or other business entity (Vendor) carrying out the 
provisions of this Agreement shall be deemed to be substituted for the state agency (Department) 
insofar as dealings with such qualified nonprofit agency are concerned. RESPECT of Florida 
provides governmental agencies within the State of Florida with quality products and services 
produced by persons with disabilities. Available pricing, products, and delivery schedules may be 
obtained by contacting: 

RESPECT 
2475 Apalachee Pkwy 
Tallahassee, Florida 32301-4946 
Phone: (850)487-1471 

D The following provision is hereby incorporated in and made a part of this Agreement: 
It is expressly understood and agreed that any articles which are the subject of, or required to 
carry out this Agreement shall be purchased from the corporation identified under Chapter 946, 
Florida Statutes, in the same manner and under the procedures set forth in Sections 946.515(2) 
and (4), Florida Statutes; and for purposes of this Agreement the person, firm, or other business 
entity (Vendor) carrying out the provisions of this Agreement shall be deemed to be substituted for 
this agency (Department) insofar as dealings with such corporation are concerned. The 
"corporation identified" is Prison Rehabilitative Industries and Diversified Enterprises, Inc. (PRIDE). 
Available pricing, products, and delivery schedules may be obtained by contacting: 

PRIDE Enterprises 
12425 - 28th Street, North 
St. Petersburg, FL 33716-1826 (800)643-8459 

IE This Agreement involves the expenditure of federal funds and Section 946.515, Florida Statutes, 
as noted above, does not apply. However, Appendix I is applicable to all parties and is hereof 
made a part of this Agreement. 

8. MISCELLANEOUS 

A The Vendor and its employees, agents, representatives, or subcontractors are not employees of the 
Department and are not entitled to the benefits of State of Florida employees. Except to the extent 
expressly authorized herein, Vendor and its employees, agents, representatives, or subcontractors 
are not agents of the Department or the State for any purpose or authority such as to bind or 
represent the interests thereof, and shall not represent that it is an agent or that it is acting on the 
behalf of the Department or the State. The Department shall not be bound by any unauthorized acts 
or conduct of the Vendor or its employees, agents, representatives, or subcontractors. Vendor agrees 
to include this provision in all its subcontracts under this Agreement. 

B All words used herein in the singular form shall extend to and include the plural. All words used in 
the plural form shall extend to and include the singular. All words used in any gender shall extend to 
and include all genders. 

C This Agreement embodies the whole agreement of the parties. There are no promises, terms, 
conditions, or obligations other than those contained herein, and this Agreement shall supersede all 
previous communications, representations, or agreements, either verbal or written, between the parties 
hereto. The State of Florida terms and conditions, whether general or specific, shall take precedence 
over and supersede any inconsistent or conflicting provision in any attached terms and conditions of 
the Vendor. 

D. It is understood and agreed by the parties hereto that if any part, term or provision of this Agreement is 
by the courts held to be illegal or in conflict with any law of the State of Florida, the validity of the 
remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall 
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be construed and enforced as if the Agreement did not contain the particular part, term, or provision 
held to be invalid. 

E This Agreement shall be governed by and construed in accordance with the laws of the State of 
Florida. 

F. In any legal action related to this Agreement, instituted by either party, the Vendor hereby waives any 
and all privileges and rights it may have under Chapter 47 and Section 337.19, Florida Statutes, 
relating to venue, as it now exists or may hereafter be amended, and any and all such privileges and 
rights it may have under any other statute, rule, or case law, including, but not limited to those 
grounded on convenience. Any such legal action may be brought in the appropriate Court in the county 
chosen by the Department and in the event that any such legal action is filed by the Vendor, the 
Vendor hereby consents to the transfer of venue to the county chosen by the Department upon the 
Department filing a motion requesting the same. 

G If this Agreement involves the purchase or maintenance of information technology as defined in Section 
282.0041, Florida Statutes, the selected provisions of the attached Appendix II are made a part of this 
Agreement. 

H If this Agreement is the result of a formal solicitation (Invitation to Bid, Request for Proposal or Invitation 
to Negotiate), the Department of Management Services Forms PUR1000 and PUR1001, included in the 
solicitation, are incorporated herein by reference and made a part of thisAgreement. 

The Department may grant the Vendor's employees or subconsultants access to the Department's 
secure networks as part of the project. In the event such employees' or subconsultants' participation in 
the project is terminated or will be terminated, the Vendor shall notify the Department's project manager 
no later than the employees' or subconsultants' separation date from participation in the project or 
immediately upon the Vendor acquiring knowledge of such termination of employees' or subconsultants' 
participation in the project, whichever occurs later. 

J Vendor/Contractor: 

1. shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment 
eligibility of all new employees hired by the Vendor/Contractor during the term of the contract; and 

2. shall expressly require any subcontractors performing work or providing services pursuant to the 
state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to 
verify the employment eligibility of all new employees hired by the subcontractor during the contract 
term; and 

3. shall adhere to requirements in section 448.095, Florida Statutes. 

K Time is of the essence as to each and every obligation under this Agreement. 

L The following attachments are incorporated and made a part of this agreement: 
Exhibit "A" Scope of Services; Exhibit "B" Method of Compensation, Exhibit "C" Price Sheet; Appendix 
A; Appendix B; Appendix C; Appendix D. 

M Other Provisions: 
DOT-RFP-23-9053-SD, Special Conditions #37: Liquidated Damages is made part of this Agreement. 
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IN WITNESS WHEREOF, the parties have executed this Agreement by their duly authorized officers on the 
day, month and year set forth above. 

STATE OF FLORIDA 
DEPARTMENT OF TRANSPORTATION 

FOR DEPARTMENT USE ONLY 

APPROVED: LEGAL REVIEW 
loDoc uSigned by: I/DocuSigned by: 

~ : 4B~=~A L ~ 82~~ 

Southern Traffic Services, Inc. 
Name of Vendor 

BY [ ~~•;;: 
ffi~~~48'fgfillture 

Eyal Hen 
(Print/Type) 

Title: CFO--------------------

BY (]i";;~ 
"edo'iii!i9i,mure 

Trey Tillander 
(Print/Type) 

Title: Executive Director of Transportation Technology 
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Exhibit "A" 

Scope of Services 

Continuous Count Station (CCS) Installation and Maintenance Services 

1. INTRODUCTION 

Background and Purpose 

The Florida Department of Transportation (FOOT) is seeking proposals from Vendors interested in providing Continuous 

Count Station (CCS) Installation and Maintenance Services. This Request For Proposal (RFP) seeks to identify qualified 

Vendors to provide the above-mentioned services throughout the State of Florida. The Department anticipates that this 

solicitation will be a one-step process whereby the Department will select the most qualified Vendor based on the information 

received with this solicitation. All respondents to this RFP are subject to instructions communicated in this document and 

should completely review the entire RFP and follow instructions carefully. FOOT reserves the right to modify contract 

provisions or include additional provisions, not addressed herein. FOOT reserves the right to reject any or all Proposals. 

General Project Information 

FDOT's Traffic Monitoring Program currently has 340 active Continuous Count Station (CCS) locations; some of which 

require two entirely separate all-inclusive traffic monitoring equipment systems due to the number of lanes and the median 

width between directions of travel. Of these, 45 are Weigh-In-Motion (WIM) Stations for collecting truck volumes, speeds, 

classification, and weight data. 

These CCS are located statewide on all functional classes of roads. These sites collect continuous traffic count data that 

are key elements of FDOT's Annual Average Daily Traffic (MDT) estimate development program. See the CCS Listing 

attachment (Appendix A) for site location information. Perspective Vendors should expect that the number of traffic count 

sites will vary over the course of the contract. 

Short Term Count Stations (STCS) are sites that have sensors installed in the roadway, side fire radar, road tubes, and 

portable counters connected and collect data over short duration periods. The districts maintain the STCS sites under other 

contracts and are not a consideration for this contract. Conversion of a STCS to a CCS is within the prevue of this contract. 

The basic components of CCS locations are in-road traffic sensors (inductive loops and piezoelectric sensors), sensor lead­

in cables, traffic count equipment cabinets, non-intrusive sensors, poles (aluminum), junction (pull) boxes, solar panels, 

terminal blocks, grounding material, surge protection, batteries, wire, and conduit as necessary. Currently each CCS is 

equipped with either a PEEK ADR 3000, PEEK ADR WIM, Diamond Phoenix II, HT-EMU3 AV8 CLASS, HT-EMU3 WIM or 

IRD iSINC Lite counter, cameras, modems, and communications services round out the CCS equipment on site. Awarded 

Vendor should expect additional devices to be added to select CCS as directed by the Department. 

There are CCS sites that have WIM sensors in multiple lanes that are currently collecting WIM data. The basic components 

of these stations are in-road traffic sensors consisting of either two piezoelectric sensors with one 8x6 loop in 

Exhibit "A" 1 

CCS Install & Maintenance 
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a piezo-loop-piezo configuration or a bending plate array that also uses inductive loops for presence sensing. 

Selected CCS sites throughout the state are identified as Real-time Polling sites. These sites are located on Emergency 

Evacuation routes, and have loops imbedded in the roadway shoulder to capture traffic flow when Emergency Shoulder 

Use (ESU) is activated. FOOT is using a department developed interface to communicate and download data from these 

sites at regular intervals when an evacuation order is issued. 

2. PROJECT SCOPE & REQUIREMENTS 

This RFP is a request to receive qualification and price proposals from Vendors interested in assisting the Department in a 

CCS maintenance and construction contract. The response will include the installation, repair, upgrade and maintenance 

of CCS locations, as well as the review and analysis of traffic data collected at the sites as for troubleshooting and 

performance validation. The Department must be able to maintain continuous operation of CCS equipment and sites, 

requiring the resulting contract to ensure that the Department's CCS equipment and sites are continuously repaired and 

maintained as required. 

It is anticipated that the following requirements will be expected, these requirements represent the most current information. 

The anticipated project requirements include but are not limited to: 

a. Technical Expertise 

FOOT is seeking a Vendor with the technical expertise to install, maintain and operate CCS sites in accordance 

with the standards and specifications of this contract to collect the desired traffic data as referenced in the Vehicle 

Classification Monitoring and Truck Weight Monitoring chapters of FHWA's Traffic Monitoring Guide (TMG), as well 

as in accordance with Standard Specifications for Road & Bridge Construction 695 and the Traffic Monitoring 

Handbook. The Vendor shall have sufficient knowledge of the traffic data collection industry and operational 

flexibility to research and test new technologies, when approved by FOOT, and work toward implementing those 

technologies that will improve FDOT's traffic collection program. 

b. Vendor Provided Materials, Labor, and Equipment 

The Vendor shall provide all materials, services, and equipment (including tools and vehicles), except for the 

counters, which FOOT will supply to the Vendor. This includes Class II piezo-electric sensors, Kistler quartz WIM, 

Bending Plates, traffic cabinets, pull boxes, poles, solar panels, batteries, surge protection, conduit, modems, wire, 

sealant, and epoxy materials, etc. All equipment and materials, installed as a part of this contract, are permanently 

installed, and become the property of FOOT. The Vendor will be responsible for warranty and contract maintenance 

for all equipment per the terms of this document. 

All equipment and material used in conjunction with this contract must comply with the FOOT Standard 

Specifications for Road and Bridge Construction and its supplements (current edition). The FOOT Project Manager 

will decide whether submitted products are satisfactory for the intended use. Product approval may be issued 

for a single work order, a single site, a period, or the contract, at the discretion of the FOOT Project Manager. 
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Material Safety Data Sheets (MSDS, Appendix B) are required for materials used in this contract. Prior to 

commencement of work, the successful Vendor shall provide the FOOT Project Manager with these. During the life 

of the contract, MSDS shall be provided when new materials are used, changes occur in existing materials, or at 

the request of the FOOT Project Manager. 

All work shall be completed in a neat workmanship-like manner, and to the standards of the industry. The Vendor 

shall procure all manuals and regulations quoted in this contract. 

All vehicles shall have a current inspection and registration from the state where the vehicle is registered. Vehicles 

shall be insured in accordance with the state's requirements. Vendor's equipment and operators shall comply with 

all applicable Department of Motor Vehicles, State, and Federal regulations, conditions, and operations of said 

vehicles. The name of the Vendor shall be displayed on both sides of all work vehicles while on state right-of-way. 

c. Warranty 

Each item installed shall have a warranty of at least one (1) year. Said warranty will begin upon final acceptance of 

the work performed under each individual Task Work Order (TWO) by FOOT. The manufacturer's product warranty 

shall be transferred to FOOT upon acceptance but shall in no way limit the warranty prescribed herein. Any 

equipment or labor found to be defective prior to the final acceptance shall be replaced or corrected at the Vendor's 

expense. 

The Vendor will be responsible for replacement of equipment that malfunctions due to factory defect or poor 

workmanship for a period of one (1) year. The Vendor will provide mobilization and must follow FOOT Standard 

Plans for Maintenance of Traffic (MOT) for this work at no charge to FOOT. 

d. Inventory 

The Vendor will be responsible for maintaining an inventory of all equipment owned by FOOT (equipment issued 

with FOOT property numbers, modems, sensors, cabinets, batteries, and solar panels) that is in their possession, 

and replacement if lost. This includes equipment stored at the Vendor's warehouse or in the Vendor's technician 

and/or construction crew vehicles. 

e. Work Zone Safety 

The Vendor shall provide for work zone safety and traffic lane closures in accordance with the most current 

version of the Manual on Uniform Traffic Control Devices (MUTCD). All work zone safety equipment, including 

signs, shall be the responsibility of the Vendor to provide. EquipmenUpersonnel that may be required for work zone 

safety includes, but is not limited to, crash cushions, flag personnel, vehicle-warning lights, signs, traffic cones, 

traffic barrels, and personal safety equipment. As a minimum, all personnel working in or along the side of the road 

shall wear adequate clothing to protect the skin against sunburn and insect bites, and to project a professional 

image to the motoring public. This includes the wearing of shirts with sleeves (at least short sleeve in length), long 

pants and socks. They shall also always wear approved safety vests and hard hats when a bucket truck is in use, 

steel toe shoes when saws, trenchers, etc. are in operation. 
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All safety equipment shall meet FOOT specifications contained in MUTCD and FOOT Standard Specifications. All 

contract personnel who work in the field shall be trained in safety and shall be certified as a flag person according 

to the FOOT Flaggers training. The Vendor must have four (4) Traffic Certified staff with one on site the entire time 

a lane closure is in effect. American Traffic Safety Services Association (ATSSA) or National Safety Council 

certifications are the only accepted training recognized by FOOT. Certification cards for all field contract personnel 

shall be carried on their persons for the duration of contract work. The FOOT Project Manager will require 

attendance of all field contract personnel to have Flagger training as a prerequisite for working on the project. 

Prior to dispatching a work crew to a location at which lane closures will be required , a Vendor employee 

knowledgeable in the requirements of the MUTCD will develop a work zone setup plan for each proposed work 

location and submit to the appropriate District staff. 

Work shall be performed in a timely manner to ensure as little disruption to the traffic flow as possible. The work 

location and schedule will require approval from the FOOT Project Manager one week prior to planned work 

activities. The Vendor must be able to close lanes, complete sensor installation and open all lanes to traffic within 

8-hours for a 6-lane section of roadway. The Vendor must be able to complete lane closure, sensor installation and 

open all lanes to traffic in a 2-lane section within 3-hours. The Vendor shall coordinate with the appropriate District 

Staff and or other FOOT offices to ensure meeting all District-specific safety requirements. The FOOT Project 

Manager or the District Office may provide other personnel and agencies (City Engineers, Utilities, etc.) that the 

Vendor shall also be responsible for coordinating with regarding contract work and lane closure. The FOOT Project 

Manager will assist by providing information regarding initial points of contact in each District. The Vendor shall 

keep an electronic record of FOOT and other agency personnel with whom they coordinate work. This listing shall 

be submitted to the FOOT Project Manager upon request. 

The Vendor shall be responsible for contacting Sunshine Florida 811 and ensuring that buried utilities are marked 

prior to beginning work at a location that may require digging or trenching. The Vendor shall also be responsible for 

contacting appropriate local FOOT offices or other FOOT Vendors for the marking of FOOT utilities and acquiring 

appropriate permits via FDOT's One Stop Permitting service at (https://osp.fdot.gov/#/ContentPage/18ccf98b-9dba-

48a8-b5ea-a78e01198699). 

At selected locations, the Vendor shall coordinate and schedule the use of Florida Highway Patrol Officers or local 

police support in the work zone as an additional safety measure. Police support will be paid as a distinct line item. 

At other locations, FOOT may also require police support. Vendor may request approval for police support at other 

locations but must receive prior approval from the FOOT Project Manager in order for payment to be made for these 

services. 

f. Contract Personnel Requirement 

The contract will be awarded to one qualified Vendor, with no sub-Vendors, except for police support and directional 

boring services only. A detailed staffing plan will be required. Vendors shall detail the organizational structure for 

the group they propose to work on this project. While the Vendor is responsible for setting personnel staffing levels 

to meet the requirements of this contract, the plan shall include information on the back-up for key positions so that 

Exhibit "A" 
4 

CCS Install & Maintenance 



Exhibit 1 
Page 24 of 234

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

absences such as vacation, sick time, etc. are accounted for without degradation to the mission. While this list 

should not be considered complete, examples of some key functions, key personnel and sub-tasks that should be 

included in the Vendor's plan are: 

Exhibit "A" 

a. Program Management/ Project Manager - Provide program direction and coordination. This is the key 

contact between FOOT management and the contracted program. Accessibility (on-call access) to contract 

Program Management staff is key to overall program success. This position shall ensure all program 

coordination and reporting requirements are met, including all staff are efficiently hired, trained and 

terminated, as necessary. 

b. Technical Expertise - Provide guidance and training to staff on technical issues, review technical work 

such as response to maintenance services regarding electronics problems and failures. Coordinate and 

resolve problems with equipment suppliers. Conduct research into new technologies and materials and 

advise FOOT regarding implementation issues. 

c. Construction/Schedule Management - Project Manager or Supervisor. Prepares work order estimates 

and coordinate task work orders with the FOOT Project Manager. Schedule daily work. Review pre­

construction inspection notes, inspection results and traffic data, confer with FOOT Project Manager and 

ensure installation/maintenance crews are aware of work requirements for each site. Coordinate schedules, 

lanes closures etc. with local FOOT, other government offices, utility marking services, police, etc. This 

includes timesheeUactivity records for all field personnel working on TWOs. 

d. Sensor Maintenance and Installation - Repair and/or replace all field components of a CCS site in 

accordance with FOOT Specifications for Road and Bridge Construction. 

e. Quality Control/Assurance - QC/QA Supervisor. Even though FOOT does expect to have inspection staff 

available for this project, this is a key to Vendor success. Ensure contract specifications are followed in all 

areas, particularly for field maintenance, installation, and technical repair operations. Ensure the procedures 

manual is updated as required by the contract and FOOT Project Manager requests and the FOOT Project 

Manager has the most current version. 

f. Technical Service Support - Field Supervisor. Respond to operational trouble calls for electronics or 

communications equipment. Troubleshoot, install and' repair electronics and communications equipment. 

Inspects sensors, document findings and recommend needed repairs. Perform annual calibration checks 

and pre/post maintenance inspections. Mark buried cables and remove equipment from stations 

when/where outside construction requires. 
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g. Traffic Control Technician - Develop the traffic control plans, submits drawings and paperwork for 

approval. Supervises the installation of approved traffic control , ensuring that all signs, cones, barrels etc. 

are in the appropriate locations and that all MUTCD and FDOT specifications, procedures and guidelines 

are followed . Certified in Traffic Control and is on site anytime a lane or shoulder is closed to traffic. 

Responsible for any updates or changes to the MUTCD or FDOT Specifications and guidelines and brings 

the Vendor into compliance within 30 days. Must be certified by ATSSA or National Safety Council in the 

development of traffic control plans and the installation of traffic control devices. 

h. Administrative Support (NON-BILLABLE) - Maintain files and communicate with the FDOT Project 

Manager. Ensure paperwork and documentation is submitted. Prepare and track invoices. 

i. Training - All contract personnel shall be knowledgeable in the requirements of the contract pertinent to 

their work and shall have sufficient skill and experience to properly perform the work assigned to them. At 

least two full-time staff member shall be knowledgeable in the electronic and telecommunications 

requirements of the contract. The Vendor shall provide a list of personnel along with their job duties and 

qualifications to the FDOT Project Manager at the beginning of each month. The list shall detail all personnel 

working on this contract. Any changes in duties or additions of new personnel must be coordinated with the 

FDOT Project Manager. The Vendor shall certify that all personnel are trained in accordance with the 

training program established for this contract and are able to perform the requirements of the contract. If 

the quality of work by any individual fails to meet the standards required by this contract, upon notification 

by the FDOT Project Manager, the Vendor shall take appropriate action to retrain or remove that individual. 

The FDOT Project Manager, Engineers or inspection staff may request that individuals without the 

appropriate skills be removed from tasks that are beyond their skill levels. 

The Vendor shall hold a monthly meeting (NON-BILLABLE) with all current personnel for refresher training, to discuss 

safety and/or to discuss on-going issues. The FDOT Project Manager will provide topics for inclusion on the agenda at 

times. An agenda with notes from each meeting shall be submitted to the FDOT Project Manager as part of the monthly 

schedule. 

PMI - Planning, Maintenance & Installation Annual Meeting 

An annual Planning, Maintenance & Installation Meeting (NON-BILLABLE) will be held by the Transportation Data and 

Analytics (TDA) Office virtually with the option of in person at a location to be determined by TDA. The recommended 

attendees for this event is as follows: active field technicians and construction staff the Vendor has regularly working on 

this contract. This event is an information exchange opportunity that helps to ensure all the Vendors' staff are up to date on 

any changes to specification 695 of the Standard Specifications for Road and Bridge Construction and 695-001 Standard 

Index. Additionally, future changes to FDOT procedures and shared practices as they apply to this contract will be addressed 

at this event. 
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Ata minimum, the following standards shall be met: 

a. CCS Training 

The CCS supplier's certified/qualified trainer shall train all employees responsible for the setup, troubleshooting or 

repair of CCS equipment. Training shall consist of factory (supplier) training and hands-on field training. 

b. Road Sensor Installation Training 

The Vendor shall conduct training for all employees that details the operational characteristics of the vehicle sensing 

equipment proposed to use. Training shall also cover sensor installation and maintenance procedures. Sensor 

installers and repair technicians need to be certified by the manufacturer. Certification shall be documented and 

supplied to the FOOT Project Manager. 

c. New Employee 

New employees shall receive the same live training that original employees received. Some consolidation of training 

will be allowed in the interest of efficiency. However, crew leaders shall always be trained personnel. Untrained 

personnel (due to consolidation of training for efficiency) shall not work with a crew leader with less than 6 months 

experience as a crew leader on a similar project. No more than one untrained person shall be assigned to a crew 

leader at a time. 

d. Administration (NON-BILLABLE) 

The FOOT Project Manager, and their designated representative, shall be invited to attend all training sessions. 

Detailed training plans shall be submitted to the FOOT Project Manager for comment prior to commencement of 

training. Training shall be conducted at least annually as refresher training, if not required sooner for new 

employees. The Vendor shall provide a list of all employees who attended each training session and the name and 

qualifications of the instructor to the FOOT Project Manager. 

e. Procedures Manual 

The Vendor shall provide to the FOOT Project Manager three (3) copies of its detailed work procedures manual. 

This manual shall include the step-by-step instructions for repair technicians, including equipment testing, service 

call procedures, installation of equipment, replacement of components, and all aspects of the road crew related 

work. Detailed electrical schematics of all cabinet wiring including grounding bonds and component placement 

within the cabinet shall be a part of the manual. Contract personnel and work crews shall have this manual available 

at the worksite and shall be familiar with its contents. The manual shall be a working document and shall be used 

as a reference guide while on site. Project Manager shall be notified of shortcomings and inaccuracies found in the 

manual by Vendor or FOOT personnel for appropriate correction and update of the manual. The Vendor shall 

provide updated copies of the manual to the FOOT Project Manager quarterly or as requested by the FOOT Project 

Manager for update of major changes. Updates shall be version controlled to enable immediate identification of the 

latest version. 
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f. Special Requirements 

1. No person shall enter a work zone without training , permits and authorization. All FOOT Safety Regulations 

(https://www.fdot.gov/roadwayffTC/Default.shtm) shall be followed. All documentation related to the entry 

in a confined space or work zone shall be provided to the FOOT Project Manager with all post-construction 

related documentation prior to the commencement of work. 

2. Two members of each crew shall hold current certification in basic first aid and Cardio-Pulmonary 

Resuscitation (CPR). Documentation shall be provided upon request to the FOOT Project Manager. 

3. Two members of each crew shall hold current certification in Traffic Control. Documentation shall be 

provided upon request to the FOOT Project Manager. Certification must be on person when lane closure is 

in place. 

4. FOOT requires as a general job responsibility that contract employees need to be appropriately trained in 

personal safety. First Aid, Lock-Outrrag-Out, Fall Protection, and Confined Space awareness training will 

be the responsibility of the Vendor. The FOOT Project Manager shall be made aware of those employees 

having had training in these areas upon execution of contract.. 

g. Workmanship Sample 

The FOOT Project Manager may require personnel performing key tasks related to system performance such as 

soldering, low voltage electrical wiring, splicing, and troubleshooting to perform those tasks in the presence of FOOT 

inspector for verification of workmanship abilities. The FOOT Project Manager will design the work sample and 

inspect the quality of work performed as the assigned task is carried out. The tasks will be completed at a location 

selected by the FOOT Project Manager. The individual performing the tasks will supply all tools and components to 

complete the task. The final product will be evaluated and the FOOT Project Manager will decide if the technician 

is qualified to perform the level of skilled work evaluated or whether the individual requires additional training . 

h. Material/Tool Specifications 

A comprehensive list of all materials and source suppliers will be maintained. All components and materials list shall 

be updated when a new approved item is added. All tools, including items such as hand drills, stirring paddles, 

grinders, cleaning chemicals will be listed by part number, size, type, and the function of the device. The detailed 

material/tool supply check sheet for all tasks to include precise component identification will be incorporated into 

the "Procedures Manual Handbook". Items deemed unacceptable by the FOOT Project Manager because of 

performance issues will be replaced/upgraded at the Vendor expense. 

i. Vehicle Classification Table 

The FOOT Project Manager must approve any vehicle classification tables used in this contract. In the future, use 

of any other classification table will require the FOOT Project Manager's approval before it may be used. To request 

a change in the table, the Vendor shall provide the FOOT Project Manager with a description of the request change, 

justification and a printed report showing the proposed classification table. Each approved classification table shall 

have a distinctive name that includes the month and year of approval for contract use. The FOOT Project Manager 

can require an update to the classification table at any time. 
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Service Call Procedures 

The Vendor shall have 5 calendar days to investigate, make site visits, make repairs, and respond back to FDOT after 

notification/receipt of a service call. The response back to FDOT shall include a date and time of site visits, technician's 

name, and a summary of the nature of the problem found and action taken. If the immediate action taken does not resolve 

the problem and additional time is needed, the Vendor shall provide a detailed quote detailing how the problem will be 

resolved. The FDOT Project Manager will have the final approval authority for the problem resolution plan. Digital photos 

shall be submitted to the FDOT Project Manager with the service call response if failed sensors or FDOT road maintenance 

are found or to back up the service call response. If the result of the service call site visit requires sensor(s) replacement, 

the Vendor shall notify the FDOT Project Manager, who may arrange for verification of the requirement. The FDOT Project 

Manager will contact the Vendor with repair/replace scheduling instructions. The sensor(s) shall then be scheduled for 

replacement as per issued Task Work Order (TWO). 

If the findings of a service call indicate that FDOT road maintenance is the cause for the data problem, i.e., the roadway 

has been recently paved or sensors destroyed by milling, the FDOT Project Manager shall be immediately notified. 

Sensor Replacement 
A majority of road installation work required under this contract will be the replacement of individual sensors as they fail and 

the replacement of entire lanes of sensors destroyed by FDOT's road maintenance program. 

Upon request the Vendor shall submit: 

a. A completed FDOT site inspection form (See Appendix C). 
b. An estimate of repairs based on the inspection form. 

All sensors replaced by the Vendor shall have a one (1) year Vendor's warranty, which will begin upon acceptance of the 

installation work by the FDOT Project Manager. Any replaced sensor, which fails within the one (1) year period after 

acceptance due to installation, shall be replaced by the Vendor at Vendor's expense, to include mobilization and FDOT's 

MOT. The same standards for failure will be used for Vendor installed sensors as are used to determine if existing FDOT 

sensors require replacement. Piezos that fail to perform properly or degrade during the first year shall be evaluated to 

determine the mode of failure. The FDOT Project Manager reserves the right to make the final decision whether the piezo 

has degraded. The FDOT Project Manager may request a lane closure and participate in the removal and evaluation of any 

sensor to include FDOT developed tests of the sensor. Quality workmanship is key to the longevity of sensors. Sensors 

installed with poor workmanship may initially pass sensor reading tests; however, will be unacceptable to the FDOT Project 

Manager. The FDOT Project Manager may require replacement of such sensors or allow the continued use with a longer­

term warranty from the Vendor. A post construction inspection shall also be performed on all warranty work completed and 

sent to the FDOT Project Manager within the specified period. 

Work Schedules and Work Control Procedures 

All CCS maintenance work shall be pre-approved by the FDOT Project Manager prior to the Vendor starting work at a 

location. The Vendor's approach and work plan shall include control procedures to ensure that approval is received prior to 
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commencement of work, and that only required work is recommended. Features that shall be included with suggested 

guidelines: 

a. Initial Work Schedule 

The Vendor shall provide the FOOT Project Manager with an initial work schedule that indicates when all initial site 

visits and installation of contract count equipment, if an equipment change is being made, will be complete. It is 

FDOT's preference that CCSs remain continuously operating, and that as little disruption to traffic data available 

occurs during the transition process to a new contract. 

b. CCS Preconstruction Inspection 

After a review of FOOT road maintenance plans, the FOOT Project Manager will provide the Vendor with CCS 

locations where sensor maintenance work may be appropriate. The FOOT Project Manager may provide a priority 

of work to be performed at any time during this process. The FOOT Project Manager will require a preconstruction 

inspection of the CCS and roadway before maintenance construction work can begin. The inspection shall include 

a thorough test of all sensors and other CCS site components. A detailed FOOT Inspection form submitted 

electronically containing sensor test results, pavement condition, digital photographs and recommendations for 

repairs shall be submitted to the FOOT Project Manager. All digital photographs submitted for this contract shall be 

time and date stamped. 

c. Task Work Order (TWO) 

A written task work order will be issued by the FOOT Project Manager to initiate all work to be performed under this 

contract (see sample, Attachment -1). Such TWOs will specify the STCS or CCS to be serviced, the service to be 

performed, and the estimated costs to be incurred. Typically, a separate TWO will be issued for each site to be 

serviced. The exception to this will be for "site troubleshooting/technician" work or for work requiring similar, 

repetitive operations. A single TWO may be issued to utilize bucket truck operations at multiple locations. 

Determination of the number and location of sites to be included in any multi-site TWO will be by agreement between 

the Vendor and the FOOT Project Manager. Sites that do not download the previous day's data may require a site 

visit by an electronics technician to determine the cause of the problem. The repairs are performed at the cabinet, 

solar power pole or occasionally one of the pull boxes where wire splices are located. Typical repairs are of short 

duration and may include, but are not limited to modem, voltage regulator, battery, solar panel, and electronics 

replacement or repair, checking wiring connections, performing splices, recording readings from the various 

electronic devices, retrofitting sites with equipment upgrades such as wireless modem installations, or other work 

of a similar nature. In these TWOs, multiple sites will be "clustered" so that the anticipated work can be 

accomplished within one work week. This work week may exceed 60 hours without prior approval of the FOOT 

Project Manager if the negotiated standard hourly rate is not affected. Additional charges such as overtime are not 

permitted. 

Within seven (7) calendar days of receipt of a written TWO, the Vendor shall acknowledge its receipt, acceptance 

of the work assignment, and agreement to the estimated costs allocated. This acknowledgment shall be 

accomplished by returning one copy of the TWO signed by an authorized company official to the FOOT Project 

Manager or processed through DocuSign. Except as noted above, all work on a TWO shall be satisfactorily 
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completed within 60 business days of acknowledgment of said TWO. Any time required for acquisition of materials 

and supplies shall be included in this 60-day period. At the Vendor's request, time extensions may be granted by 

the FOOT Project Manager and documented in the TWO files. For TWOs requiring sensor replacement, the Vendor 

will, at no additional charge, send an electronics technician to the site to verify the problems listed in the TWO and 

to identify any additional work that may be required (pre-inspection). 

All work accomplished as a result of this contract is subject to inspection by TOA technicians and must be approved 

by the FOOT Project Manager prior to acceptance of and payment for services rendered. The FOOT Project 

Manager shall be notified of the intended work schedule for each TWO at least five (5) working days in advance of 

any work being accomplished under said TWO and shall have 10 working days following notification of completion 

of work by the Vendor for inspection. Work not accepted and approved shall be corrected by the Vendor and re­

inspected by FOOT within 10 working days following notification. 

If the Vendor does not begin work by the end of the day provided by the Work Document, or if the assignment of 

work on the Work Document is not complete within the number of calendar days specified on the Work Document, 

then the Department may assess the Vendor, not as a penalty but as liquidated damages, a per day assessment 

of $500.00. 

Sites that have a separate cabinet for each direction (2-unit sites) will be considered "one" site for assigning TWOs 

except in the following instances: 

1. When four or more lanes are being monitored in either direction 

2. When guardrail or any other structure prohibits the workers and their equipment's ability to access both 

cabinets from one location 

3. When more than 1,000 feet separate the sites cabinets 

A foreman is required on TWOs calling for flaggers or closing of an active travel lane which involves site construction 

crews. A construction crew will have a foreman and an appropriate number of workers for the task to be performed 

in a timely manner. This includes the personnel required to set up and maintain the safety of the work zone. 

d. Post-Construction Inspection Process 

After completion of construction work, a post-construction inspection shall be completed and submitted to the FOOT 

Project Manager. There will not be a separate pay item for this inspection. This Post-Construction Inspection is 

used as a notification to the FOOT Project Manager that the Vendor has completed and reviewed its work and is 

ready for an FOOT acceptance inspection. This inspection shall include an electronic report containing all (both 

newly installed and existing) sensor readings, digital photos, GIS and a site sketch. All site installation sketches 

shall be done in AutoCAD, MicroStation, drawings, or in a format approved by the Department, and shall include a 

detailed drawing showing lane width, previous sensor arrays still in use, new sensors and all spacing. Newly 

installed sensors shall include the depth of installation, given in inches. Sensors that are paved over shall be noted 

on the drawing. The cabinet and location of trenching and conduits and grounding shall also be shown. All spacing 

between sensors, cabinets and other markings shall be measured in feet and inches. The name of the drawing 
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maker and north arrow shall be shown on the sketch. After submission of the post-construction inspection, an FOOT 

inspector will make a final acceptance inspection. All post-construction inspection reports shall be sent to the FOOT 

Project Manager. Once notification of readiness for inspection by the Vendor has been received, FOOT acceptance 

testing will be conducted within 30 days. There will not be a separate pay item for this function. 

Inspection reports (preconstruction and post-construction) shall be submitted to the FOOT Project Manager within 

10 business days. 

e. Payment 

Only inspected and approved TWO work shall be eligible for invoicing. Invoices for TWOs completed and inspected 

shall be submitted to the FOOT Project Manager. After receipt of invoice, the Department has 10 working days to 

inspect and approve goods and services. 

The Department will consider the delays in delivery of materials or component equipment that affect progress on a 

controlling item of work as a basis for granting a time extension if such delays are beyond the control of the Vendor 

or supplier. Such delays may include an area-wide shortage, an industry-wide strike, or a natural disaster that 

affects all feasible sources of supply. In such cases, the Vendor shall furnish substantiating letters from a 

representative number of manufacturers of such materials or equipment clearly confirming that the delays in delivery 

were the result of an area-wide shortage, an industry-wide strike, etc. No additional compensation will be made for 

delays caused by delivery of materials or component equipment. 

f. Regularly Required Work Schedules 

All road installation and maintenance work shall be coordinated with and approved by the appropriate local 

government authority, local controlling FOOT office and the FOOT Project Manager. Work requiring lane closures 

shall normally be limited to daytime hours Monday through Friday. Work at some locations (such as high traffic 

volume locations) will only be allowed during the nighttime hours. The FOOT Project Manager and FOOT District 

staff can require nighttime, weekend hours. Holiday periods will have additional restrictions regarding days and 

hours during which lane closures will be allowed, which may be determined by the local FOOT office or the FOOT 

Project Manager. The Vendor may work weekends with the approval of the FOOT Project Manager and the local 

government organization with authority to approve lane closures. 

The Vendor shall provide the FOOT Project Manager with a schedule showing work planned during the upcoming 

week. The report shall be detailed and include the site location information, work order number, date of Pre­

Construction Inspection and the crew leader. 

The FOOT Project Manager shall have the authority to schedule meetings with Vendor management and employees 

as deemed necessary to manage the contract. 
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FDOT Project Manager Requested Site Maintenance 

The Vendor may be requested to perform additional site maintenance at CCS sites not related to the replacement of sensors 

or operation of CCS equipment. The following list contains examples of such work, which shall be completed if requested 

by the FOOT Project Manager. A pay or bid item is to be provided by the Vendor for each type of service as part of their 

Proposal: 

a. Fill/Seal Cracks and Repair Potholes 

At the request of the FOOT Project Manager, the Vendor shall fill/seal cracks and repair potholes around the 

sensors. The area shall include all cracks within 20-feet of the sensors. The repair technique, procedures, and 

materials will require approval by the FOOT Project Manager. Site maintenance will take place during normal 

operations when a lane closure is active or as requested by FOOT Project Manager and carry a one-year warranty. 

b. Pest Deterrents 

Pest deterrents (mothball, ant granular, cedar) shall be used at all CCS sites to prevent infestation. 

c. Maintaining Vegetation 

At the request of the FOOT Project Manager, the Vendor shall trim the vegetation in the immediate area of the CCS 

cabinet. This shall include the area in a 10-foot radius around the cabinet, but only within the FOOT right-of-way. 

The Vendor shall contact the FOOT Project Manager to clarify any questions regarding what is or is not the FOOT 

right-of-way. The method to be used for maintaining this area is non-tractor mowing and/or string-trimming. 

The Vendor shall be responsible for trimming of trees and other vegetation that adversely affects the available 

sunlight reaching the solar panel and ultimately impacts the operation of CCS and modem equipment. Before 

performing trimming operations, the Vendor shall notify the FOOT Project Manager to receive approval to cuUtrim. 

Note: Normal maintenance during services calls and the various inspections of this contract shall include 

maintaining the counter, pull boxes cabinets, dispense pest deterrents and remove vegetation and/or graffiti from 

the cabinet post and solar panel and shall not be a separate pay item. 

d. Annual/ CCS Certification Inspection 

The Vendor shall perform this inspection upon the direction of the FOOT Project Manager. This inspection shall be 

performed within 30-days upon receipt of request. The completed report shall be sent to the FOOT Project Manager. 

This inspection shall include the following items: 

■ Visual check of sensors (for grout failure, road maintenance issues, etc.) This is a noninvasive inspection 

and should not include lane closures 

■ Visual check of site (cabinet, gaskets, solar panel angle I obstructions, etc.). Repair as necessary 

■ Check pull box (for water, empty if full of dirt, level with landscape, visual damages, line with river rock) 

■ Check all connections 

■ Check time/date of the data collection unit 

■ Sensor checks to include current reading 

■ Photograph the sensors and site to include photos of pole/cabineUsolar 
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■ Simple site sketch 

■ Check ground rod reading and ensure cad welding has been performed and notify the FOOT Project 

Manager of any discrepancies 

■ Monitor traffic and perform a count and classification audit 

■ Check cabinet mounting bolts: require gasket seals to prevent water from entering 

■ Locks may need to be adjusted or replaced if door is hard to open or shut 

■ Lubricate door hinges and locks 

■ Replace filters as needed 

■ Door gaskets shall be replaced if torn, missing, loose, open gaps where gaskets connect, (clean old gasket 

off door surface prior to replacing) 

■ Check seal around base of base mounted cabinets 

■ Implement appropriate pest/insect deterrent protocol 

■ Verify communications with FOOT before leaving site 

Site Acceptance 

A documented acceptance of each repaired, upgraded or newly installed site will be based on compliance with the current 

FOOT Standard Specifications for Road and Bridge Construction. An FOOT technician will inspect, sign, and date each site 

inspection sheet after all work has been completed to ensure specification compliance. FOOT will conduct final acceptance 

testing within 30-days of notification of readiness for inspection by the Vendor 

Lightning/Surge Protection 

The Vendor shall provide for lightning/surge protection at each CCS and be responsible for any damage caused by failed 

protection. 

Post-Construction Maintenance 

The Vendor shall compact and level the ground for planting grass seed in the FOOT right-of-way whenever contract 

construction work or service vehicles cause rutting or destruction of vegetation. The type of grass seed to be used must be 

approved by the FOOT Project Manager prior to use. Straw shall be spread over the newly sown grass. Gravel will be added 

as needed to restore the site to preconstruction conditions. There is not a separate pay item for this work. Costs shall be 

included in the individual construction pay items. The Site must be free of all trash once work is completed. 

Vendor Representative 

The Vendor shall provide the FOOT Project Manager with a contact name and phone number who shall be responsible for 

all contract work discussion. The FOOT Project Manager will coordinate administrative issues with the Vendor 

Representative but may at times require direct access to the Vendor's Field Technicians to discuss specific issues. To 

facilitate that contact, each contract team/employee shall have a cellular telephone at which they can be contacted during 
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normal work hours. A list of all employees and their work hour phone number shall be provided to the FOOT Project Manager 

and shall be updated when changes occur. 

Lane and Sensor Numbering 

To ensure uniformity in numbering the road sensors, the following procedures shall be followed. 

North/East outside/driving lane is Lane 1. The lead loop in Lane 1 shall be Loop 1A. The trail Loop in Lane 1 shall be Loop 

1B. This numbering shall continue to the inside lane. Piezos shall be numbered matching the lane number. Numbers will 

continue in sequential order when crossing to the other direction of travel (See Appendix D). 

3. Assignment of Pay Items 

Pay Items are established and will be assigned for all work to be accomplished under this contract. Work assignments will 

be made through issuance of TWOs. All work is to be performed in accordance with the Pay Item Descriptions below and 

the documents referenced in the Work Schedules and Work Control Procedures section above. Each TWO will contain 

a detailed description of the work to be performed based on "best knowledge available at the time of issuance," and the 

compensation allocated for the TWO. Adjustments may be made to the Pay Items/quantities allocated, upon the Vendor's 

inspection of the worksite, at the discretion of the FOOT Project Manager. If the Vendor determines that additional work 

exceeding $1,000.00 should be performed, they must get prior approval from the FOOT Project Manager. Said approval 

may be in writing or given verbally with written follow up documentation. The exception to the requirement for prior approval 

will be on technician TWOs where technicians may be redirected to visit additional sites or may encounter unanticipated 

problems requiring additional time and/or replacement of equipment or materials on-site. E-mail, fax or other written 

correspondence are acceptable and will be attached to the TWO files for future reference. Should adjustments be made, 

compensation will be recalculated for the items/quantities used to perform the work required in the TWO, as approved by 

the FOOT Project Manager, at the Contract Prices. 

New Pay Items may be assigned if deemed by the FOOT Project Manager to be necessary to fulfill the intent of this contract. 

Should such Pay Items be assigned, compensation for same shall be as negotiated by the FOOT Project Manager and shall 

be mutually acceptable to FOOT and the Vendor. The contract shall be amended to reflect the addition of the new Pay 

Items. 

Pay Item Descriptions, Measurement and Payment 

Establishment of Pay Items 

The following Pay Items are established and will be included as a part of the contract. 

Maintenance of Traffic (MOT) 

Description 

All maintenance of traffic (MOT) shall be in accordance with the referenced specifications (Section 2b, above) and FOOT 

procedure Topic No: 625-010-010-g. The Vendor shall obtain permission to close lanes as necessary from each responsible 

local maintenance yard or the proper office as directed. The Worksite Traffic Supervisor must be certified by a FOOT 
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approved training agency that meets FOOT's MOT training requirement for advanced training. It is the Vendor's 

responsibility to ensure availability and proper scheduling of FOOT's MOT crew for all TWOs. In the event, scheduling is 

not permissible then it is the responsibility of the Vendor to provide FOOT approved MOT. Mobilization will be included in 

the MOT costs and is defined as the charge to take a fully outfitted maintenance/construction work crew to the worksite for 

the duration of time necessary to complete all work assigned at the site. 

Work under this section shall include furnishing flag persons as required, and the installation, maintenance and removal of 

the required barricades, signs, and flashing lights. All preparatory work and operations in mobilizing for beginning work, 

movement of personnel and associated costs, per diem, etc., movement and/or storage of equipment and supplies, MOT 

and other incidentals for one TWO (project) shall be included in this item. 

The MOT shall be determined by type of road and MOT required based on work to be performed at the site and approved 

by the FOOT Project Manager and assigned with each TWO. The MOT shall be determined according to the following 

criteria: 

■ Interstate MOT - defined as an interstate site for installation or repair requiring lane closures. 

■ Non-Interstate MOT - defined as a non-interstate site for installation or repair requiring lane closures. 

■ Mobilization Only - defined as mobilization to a location for work that does not include lane closures. Will normally 

be associated with work crew performing tasks on the shoulder of the road only such as replacement of cabinets, 

poles, grounding, or maintenance of vegetation. This will be paid per work crew per day. If multiple locations are 

visited in one day, Vendor can only charge once per day. 

■ Shoulder Closure Only MOT - defined as closure of shoulder lane only with no active travel lanes closed. Normally 

this is associated with a work crew performing tasks on the shoulder of the road only such as replacement of 

cabinets, poles grounding or maintaining vegetation. 

■ Message Board - defined as in addition to MOT type when message boards as required by the MUTCO. 

■ Police Services - defined as in addition to MOT type when police services are required. 

This section is not for mobilization of technicians performing services calls, counter repair, site inspections, sensor marking, 

data retrieval, solar panel replacement other work associated with a single technician working alone. 

1. Measurement and Payment 

Payment for this item shall be a price per lane for the level specified. Payment shall be made under: 

Payment shall be made under: 

Item No. MOT-IL Mobilization- Interstate Location 

Item No. MOT-NIL Mobilization- Non-Interstate Location 

Item No. MOT-NM Mobilization Only- No MOT 

Item No. MOT-FR 

Item No. MOT-SC 

Item No. MOT-MB 

Exhibit "A" 

Flaggers Required 

Mobilization- Shoulder Closure 

Message Board 

CCS Install & Maintenance 

16 



Exhibit 1 
Page 36 of 234

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

Item No. MOT-PS 

Grounding 

Description 

Police Services per 4-Hour Block 

All grounding shall be in accordance with the referenced specifications (Section 2b, above) except readings shall be 

recorded on forms obtained from or approved by the FOOT Project Manager. The completed data sheets shall be submitted 

to the FOOT Project Manager. New cabinets (base mounted or pole mounted) require the installation and connection of 40-

ft. of grounding electrode as a single point contact or in array. See Standard Specifications for Road & Bridge Construction 

620 and Standard Plan Index 695-001 for grounding requirements. 

2. Measurement and Payment 

Payment shall be made per linear foot of grounding electrode installed and shall include labor, all ground rods, chemical 

welds, couplings, and fittings. Payment shall be made under: 

Item No. 620-1-1 Grounding Electrode (F&I) - LF 

Conduits, In Place - With/Without Trenching 

Description 

This section describes the conduit to be installed and the method of installation. Conduit installed shall be in accordance 

with 630 of the Standard Specifications for Road & Bridge Construction and Standard Plan Index 695-001. 

Conduits placed under the pavement shall be installed by Directional Bore (horizontal directional drilling). Other horizontal 

conduits shall be placed by open trenching unless Directional Boring is more cost effective to FOOT. Directional boring in 

areas other than beneath the roadway must be approved in advance by the FOOT Project Manager. 

3. Measurement and Payment 

The contract unit price per linear foot for conduit/casing, furnished and installed, shall be full compensation including all 

fittings, glue, hardware, and materials as required, all labor, excavating, backfilling and restoration materials as necessary 

for a completed and acceptable installation. Payment for directional bore will be based on the horizontal distance measured 

from pull box to pull box, or pull box to cabinet, pole, etc. as specified. The Vendor will be responsible for restoring any 

areas that erode for a period of six months after the work was performed. This will include the placement of sod where 

required in locations prone to erosion. Payment shall be made under: 

Item No. 630-X Trenching, includes opening and closing the trench for placing conduits, (F&I) - LF/Trench 
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Item No. 630-2-11 

Item No. 630-2-12 

Item No. 630-2-23 

4. Pull Boxes 

Description 

All PVC conduits (1/2" - 3") placed either vertically, or horizontally in an open trench or casing, (F&I) 

- LF/Conduit 

2" - 3" PVC or rigid conduits placed by directional boring, one per pull, (F&I) - LF/Conduit 

2" - 3" PVC or rigid conduits placed by directional boring, two or three per pull, (F&I) - LF/Conduit 

Pull boxes shall be installed in accordance with the referenced specifications (Section 2b, Standard Specifications for Road 

& Bridge Construction 635 and Standard Plans Index 17700.) 

5. Measurement and Payment 

The contract unit price per pull box, furnished and installed, shall be full compensation including all hardware and materials 

as required, all labor, excavating, backfilling and restoration materials as necessary for a completed and acceptable 

installation. The Vendor will be responsible for restoring any areas that erode for a period of six months after the work was 

performed at no additional expense to FDOT. This will include the placement of sod where required in locations prone to 

extreme erosion. Payment shall be made under: 

Item No. 635-1X 

Item No. 635-2-11 

item No. 635-2-12 

Concrete Apron (F&I) - EA 

Pull Box, Composite (F&I) - EA 

Replenishing Pull Box With River Rock - EA 

Aluminum Pole 

Description 
Aluminum poles installed shall be in accordance with Section 646 of the FDOT Standard Specifications - Ground poles in 

accordance with Section 620 of the Standard Specifications for Road & Bridge Construction and Standard Plan Index 695-

001. 

6. Measurement and Payment 

The contract unit price per pole, furnished and installed, shall be full compensation including all hardware and materials as 

required, all labor, excavating, backfilling and restoration materials as necessary for a completed and acceptable installation. 

Payment shall be made under: 

Item No. 646-1-12 12-FT. Aluminum Breakaway Pole Assembly, (F&I) - EA 

Item No. 646-1-15 15-FT. Aluminum Breakaway Pole Assembly, (F&I)- EA 

Item No. 646-1-20 

Item No. 646-1-25 

Item No. 646-1-30 
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Electronics Technician/Construction Laborer for Repair of Sensors and/or Other Equipment 

Description 

To ensure proper operation of the site, and to preclude unnecessary replacement of entire sensors and/or equipment, 

operational and electrical testing and/or calibration shall be performed when specified. 

Specified testing/calibration will be performed using only equipment, computer software and methods approved by FOOT 

for the equipment and sensors being tested. It shall be the Vendor's responsibility (without additional cost to FOOT) to obtain 

the appropriate test equipment, computer equipment and/or computer software to accomplish the prescribed work. 

Testing/calibration shall also include a visual/physical verification of vehicles crossing sensors to ensure proper calibration 

of counts, classification and/or weight by electronic classifier/WIM unit. 

Whenever testing equipment or servicing the site indicates that re-splicing cables in the pull box and/or replacement of only 

the homerun cable for the associated sensor(s) would restore the assembly to performance within specifications, re-splicing 

and/or homerun cable replacement shall be performed in lieu of assembly replacement, and compensation will be adjusted 

by the FOOT Project Manager accordingly. Equipment testing/calibration shall be in accordance with the manufacturer's 

instructions as approved by the FOOT Project Manager. Testing of the loops and lead-ins shall be in accordance with 

Section 695-3.2.2 of the Standard Specifications for Road & Bridge Construction (SSRBC). 

The Electronics Technician shall be fully capable of operating all test equipment and computer software routines and shall 

perform all required tests and making the necessary corrective actions. 

The Construction Laborer shall be fully capable of operating all construction equipment in performance of unanticipated 

labor tasks and assisting the Electronics Technician as required. Typical tasks that arise infrequently would be removal, 

modification or installation of existing poles or cabinets, grinding or sealing of pavement, or any other activity not specifically 

covered in contract pay items. 

7. Measurement and Payment 

The contract unit price per hour for each technician and/or laborer shall be full compensation for mobilization, all labor, and 

all minor, associated material (such as electrical tape, miscellaneous hardware, paints, sealants, etc.) as required for a 

complete and acceptable installation. Payment shall be made per man/hour for technician's and/or laborer's time. No 

payment for work included in any other item of this contract may be included herein. Payment shall be as follows: 

Item No. 300-2 Construction Laborer - Per Hour 

Electronics Technician for Calibration of WIM Sites 

Calibration of weigh-in-motion sites, unless otherwise specified, shall be accomplished using a five (5) axle semi-tractor 

trailer (commonly termed 18-wheeler) with air ride suspension for the tractor and trailer as specified in the TWO. The vehicle 

shall be loaded with a stable load 80% to 100% of its legal capacity. The calibration vehicle shall be weighed at a state 

certified static scale prior to use on-site. A copy of the scale weights recorded for the steering axle, drive axle group and 
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trailer axle group will be provided to FDOT's representative at the calibration site. The spacing between all axles shall be 

measured, recorded, and submitted with the weight ticket. Calibration shall be accomplished by making the prescribed 

number of passes of the test vehicle over the sensors in each lane. The Vendor must have a certified WIM calibration 

technician on site. 

The Vendor will be responsible to provide a fully functional site before calibration begins. Prior to site deployment of the 

calibration vehicle(s), the Vendor shall test each sensor and determine its operating condition if required by FDOT. Payment 

for such testing and calibration will be paid for as Technician's Time - Pay Item No. 300-1. The FDOT Project Manager shall 

be notified immediately should any sensor not be performing optimally. No calibration will be performed in any lane where 

the sensors are not fully functional without the express consent of the FDOT Project Manager. The Vendor will provide a 

technician to assist with validation operations when requested by FDOT. 

8. Measurement and Payment 

The contract unit price per hour for each technician shall be full compensation for mobilization, all labor, and all minor 

associated material (such as electrical tape, miscellaneous hardware, paints, sealants, etc.) as required for a complete and 

acceptable installation. Payment shall be made per man/hour for technician's and/or laborer's time. No payment for work 

included in any other item of this contract may be included herein. Payment shall be as follows: 

Item No. 300-1 Electronics Technician - Per Hour. 

Item No. 305-5 Calibration Vehicle Five Axled Vehicle, Loaded - Per Hour. 

Inductive Loop Assembly 

Description 

Standard Loops shall be 6ft x 6ft (unless requested by FDOT Project Manager), centered in the lane and be installed in 

accordance with reference specifications (Section 2b, Standard Specifications for Road & Bridge Construction (SSRBC) 

695 and Standard Plan Index 695-001). 

9. Measurement and Payment 

The contract unit price per loop for Inductive loops furnished and installed, shall be full compensation including all loop wire, 

loop sealant as specified and other associated material as required, and all labor for a completed and acceptable installation. 

Payment shall be made under 

Item No. 695-6-BON Inductive Loop Assembly (Bonda/Stat-A-Flex Loop Seal) (F&I) - EA 
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Loop Homerun Cable 

Description 

Loop homerun cable shall be installed in accordance with reference specifications (Section 2b, Standard Specifications for 

Road & Bridge Construction (SSRBC) 695 and Standard Plan Index 695-001 ). There should be no splices in any lead wires 

from the roadway sensor to the cabinet for distances less than 150 feet. Splices are allowed, if needed, when the distance 

from the sensor to the cabinet exceeds 150 feet. 

10. Measurement and Payment 

The contract unit price per linear foot, furnished and installed, shall be full compensation and shall include any necessary 

splicing and/or connectors. 

Payment shall be made under: 

Item No. 695-4-4 #14 AWG, IMSA 50-2 Homerun Cable (F&I) - LF 

Item No. 695-4-80 3M, 8082 Wire Splice (F&I) - EA 

Item No. 695-4-DB 3M, DBY-6 Wire Splice (F&I) - EA 

Piezoelectric Axle Sensors 

Description 

Work described in this section consists of furnishing and installing the piezoelectric axle sensor(s) specified in the TWO, 

either in new locations or as replacements for existing sensors. Piezoelectric axle sensors shall be installed in accordance 

with the manufacturer's instructions and/or installed in accordance with reference specifications (Section 2b, Standard 

Specifications for Road & Bridge Construction (SSRBC) 695 and Standard Plan Index 695-001 except as modified herein. 

Class II piezoelectric axle sensors shall be installed in a slot cut 1.5-inches deep. The slot shall be cut in one pass using a 

single 0.75-inch-wide blade or with multiple blades ganged together. The slot will be pressure air cleaned and wiped 

thoroughly with alcohol prior to placement of the sensor and sealant. Two strips of duct tape will be placed approximately 

2-inches from the edge of the slot down both sides for the length of the slot prior to placement of the grout. The sensor will 

be installed 1-inch below the surface. The slot shall be partially filled with epoxy sealant prior to placement of the sensor to 

ensure there are no voids beneath the sensor. At completion, the grout level will be flush with the duct tape and will fill all 

voids in the pavement's surface layer out to the tape. The duct tape is then removed and after the grouts sets adequately, 

it will be ground flush with the roadway using a belt sander. 

11. Measurement and Payment 

The contract unit price per sensor assembly, installed, or furnished and installed, shall be full compensation for all work 

described in this section and shall include the removal of the existing axle sensor where required, the axle sensor, cabling 

as necessary, any special tools or equipment required, bonding material (grout) and other associated material as required, 

and all labor for a completed and acceptable installation. 
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The contract unit price for sensor lead-in cable furnished and installed shall be full compensation for all work described in 

this section and shall include the lead-in cable and all labor and materials needed to perform the splice. 

Payment shall be made under: 

Item No. 695-1-6C 6-ft. Piezo Axle Sensor, E-Bond (F&I) EA 

Item No. 695-1-6A 6-ft. Piezo Axle Sensor, IRD, AS475 (F&I)- EA 

Item No. 695-1-10C 

Item No. 695-1-10A 

Item No. 695-XX 

10-ft. Piezo Axle Sensor, E-Bond (F&I) - EA 

10-ft. Piezo Axle Sensor, IRD, AS475 (F&I) - EA 

Replacement Coaxial Sensor Cable (F&I) - LF 

Reseal Inductive Loops and/or Piezoelectric Axle Sensors 

Description 

Work described in this section consists of resealing existing embedded inductive loops, piezoelectric axle sensors, bending 

plates, minor potholes, or pavement patches (using cold patch, sealant, or grout as appropriate) either in rigid or flexible 

pavement. 

All products used shall be approved by FOOT, and all work shall be in accordance with Section 660. 

12. Measurement and Payment 

The contract unit price per lane for up to two loops, two piezoelectric axle sensors and/or two bending plates, cleaned and 

resealed, shall be full compensation including all loop/piezo sealant and associated material as required, and all labor for a 

completed and acceptable installation. Mobilization and maintenance of traffic is covered separately and is not a part of this 

item. Payment shall be made under: 

Item No. 695R Reseal Loops and/or Piezo Axle Sensors (F&I) - Per Lane 

Solar Power Unit 

Description 

The work specified in this section includes furnishing and installing, interconnecting, and testing any or all the following solar 

power unit components as specified in accordance with Section 695 of the Standard Specifications for Road & Bridge 

Construction (SSRBC) and Index 17900 except as otherwise specified herein. 

13. Measurement and Payment 

The contract unit price per unit specified, furnished, and installed on an existing pole or in an existing cabinet, shall be full 

compensation for all work described in this section and shall include any or all the following: furnishing and installing the 85-

150-300-watt (minimum) solar panels (as specified); or furnishing and installing the 21-AH or 100-AH battery; or furnishing 

and installing the specified 20- or 25-amp, voltage regulators. All necessary wiring and other associated material as required, 
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removal and disposal of existing panel, battery or regulator as required, and all labor for a completed and acceptable 

installation are also included herein. Payment shall be made under: 

Item No. 695-5-85 

Item No. 695-5-150 

Item No. 695-5-300 

Item No.695-5-21A 

Item No. 695-5-128 

Item No. 695-6-20A 

Item No. 695-6-25A 

85-Watt Solar Power panel, (F&I), - EA 

150-Watt Solar Power panel, (F&I), - EA 

300-Watt Solar Power panel, (F&I), - EA 

21-Amp-Hour battery, (F&I), - EA 

100-AmpHour battery, (F&I), - EA 

20-Amp Voltage regulator, (F&I), - EA 

25-Amp Voltage regulator, (F&I), - EA 

Lightning Suppression 

Description 

Lightning Suppression shall be installed in accordance with reference specifications Section 2b, Standard Specifications for 

Road & Bridge Construction (SSRBC) 695 and Standard Plan Index 695-001. When specified, lightning suppression devices 

shall be furnished and installed for each power, piezoelectric axle sensor and loop lead-in in the cabinet. Suppressors for 

loop and piezo lead-ins shall be mounted on an approved 8" X 24" aluminum panel (Sensor Backplane) on the back wall of 

the cabinet. A sensor backplane will be capable of up to 4-lanes of inputs. Suppressors for power lead-ins shall be mounted 

on a 10" X 10" aluminum panel (Power Backplane) on the right-side cabinet side wall. 

14. Measurement and Payment 

The contract unit price, shall be full compensation for all work described in this section and shall include cost of removal of 

existing lightning suppression equipment when required, furnishing, and installing backplane and suppressors, 

interconnection of the lightning suppression on all lead-ins as required, furnishing, and installing the lightning rod and its 

interconnection with the system ground, and all labor for a complete and acceptable installation. 

The Sensor backplane assembly shall consist of the basic backplane, DIN rail for mounting suppressors, two inductive loop 

terminal strips, and one vehicle sensor terminal strip. The Power Backplane will consist of the basic backplane, DIN rail for 

mounting the suppressor, one battery terminal strip and one solar panel terminal strip. 

Payment shall be made under: 

Item No. 695-8-NS Power Backplane (No suppressors) (F&I) - EA 

Item No. 695-8-PAS Power Suppressor Atlantic Scientific (F&I) - EA 

Item No. 695-8-PED Power Suppressor EDCO (F&I) - EA 

Item No. 695-8-LP Lightning Suppressor, Loop/Piezo Atlantic Scientific (F&I) - EA 

Item No. 695-8-LPED Lightning Suppressor, Loop/Piezo EDCO (F&I) - EA 
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Continuous Count Station (CCS) Cabinet 

Description 

The cabinets installed shall be FDOT Type Ill, IV or V as specified in Section 695 of the Standard Specifications for Road 

& Bridge Construction (SSRBC) and Standard Plan Index 695-001, (except as modified herein), NEMA 3R rated, base, 

pedestal, pole, or pedestal/pole mounted as specified in the TWO. All wire leads from the roadway, solar power will enter 

the cabinet from the pole or base (when so mounted) in conduit or through the cabinet mounting structure (pipe where 

pedestal mounted, unless otherwise specified in the TWO. Entries into the cabinet shall be watertight. 

Each cabinet shall have an aluminum shelf (same material as cabinet) continuously adjustable in 2-inch increments from 

within 10-inches (max.) of the top of the cabinet to within 10-inches (max.) of the bottom of the cabinet. The main door shall 

be provided with a hasp, making it capable of being locked with a padlock. The cabinet shall be vented to allow heat 

dissipation. The vents shall be covered with a filter to allow ventilation but preclude insect entry. No exhaust fan is required. 

No police panel or door is required but will be allowed. 

Pedestal mounted cabinets shall have a solid 1/4" bottom constructed of 5052-H32 aluminum suitable for pedestal mounting. 

The cabinets shall be installed on 4-inch NPT aluminum pipe shaft with an aluminum pedestal adapter bolted on the bottom 

of the cabinet. The cabinet shall be mounted in accordance with Standard Plan Index 695-001 as applicable. The aluminum 

pipe shall be mounted on an approved breakaway aluminum square base assembly. 

Pole assemblies shall include the pole, breakaway aluminum square base and all hardware for mounting the pole to the 

concrete base. The base will be paid for separately. 

NOTE: All Type Ill cabinets must be a minimum of 25-inches wide to accommodate the FDOT standard lightning 

suppression backplane assembly. 

Ground cabinets in accordance with Section 620 of the Standard Specifications for Road & Bridge Construction. Lightning 

suppression, where required, shall be paid for separately. 

15. Measurement and Payment 

The contract unit price for each cabinet, furnished and installed, shall be full compensation for all work described in this 

section and shall include the cabinet and its installation on a concrete base if base mounted (base not included), mounting 

brackets if non-breakaway pole mounted (pole not included), pedestal or breakaway (pedestal or pole included), ground 

wire and connection to the grounding electrode, and all labor for a completed and accepted installation. Payment shall be 

made under: 

Item No. 695-7-138 Type Ill TMS Cabinet base mount, (F&I) - EA 

Item No. 695-7-13PD Type Ill TMS Cabinet includes breakaway pedestal, (F&I)- EA 

Item No. 695-7-148 Type IV TMS Cabinet, base mounted (F&I) - EA 

Item No. 695-7-14P Type IV TMS Cabinet, pole mounted (F&I)- EA 

Item No. 695-7-158 Type V TMS Cabinet for base mounting, (F&I) - EA 
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Concrete Cabinet Base 

Description 

The work specified in this section includes the concrete base for the Type V base mounted cabinets described above, and 

the concrete base for the pedestal and break-away pole mounted cabinets and pole assemblies. All labor and materials for 

the base is included. The base material shall conform to all requirements for Class I concrete and may be either premixed 

or mixed on site. The requirement for pre-approval of plant and mixture may be waived at the discretion of the FOOT Project 

Manager. In such cases, the Vendor shall take special precautions in selection of materials and mixing thereof and ensure 

that the mixture conforms to compressive strength and slump requirements for Class I concrete. Concrete bases shall be 

constructed as detailed in Index 17841 of the Design Standards. 

16. Measurement and Payment 

The concrete unit price for each cabinet base, furnished and installed, shall be full compensation for all work described in 

this section, and shall be full compensation for all materials and labor for a completed and accepted installation. Payment 

shall be made under: 

Item No. 400-1-15 
Item No. 400-1-25 

Concrete Base for Type Ill, IV & V Cabinets (F&I) 
Concrete Base for Pedestal & Breakaway Cabinets (F&I) 

Pole Removal 

Description 

The work specified in this section includes the removal and disposal of existing miscellaneous power poles. Such poles 

may be either wooden poles of lengths up to 35 feet above ground, or metal poles extending up to 20-feet above ground. 

Wooden poles are direct burial; metal poles may have up to 1/4 cu. yd. of concrete used as fill material. Work herein also 

includes backfilling and surface treatment of the area from whence the pole was removed. 

17. Measurement and Payment 

Payment shall be made per pole for each work assignment. The lump sum payment for this item shall be full compensation 

for all work included herein. Payment shall be made under: 

Item No. REM-POL Pole Removal (Remove and Dispose) - EA 

Piezoelectric Axle Sensor Removal 

Description 

The work specified in this section includes the removal and disposal of existing piezoelectric axle sensors when the sensor 

location is being abandoned. Such sensors may be in either Portland cement concrete or asphaltic concrete pavements. 

Sensors are to be removed by sawing alongside the sensor on each side at the roadway/grout interface to the depth of the 
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installed sensor (approximately 1 1/2" - 2"). When completing sawing, a pneumatic chipping hammer with a blade of up to 

1-1/2" wide can be used to cut the sensor into separate sections (2 to 4) as required so that the sensor's bottom surface 

can be loosened from the grout/roadway and the sensor removed. Throughout the entire process to care shall be taken to 

minimize damage to the roadway surface. Work herein also includes backfilling of the excavated area with material approved 

by the FOOT Project Manager. 

18. Measurement and Payment 

Payment shall be made per piezoelectric axle sensor removed for each work assignment. The lump sum payment for this 

item shall be full compensation for the sensor removal, the approved backfill material, and all labor and incidental materials 

required for a complete and acceptable job. Payment shall be made under: 

Item No. REM-PIE Piezoelectric Axle Sensor Removal (R&D) - EA 

Miscellaneous Removal 

Description 

The work specified in this section includes the removal and disposal of existing concrete poles, concrete detector cabinet 

bases, and/or associated materials. Concrete poles removed herein will not exceed 35' in length. Bases removed herein 

will not include more than 1/2 cu. yd. of concrete. 

19. Measurement and Payment 

Payment shall be made per location for each work assignment. The lump sum payment for this item shall be full 

compensation for all work included herein. Payment shall be made under: 

Item No. REM-CBA 

Item No. REM-CPO 

Removal of concrete base and miscellaneous equipment (R&D) - EA 

Removal of concrete pole and miscellaneous equipment (R&D) - EA 

Optional WIM Unit Components 

The following items will be supplied by the Vendor when specified: 

(1) A temperature sensor will be installed in the roadway/paved shoulder to enable monitoring pavement 

temperatures. 

20. Measurement and Payment 

The contract unit price for each optional component, shall be full compensation for furnishing, installation, interconnection 

and testing of the component, and all labor for a complete installation. Payment shall be made under: 

Item No. WIM -TEMPIRD 

Item No. WIM -TEMPQFREE 
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Installation, Removal and Replacement of Weigh-in-Motion Sensors 

Description 

The work specified in this section includes the complete installation of WI M bending plates, frames, loops and all associated 

hardware in both wheel paths of one lane at a new site, removal and replacement of one weigh-in-motion (WIM) bending 

plate in existing frame, removal of a bending plate frame and removal & reinstallation of an existing bending plate for 

inspection/repair purposes. The existing frames or new site frames may be in either Portland cement concrete or asphaltic 

concrete pavements. Maintenance of traffic or testing of the plates is not included herein but will be paid for separately 

under MOT and Technical Service (technician's) time. Also included is the furnishing and installing of Kistler Lineas Quartz 

Class-I piezoelectric weight sensors in lanes specified in the TWO. 

All work included herein must be in accordance with the manufacturer's specifications and instructions as approved by the 

FOOT Project Manager. All new WIM sensors supplied by the Vendor shall be furnished with leads of sufficient length to 

reach the cabinet without the need for splicing additional cable. 

Installation of a complete lane of bending plate WIM will include furnishing and installing all equipment and materials 

including the recommended embedded inductive loops and one bending plate and frame in each wheel path of one lane of 

a roadway. Materials not installed in the roadway, except sensor lead-ins, are not included in this Pay Item and will be paid 

for separately. 

When furnish and install bending plates is specified, included will be the removal of the entire apparatus holding the plate 

in the frame, removal of the plate itself, the cleaning of the frame and plate area, checking and replacement of shims as 

necessary, furnishing, and proper fitting and installation of a new or factory reconditioned plate, furnishing new locknuts, 

and properly replacing the plate retaining apparatus. The Vendor will store or dispose of the removed plate as specified in 

the TWO. 

When removal of a frame is specified, the pay item will include removal of the bending plate and its storage or disposal as 

specified in the TWO, and disposal of the frame. Also included will be treatment of the excavated area which will be backfilled 

with asphaltic concrete or Portland cement concrete as specified in the TWO. 

Removal and reinstallation of an existing bending plate will include technician's time for inspection of equipment, cleaning, 

furnishing new locknuts and any other associated non-reusable parts, shims (if needed) and all labor. 

Installation of Kistler Lineas Quartz piezoelectric sensors shall be per the manufacturer's instructions and will include the 

epoxy sealant furnished by the WIM sensor manufacturer unless otherwise specified by FOOT. 

Installation of lntercomp Strip-Scale axle sensors shall be per the manufacturer's instructions and will include the epoxy 

sealant furnished by the WIM sensor manufacturer unless otherwise specified by FOOT. 

The Vendor shall have a WIM trained and qualified Electronics Technician acceptable to the FOOT Project Manager on site 

during all phases of any of these Items. 
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21. Measurement and Payment 

The contract unit price shall be full compensation including transportation of all materials to and from the site and all labor 

as necessary for a completed and acceptable installation. Payment shall be made under: 

Item No. WIM-BP-ASSY Bending Plate WIM Sensor Assembly for Complete Lane (2 Plates, Frames & Loops) (F&I)- PER 

LANE 

Item No. WIM-BP-100 

Item No. WIM-BP-200 

Item No. WIM-BP-300 

Item No. WIM-175-K40 

Item No. WIM-175-K100 

Item No. WIM-XX 

Item No. WIM-185-I40 

Item No. WIM-185-I100 

Bending Plate WIM Sensor (F&I) - EA 

Bending Plate & Frame Removal (F&I) - EA 

Bending Plate Remove/Reinstall (F&I) - EA 

Kistler Quartz Sensor, Type 9195F411 (40M lead) (F&I) - EA 

Kistler Quartz Sensor, Type 9195F421 (100M lead) (F&I)- EA 

Replacement Cable for Kistler Type 9195 Sensors (F&I) - LF 

lntercomp Strip Sensor, (40M lead) (F&I) - EA 

lntercomp Strip Sensor, (1 00M lead) (F&I) - EA 

Universal Cables and Connectors 

Description 

When specified, universal "P1" Equipment Cables and Connectors and/or "J1" Cabinet Cables and Receptacles shall be 

furnished and installed in the cabinet. They shall be fabricated in accordance with the TWO and Standard Plan Index 695-

001 and be compatible with the specified Electronic Classification Unit described in Section 4.2.1. All wiring (including the 

ground wire) shall be kept as short as practical and shall be neatly placed and of good workmanship. All conductors in the 

cabinet (except ground wire and piezo lead) shall be stranded copper. All conductors shall be terminated with insulated 

terminal spade lugs. A ratchet crimping tool shall be used to attach the conductors to the terminal lugs. The Vendor will be 

responsible for acquiring the cables, connectors, terminals, and all labor and ancillary equipment necessary to produce an 

acceptable unit as specified. 

22. Measurement and Payment 

The contract unit price shall be full compensation for all work described in this section and shall include the cost of furnishing 

the universal cable and connectors as specified. Installation and interconnection, when required, shall be paid for 

separately. Payment shall be made under: 

Item No. 695-4-P1 

Item No. 695-8-J1 
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Security Requirements 

Background Checks Requirements: A fingerprint-based Criminal History Background Check (CHBC) will be required of the 

Vendor's Project Manager and the employees of the Vendor who will supervise roadwork in Florida. All costs for the CH BC 

will be at the expense of the Vendor. Favorable results of the CHBC are usually available within 24 hours of the time the 

background check is conducted. In the event an employee of the Vendor has a criminal history, official criminal history 

reports issued by the Florida Highway Patrol or Florida Department of Law Enforcement (FDLE) are usually available within 

12 business days, though longer delays may ensue. 

A Name Background Check will be required of all other employees of the Vendor. All costs for the Name Background Check, 

will be at the expense of the Vendor. Favorable results of the Name Background Check are usually available within 24 hours 

Minimum Vendor Requirements 

FOOT requires that the Vendor meet the following minimum qualifications: 

1. Must have at least four (4) traffic certified staff. The only acceptable training to FOOT is as follows: American 

Traffic Safety Services Association (ATSSA) or National Safety Council certification. Must be certified in 

the development of traffic control plans and the installation of traffic control devices with at least three years' 

experience performing these functions. 

2. The principal of the Vendor directly responsible for this contract must have a minimum of five (5) years 

performing the following: 

a. Experience with the installation, operation, repair, and maintenance of continuous Automatic Traffic 

Recording (CCS) sites/equipment for other state Departments of Transportation. 

i. Experience with the installation and maintenance of Piezoelectric sensors for CCS, Piezoelectric 

sensors for WIM, in-road and non-intrusive traffic data collection, and Weigh-In-Motion (WIM) sites. 

ii. Experience providing work zone safety including properly setting up lane closures, crash cushions, 

vehicle warning lights, signs, traffic cones, flag personnel and traffic barrels in accordance with the 

Manual on Uniform Traffic Control Devices (MUTCD). 

iii. Experience providing Quality Assurance/Quality Control (QA/QC) for work performed. Vendor 

should have quality assurance procedures that detail measures to be taken to ensure specifications 

The Vendor must have completed a minimum of at least five (5) projects of similar size, scope and 

work as outlined in the Project Scope of Work. 

3. The Vendor must provide five (5) references that illustrate the ability to complete the anticipated project 

requirements listed in the Project Scope of Work. 

4. The Vendor must provide five (5) references that illustrate the ability to complete the anticipated project 

requirements listed in the Project Scope of Work. Three (3) references must be from government agencies 

for which projects of similar size, scope and work have been performed. Contact information must be 
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provided; this includes person's name, title, phone number, electronic, and mailing address. References 

will be contacted and FDOT reserves the right to contact other references as developed references. 

i. Must demonstrate success in other states which includes remaining on schedule and within budget without 

supplemental agreements, extensions, or changes in pricing. 

ii. Must provide a list of the names and addresses of all clients who have terminated your relationship for performing 

similar services as detailed in this RFP during the past three years and their reasons for doing so. Please include 

the name, title, and telephone number of the contact person. 

i. Must provide a list of all Vendors, businesses, or states that you have been disbarred or are in default 

of any contract with them. Contact information must be provided; this includes person's name, title, 

phone number and mailing address. 

5. All key personnel supporting this effort must be located within a one day driving period of Florida. Key 

personnel are defined as Project Manager, Field Supervisors, Field Staff, or any other staff that directly 

support this contract. 

6. Must be established as a legal entity and have all necessary licensure and permits to do business in the 

State of Florida. Provide evidence of being in business for a minimum of five (5) years. Copies of current 

and previous four (4) year's business licenses will satisfy this requirement. 

7. Must possess the necessary equipment and personnel to fulfill the terms of the contract and be ready to 

proceed within seven (7) days upon receipt of a notice of "Notice to Proceed." 
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EXHIBIT "B" 
METHOD OF COMPENSATION 

1.0 PURPOSE: 

This Exhibit defines the limits of compensation to be made to the Vendor for the services 
set forth in Exhibit "A", Scope of Services, and the method by which payments shall be 
made. 

2.0 ASSIGNMENT OF WORK: 

The Department shall request Vendor services on an as-needed basis. A "Task Work 
Order" (TWO) will be issued by the Department's Project Manager to authorize all work 
assigned under this contract. The services authorized shall be initiated and completed in 
accordance with Exhibit "A", Scope of Services, as directed by the Project Manager. 

3.0 COMPENSATION: 

4.0 

Exhibit B 

For the satisfactory performance of services detailed in Exhibit "A", the Vendor shall be 
paid up to a Maximum Limiting Amount of $4,900,000.00. It is agreed that this amount 
will be the limit of all compensation due the Vendor for performance of the services 
described in Exhibit "A". The Vendor shall not provide services that exceed the maximum 
limiting amount without an approved Amendment from the Department. 

The total amount of this agreement is expected to be funded by multiple appropriations 
and the State of Florida's performance and obligation to pay under this contract is 
contingent upon annual appropriation by the Legislature. 

The Department shall pay vendor invoices in accordance with the contract requirements. 
The Vendor shall provide on their invoice the current charges for authorized Task Work 
Orders. 

Currently. $ of the total amount has been approved and encumbered 
for this contract. Therefore, it is agreed that the vendor will not be obligated to perform 
services nor incur costs which would result in exceeding the funding currently approved, 
nor will the Department be obligated to reimburse the Vendor for costs or make payments 
in excess of currently established funding. The Department will provide written 
authorization if and when subsequent funding is approved and encumbered for this 
contract. 

ESTABLISHMENT OF TASK WORK ORDER (TWO) AMOUNT: 

For each "Task Work Order" (TWO) the Vendor, following the Scope of Services as set 
forth in Exhibit "A", shall prepare an estimate of work and price based on the unit prices 
established in Exhibit "C", and allowable expenses. Once an acceptable Maximum 
Amount has been agreed upon by the Vendor and the Department's Project Manager, a 
"Task Work Order'' shall be issued by the Project Manager specifying the work to be done, 
the timeframe, and the maximum dollar amount for the Task Work Order. The Vendor will 
only be paid for the actual work completed and will not be paid for work in excess of the 
maximum limiting amount specified in the associated TWO unless an amendment is 
issued to the TWO prior to the performance of those services. All work authorizations 
shall be completed within the term of this Agreement. 

Method of Compensation 
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5.0 DETAILS OF UNIT PRICES: 

Details of the Vendor's Unit Prices for the delivery/performance of the items and services 
set forth in Exhibit "A" are contained in Exhibit "C", attached hereto and made a part 
hereof. The contract unit prices shall be firm, net, delivered prices, F.O.B. destination, 
and shall include all charges for packing, handling, freight, distribution, and inside delivery, 
as well as the costs of salaries, overhead, fringe benefits, operating margin, and any fees 
or administrative costs related to the items provided and/or the work performed. 

Equipment, materials, vehicles, tools, etc. necessary to perform maintenance, locates, 
parts/equipment replacement, and troubleshooting/diagnostic services are incidental and 
shall be included in the contract unit prices unless stated otherwise in a TWO. The Vendor 
will not be allowed a mark-up on the costs of any incidental materials or equipment as 
those costs are included in the contract unit prices. No additional compensation will be 
made for preventative and/or routine maintenance activities performed at night. 

6.0 PROGRESS PAYMENTS: 

The Vendor shall submit monthly invoices (3 copies) in a format acceptable to the 
Department. For the satisfactory performance of the services detailed in each TWO, the 
Vendor shall be paid up to the Maximum Amount of each Authorization. Payment shall 
be made, for the items and services provided, at the unit prices specified in Exhibit "C", as 
approved by the Department. 

Payment for expenses shall be made on the basis of actual allowable cost incurred as 
authorized and approved by the Department. Allowable costs should be task related and 
not include items normally associated with overhead which is part of the billable rates. 
Invoice shall include documentation of hours provided and itemization of costs 
incurred (including receipts). Bills for travel expenses authorized by the terms of this 
Agreement and the Department's Project Manager and shall be submitted in accordance 
with Section 112.061, Florida Statute. 

Invoices shall be submitted to: Florida Department of Transportation 
Transportation Data and Analytics Office 
605 Suwannee Street, MS 27 
Tallahassee, FL 32399-0450 

The Vendor has certified that __% DBE utilization would be achieved for this contract. 

If DBE utilization was certified, DBE payments are to be input each month at the following 
link: https://www3.dot.state.fl.us/EqualOpportunityOffice/bizweb/ 

New users reporting DBE payments will need to contact the FOOT Service Desk at 
FDOT.ServiceDesk@dot.state.fl.us to get a BizWeb user ID and password to access the 
application. 

Exhibit B 2 
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DOT-RFP-23-9053-SD 
EXHIBITC 

PRICE PROPOSAL FORM 
Est. Item Plan Item Unit Estimated 
Qtv. Number Quantities Descriotion Price Cost 

1 MOT-IL Per Lane Mobilization- Interstate Location $2,200.00 $2,200.00 

1 MOT-NIL Per Lane Mobilization- Non Interstate Location- Includes MOT $1,800.00 $1,800.00 

1 MOT-NM Per Site Mobilization Only- No MOT $750.00 $750.00 

1 MOT-FR Per Lane Mobilization Flagger Required- Includes MOT $2,000.00 $2,000.00 

1 MOT-SC Per Site Mobilization- Shoulders Closed $400.00 $400.00 

1 MOT-MB Per Day Message Board $100.00 $100.00 

1 MOT-PS Each Police Services Per 2-Hour Block Per Officer $250.00 $250.00 

1 300-1 Per Hour Electronics Technician $125.00 $125.00 

1 300-2 Per Hour Construction Laborer $95.00 $95.00 

1 305-5 Per Hour Calibration Vehicle Five Axle Vehicle, Loaded $249.00 $249.00 

1 400-1-15 Each Concrete Base for Type Ill, IV & V Cabinets (F&I) $750.00 $750.00 

1 400-1-25 Each Concrete Base for Pedestal & Breakaway Cabinets (F&I) $750.00 $750.00 

1 630-2-12 100 Per LF Conduit, 1-2" PVC Placed By Directional Boring (F&I) $70.00 $70.00 

1 630-2-23 100 Per LF Conduit, 2-3" PVC Placed by Directional Boring (F&I) $80.00 $80.00 

1 620-1-1 100 Per LF Grounding Electrode (F&I) $33 .00 $33.00 

1 630-X 100 Per LF Trenching for Placing Conduits $90.00 $90.00 

1 630-2-11 100 Per LF Conduit, PVC, In Place, In Open Trench or Casing(F&I) $97.50 $97.50 

1 635-2-11 Each Pull Box, Composite Construction (F&I) $525.00 $525.00 

1 635-lX Each Concrete Apron for Pull Boxes (F&I) $400.00 $400.00 

1 646-REM-POL Each Wood/Steel Pole Removal (R&D) $225.00 $225.00 

1 REM-CBA Each Removal of Concrete Base & Miscellaneous Equipment (R&D) $600.00 $600.00 

1 REM-CPO Each Removal of Concrete Pole & Miscellaneous Equipment (R&D) $600.00 $600.00 

1 REM-PIE Each Piezoelectric Axle Sensor Removal (R&D) $ 50.00 $ 50.00 

1 695-1-6C Each MSI Series BL Class Piezo Axle Sensor, 6-FT Long, E-Bond G-80 Grout (F&I) $ 1,750.00 $ 1,750.00 

1 695-1-6A Each MSI Series BL Class Piezo Axle Sensor, 6-FT Long, IRD AS475 P6G Grout (F&I) $ 1,750.00 $ 1,750.00 

1 695-1-8C Each MSI Series BL Class Piezo Axle Sensor, 8-FT Long, E-Bond G-80 Grout (F&I) $ 1,750.00 $ 1,750.00 

1 695-1-8A Each MSI Series BL Class Piezo Axle Sensor, 8-FT Long, IRD AS475 P6G Grout (F&I) $ 1,400.00 $ 1,400.00 

1 695-1-l0C Each MSI Series BL Class Piezo Axle Sensor, 10-FT Long, E-Bond G80 Grout (F&I) $2,100.00 $2,100.00 

1 695-1-l0A Each MSI Series BL Class Piezo Axle Sensor, 10-FT Long, IRD AS475 P6G Grout (F&I) $2,000.00 $2,000.00 

1 695-1-3N Each Novacos Class II Piezo Axle Sensor, 3-FT Long, IRD AS475 P6G Grout (F&I) $600.00 $600.00 

1 695-1-6N Each Novacos Class II Piezo Axle Sensor, 6-FT Long, IRD AS475 P6G Grout (F&I) $1,400.00 $1,400.00 

1 695-1-8N Each Novacos Class II Piezo Axle Sensor, 8-FT Long, IRD AS475 P6G Grout (F&I) $1,400.00 $1,400.00 

1 695-1-l0N Each Novacos Class II Piezo Axle Sensor, 10-FT Long, IRD AS475 P6G Grout (F&I) $1,750.00 $1,750.00 

1 695-XX 100 Per LF Replacement Coaxial Sensor Cable $150.00 $150.00 

1 695-2-MICRO Each Non-Intrusive Vehicle Sensor Microwave Radar (F&I) (Houston Radar SpeedLane) $10,100.00 $10,100.00 

1 WIM -TEMPQFREE Each QFREE Traffic Temperature Sensor (F&I) $750.00 $750.00 

1 WIM-TEMPIRD Each IRD/PAT Traffic Temperature Sensor (F&I) $1,000.00 $1,000.00 

1 WIM-BP-100 Each Bending Plate WIM Sensor, Installation, 1 Bending Plate (F&I) $15,700.00 $15,700.00 

1 WIM-BP-110 Each 1.75 M Bending Plates & Frames, Temperature Sensor, 40 M Lead (F&I) $28,500.00 $28,500.00 

1 WIM-BP-120 Each 1.75 M Bending Plates & Frames, Temperature Sensor, 100 M Lead (F&I) $28,350.00 $28,350.00 

1 WIM-BP-200 Each Bending Plate Frame Removal (R&D) $3,000.00 $3,000.00 

1 WIM-BP-300 Each Bending Plate Removal/Reinstall - Inspection (F&I) $3,000.00 $3,000.00 

1 WIM-175-K40 Each Kistler Lineas Quartz Sensor, Type 9195F411, 1.75M, 40 M Lead (F&I) $10,950.00 $10,950.00 

1 WIM-175-Kl00 Each Kistler Lineas Quartz Sensor, Type 9195F421, 1.75M, 100 M Lead (F&I) $11,450.00 $11,450.00 

1 WIM-XX 100 Per LF Replacement Cable For Kistler Lineas Sensors $90.00 $90.00 

1 WIM-175-I40 Each lntercomp's strain gauge Strip Sensors 1.75M, 40 M Lead (F&I) $10,000.00 $10,000.00 

1 WIM-175-I100 Each lntercomp's strain gauge Strip Sensors 1.75M, 100 M Lead (F&I) $11,000.00 $11,000.00 

1 695-5-85 Each 85-Watt Solar Panel (F&I on existing pole) $1,275.00 $1,275.00 

1 695-5-150 Each 150-Watt Solar Panel (F&I on existing pole) $1,350.00 $1,350.00 

1 695-5-300 Each 300-Watt Solar Panel (F&I on existing pole) $1,475.00 $1,475.00 

1 695-5-21A Each 21 Amp-Hour Battery (F&I in existing cabinet) $205.00 $205.00 

1 695-5-12B Each 100 Amp-Hour Battery (F&I in existing cabinet) $425.00 $425.00 

1 695-5-50A Each 50 Amp-Hour Battery (F&I in existing cabinet) $310.00 $310.00 

695-5-65A Each 65 Amp-Hour Battery (F&I in existing cabinet) $310.00 $310.00 
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1 695-6-20A Each 20 Amp Voltage Regulator (F&I in existing cabinet) $395.00 $395.00 

1 695-6-25A Each 25 Amp Voltage Regulator (F&I in existing cabinet) $475.00 $475.00 

1 695-6-BON Each Type "B" Inductive Loop With Bonda/Stat-A-Flex Sealant (F&I) $905.00 $905.00 

1 695-4-4 100 Per LF #14 AWG IMSA 50-2 Loop Homerun Cable (F&I) $190.00 $190.00 

1 695-4-80 Each 3M 8082 Wire Splice Gel Kit (F&I) $72.00 $72.00 

1 695-4-DB Each 3M DBY-6 Wire Splice Kit (F&I) $14.00 $14.00 

1 695R Per Lane Reseal Loop and/or Piezo Axle Sensors (F&I) $300.00 $300.00 

1 695-7-BB Each Type Ill TMS Cabinet, Base Mount (F&I) $2,050.00 $2,050.00 

1 695-7-13PD Each Type Ill TMS Cabinet With Pedestal (F&I) $2,250.00 $2,250.00 

1 695-7-14B Each Type IV TMS Cabinet, Base Mount (F&I) $2,150.00 $2,150.00 

1 695-7-14P Each Type IV TMS Cabinet, Pole Mount (F&I) $2,350.00 $2,350.00 

1 695-7-15B Each Type V TMS Cabinet, Base Mount (F&I) $2,950.00 $2,950.00 

1 646-1-12 Each 12 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,275.00 $1,275.00 

1 646-1-15 15 Ft. Aluminum Breakaway Pole Assembly (F&I) Each $1,400.00 $1,400.00 

1 646-1-20 Each 20 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,500.00 $1,500.00 

1 646-1-25 Each 25 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,575.00 $1,575.00 

1 646-1-30 Each 30 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,975.00 $1,975.00 

1 695-4-Pl Each Universal "Pl" Equipment Cable for Specified TMS Unit (F&I) $350.00 $350.00 

1 695-8-Jl Each Universal "Jl" Equipment Cable & Receptacle w/ Mounting Bracket (F&I) $350.00 $350.00 

1 695-8-NS Each Atlantic Scientific Sensor Backplane, No Suppressors (F&I) $450.00 $450.00 

1 695-8-LP Each Atlantic Scientific Lightning Suppressor for Loop/Piezo (F&I) $450.00 $450.00 

1 695-8-PW Each Atlantic Scientific Power Backplane, No Suppressors (F&I) $350.00 $350.00 

1 695-8-PAS Each Atlantic Scientific Power Suppressor (F&I) $400.00 $400.00 

1 695-8-PED Each Power Suppressor EDCO (F&I) $275.00 $275.00 

1 695-8-LPED Each Lightning Suppressor, Loop/Piezo EDCO (F&I) $275.00 $275.00 

1 695-9-RVR Cubic Yard River Rock $6.00 $6.00 

1 GW600 Each Intelligent Weather Sensor $3,500.00 $3,500.00 

1 TPW-400DT Each TYCON Power Wind Turbine $770.00 $770.00 

1 A-Meter Each Anemometer $735.00 $735.00 

GRAND TOTAL $ 197,266.50 

ACKNOWLEDGEMENT: I certify that I have read and agree to abide by all terms and conditions of this solicitation and that I am authorized to sign for the 

proposer. I certify that the response submitted is made in conformance with all requirements of the solicitation. Services to be provided 
as specified in attached Exhibit "A", Scope of Services. 

Proposer: Southern Traffic Services, Inc. 

FEIN : 62-1368537 

Address: 2911 Westfield Road, Gulf Breeze, FL 32563 

Printed Name/ Title Sheila R. Knowles/ President 

✓h4Jf/J~
Authorized Signature: 5/3/2023 

(signature - "digital " ok) {date) 
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Appendix A 

TTMS Site Locations as of 09/28/2022 

Dist Cnty Site TPike Active Roadway Milepost Latitude Lngitude Site Description 

4 93 0010 
93010000 5.166 26.39752 80.07616 

SR 5 I US 1 - N OF NEWCASTLE ST 
BOCA RATON,PBC 

6 87 0031 
87060000 1.531 25.77812 80.16486 

SRAlA,MCARTHR CSWY,0.2MI W OF 
PALM ISL ENT,DADE CO 

2 29 0037 
29010000 1.097 30.20133 82.77656 

SR-10/US-90,0.6 ML E. OF CR-
252A,COLUMBIA CO. 

5 75 0038 
15050000 3.743 28.55072 81.59719 

SR 50,0.5 MI E CR-545,W OF 
ORLANDO,ORANGE CO. 

07 0039 
07010000 .07 26.70977 81.56528 

SR-80, 2.9 MILES W OF CR 78A AT LEE 
COUNTYLINE 

2 26 0043 
26100000 .8 29.72442 82.35387 

SR-121,0.8 MILES NORTH OF US-
441,ALACHUA CO. 

7 02 0044 
02030000 2.13 28.72565 82.5531 

SR-55/US-19,0.2 MILES NORTH OF CR-
480,CITRUS CO. 

2 74 0047 
74030000 22.43 30.7761 81.97898 

SR15/US1,7 MIN OF HILLIARD@ 
STATE LINE,NASSAU CO 

3 48 0048 
48010000 1.191 30.52925 87.43044 

SR10/US90,1 MI E OF PERDIDO RIVER 
BRG,ESCAMBIA CO. 

3 53 0050 
53050000 17.715 30.98902 85.40753 

SR-75/US-231,.7 MIS OF ALA STATE 
LINE,JACKSON CO 

3 60 0051 
60070000 6.701 30.81683 86.12305 

SR 83, 0.6 MIN OF CR-192,N OF 
DEFUNIAK,WALTON CO. 

3 50 0054 
50040000 5.861 30.68182 84.38361 

SR-63/US-27,0.7 MIS OF GA STATE 
LINE,GADSDEN CO. 

3 49 0060 
49040000 9.88 29.91573 84.5232 

SR-30/US-98,0.5 MI SOUTH OF SR-
319,FRANKLIN CO. 

2 72 0062 
72190000 13.477 30.28829 81.41458 

SR-212/US-90,0.1 MI E OF HOPSON 
RD,DUVAL CO. 

4 92 0065 
92030000 22.153 28.15652 81.11059 

US-192,2 MI W OF SR-15,HOLOPAW, 
OSCEOLA CO. 

7 15 0066 
15140000 3.221 27.83532 82.83496 

SR-699(GULF BLVD),110' N OF 183 AVE 
W,PINELLAS CO. 

04 0068 
04040000 4.883 27.2621 81.9845 

SR-70, 0.24 MILE SE OF NW MIZELL 
AVE.,DESOTO CO. 

2 28 0073 
28020000 19.08 29.97714 82.22779 

SR-100,1.3 MI EAST OF CR-235, 
BRADFORD CO. 

7 14 0079 
14050000 20.26 28.45137 82.1872 

SR-35/US98&301,0.2 MIS OF US301 & 
98 JCT,PASCO CO 

7 10 0080 
10030000 16.945 28.02063 82.17816 

SR-600/US-92, 0.2 MI W OF TURKEY 
CREEK RD,HILLS. CO 

7 15 0086 
15090000 8.995 27.87279 82.60599 

SR-600/US-92,1 MI E OF SAN MARTIN 
BLVD,PINELLAS CO 

4 93 0087 
93060000 28.302 26.71826 80.0434 

SRAlA,0.1 MI E OF FLAGLER 
MEMORIAL BRG,PALM BCH CO 

03 0094 
03010000 14.467 26.12386 81.7627 

SR-90/US-41,.3 MI SE OF 
CR31/AIRPORT RD,COLLIER CO 

https://frnw.state.fl.us:8890/apps/traffic/ttmsdesc.get_data 9/28/2022 
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6 87 0096 87240000 12.455 25.9127 80.22677 SR-9, 0.4 MI SW OF BISCAYNE CANAL 
BRG,DADECO 

4 93 0099 
93210000 9.385 26.46423 80.20499 

SR-7/US-441,0.7 MI NOR1H OF SR-
806,PALM BEACH CO. 

4 93 0101 
93120000 10.879 26.68063 80.21461 

SR80/SOUTHERNBLV,1 MIWOF 
SR7/US441,PALM BCH CO. 

5 77 0102 
77010000 9.991 28.76523 81.28332 

ON US-17&92,l.6 MIS OF SR-
46,SEMINOLE CO. 

5 75 0104 
75060000 19.42 28.54169 81.08634 

SR-50, 0.19 MI W OF SR-520 NEAR 
BITHLO, ORANGE CO 

2 76 0105 
76010000 23.932 29.61092 81.58355 

SR-15&20&100/US-17,2.6 MIS OF SR-
207,PUTNAM CO. 

6 87 0108 
87004000 3.536 25.8108 80.15733 

SR-112/I-195, 1 MI E OF SR-5/US-1, 
DADECO. 

2 72 0109 
72270000 4.297 30.29025 81.96592 

SR-8/I-10,@CR-217 OVERPASS,E. OF 
BALDWIN,DUVAL CO. 

2 32 0112 
32100000 25.299 30.59913 83.12493 

SR93/I75,@STATE LINE, 0.5 MIN OF 
SR143,HAMILTON CO 

5 70 0113 
N 70100000 10.27 28.35674 80.707 

SR-520, 0.144 MI. W OF CR-3,BREVARD 
CO. 

4 70 0114 
70010000 11.226 28.00176 80.562 

SR-5/US-1,0.2 MIS OF SR-
514,MALABAR,BREVARD CO. 

2 34 0116 34010000 2.45 29.56058 82.90608 SR-55/US-19, 2 MIS OF SR-26, LEVY CO 

3 53 0117 
53010000 13.439 30.77749 85.23653 

SR-10/US-90,W OF RUSS 
STREET,MARIANNA,JACKSON CO. 

4 36 0118 
36001000 3.79 29.27059 82.15198 

SR-25/US-301,0.3 MIN OF SR-
326,MARION CO. 

3 57 0122 
57010000 11.958 30.75492 86.61436 

SR-10/US-90,2 MI W OF SR-
85,CRESTVIEW,OKALOOSA CO. 

4 75 0130 
75280000 7.5 28.43779 81.47464 

SR-400/I-4,0.8 MI S OF SR-482,ORANGE 
CO. 

2 74 0132 
74160000 10.15 30.71832 81.66905 

SR-9/I-95,2.0 MI S OF GA STATE 
LINE,NASSAU CO. 

4 79 0133 
79002000 18.997 29.04766 81.00669 

I-95,2.7 MIN OF SR44,@CR44 
O/P,VOLUSIA CO. 

4 70 0134 
70220000 9.95 27.95394 80.61009 

SR-9/I-95,3.34 MI. S. OF SR-
514,BREVARDCO. 

6 87 0137 
87260000 18.42 25.92502 80.3019 

SR 826/PALMETTO XPWY,2600' E OF 
NW 67TH AV,DADE CO 

4 88 0139 
88060000 6.111 27.65299 80.78428 

SR 60-1.5 MI E OF BLUE CYPRESS LK 
RD INDIAN RIV CO 

4 93 0140 
93310000 4.663 26.91735 80.31314 

SR-710/BEELINE HWY,3.6 MI SE OF SR-
706,PALM BCH CO 

03 0143 
03080000 42.386 26.47974 81.43443 

SR 29,0.4 MI S OF SR-
82,IMMOKALEE,COLLIER CO. 

4 94 0144 
94070000 11.58 27.44739 80.49007 

CR 68/ORANGE AVE .4 MI E OF JCT CR 
609,ST LUCIE CO 

04 0145 
04020102 .31 27.25058 81.8452 

SR-35/US-17,0.3 MIN LIVINGSTON 
ST,DESOTO CO. 

13 0146 
13050000 15.84 27.47488 82.32324 

SR-64,1 MI W OF CR675,E OF DESOTO 
SPDWY,MANATEE CO 

2 33 0149 
33010000 29.479 29.9512 82.95375 

SR-20/US-27,0.3 MI W OF SR-
349,LAFAYETTE CO. 

3 55 0151 
55080000 .445 30.43824 84.27335 

SR-20/US-27,0.7 MI W OF MAGNOLIA 
DR@RR O/P,LEON CO 

5 75 0154 
75003000 1.4 28.47229 81.31036 

SR-436,1.4 MIN OF SR-528,ORANGE 
CO. 

3 48 0156 
48260000 6.455 30.52592 87.32245 

I-10, 0.6 MI W SR-297 U/P,@ST 
LN,ESCAMBIA CO. 

2 72 0161 
N 72100000 .77 30.30635 81.63874 

SR-10/US-90(ATL BLVD),100' W OF 
TRAYMORE RD.,JAX,DUVAL CO. 

7 10 0162 10110000 3.052 27.95201 82.38613 

https://frnw.state.fl.us:8890/apps/traffic/ttmsdesc.get_data 9/28/2022 
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SR-60,1 MI EAST OF US-
41,illLLSBOROUGH CO. 

4 86 0163 
86070000 22.592 26.28968 80.1237 

SR-9/1-95,NE OF 48TH ST,POMPANO 
BEACH,BROWARD CO. 

6 90 0164 
90060000 32.276 25.16813 80.37653 

SR-5/US-l, 1400' S OF CR-905,KEY 
LARGO,MONROE CO. 

6 90 0165 

0170 

0175 

0180 

0185 

0190 

0195 

90010000 4.335 24.571749 81.746361 
SR-5/US-1,200' E COW KEY 
BRDG#00000l70,MONROE CO. 

3 46 0166 
46010000 7.519 30.22213 85.88881 

SR-30/US-98A,100YDS E SR-
79,PANAMA CITY BCH,BAY CO 

3 57 0167 
57030000 .3 30.41028 86.79598 

SR-30/US-98,0.3 MI E OF SANTA ROSA 
C/L,OKALOOSA CO 

3 60 0168 
60020001 .15 30.38561 86.39463 

SR 30 (US 98) 0.1 MI E OF OKALOOSA 
C/L, WALTON CO. 

5 79 79210000 .82 28.9525 80.94205 SR-442, 0.53 MI E OF 1-95,VOLUSlA CO. 

2 72 0171 
72280000 14.142 30.27765 81.61768 

SR-9/1-95,0.7 MIN OF UNIVERSITY 
BLVD,JAX,DUVAL CO 

2 72 0172 
72170000 5.894 30.2724 81.73468 

SR-21,S END OF CEDAR RIVER 
BR,JAX,DUVAL CO. 

3 47 0173 
47010000 21.99 30.44322 85.03643 

SR-20,0.6 MI EAST OF SR-71,CALHOUN 
CO. 

4 93 0174 
93220000 27.962 26.428569 80.50144 

SR 9 / 1-95 @ CONGRESS AVE 
O/P,WPB,PBC 

5 75 
75040000 11.619 28.50688 81.37617 

SR-527/ORANGE AVE,@BUTLER 
DR.,ORLANDO,ORANGE CO. 

4 86 0176 
86010000 1.634 25.9982 80.1425 

SR 5 /US 1- 0.1 MIN OF PEMBROKE 
RD,BROWARD CO 

5 11 0177 
11010000 8.58 28.83091 81.82208 

SR-500/US-441,0.3 MI E OF CR-44,LAKE 
CO. 

6 87 0178 
87030000 3.907 25.71883 80.27122 

SR-5/US-1,S OF GRANADA 
BLVD,CORAL GABLES,DADE CO. 

13 
13020000 3.642 27.52495 82.51346 

SR-43/US-301,0.5 MI SW OF 
1-75,MANATEE CO, 

17 0181 
17020000 10.439 27.2377 82.5023 

SR-45/US-41,600' NW OF SPRINGFIELD 
DR,SARASOTA CO. 

2 74 0182 
74040000 29.993 30.6298 81.61033 

SR-A1A&200/US-301,0.4 MI W OF 
SR-5/US-l7,NASSAU CO 

7 15 0183 
15170000 6.921 27.67815 82.67787 

SR-93/1-275,900' S OF SKYWAY 
TOLLBOOTH,PINELLAS CO 

12 0184 
12075000 15.407 26.53256 81.79517 

SR-93/1-75, 1.7 MIS OF DANIELS PKWY 
U/P,LEECO 

2 26 
26050000 4.84 29.67038 82.29893 

SR-24, 1.5 MI NORTH OF SR-
26,ALACHUA CO. 

6 87 0187 
87200000 2.068 25.78172 80.34574 

SR-836, 1.4 MI E OF NW 107TH AVE 
UNDERPASS,DADE CO. 

6 87 0188 
87001000 8.574 25.68794 80.341 

SR-94/KENDALL DR,150' W OF SW 
91ST AVE,DADECO. 

2 71 0189 
71020000 7.629 30.09361 81.70638 

SR-15/US-17,0.6 MIS OF CR-220,CLAY 
CO. 

7 14 
14140000 2.64 28.20722 82.3772 

SR-93/1-75, 1.0 MIN OF SR-56,PASCO 
CO. 

03 0191 
03175000 60.1 26.26649 81.74236 

SR-93/1-75,0.5 MIN OF CR-896,COLLIER 
CO. 

3 46 0192 46050000 22.307 30.43572 85.4465 SR-20,1.1 MI. WEST OF US-231,BAY CO. 

5 87 0193 87021000 1.491 25.69552 80.32028 SR-878, 0.2 MI W SR 826, DADE CO. 

4 94 
94030000 16.308 27.39156 80.46052 

SR 70 ,1.18 MI E OF CR 609-A, ST LUCIE 
co 

5 77 0197 77120000 6.626 28.69801 81.36682 SR-434,1.6 MI E OF 1-4,SEMINOLE CO. 

4 93 0198 
93220000 13.463 26.50747 80.07444 

SR9/195,@SW 23RD AVE O/P,1.5 MS OF 
SR804,PALM BCH 

7 14 0199 14030000 4.416 28.23501 82.72819 SR-55/US-19,1.4 MIN SR-54,NEWPORT 
RICHEY,PASCO CO 

https://frnw.state.fl.us:8890/apps/traffic/ttmsdesc.get_data 9/28/2022 
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2 32 0202 
32040000 6.375 30.60243 83.01515 

SR-100/US-129,0.5 MIN OF CR-
150,HAMILTON CO. 

12 0203 12005000 4.182 26.60551 81.8265 SR-884,1.6 MI W OF 1-75,LEE CO. 

5 75 0204 
75002000 10.71 28.45178 81.30261 

SR-528/BEELINE EXPWY,2.26 MI W OF 
SR-15,ORANGE CO. 

3 55 0207 
55110000 2.494 30.49387 84.27711 

SR-155/MERIDIAN RD, @I-10, 
TALLAHASSEE, LEON CO. 

3 55 0211 
55070000 12.029 30.43976 84.47626 

SR-20,BTWN COES & WILLIAMS 
LANDING RDS,LEON CO. 

4 86 0214 
86130000 3.393 26.23112 80.16312 

SR 814/ATLANTIC BLY -0.1 MI E OF 30 
AV,BROWARDCO 

4 86 0215 
86050000 10.087 26.23361 80.09102 

SR-AlA,0.1 MIN OF SR-814/ATLANTIC 
BLVD,BROWARD CO 

2 72 0216 
72002000 6.759 30.40294 81.56457 

SR-9A,0.7 MIS OF SR-105/HECKSCHER 
RD,DUVAL CO. 

4 93 0217 
93220000 41.236 26.53677 80.80778 

SR-9/1-95,0.8 MIN OF DONALD ROSS 
RD,PALM BEACH CO 

3 53 0218 
53002000 4.304 30.75556 85.36099 

SR-8/1-10,1 MI E OF US-231,JACKSON 
CO. 

3 57 0219 
57050000 2.064 30.5506 86.49924 

SR-85,1.9 MIN SR-20,2.2 MI S SR-
123,OKALOOSA CO. 

3 50 0220 
50001000 23.934 30.53105 84.54609 

SR-8/1-10,250' W OF CR-268 
OVERPASS,GADSDEN CO. 

5 97 0223 
T 70471000 3.68 28.49352 80.84429 

SR-407, 0.7 MI SOUTHWEST OF 1-95, 
BREVARD CO. 

17 0225 
17075000 35.362 27.28356 82.44903 

SR-93/1-75,0.7 MIN SR72@PROCTOR 
RD OP,SARASOTA CO 

6 90 0227 
90020000 25.053 24.66961 81.3713 

SR-5/US-1,200' NE NORTH PINE 
CHANNEL BRG,MONROE CO 

01 0228 
01050000 11.605 26.96232 82.2113 

SR-776,427' SW OF RIVERBEACH 
DR,CHARLOTTE CO. 

09 0229 
09140000 7.506 27.41596 81.44515 

SR-66,430' E OF SPARTA 
ROAD,HIGHLANDS CO. 

16 0230 
16070000 17.151 28.22139 81.82031 

SR-33,0.057 MI SOUTH OF FUSSEL 
ROAD,POLK CO. 

2 26 0231 
26030000 11.07 29.61408 82.591 

SR-45/US-27,0.26 MIN OF SW 46TH 
AVE,ALACHUA CO. 

2 27 0232 
27030000 16.355 30.36155 82.13393 

SR-121,240' SOUTH OF STATE 
LINE,BAKER CO. 

2 71 0233 
71070000 .124 30.04425 81.89352 

SR-21,0.124 MI NORTH OF CR-
215,CLAY CO. 

2 30 0234 
30030000 29.447 29.68789 82.98414 

SR-349,0.1 MI NORTH OF FOREST 
HILLS RD,DIXIE CO. 

2 72 0235 
72140000 12.125 30.34464 81.95345 

SR-200/US-301,1.45 MI S OF NASSAU 
CO. LN,DUVAL CO. 

2 72 0236 
72260000 4.1 30.44534 81.41553 

SR-AlA,NORTH OF FT GEORGE 
RIVER,DUVAL CO. 

2 33 0237 
33040000 9.185 29.94474 83.2634 

SR-51,1.3 MILES NORTH OF CR-
357,LAFAYETTE CO. 

2 37 0238 
37120000 16.741 30.31177 82.93361 

SR-8/1-10,0.15 MI WEST OF CR-
136,SUWANNEE CO. 

2 34 0239 
34070000 10.012 29.23901 82.93227 

SR-24,0.6 MILES EAST OF SR-345,LEVY 
CO. 

2 76 0240 
76050000 16.309 29.62687 81.79641 

SR-20,0.4 MI EAST OF ROWLAND 
ROAD,PUTNAM CO. 

2 37 0241 
37040000 13.05 30.14375 82.95162 

SR-249/US-129,300' NOLD ALIGN 
RD,SUWANNEE CO. 

2 37 0242 
37080000 1.88 29.96916 82.90012 

SR-247,1.3 MIN SR-249/US-
129,BRANFORD,SUWANNEE CO 

3 48 0243 
48130000 21.193 30.97937 87.4907 

SR-97,1.3 MIS OF ALABAMA STATE 
LINE,ESCAMBIA CO. 

3 54 0245 54060000 4.163 30.40888 84.0207 

https://frnw.state.fl.us:8890/apps/traffic/ttmsdesc.get_data 9/28/2022 
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SR 59 ll50' NORTH OF SR 20 (US 27), 
JEFFERSON CO 

5 ll 0246 ll ll0000 2.125 28.85303 81.65046 SR-44,720' EAST OF CR-44,LAKE CO. 

3 53 0247 
53060000 11.537 30.98257 85.48675 

SR 77, 0.35 MILES SOUTH OF 
PRIMROSE LN, JACKSON CO 

3 53 0248 
53070000 29.985 30.97592 85.05225 

SR-2,575' WEST OF EDEN 
ROAD,JACKSON CO. 

5 36 0249 
36004000 6.079 29.14724 82.06969 

SR-464,140' EAST OF 47TH 
AVENUE,OCALA,MARlON CO. 

3 57 0250 
57130000 1.665 30.4642 86.62036 

SR-189,1.6 MIN OF SR-188/US-
98,OKALOOSA CO. 

3 58 0251 
58010000 27.032 30.69357 86.80592 

SR-10/US-90,0.9 MI W OKALOOSA CO 
LN,SANTA ROSA CO. 

3 59 0252 
59100000 1.6ll 30.28718 84.4005 

SR 267 150' SOUTH OF FORREST ROAD 
313, WAKULLA CO. 

3 61 0253 
61040000 17.993 30.6062 85.72757 

SR 79, 443' SOUTH OF SPOOL MILL RD, 
WASHINGTON CO. 

3 61 0254 
61080000 19.337 30.6858 85.56816 

SR 77, 406' NORTH OF LONNIE ROAD, 
WASHINGTON CO. 

4 86 0255 
86028000 6.461 26.27473 80.14619 

SR834/SAMPLE RD,.35 M E OF 
POWERLlNE RD,BROWARD CO 

4 86 0256 
86015000 4.444 26.06478 80.24209 

SR-818/GRlFFlN RD,135' W OF SW 72 
AVE,BROWARD CO. 

6 87 0258 
87034000 4.291 25.9187 80.1876 

SR-915/NE 6TH AV,220' S OF NE 157TH 
ST,DADECO. 

4 89 0259 
89040000 6.46 27.23392 80.18591 

SR AlA - 0.06 MIN OF OCEAN VIEW, 
MARTIN CO 

4 94 0260 
94001000 17.065 27.43967 80.39039 

SR 9/1-95-0.6 MI S OF SR 68/ORANGE 
AV,ST LUCIE CO 

3 58 0261 
58030000 .051 30.37316 87.17698 

SR-30/US-98,267' E PENSACOLA BAY 
BR,SANTA ROSA CO. 

5 ll 0262 
lll00000 6.32 28.94965 81.65763 

SR-19,1.2 MIN OF CR-42E,68' N OF 
PALM ST,LAKE CO. 

5 73 0263 
73010000 3.29 29.38624 81.18876 

SR-5/US-1,1.3 MIN OF CR-
202,FLAGLER CO. 

5 36 0264 
36080000 5.135 29.21148 82.0649 

SR-40,566'E OF NE 24TH 
ST,OCALA,MARION CO. 

5 92 0265 
92090000 12.519 28.30447 81.45019 

ON US-192,0.2 MI E OF YATES 
RD,OSCEOLA CO. 

6 97 0267 T 87471000 28.614 25.8021 80.38624 HEFT/SR-821, N OF NW 25TH ST/SR-836 

2 29 0269 
29170000 7.969 30.24551 82.66734 

SR-8/1-10,0.45 MI E OF US-41,LAKE 
CITY,COLUMBIA CO 

03 0270 
03040000 16.331 25.86463 81.1106 

SR-90/US-41,0.7 MI W OF CR-
94,COLLIER CO. 

04 0271 
04060000 10.042 27.21808 81.90134 

SR-72,600' WEST OF CR-661,DESOTO 
CO. 

05 0272 
05020000 .904 26.84687 81.12293 

SR-78,0.9 MI NORTH OF US-27,GLADES 
CO. 

12 0273 
12090000 3.842 26.7574 81.76104 

SR-31,202' NORTH OF FOXHILL 
ROAD,LEE CO. 

16 0274 
16250000 20.847 27.93313 81.97428 

SR-37,0.4 MI S OF SHEPPARD 
RD,LAKELAND,POLK CO. 

16 0275 
16140000 8.733 28.07847 81.66711 

SR-544,0.24 MI W CR-544/OLD 
LUCERNE PK RD,POLK CO. 

7 10 0276 
10120000 9.712 27.71231 82.27562 

SR-674,686' W OF BALM WIMAUMA 
RD,HILLSBOROUGH CO. 

2 32 0277 
32050000 6.737 30.49021 83.13253 

SR-6,0.4 MI EAST OF BURHAM 
CHURCH RD,HAMILTON CO. 

2 34 0278 
34010000 20.158 29.46761 82.67087 

SR-55/US-27A,158' SE OF CR-
339A,LEVY CO. 

2 35 0279 
35010000 19.491 30.47046 83.42297 

SR-10/US-90,47' E OF SUMANTRA 
DRlVE,MADISON CO. 

https://frnw.state.fl.us:8890/apps/traffic/ttmsdesc.get_data 9/28/2022 



Exhibit 1 
Page 59 of 234

She Descrintions 
Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 1endixA Page 6 of 10 

2 38 0280 38090000 1.267 30.14395 83.95412 SR-30/US-98,1.25 MI E OF AUCILLA 
RIVER,TAYLORCO. 

3 50 0281 
50140000 8.285 30.69801 84.62463 

SR-267,0.21 MIS OF GEORGIA STATE 
LINE,GADSDEN CO. 

3 48 0282 
48012000 5.151 30.47531 87.21795 

SR-296,320' E SPRINGHILL 
DR,PENSACOLA,ESCAMBIA CO. 

7 08 0283 
08020000 8.094 28.53073 82.56778 

SR-55/US-19,0.75 MIN OF SR-
50/CORTEZ BLV,HERNANDO CO 

5 70 0284 
70060000 11.01 28.00605 80.52847 

SR-AlA,360' NORTH OF COVE 
ROAD,BREVARD CO. 

3 58 0285 
58060000 17.352 30.89257 87.16548 

SR-89,1270' SOUTH OF CR-164,SANTA 
ROSA CO. 

2 29 0286 
29070000 4.262 30.20721 82.6373 

SR-47/US-441,0.1 MIS CR-25A,@WEIGH 
ST,COLUMBIA CO 

4 89 0289 
89060000 21.138 27.06025 80.30348 

SR 76 I KANNER HWY - 3 MI W OF CR 
711/MARTIN CO 

4 88 0291 
88070000 21.879 27.8518 80.4441 

SR AlA-0.5 MI S SEBASTIAN INLET BR 
INDIAN RIVER CO 

5 73 0292 
73001000 9.675 29.53694 81.20716 

SR-9/I-95,1.4 MI S OF PALM COAST 
PKWY,FLAGLER CO. 

7 08 0294 
08010000 10.695 28.56119 82.37732 

SR-45/US-41,N OF CR-485/MONDON 
HILL RD,HERNANDO CO 

7 15 0295 
15150000 6.566 27.80172 82.67938 

SR-55/US-19,230' N OF 36TH AV,ST 
PETE,PINELLAS CO. 

3 59 0296 
59020000 3.141 30.22057 84.36242 

SR 369 (US 319) 3 MI SOUTH OF SR 267, 
WAKULLA CO. 

2 29 0297 
29020000 2.125 29.89419 82.7281 

SR-47,2.2 MI S OF SR-20/US-
27,COLUMBIA CO. 

4 86 0298 
86100000 18.801 26.24335 80.2013 

SR7/US441,.1 MIS OF COCONUT 
CREEK PKWY,BROWARD CO 

5 77 0299 
77040000 5.291 28.78708 81.18714 

SR-46,0.4 MI W OF ST. JOHNS RIVER 
BRG,SEMINOLE CO. 

3 55 0300 
55040000 2.185 30.30531 84.24552 

SR-363/WOODVILLE HWY,728' N OF 
FILMORE,LEON CO. 

3 56 0301 
56020000 28.092 30.49681 84.89155 

SR-12,1.7 MIS OF GADSDEN COUNTY 
LINE,LIBERTY CO. 

7 15 0302 
15030000 4.694 27.91635 82.71111 

SR-686,200' W OF CR-595/AVALON 
AVE.,PINELLAS CO. 

3 55 0304 
55320000 8.03 30.49693 84.2691 

SR-8/I-10,1 MI W OF THOMASVILLE 
RD U/P,LEON CO. 

3 46 0305 
46010100 .923 30.18786 85.74834 

SR-30/US-98,250' WEST OF 
HATHAWAY BRIDGE,BAY CO. 

4 86 0306 
86040000 19.556 26.012032 80.121577 

SR-820/HOLLYWOOD BLVD,300' W OF 
8 AVE,BROWARD CO. 

3 46 0308 
46060000 3.433 30.20727 85.64941 

SR-77,1865' NORTH OF BALDWIN 
ROAD,BAY CO. 

16 0310 
16180000 20.543 28.18484 81.63965 

SR-25/US-27,280' S OF S HOLLY HILL 
TANK RD,POLK CO 

2 78 0311 
78010000 14.276 29.85497 81.32262 

SR-5/US-1,0.3 MIN OF LEWIS POINT 
RD,ST JOHNS CO. 

3 54 0312 
54020000 10.625 30.4082 83.90142 

SR 20/US 27,.665 MI E OF SR 57/US 
19,JEFFERSON CO. 

3 51 0313 
51020000 5.15 29.86154 85.24352 

SR-71,0.5 MI NORTH OF CR-382,GULF 
CO. 

4 88 0314 
88010000 5.439 27.63346 80.3893 

SR-5/US-1,N. OF 17TH ST,VERO 
BCH.,INDIAN RIVER CO. 

3 46 0315 
46040000 .458 30.1655 85.66035 

SR-75/US-231,190' S OF 10TH 
ST,PANAMA CITY,BAY CO. 

3 51 0316 
51070000 7.565 29.77662 85.27618 

SR-30/US-98,0.2 MI E OF CR-30A,PORT 
ST JOE,GULF CO 

5 36 0317 
36210000 12.16 29.1242 82.1852 

I-75, 0.23 MIN OF WILLIAMS RD/SW 
66TH ST O/P, MARION CO. 
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3 57 0318 57002000 11.254 30.71685 86.61029 SR-8/1-10,@ANTIOCH RD 
O/P,OKALOOSA CO. 

16 0319 
16030000 1.667 27.67047 81.82202 

SR-35/US-17,0.3 MIN OF BILL BRYAN 
RD,POLKCO. 

2 29 0320 
29180000 22.364 30.21925 82.7093 

SR-93/1-75,BETWEEN I-10 AND US-
90,COLUMBIA CO. 

7 10 0321 
10290000 1.288 28.05426 82.43835 

SR-582/FOWLER AV,1450' E OF 15TH 
ST,TAMPA,HILLS CO 

5 70 0322 
70225000 25.8 28.71535 80.88965 

SR-9/1-95,0.9 MI S OF AURANTIA RD 
U/P,BREVARD CO. 

2 26 0323 
26250000 1.347 29.62333 82.37274 

SR-121/34TH ST,1000' SOUTH OF SR-
24,ALACHUA CO. 

7 02 0324 
02050000 7.127 28.85185 82.49094 

SR-44,0.2 MI WEST OF CR-491,CITRUS 
CO. 

3 48 0325 
48110000 .991 30.39978 87.42242 

SR30/US98,1 MI E OF ALABAMA 
STATE LINE,ESCAMBIA CO 

09 0327 
09010000 9.467 27.16947 81.3288 

SR-25/US-27,2.7 MI SOUTH OF SR-
70,HIGHLANDS CO. 

3 47 0328 
47020000 2.089 30.23029 85.20604 

SR-71,0.4 MI SOUTH OF SR-
73,CALHOUN CO. 

2 78 0329 
78040000 13.213 29.85296 81.27895 

SR-AlA,531' S OF 16TH ST,ST 
AUGUSTINE,ST JOHNS CO. 

3 58 0330 
58080000 23.29 30.85991 86.88602 

SR-4,0.7 MI WEST OF CR-191,SANTA 
ROSA CO. 

4 86 0331 SR9/195,.1 MN OF 
86070000 1.072 25.98753 80.16508 SR858/HALLANDALE BCH 

BLV,BROWARD 

4 89 0332 
89015000 1.085 27.21471 80.26044 

SR5/US1,@ N END OF ROOSEVELT 
BRG.,STUART,MARTIN CO 

13 0333 
13160000 4.149 27.44571 82.4793 

SR-70,1.3 MI W OF 
I-75,BRADENTON,MANATEE CO. 

4 89 0334 
89095000 24.714 27.20464 80.40018 

SR 9 I I-95 - 0.1 MI S ST. LUCIE CO, 
MARTIN CO 

5 73 0335 
73020000 5.293 29.4765 81.17428 

SR-100,1500' E OF OLD KINGS 
ROAD,FLAGLER CO. 

3 47 0337 SR-71,.4MNOF JIM 
47020000 28.137 30.51293 85.1227 GODWIN,BLOUNTSTOWN,CALHOUN 

CO. 

5 77 0343 
77160000 5.135 28.7154 81.37748 

SR-400/1-4,1.6 MI E OF SR-
434,SEMINOLE CO. 

3 61 0344 
61010000 15.616 30.7762 85.5781 

SR-10/US 90,0.6 MILE WEST OF SR-
277,WASHINGTON CO. 

5 70 0345 
70012000 2.895 28.04041 80.62184 

SR-507/BABCOCK,.4 MIN CR-
516,MELBOURNE,BREVARD CO 

3 48 0348 
48060000 15.984 30.94705 87.28587 

SR-95/US-29,450' N OF CHURCH 
ROAD,ESCAMBIA CO. 

3 55 0349 
55050000 14.2 30.62344 84.1703 

SR-61/US-319,4.1 MI S OF GEORGIA 
STATE LN,LEON CO. 

01 0350 
01075000 13.423 26.9169 82.01186 

SR-93/1-75,@AIRPORT RD OP,PUNTA 
GORDA,CHARLOTTE CO 

03 0351 
03175000 41.52 26.15312 81.54368 

SR-93/1-75,W OF EVERGLADES 
BLVD,COLLIER CO. 

3 57 0356 
57060000 12.4 30.91501 86.48605 

SR-85,0.757 MIS OF CR-2,LAUREL 
HILL,OKALOOSA CO. 

4 86 0357 
86075000 20.2 26.14585 80.48102 

SR93/175,2 MI W OF US27,.6 MI W OF 
TOLL,BROWARD CO 

5 18 0358 
18130000 8.16 28.67479 82.13852 

SR-93/1-75,0.5 MN OF SR-48 0/ 
P,BUSHNELL,SUMTER CO 

3 46 0359 
46040000 29.32 30.49385 85.41586 

US231,0.250MI. N. HARRINGTON RD, 
FOUNTAIN, BAY CO 

2 78 0360 
78070000 15.058 30.10387 81.62707 

SR-13,0.276 MI. S OF DAVIS POND 
RD.,ST. JOHNS CO. 

4 86 0362 86075000 .785 25.96797 80.35183 
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SR-93/I-75, 0.78 MIN OF DADE COIL, 
BROWARD CO. 

3 52 0364 
52050000 30.03 30.96481 85.59687 

SR-2, 0.97 MI W OF CR-173, HOLMES 
co 

3 47 0365 
47030000 8.635 30.57114 85.02185 

SR-69,1.4 MIN OF JODY FIELD 
RD,SELMAN,CALHOUN CO 

3 60 0366 
60002000 10.234 30.7409 86.22705 

SR-8/I-10, 1.3 MI W OF BOY SCOUT RD, 
WALTONCO. 

01 0367 
01010000 4.601 26.82745 81.96852 

SR-45/US-41,4.6 MIN OF LEE CO 
LINE,CHARLOTTE CO. 

3 48 0368 
48270000 3.417 30.46193 87.22534 

1-110, 0.6 MIS OF BRENT LN, 
PENSACOLA, ESCAMBIA CO. 

3 49 0369 49060000 .223 29.76077 84.83313 SR65, 0.22 MI NORTH OF US98/319 

5 70 0370 70070000 5.962 28.40169 80.74454 SR-528, 0.502 MI. E OF US-1 (UCLP) 

3 55 0371 
N 55320000 8.027 30.49652 84.26787 

1-10 lmi westt of Thomasville Road,Test 
Site Near Site 55-0304 

6 10 0372 
10150000 8.005 27.99637 82.53009 

SR-580, 0.36 MI E OF HOOVER BLVD, 
TAMPA, HILLSBOROUGH CO 

7 10 0373 
10060000 23.045 27.91558 82.40171 

US-41, 0.5 MIS OF SR-676/CAUSEWAY 
BLVD, TAMPA, HILLS CO 

4 89 0374 
89010000 1.93 26.99734 80.09726 

SR-5/US-1,1.9 MIN OF PALM BEACH 
CO LINE, MARTIN CO 

3 54 0375 
54001000 17.712 30.45142 83.75296 

1-10 EAST OF CR-257, JEFFERSON 
COUNTY 

3 55 0376 
55003000 1.225 30.37544 84.24942 

TEST SITE SR-261/US-319. 1.2 MI E OF 
SR-363 

7 15 0378 15070000 3.147 28.01921 82.73976 SR-580/MAIN ST, W OF US-19/SR-55 

7 14 0379 14091000 3.091 28.19209 82.38001 SR-56 E OF 1-75 

4 86 0380 86095000 4.709 26.100603 80.257677 1-595, 0.5 MI E OF SR-817 

4 86 0381 86095900 5.521 26.100964 80.257568 1-595 EXPRESS, 0.5 MI E OF SR-817 

6 87 0382 87059000 .975 25.77508 80.17177 SR 887 - PORT TUNNEL 

6 87 0383 
87120000 1.666 25.76088 80.454748 

SR-90/US-41/SW 8TH ST, 0.36 MI. W OF 
SW 157TH AV, DADE COUNTY 

4 86 0384 
86200000 3.068 25.98521 80.15536 

SR 858/HALLANDALE BCH BLVD 0.5 
MI. E. 1-95, BROWARD COUNTY 

3 57 0385 SR-30/US-98, 3.3 MILES EAST OF 
57030000 15.417 30.39218 86.54577 BROOKS BRIDGE, FT. WALTON 

BEACH, OKALOOSA COUNTY 

3 57 0386 
57030000 18.644 30.39127 86.49139 

SR 30/US-98, 300' W OF CR-30C /BCH 
DR 

7 15 0387 
15150000 29.511 28.12077 82.73999 

SR-55/US-19, SOUTH OF 
C-79/KLOSTERMAN RD 

7 10 0388 
10020000 4.578 28.01532 82.45962 

SR-685/BUS US-41/N FLORIDA AVE, 
SOUTH OF BROAD ST 

7 14 0389 
14090000 2.786 28.18578 82.4215 

SR 54, 0.38 MILES EAST OF 
LIVINGSTON RD 

7 10 0390 10075000 24.22 27.95831 82.32691 SR-93/I-75. NORTH OF SR-60 

7 97 0391 
T 10470000 8.102 28.07022 82.56483 

VETERAN'S EXPWY/SR-589 MIL, N OF 
ROCKY CREEK II BRIDGE 

3 58 0398 
58050000 4.412 30.68388 87.05378 

SR-87, 180' NORTH OF BASS LANE, 
MILTON 

4 97 0403 T 86470000 2.055 25.99943 80.21988 SR-91, N OF PEMBROKE RD/SR-824 

7 97 0406 
T 08470000 4.319 28.49269 82.48064 

SUNCOAST PKWY/SR-589, N OF 
POWELL RD/CR572 

97 0407 
T 16470000 4.793 27.99713 81.98791 

POLK PKWY/SR-570, BTWN WARING 
RD AND HARDEN BLVD/SR-563 

4 97 0413 T 93470000 9.428 26.4648 80.17444 SR-91, N OF ATLANTIC AVE/SR-806 

4 97 0416 T 93470000 35.901 26.83866 80.12977 SR-91, S OF PGA BLVD/SR-786 

4 97 0417 T 93470000 42.857 26.93515 80.15371 SR-91, S OF INDIANTOWN RD/SR-706 

4 97 0421 T 94470000 15.612 27.41963 80.40674 SR-91, N OF OKEECHOBEE RD/SR-70 
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5 97 0428 T 11470000 7.72 28.62224 81.75212 SR-91, SE OF CR561 

6 97 0430 
T 87471000 3.607 25.48174 80.43319 

HEFT/SR-821, N OF CAMPBELL RD/SW 
312THST 

5 11 0438 
11200000 15.2 28.4255 81.70949 

US-27, 8.8 MI S OF SR-50, LAKE 
COUNTY 

5 36 0445 36100000 13.414 29.134314 82.201102 SR-200, 1.487 MI SW OF I-75 

7 10 0446 10010000 15.431 27.853273 82.326521 SR 43/US 301, S OF GIBSONTON DR. 

7 10 0447 
10030000 4.226 27.996355 82.382096 

SR 600/US92/E HILLSBOROUGH AVE, 
EAST OF HARNEY RD. 

7 10 0448 
10130000 11.077 27.987266 82.505146 

SR 600/US92/DALE MABRY, NORTH OF 
SR 574/MLK BLVD. 

7 10 0449 
10010000 20.99 27.925881 82.35058 

SR 43/US 301, S OF SR 
618/CROSSTOWN EXPWY. 

7 10 0450 10110000 11.301 27.93786 82.25511 SR 60, WEST OF VALRICO RD. 

7 10 0451 
10150000 2.697 28.01417 82.61363 

SR 580/HILLSBOROUGH AVE, EAST OF 
PISTOL RANGE RD 

7 10 0452 
10160000 9.374 28.130893 82.502233 

SR 597/DALE MABRY HWY N, N OF 
VANDYKERD 

7 97 0453 
T 10470000 3.101 28.01128 82.54554 

VETERANS EXPWY/SR-589 MIL, N OF 
JOHNS RD BRIDGE 

2 38 0454 
38010000 5.38 29.8407 83.37045 

US-19, 5.07 MIN OF CR-51, TAYLOR 
COUNTY 

3 56 0455 56040000 28.169 30.36819 84.81399 SR-65, TELOGIA 

3 60 0456 
60040000 14.684 30.56221 86.10663 

US-331, 5.03 MIN OF SR-20, WALTON 
COUNTY 

5 11 0457 11000098 4.92 28.6084 81.72166 N HANCOCK, MONTVERDE 

7 15 0460 15040000 1.69 27.96086 82.77249 SR-60 

7 10 0461 
10310000 3.397 28.03307 82.45003 

SR-580/BUSCH BLVD. E/O SR-45/US-
41/NEBRASKA AVE 

7 10 0462 
10140000 7.842 27.5815 82.31658 

SR-616/Spruce Street, West of Westshore 
Blvd. 

7 08 0463 
08040000 5.68 28.533606 82.482079 

SR-SO/CORTEZ BLVD, WEST OF 
SUNCOASTPARKWAY 

7 10 0464 
10040000 4.374 28.01126 82.45115 

SR-45/US-41/N NEBRASKA AVE 
NORTH OF SLIGH AVE 

3 55 9900 N 55003000 1.226 30.37544 84.24942 CAPITAL CIRCLE - TEST SITE 

2 35 9902 
35090000 24.61 30.38871 83.32658 

I-10, 1.81 MI EAST OF CR-53, MADISON 
COUNTY 

2 26 9904 
26260000 4.927 29.54332 82.3321 

SR-93/I-75,2 MIN OF WACAHOOTA 
ROAD OP,ALACHUA CO. 

2 72 9905 
72280000 2.77 30.13464 81.53441 

SR-9/I-95,2.5 MI S OF I-295 S 
INTERCHANGE,DUVAL CO. 

5 79 9906 
N 79110000 4.678 28.8875 81.27905 

ON I-4,169' E OF ENTERPRISE RD 
O/P,VOLUSIA CO. 

3 46 9907 
46040000 22.531 30.39721 85.43494 

SR-75/US-231,2.9 MIS OF SR-
20,YOUNGSTOWN,BAY CO. 

2 34 9909 
34010000 3.184 29.55195 82.90068 

SR-55/US-19,2 MIS OF SR-
26,CillEFLAND,LEVY CO. 

4 97 9913 T 94470000 2.933 27.24645 80.34639 SR-91, N OF BECKER RD 

2 72 9914 
72001000 23.567 30.35666 81.76062 

SR-9A/I-295,3 MIN OF 
I-10,JACKSONVILLE,DUVAL CO. 

3 48 9916 
48040000 9.399 30.54356 87.28171 

SR-95/US-29, 0.8 MIN OF US-
90A,ESCAMBIA CO. 

07 9918 
07030000 10.618 26.75402 81.05527 

SR-25&80/US-27,1.6 MI EAST OF SR-
80,HENDRY CO. 

5 70 9919 
70220000 39.08 28.32957 80.77445 

SR-9/I-95, 2 MI S OF SR-
520,COCOA,BREVARD CO. 

5 18 9920 
18130000 17.589 28.80083 82.08849 

SR-93/I-75,3.5 MIS OF FL TPK,SUMTER 
CO. 

2 74 9923 74160000 5.571 30.65501 81.66265 SR-9/I-95, 2.5 MIN OF HWY AlA, JAX., 
NASSAU CO. 
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5 79 9925 
79060000 6.903 29.10404 81.20973 

US-92,0.25 MI E OF CLARKS BAY 
RD,VOLUSIA CO 

16 9927 
16100000 .816 28.05314 82.00487 

SR-546/MEMORIAL BLV,0.75 MI E 
1-4,LAKELAND,POLK CO 

5 79 9929 
79010000 11.126 28.932 80.87713 

SR-5/US-1,0.25 MIN OF RIO GRANDE 
RD,VOLUSIA CO. 

5 97 9931 T 18470000 3.379 28.79909 81.99811 SR-91, S OF CR468 

4 97 9933 
T 86472000 4.258 26.17933 80.30672 

SAWGRASS EXPWY/SR-869, N OF 
OAKLAND PARK BLVD/SR-816 

6 97 9934 
T N 87471000 36.09 25.91205 80.38156 

HEFT/SR-821, N OF US-
27/OKEECHOBEE RD 

2 29 9936 
29170000 17.17 30.25178 82.51512 

SR-8/1-10,@CR-250 OVERPASS,LAKE 
CITY,COLUMBIA CO. 

3 50 9940 
50080000 13.079 30.55474 84.59297 

SR-267,1 MIN OF 
1-10,QUINCY,GADSDEN CO. 

3 53 9943 
53020000 12.386 30.71949 85.03963 

SR-10/US-90,1.1 MI W OF SR-
69,CYPRESS,JACKSON CO. 

6 87 9947 
87090000 8.1 25.87349 80.3491 

US-27, 2.1 MILES N OF PALMETTO 
EXPWY, MIAMI-DADE CO 

16 9948 
16170000 17.539 27.87893 81.59732 

SR-25/US-27,0.8 MI S OF SR-60,S OF 
OWENS RD, POLK CO 

3 48 9949 
48260000 8.7 30.50989 87.29086 

1-10, 1.6 MI E OF SR-297, ESCAMBIA 
CO. 

03 9950 
03175000 61.558 26.28762 81.74264 

1-75, 1.25 MIN OF CR-846/IMMOKALEE 
RD,NAPLES 

16 9951 16320000 17.789 28.15774 81.81207 1-4, 0.6 MI W OF SR-559, POLK CO 

4 93 9952 
93220000 42.741 26.91493 80.14379 

1-95 WIM, 2.4 MIN OF DONALD ROSS 
RD 

7 10 9953 
10075000 19.073 27.88915 82.34525 

1-75 S OF SR-43/US-301 INTERCHANGE 
- HILLSBOROUGH COUNTY 

7 10 9955 10320000 13.076 28.13405 82.41405 SR-93/1-275, 3 MIS OF 1-75, HILLS CO. 

2 32 9956 32100000 19.696 30.53374 83.07002 1-75 NORTH OF SR-6, JASPER 

3 53 9957 53060000 5.205 30.90502 85.5221 SR - 77, SOUTH OF GRACEVILLE 

3 60 9958 
60002000 19.186 30.69169 86.09558 

SR-8/1-10, 50' WEST OF CR-280A 
OVERPASS, WALTON CO 

3 60 9959 
60060000 21.435 30.99228 86.3092 

SR-187/US-331, AT THE ALABAMA 
STATELINE, WALTON CO. 

5 75 9960 75002000 29.641 28.45234 80.99206 ORANGECOUNTYBEACHLINE 

5 97 9961 T 92471000 33.446 28.25513 81.33073 SR-91, S OF NEPTUNE RD/CR525 

7 10 9962 
10190000 23.689 28.02784 82.20347 

SR-400/1-4, UNDER BETHLEHAM RD 
O/P, HILLSBOROUGH CO. 

2 28 9963 
28010000 .06 29.84048 82.16257 

SR-200/US-301,300' N OF SANTA FE RIV 
BR,BRADFORD CO 

4 93 9964 
93290000 3.064 26.71523 80.68418 

SR-715,0.7 MI. S. OF HOOKER 
HWY.,PALM BEACH CO. 

4 93 9965 
93160000 22.815 26.61676 80.71219 

SR-25/US-27,0.46 MI. N. OF CR-
827,PALM BEACH CO. 

5 97 9966 
T N 70471000 3.68 28.49352 80.84429 

SR-407, 0.7 MI SW ofl-95, Brevard 
County 

17 9967 
N 17075000 12.796 27.09999 82.23238 

1-75, @Ponce De Leon Blvd OP, Sarasota 
Co. 

3 61 9968 
61001000 19.367 30.7462 85.51048 

SR-8/1-10 AT CR-273, SE OF CHIPLEY, 
WASHINGTON CO. 

2 72 9969 72250000 5.021 30.41533 81.59181 SR-105 I ZOO PKWY 1.64 MI W/O1-295 

https://frnw.state.fl.us:8890/apps/traffic/ttmsdesc.get_data 9/28/2022 
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APPENDIX B 

MATERIAL SAFETY DATA SHEET 

Section I - PRODUCT IDENTIFICATION 

PRODUCT NAME AND SYNONYMS: 

CAS NAME AND NO: 

CHEMICAL FAMILY: 

CHEMICAL FORMULA: 

MANUFACTURER'S NAME & ADDRESS: 

EMERGENCY TELEPHONE NUMBER: 

Section II - HAZARDOUS INGREDIENTS 

COMPONENT% (WT OR VOL) ACCIH TWA ACCIH STEL OSHA PEL 

Section Ill - HAZARDOUS INGREDIENTS 

APPEARANCE AND ODOR: 

MOLECULAR WEIGHT: 

BOILING POINT (°F): 

MEL TING POINT (°F): 

VAPOR PRESSURE (mmHg): 

SPECIFIC GRAVITY (water=1): 

VAPOR DENSITY (air=1): 

PERCENT VOLATILE (by weight): 

pH: 

SOLUBILITY IN WATER: 

EVAPORATION RATE (Butyl Acetate=1): 

MSDS Page 1 of 4 [Company] 

Exhibit 1 
Page 64 of 234



Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

Section IV- FIRE AND EXPLOSION DATA 

FLASH POINT: 

FIRE EXTINGUISHING MEDIA: 

FLAMMABLE LIMITS (% by volume): 

SPECIAL FIRE FIGHTING PROCEDURES & EQUIPMENT: 

Section V - REACTIVE DATA 

STABILITY: 

CONDITIONS TO AVOID: 

INCOMPATIBILITY (MATERIALS TO AVOID): 

HAZARDOUS DECOMPOSITION PRODUCTS: 

HAZARDOUS POLYMERIZATION: 

Section VI- HEALTH HAZARD INFORMATION 

EFFECTS OF OVEREXPOSURE: 

PROBABLE ROUTES OF EXPOSURE: 

EMERGENCY AND FIRST AID PROCEDURES: 

INGESTION: 

INHALATION: 

EYE CONTACT: 

SKIN CONTACT: 

Section VII - TOXCITY DATA 

ORAL: 

DERMAL: 

INHALATION: 

MSDS Page 2 of 4 [Company] 
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CARCINOGENICITY: 

OTHER PERTINENT DATA: 

Section VIII- SPECIAL PROTECTION INFORMATION 

PERSONAL PROTECTIVE EQUIPMENT: 

PROTECTIVE GLOVES: 

EYE PROTECTION: 

RESP IRA TORY PROTECTION: 

OTHER PROTECTIVE EQUIPMENT: 

VENTILATION: 

LOCAL EXHAUST: 

MECHANICAL: 

SPECIAL: 

OTHER: 

Section IX - SPILL, LEAK AND DISPOSAL PROCEDURES 

STEPS TO BE TAKEN IN CASE MATERIAL IS RELEASED OR SPILLED: 

WASTE DISPOSAL METHODS: 

CLEAN WATER ACT REQUIREMENTS: 

RESOURCE CONSERVATION AND RECOVERY ACT (RCRA) REQUIREMENTS: 

Section X- REGULATORY INFORMATION 

FDA: 

USDA: 

CPSC: 

TSCA: 

DOT: 
PROPER SHIPPING NAME: 
MSDS Page 3 of 4 [Company] 
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HAZARDOUS CLASS: 

LABEL REQUIRED: 

IDENTIFICATION NUMBER: 

OTHER PERTINENT INFORMATION: 

Section XI - Special Precautions and Comments 

PRECAUTIONS TO BE TAKEN IN HANDLING AND STORING: 

OTHER PRECATUIONS: 

REGISTRATIONS/CERTIFICATIONS: 

EFFECTIVE DATE: SUPERSEDES: 

IMPORTANT: The information and data herein are believed to be accurate and have been 
compiled from sources believed to be reliable. It is offered for your consideration, investigation 
and verification. Buyer assumes all risk of use, storage and handling of the product in 
compliance with applicable federal, state and local laws and regulations. Friendly 
Environmental MAKES NO WARRANTY OF ANY KIND, EXPRESSED OR IMPLIED, 
CONCERNING THE ACCURACY OR COMPLETENESS OF THE INFORMATION AND DATA 
HEREIN. Friendly Environmental will not be liable for claims relating to any party's use of or 
reliance on information and data contained herein regardless of whether it is claimed that the 
information and data are inaccurate, incomplete or otherwise misleading. 

MSDS Page 4 of 4 [Company] 



APPENDIX C-TRAFFIC MONITORING INSPECTION SHEET (FOOT) 

Date I,__ ___ _. Technician ,...._ _____ __, Certified ._I __ _. 

Speed._l __ _. Counts._! __ _. Classification .... I __ _. Weight._! __ _. 

Sitel,...._ ___ _. Unit._l __ _. Lattitudel.___ ____ _. Longitude._l _____ _. 

Speed Limit N /El.-----, SI W=I ===== Warning Sign lnstalled._l __ _. 

Camera I I Bluetooth .... I __ _. Temp Sensor Reading._l __ ....,IOhms 

Equipment Type._l ___ __. NH Number .... l ___ __. Serial Number -------
Firmware._! ___ _..... 2nd NH._I ___ _, 

Modem Type._l ___ __. IP ------- Operational .... I __ ..... 

Firmware._! ___ _..... IMEI ,...._ _____ __, SIM ,...._ ________ _..... 

RSSI._I ___ _, RSRP._I ___ _. 

Number of Lanes .... l ____ __, Loop Sealantl....._ ____ _. 

Sensor Configuration ._I ____ __, Piezo Sealantl.___ ____ _. 

Sensor Mount .... ! ____ __, Loop Length l.____~lft. in. ---
Piezo Type._l ____ __, Sensor Spacing I 1ft. in. ,...._ _ _..... 

Power I __ __. Number of solar panels! Total Wattage._l __ _. 

Solar Output Voltage I,__ _ _..... Solar Output Amperage I Solar Regulator Output Voltage._l __ _. 

Total # of Batteries I,__ _ __. Battery Voltage (under load),...I ---,I Sun Cond._l __ _. 

Mast Type I,__ ___ _. Cabinet Type._l ___ _..... 

Universal Harnessl,__ ___ _. 

Power._! _____ _. C Lane 11 0 

Piezo Sensor .... l _____ _. 

Loop Sensor .... l _____ _ 

.:: 
Lane 21 ftl 

'! 
Q) Lane 31 
C 

Weigh Pad._l _____ _. 
ftl 

Lane 41 ..J 

Cabinet Mount._l ___ _..... 

Backplane .... l ___ _..... 

Lane 5 I.___ _ ___._ __ _. 

Lane 61....._ _ ___._ __ _. 

Lane 71....._ _ ___._ __ _. 

Lane Bl..____~--~ 

Revision 
8/9/2017 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

TERMS FOR FEDERAL AID CONTRACTS (APPENDIX I): 

CONTRACT (BEF74) #DOT-RFP-23-9053-5D 

375-040-40 
PROCUREMENT 

08/20 
Page 1 of 3 

During the performance of this Agreement, the contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the "Contractor'') agrees as follows: 

A It is understood and agreed that all rights of the Florida Department of Transportation relating to inspection, 
review, approval, patents, copyrights, and audit of the work, tracing, plans, specifications, maps, data, and 
cost records relating to this Agreement shall also be reserved and held by authorized representatives of the 
United States of America. 

B. It is understood and agreed that, in order to permit federal participation, no supplemental agreement of any 
nature may be entered into by the parties hereto with regard to the work to be performed hereunder without the 
approval of U.S. Department of Transportation (hereinafter "USDOT"), not withstanding anything to the 
contrary in this Agreement. 

C. Compliance with Regulations: The Contractor shall comply with the regulations relative to nondiscrimination 
in Federally-assisted programs of the USDOT, Title 49, Code of Federal Regulations, Part 21, as they may 
be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this Agreement. 

D. Nondiscrimination: The Contractor, with regard to the work performed during the Agreement, shall not 
discriminate on the basis of race, color, national origin, sex, age, disability, religion or family status in the 
selection and retention of subcontractors, including procurements of materials and leases of equipment. 
The Contractor shall not participate either directly or indirectly in the discrimination prohibited by section 
21.5 of the Regulations, including employment practices when the Agreement covers a program set forth in 
Appendix B of the Regulations. 

E. Solicitations for Subcontractors, including Procurements of Materials and Equipment: In all solicitations 
made by the Contractor, either by competitive bidding or negotiation for work to be performed under a 
subcontract, including procurements of materials or leases of equipment; each potential subcontractor or 
supplier shall be notified by the Contractor of the Contractor's obligations under this Agreement and the 
Regulations relative to nondiscrimination on the basis of race, color, national origin, sex, age, disability, 
religion or family status. 

F. Information and Reports: The Contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Florida Department of 
Transportation, the Federal Highway Administration, Federal Transit Administration, Federal Aviation 
Administration, and/or the Federal Motor Carrier Safety Administration to be pertinent to ascertain 
compliance with such Regulations, orders and instructions. Where any information required of a Contractor 
is in the exclusive possession of another who fails or refuses to furnish this information the Contractor shall 
so certify to the Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety Administration as 
appropriate, and shall set forth what efforts it has made to obtain the information. 

G. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the nondiscrimination 
provisions of this Agreement, the Florida Department of Transportation shall impose such contract sanctions 
as it or the Federal Highway Administration, Federal Transit Administration, Federal Aviation Administration, 
and/or the Federal Motor Carrier Safety Administration may determine to be appropriate, including, but not 
limited to: 

a. withholding of payments to the Contractor under the Agreement until the Contractor complies, and/or 
b. cancellation, termination or suspension of the Agreement, in whole or in part. 

H. Incorporation of Provisions: The Contractor shall include the provisions of paragraphs (C) through (I) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The Contractor shall take such action with respect to 
any subcontract or procurement as the Florida Department of Transportation, the Federal Highway 
Administration, Federal Transit Administration, Federal Aviation Administration, and/or the Federal Motor 
Carrier Safety Administration may direct as a means of enforcing such provisions including sanctions for 
noncompliance. In the event a Contractor becomes involved in, or is threatened with, litigation with a sub­
contractor or supplier as a result of such direction, the Contractor may request the Florida Department of 
Transportation to enter into such litigation to protect the interests of the Florida Department of 
Transportation, and, in addition, the Contractor may request the United States to enter into such litigation to 
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I. 

J. 

K. 

L. 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

TERMS FOR FEDERAL AID CONTRACTS (APPENDIX I): 

protect the interests of the United States. 

375-040-40 
PROCUREMENT 

08/20 
Page2 of 3 

Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights Act of 1964 (42 
U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin); 
and 49 CFR Part 21; The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); Federal-Aid Highway Act of 1973, (23 
U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 
1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49 
CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 
47123), as amended, (prohibits discrimination based on race, creed, color, national origin, or sex); The Civil 
Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI 
of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation 
Act of 1973, by expanding the definition of the terms "programs or activities" to include all of the programs 
or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or 
activities are Federally funded or not); Titles II and Ill of the Americans with Disabilities Act, which prohibit 
discrimination on the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as 
implemented by USDOT regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation Administration's 
Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national 
origin, and sex); Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures non-discrimination against minority populations 
by discouraging programs, policies, and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations; Executive Order 13166, Improving Access 
to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin 
discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance 
with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100); Title IX of the Education Amendments of 1972, as amended, 
which prohibits you from discriminating because of sex in education programs or activities (20 U.S.C. 1681 
et seq). 

Interest of Members of Congress: No member of or delegate to the Congress of the United States shall be 
admitted to any share or part of this Agreement or to any benefit arising therefrom. 

Interest of Public Officials: No member, officer, or employee of the public body or of a local public body during 
his tenure or for one year thereafter shall have any interest, direct or indirect, in this contract or the proceeds 
thereof. For purposes of this provision, public body shall include municipalities and other political subdivisions 
of States; and public corporations, boards, and commissions established under the laws of any State. 

Participation by Disadvantaged Business Enterprises ("DBE"): The Contractor shall agree to abide by the 
following statement from 49 CFR 26.13(b). The statement that follows shall be included in all subsequent 
agreements between the Contractor and any sub-contractor or contractor: 

"The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure 
by the contractor to carry out these requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy as the recipient deems appropriate." 

Pursuant to 49 CFR 26.11 (c) , the Contractor shall submit the bid opportunity list at the time of 
contract execution, and shall enter DBE commitment and payment information in the Florida 
Department of Transportation's Equal Opportunity Compliance (EOC) system. The Contractor shall 
request access to the EOC system using Form No. 275-021-30. 

M. It is mutually understood and agreed that the willful falsification, distortion or misrepresentation with respect to 
any facts related to the project(s) described in this Agreement is a violation of the Federal Law. Accordingly, 
United States Code, Title 18, Section 1020, is hereby incorporated by reference and made a part of this 
Agreement. 

N. It is understood and agreed that if the Contractor at any time learns that the certification it provided the 
Florida Department of Transportation in compliance with 49 CFR, Section 26.51, was erroneous when 
submitted or has become erroneous by reason of changed circumstances, the Contractor shall provide 
immediate written notice to the Florida Department of Transportation. It is further agreed that the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier 
Covered Transaction" as set forth in 49 CFR, Section 29.510, shall be included by the Contractor in all 
lower tier covered transactions and in all aforementioned federal regulation. 



Exhibit 1 
Page 71 of 234

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

TERMS FOR FEDERAL AID CONTRACTS (APPENDIX I): 

375-040-40 
PROCUREMENT 

08/20 
Page 3 of 3 

0. The Florida Department of Transportation hereby certifies that neither the Contractor nor the 
Contractor's representative has been required by the Florida Department of Transportation, directly or 
indirectly as an express or implied condition in connection with obtaining or carrying out this Agreement, 
to 

1. employ or retain, or agree to employ or retain, any firm or person, or 
2. pay, or agree to pay, to any firm, person, or organization, any fee, contribution, donation, or consideration 

of any kind; 

The Fbida Department of Transportation further acknowledges that this Agreement will be furnished to a 
federal agency, in connection with this Agreement involvin9 participation of Federal-Aid funds, and is subject 
to applicable State and Federal Laws, both criminal and civil. 

P. The Contractor hereby certifies that it has not: 

1. employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, 
any firm or person to solicit or secure this contract (except a bona fide employee or Agency); or 

2. agreed, as an express or implied condition for obtaining this contract, to employ or retain the services of 
any firm or person in connection with carrying out this contract; or 

3. paid, or agreed to pay, to any firm, organization or person any fee contribution, donation, or 
consideration of any kind for, or in connection with, procuring or carrying out the contract (except a 
bona fide employee or Agency). 

The Contractor further acknowledges that this Agreement will be furnished to the Florida Department of 
Transportation and a federal agency in connection with this contract involving participation of Federal-Aid 
funds, and is subject to applicable State and Federal Laws, both criminal and civil. 

Q. Federal-aid projects for highway construction shall comply with the Buy America provisions of 23 CFR 
635.410, as amended (where applicable). 

R. Except as otherwise provided under 41 CFR Part 60, all contracts that meet the definition of federally 
assisted construction contract" in 41 CFR Part 60-1.3 shall comply with the equal opportunity clause 
provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, "Equal Employment 
Opportunity" (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive 
Order 11375, "Amending Executive Order 11246 Relating to Equal Employment Opportunity," and 
implementing regulations at 41 CFR part 60, "Office of Federal Contract Compliance Programs, Equal 
Employment Opportunity, Department of Labor" (where applicable). 
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State of Florida 
Department of Transportation 

REQUEST FOR PROPOSAL 

Statewide Continuous Count Station Installation and 
Maintenance 

DOT-RFP-23-9053-SD 

RESPONSES DUE: 

Monday, April 3, 2023 @ 10:00AM EST 

CONTACT FOR QUESTIONS: 

Sally Dobson, Procurement Agent 
605 Suwannee Street, Mail Station 20 

Tallahassee, Florida 32399-0450 
CO.Purch@dot.state.fl.us 

Phone: 850-414-4477 

mailto:CO.Purch@dot.state.fl.us
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RFPSHELL. 12/16/2021 

State of Florida 
Department of Transportation 
Central Procurement Office 

605 Suwannee Street, MS 20 
Tallahassee, Florida 32399-0450 

REQUEST FOR PROPOSAL REGISTRATION 
****************************************************************************** 
PLEASE COMPLETE AND RETURN THIS FORM ASAP 

E-MAIL TO Sally Dobson at CO.Purch@dot.state.fl.us 
****************************************************************************** 

RFP Number: RFP-DOT-23-9053-SD 

Title: Statewide Continuous Count Station Installation and Maintenance 

Proposal Due Date & Time (On or Before): Monday, April 3, 2023 @ 10:00 AM 

Potential proposers should notify our office by returning this Registration Form as soon as possible 
after downloading. Complete the information below and e-mail to Sally Dobson at 
CO.Purch@dot.state.fl.us. 

THE REQUEST FOR PROPOSAL DOCUMENT YOU RECEIVED IS SUBJECT TO 
CHANGE. Notice of changes (Addenda), will be posted on the Florida Vendor 
Information Portal at https://vendor.myfloridamarketplace.com/, under this bid 
number, clic h Adve , click on the drop-down arrow 
beside the box under Advertisement Type, select Request for Proposal, click 
on the drop-down arrow beside the box for Organization, select FLORIDA 
DEPARTMENT OF TRANSPORTATION, then go to the bottom of the same page 
and click on Advertisement Search. It is the responsibility of all potential 
bidders to monitor this site for any changing information prior to submitting 
your bid. 

Company Name: 

Address: 

City, State, Zip: 

Telephone: ( )________________________________________________________ 

Contact Person: 

E-Mail Address: 

For further information on this process, e-mail or telephone: 

Sally Dobson at CO.Purch@dot.state.fl.us 
(850) 414-4477. 

mailto:CO.Purch@dot.state.fl.us
https://vendor.myfloridamarketplace.com
mailto:CO.Purch@dot.state.fl.us
mailto:CO.Purch@dot.state.fl.us
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DOT-RFP-23-9053-SD 
EXHIBIT "C" 

PRICE PROPOSAL FORM Page 1 of 3 
Est. Item Plan Item Unit Estimated 
Qty. Number Quantities Description Price Cost 

1 MOT-IL Per Lane Mobilization- Interstate Location $ - $ -
1 MOT-NIL Per Lane Mobilization- Non Interstate Location- Includes MOT $ - $ -

1 MOT-NM Per Site Mobilization Only- No MOT $ - $ -

1 MOT-FR Per Lane Mobilization Flagger Required- Includes MOT $ - $ -

1 MOT-SC Per Site Mobilization- Shoulders Closed $ - $ -

1 MOT-MB Per Day Message Board $ - $ -

1 MOT-PS Each Police Services Per 2-Hour Block Per Officer $ - $ -

1 300-1 Per Hour Electronics Technician $ - $ -

1 300-2 Per Hour Construction Laborer $ - $ -

1 305-5 Per Hour Calibration Vehicle Five Axle Vehicle, Loaded $ - $ -

1 400-1-15 Each Concrete Base for Type III, IV & V Cabinets (F&I) $ - $ -

1 400-1-25 Each Concrete Base for Pedestal & Breakaway Cabinets (F&I) $ - $ -

1 630-2-12 100 Per LF Conduit, 1-2" PVC Placed By Directional Boring (F&I) $ - $ -

1 630-2-23 100 Per LF Conduit, 2-3" PVC Placed by Directional Boring (F&I) $ - $ -

1 620-1-1 100 Per LF Grounding Electrode (F&I) $ - $ -

1 630-X 100 Per LF Trenching for Placing Conduits $ - $ -

1 630-2-11 100 Per LF Conduit, PVC, In Place, In Open Trench or Casing(F&I) $ - $ -

1 635-2-11 Each Pull Box, Composite Construction (F&I) $ - $ -

1 635-1X Each Concrete Apron for Pull Boxes (F&I) $ - $ -

1 646-REM-POL Each Wood/Steel Pole Removal (R&D) $ - $ -

1 REM-CBA Each Removal of Concrete Base & Miscellaneous Equipment (R&D) $ - $ -

1 REM-CPO Each Removal of Concrete Pole & Miscellaneous Equipment (R&D) $ - $ -

1 REM-PIE Each Piezoelectric Axle Sensor Removal (R&D) $ - $ -

1 695-1-6C Each MSI Series BL Class II Piezo Axle Sensor, 6-FT Long, E-Bond G-78 Grout (F&I) $ - $ -

1 695-1-6A Each MSI Series BL Class II Piezo Axle Sensor, 6-FT Long, IRD AS475 P6G Grout (F&I) $ - $ -

1 695-1-10C Each MSI Series BL Class II Piezo Axle Sensor, 10-FT Long, E-Bond G78 Grout (F&I) $ - $ -

1 695-1-10A Each MSI Series BL Class II Piezo Axle Sensor, 10-FT Long, IRD AS475 P6G Grout (F&I) $ - $ -

1 695-XX 100 Per LF Replacement Coaxial Sensor Cable $ - $ -

1 695-2-MICRO Each Non-Intrusive Vehicle Sensor Microwave Radar (F&I) (Houston Radar SpeedLane) $ - $ -

1 WIM -TEMPQFREE Each QFREE Traffic Temperature Sensor (F&I) $ - $ -

1 WIM-TEMPIRD Each IRD/PAT Traffic Temperature Sensor (F&I) $ - $ -

1 WIM-BP-100 Each Bending Plate WIM Sensor, Installation, 1 Bending Plate (F&I) $ - $ -

1 WIM-BP-110 Each 1.75 M Bending Plates & Frames, Temperature Sensor, 40 M Lead (F&I) $ - $ -

1 WIM-BP-120 Each 1.75 M Bending Plates & Frames, Temperature Sensor, 100 M Lead (F&I) $ - $ -

1 WIM-BP-200 Each Bending Plate Frame Removal (R&D) $ - $ -

1 WIM-BP-300 Each Bending Plate Removal/Reinstall - Inspection (F&I) $ - $ -

1 WIM-175-K40 Each Kistler Lineas Quartz Sensor, Type 9195F411, 1.75M, 40 M Lead (F&I) $ - $ -

1 WIM-175-K100 Each Kistler Lineas Quartz Sensor, Type 9195F421, 1.75M, 100 M Lead (F&I) $ - $ -

1 WIM-XX 100 Per LF Replacement Cable For Kistler Lineas Sensors $ - $ -

1 WIM-175-I40 Each Intercomp’s strain gauge Strip Sensors  1.75M, 40 M Lead (F&I) $ - $ -

1 WIM-175-I100 Each Intercomp’s strain gauge Strip Sensors  1.75M, 100 M Lead (F&I) $ - $ -

1 695-5-85 Each 85-Watt Solar Panel (F&I on existing pole) $ - $ -

1 695-5-150 Each 150-Watt Solar Panel (F&I on existing pole) $ - $ -

1 695-5-300 Each 300-Watt Solar Panel (F&I on existing pole) $ - $ -

1 695-5-21A Each 21 Amp-Hour Battery (F&I in existing cabinet) $ - $ -

1 695-5-12B Each 100 Amp-Hour Battery (F&I in existing cabinet) $ - $ -

1 695-6-20A Each 20 Amp Voltage Regulator (F&I in existing cabinet) $ - $ -

1 695-6-25A Each 25 Amp Voltage Regulator (F&I in existing cabinet) $ - $ -

1 695-6-BON Each Type "B" Inductive Loop With Bondo/Stat-A-Flex Sealant (F&I) $ - $ -

1 695-4-4 100 Per LF #14 AWG IMSA 50-2 Loop Homerun Cable (F&I) $ - $ -

1 695-4-80 Each 3M 8082 Wire Splice Gel Kit (F&I) $ - $ -

1 695-4-DB Each 3M DBY-6 Wire Splice Kit (F&I) $ - $ -
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1 695R Per Lane Reseal Loop and/or Piezo Axle Sensors (F&I) $ - $ -

1 695-7-13B Each Type III TMS Cabinet, Base Mount (F&I) $ - $ -

1 695-7-13PD Each Type III TMS Cabinet With Pedestal (F&I) $ - $ -

1 695-7-14B Each Type IV TMS Cabinet, Base Mount (F&I) $ - $ -

1 695-7-14P Each Type IV TMS Cabinet, Pole Mount (F&I) $ - $ -

1 695-7-15B Each Type V TMS Cabinet, Base Mount (F&I) $ - $ -

1 646-1-12 Each 12 Ft. Aluminum Breakaway Pole Assembly (F&I) $ - $ -

1 646-1-15 Each 15 Ft. Aluminum Breakaway Pole Assembly (F&I) $ - $ -

1 646-1-20 Each 20 Ft. Aluminum Breakaway Pole Assembly (F&I) $ - $ -

1 646-1-25 Each 25 Ft. Aluminum Breakaway Pole Assembly (F&I) $ - $ -

1 646-1-30 Each 30 Ft. Aluminum Breakaway Pole Assembly (F&I) $ - $ -

1 695-4-P1 Each Universal "P1" Equipment Cable for Specified TMS Unit (F&I) $ - $ -

1 695-8-J1 Each Universal "J1" Equipment Cable & Receptacle w/ Mounting Bracket (F&I) $ - $ -

1 695-8-NS Each Atlantic Scientific Sensor Backplane, No Suppressors (F&I) $ - $ -

1 695-8-LP Each Atlantic Scientific Lightning Suppressor for Loop/Piezo  (F&I) $ - $ -

1 695-8-PW Each Atlantic Scientific Power Backplane, No Suppressors (F&I) $ - $ -

1 695-8-PAS Each Atlantic Scientific Power Suppressor (F&I) $ - $ -

1 695-8-PED Each Power Suppressor EDCO (F&I) $ - $ -

1 695-8-LPED Each Lightning Suppressor, Loop/Piezo EDCO (F&I) $ - $ -

1 GW600 Each Intelligent Weather Sensor $ - $ -

1 TPW-400DT Each TYCON Power Wind Turbine $ - $ -

1 A-Meter Each Anemometer $ - $ -

GRAND TOTAL $ -

ACKNOWLEDGEMENT: I certify that I have read and agree to abide by all terms and conditions of this solicitation and that I am authorized to sign for the 
proposer.  I certify that the response submitted is made in conformance with all requirements of the solicitation. Services to be provided 
as specified in attached Exhibit “A”, Scope of Services. 

Proposer: 

FEIN: 

Address: 

Printed Name / Title 

Authorized Signature: 

(signature - "digital" ok)  (date) 
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RFPSHELL. 12/16/2021 

PRICE PROPOSAL FORM Page 3 of 3 

RFP Number: DOT-RFP-23-9053-SD. FOB:_STATEWIDE__________________ 

RFP Title: Count Station Installation and Maintenance . 

Services to be provided as specified in attached 

RENEWAL: see Special Condition 33). 

THE UNIT RATE(s) WILL APPLY TO THE INITIAL TERM AND ANY RENEWAL PERIODS. 

MFMP Transaction Fee: All payment(s) to the vendor resulting from this competitive solicitation WILL be 
subject to the MFMP Transaction Fee in accordance with the referenced Form PUR 1000 General Contract 
Condition #14. The Transaction Fees imposed shall be based upon the date of issuance of the payment. 

NOTE: In submitting a response, the proposer acknowledges they have read and agree to the solicitation 
terms and conditions and their submission is made in conformance with those terms and conditions. 

ACKNOWLEDGEMENT: I certify that I have read and agree to abide by all terms and conditions of this 
solicitation and that I am authorized to sign for the proposer. I certify that the response submitted is made in 
conformance with all requirements of the solicitation. 

Proposer: FEID # 

Address: City, State, Zip 

Authorized Signature: Date: 

Printed / Typed: Title: 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROCUREMENT DRUG-FREE WORKPLACE PROGRAM CERTIFICATION 

287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids, proposals, or 
replies that are equal with respect to price, quality, and service are received by the state or by any political subdivision for 
the procurement of commodities or contractual services, a bid, proposal, or reply received from a business that certifies that 
it has implemented a drug-free workplace program shall be given preference in the award process. In order to have a drug-
free workplace program, a business shall: 

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or 
use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition. 

(2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a 
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties 
that may be imposed upon employees for drug abuse violations. 

(3) Give each employee engaged in providing the commodities or contractual services that are under bid a copy of 
the statement specified in subsection (1). 

(4) In the statement specified in subsection (1), notify the employees that, as a condition of working on the 
commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify 
the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such 
conviction. 

(5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee's community by, any employee who is so convicted. 

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 

Does the individual responding to this solicitation certify that their firm has implemented a drug-free workplace 
program in accordance with the provision of Section 287.087, Florida Statutes, as stated above? 

YES 

NO 

NAME OF BUSINESS: 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROCUREMENT BID OPPORTUNITY LIST FOR COMMODITIES & CONTRACTUAL 

SERVICES 

Prime Contractor: 

Address/Phone Number: 

Procurement Number: 

49 CFR Part 26.11 The list is intended to be a listing of all firms that are participating, or attempting to participate, on 
DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and 
supplies materials on DOT-assisted projects, including both DBEs and non-DBEs. This list must include all subcontractors 
contacting you and expressing an interest in teaming with you on a specific DOT-assisted project. Prime contractors must 
provide information for Numbers 1, 2, 3 and 4, and should provide any information they have available on Numbers 5, 6, 
and 7 for themselves, and their subcontractors. 

1. Federal Tax ID Number: 
2. Firm Name: 
3. Phone: 
4. Address: 

6. DBE 
Non-DBE 

7. Annual Gross Receipts 
Less than $1 million 
Between $1 - $5 million 
Between $5 - $10 million 
Between $10 - $15 million 
More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 
2. Firm Name: 
3. Phone: 
4. Address: 

6. DBE 
Non-DBE 

7. Annual Gross Receipts 
Less than $1 million 
Between $1 - $5 million 
Between $5 - $10 million 
Between $10 - $15 million 
More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 
2. Firm Name: 
3. Phone: 
4. Address: 

6. DBE 
Non-DBE 

7. Annual Gross Receipts 
Less than $1 million 
Between $1 - $5 million 
Between $5 - $10 million 
Between $10 - $15 million 
More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 
2. Firm Name: 
3. Phone: 
4. Address: 

6. DBE 
Non-DBE 

7. Annual Gross Receipts 
Less than $1 million 
Between $1 - $5 million 
Between $5 - $10 million 
Between $10 - $15 million 
More than $15 million 

5. Year Firm Established: 

AS APPLICABLE, PLEASE SUBMIT THIS FORM WITH YOUR: BID SHEET (Invitation to Bid ITB) 
PRICE PROPOSAL (Request for Proposal 
REPLY (Invitation to Negotiate ITN) 

RFP) 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROCUREMENT ANTICIPATED DBE PARTICIPATION STATEMENT 

The Prime contractor is encouraged to complete this form and submit this form with your bid/price proposal/reply. 
Submission of this form is not mandatory. 

Procurement Number: 

Contractor's Name: 

Contractor's FEID Number: 

Is the prime contractor a Florida Department of Transportation Certified Disadvantaged Business Enterprise (DBE)? 
( yes ) ( no ) 

Expected amount of contract dollars to be subcontracted to DBE(s): $ 

OR 

It is our intent to subcontract % of the contract dollars to DBE(s). Listed below are the proposed DBE sub-
contractors: 

DBE (s) Name Type of Work/Specialty Dollar Amount/Percentage 

Submitted by: Title: 
(Type or Print) 

Date: 

Note: This information is used to track and report anticipated DBE participation in FDOT contracts. The anticipated DBE 
amount will not become part of the contractual terms. 
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Page 80 of 234STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

PROCUREMENT PERFORMANCE BOND OGC 10/04 

KNOW ALL MEN BY THESE PRESENTS: That we, 
(name) 

(hereinafter called Vendor) of 
(address) 

and 
(hereinafter called Surety) of 

(name) 
, 

(address) 
duly authorized to do business in the State of Florida, are held and firmly bound unto the State of Florida in the full and 
just sum of Dollars ($ ), 
lawful money of the United States of America, to be paid to the Florida Department of Transportation (hereinafter called 
the Department), to which payment will and truly to be made we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally and firmly by these presents; 

WHEREAS, the above Vendor has subscribed to an agreement with the Department to bear the date of 
for contractual services agreement in connection with 

in County(ies), 
particularly known as 
(hereinafter called the Agreement), upon certain terms and conditions in said Agreement more particularly mentioned; and 

NOW, THEREFORE, The condition of this obligation is such that if the above Vendor in all respects will comply 
with the terms and conditions of said Agreement, and its obligations thereunder, including the Scope of Services, 
Specifications, General Conditions, Special Conditions, Bid Blank therein referred to and made a part thereof, and such 
alterations as may be made in said conditions and specifications, as therein provided for; and, further, if such Vendor will 
promptly make payment to all persons supplying labor, material, equipment and supplies, used directly or indirectly by the 
said Vendor or any subcontractor(s) in the prosecution of the work provided for in said Agreement, and promptly will pay 
all State Workers' Compensation and Unemployment Compensation taxes incurred in the performance of the said 
Agreement and will pay to the Department any amount in money or property, the Department may lose or be overcharged 
or otherwise defrauded of, by reason of any wrongful or criminal act of the Vendor, its agents, or employees, then this 
obligation is to be void; otherwise, to be and remain in full force and virtue in law. 

WITNESS the signature of the Vendor and the signature of the Surety by 
its 

(Agent or Attorney-in-Fact, or otherwise) 

with seals of said Vendor and Surety hereunto affixed this day of , . 

Surety Vendor 

BY: BY: 
Signature Authorized Signature(s) 

TITLE: TITLE: 
Attorney-in-Fact/Agent 

(Surety Seal) 
ATTEST: 

Secretary/Notary 

Name/Telephone #: BY: 

Address: Signature 

Note: Attach Power of Attorney s -in-Fact. This bond is not for public works 
contracts required by Section 25.05, Florida Statutes. 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROCUREMENT E-VERIFY OGC – 10/21 

Contract No: 

Financial Project No(s): 

Project Description: Count Station Installation and Maintenance 

In accordance with the contract, the Vendor/Consultant/Contractor hereby acknowledges and certifies 
compliance with Section 448.095, Florida Statutes. The Vendor/Consultant/Contractor shall register with and 
use the E-Verify system to verify the work authorization status of all newly hired employees. The 
Vendor/Consultant/Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in 
accordance with the terms governing use of the system. The Vendor/Consultant/Contractor shall comply with 
Section 448.095, Florida Statutes, for the duration of the contract term, including any extensions or renewal 
periods. 

Company/Firm: 

Authorized Signature: 

Title: 

Date: 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-60 

Florida Statutes VENDOR CERTIFICATION REGARDING PROCUREMENT 

287.135 OGC 06/18 SCRUTINIZED COMPANIES LISTS 

Respondent Vendor Name: _____________________________________________________ 

Vendor FEIN: 

Vendor rized Representative Name and Title: ___________________________________ 

Address: 

City: _____________________ State: _____________________________ Zip: ______________ 

Phone Number: ____________________________________ 

Email Address: _ 

Section 287.135, Florida Statutes prohibits a company from bidding on, submitting a proposal for, or entering 
into or renewing a contract for goods or services of any amount if, at the time of contracting or renewal, the 
company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, 
Florida Statutes, or is engaged in a boycott of Israel. Section 287.135, Florida Statutes, also prohibits a 
company from bidding on, submitting a proposal for, or entering into or renewing a contract for goods or 
services of $1,000,000 or more, that are on either the Scrutinized Companies with Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector Lists which were created 
pursuant to s. 215.473, Florida Statutes. 

As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified above 
Responden ed Companies with 

Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, 
or the Scrutinized Companies that Boycott Israel List. I further certify that the company is not engaged in a 
boycott of Israel. I understand that pursuant to section 287.135, Florida Statutes, the submission of a false 
c 

Certified By: __________________________________________________________ 

who is authorized to sign on behalf of the above referenced company. 

Authorized Signature Print Name and Title: _________________________________________ 

Date: 
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RFPSHELL. 12/16/2021 

I N T R O D U C T I O N S E C T I O N 

1) INVITATION 

The State of Florida Department of Transportation, hereinafter referred to as t par 
written proposals from qualified Proposers to provide Statewide Continuous Count Station Installation and 
Maintenance. It is anticipated that the term of the contract will begin upon contract execution and be 
effective through six (6) years. 

The Department intends to award this contract to the responsive and responsible Proposer whose proposal 
is determined to be the most advantageous to the Department. After the award, said Proposer will be 
referred to as th he purpose of this document, the term "Proposer" means the prime Vendor 
acting on its own behalf and those individuals, partnerships, firms, or corporations comprising the Proposer 
team. The term "proposal" means the complete response of the Proposer to the Request for Proposals 
(RFP), including properly completed forms and supporting documentation. 

2) TIMELINE 

Provided below is a list of critical dates and actions. These dates are subject to change. Notices of changes 
(Addenda) will be posted on the Florida Vendor Information Portal at 
https://vendor.myfloridamarketplace.com/( under this RFP number. It is the 
responsibility of all potential proposers to monitor this site for any changing information prior to submitting 
your proposal. 

ACTION / LOCATION DATE LOCAL TIME 

DEADLINE FOR TECHNICAL QUESTIONS - . . . . . . . . . 03-20-2023 05:00 PM 
(There is no deadline for administrative questions) 

PROPOSALS DUE, ON OR BEFORE - . . . . . . . . . . . 
(Technical and Price Proposal) 
605 Suwannee Street, Mail Station 20 
Tallahassee, Florida 32399-0450 
Phone: 850-414-4477 

04-03-2023 10:00 AM 

PUBLIC OPENING (Technical Proposal) - . . . . . . . . . . . 
605 Suwannee Street, Mail Station 20 
Tallahassee, Florida 32399-0450 
Phone: 850-414-4477 

04-03-2023 11:00 AM 

PUBLIC OPENING / MEETING (Price Proposal) - . . . . . 
605 Suwannee Street, Mail Station 20 
Tallahassee, Florida 32399-0450 
Phone: 850-414-4477 

04-10-2023 11:00 AM 

POSTING OF INTENDED AWARD - . . . . . . . . . . . . . . . . 04-17-2023 

https://vendor.myfloridamarketplace.com
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3) AGENDA FOR PUBLIC MEETINGS 

Agenda Public Opening (Technical Proposals) 
Agenda for Public Opening of Technical Proposals for DOT-RFP-23-9053-SD: 
Starting Time: licitation 

- Opening remarks of approx. 2 minutes by Department Procurement Office personnel. 
- Public input period To allow a maximum of 15 minutes total for public input related to the 

RFP solicitation. 

- At conclusion of public input or 15 minutes, whichever occurs first, the Technical Proposals 
received timely will be opened, with pr ad aloud and tabulated. Price 
proposals will be kept secured and unopened until the Price Proposal Opening. 

- Adjourn meeting. 

Agenda Price Proposal Opening & Intended Award Meeting 
Agenda for Price Proposal Opening and Intended Award meeting for DOT-RFP-23-9053-SD: 
Starting Time: tation 

- Opening remarks of approx. 2 minutes by Department Procurement Office personnel. 
- Public input period To allow a maximum of 15 minutes total for public input related to the 

RFP solicitation. 
- At conclusion of public input or 15 minutes, whichever occurs first, the Technical evaluation 

scores will be summarized. 
- Announce the firms that did not achieve the minimum technical score. 
- Announce the firms that achieved the minimum technical score and their price(s) as 

price proposals are opened. 
- Calculate price scores and add to technical scores to arrive at total scores. 
- Announce Proposer with highest Total Score as Intended Award. 
- Announce time and date the decision will be posted on the Vendor Information Portal 

(VIP). 
- Adjourn. 

4) SPECIAL ACCOMMODATIONS 

Any person with a qualified disability requiring special accommodations at a pre-proposal conference, public 
meeting, oral presentation and/or opening shall contact the contact person at the phone number, e-mail 
address on the title page at least five (5) working days prior to the event. If you are hearing or speech 
impaired, please contact this office by using the Florida Relay Services which can be reached at 1 (800) 955-
8771 (TDD). 

S P E C I A L C O N D I T I O N S 

1) MyFloridaMarketPlace 

PROPOSERS MUST BE RE FLORIDAMARKETPLACE 
SYSTEM BY THE TIME AND DATE OF THE TECHNICAL PROPOSAL OPENING OR THEY MAY BE 
CONSIDERED NON-RESPONSIVE (see Special Condition 21). All prospective proposers that are not 
registered should go to https://vendor.myfloridamarketplace.com/ to complete on-line registration, or call 1-
866-352-3776 for assisted registration. 

All payment(s) to the vendor resulting from this competitive solicitation WILL be subject to the MFMP 
Transaction Fee in accordance with the referenced Form PUR 1000 General Contract Condition #14. The 
Transaction Fees imposed shall be based upon the date of issuance of the payment. 

2) Florida Department of Financial Services (DFS) W-9 REQUIREMENT 

The Florida Department of Financial Services (DFS) requires all vendors that do business with the state 
to submit an electronic Substitute Form W-9. Vendors must submit their W-9 forms electronically at 
https://flvendor.myfloridacfo.com to receive payments from the state. Contact the DFS Customer Service 
Desk at (850) 413-5519 or FLW9@myfloridacfo.com with any questions. 

mailto:FLW9@myfloridacfo.com
https://flvendor.myfloridacfo.com
https://vendor.myfloridamarketplace.com
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3) QUESTIONS & ANSWERS 

In accordance with section 287.057(25), Florida Statutes, respondents to this solicitation or persons acting 
on their behalf may not contact, between the release of the solicitation and the end of the 72-hour period 
following the agency posting the notice of intended award, excluding Saturdays, Sundays, and state 
holidays, any employee or officer of the executive or legislative branch concerning any aspect of this 
solicitation, except in writing to the procurement officer or as provided in the solicitation documents. Violation 
of this provision may be grounds for rejecting a response. 

Any technical questions arising from this Request for Proposal must be forwarded, in writing, to the 
procurement agent identified below. Questions must be received no later than the time and date reflected on 
the Timeline. The Depart n response to written inquiries submitted timely by proposers will be 
posted on the Florida Vendor Information Portal at https://vendor.myfloridamarketplace.com/( 
Advertisem RFP number. It is the responsibility of all potential proposers to monitor this site 
for any changing information prior to submitting their proposal. 

WRITTEN TECHNICAL QUESTIONS should be submitted to: 
Sally Dobson at CO.Purch@dot.state.fl.us 

Questions regarding administrative aspects of the proposal process should be directed to the Procurement 
Agent in writing at the address above or by phone: (850) 414-4477. 

4) ORAL INSTRUCTIONS / CHANGES TO THE REQUEST FOR PROPOSAL (ADDENDA) 

No negotiations, decisions, or actions will be initiated or executed by a proposer as a result of any oral 
discussions with a State employee. Only those communications which are in writing from the Department 
will be considered as a duly authorized expression on behalf of the Department. 

Notices of changes (Addenda) will be posted on the Florida Vendor Information Portal at 
https://vendor.myfloridamarketplace.com/ (click under this RFP number. It is 
the responsibility of all potential proposers to monitor this site for any changing information prior to submitting 
your proposal. All Addenda will be acknowledged by signature and subsequent submission of Addenda with 
proposal when so stated in the Addenda. 

5) DIVERSITY ACHIEVEMENT 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION 

The Department, in accordance with Title VI of the Civil Rights Act of 1964, 42 USC 2000d- 2000d-4, Title 
49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in federally-assisted programs of the Department of Transportation 
issued pursuant to such Act, hereby notifies all bidders that the Department will affirmatively ensure that in 
any contract/agreement entered into pursuant to this advertisement, minority and disadvantaged business 
enterprises will be afforded the full opportunity to submit bids in response to this invitation and will not be 
discriminated on the basis of race, color, national origin, or sex in consideration for an award. 

The Department encourages DBE firms to compete for Department contractual services projects, and also 
encourages non-DBE and other minority contractors to use DBE firms as sub-contractors. The Department, 
its contractors, suppliers, and consultants shall take all necessary and reasonable steps to ensure that 
disadvantaged businesses have an opportunity to compete for and perform contract work for the Department 
in a nondiscriminatory environment. The Department shall require its contractors, suppliers, and consultants 
to not discriminate on the basis of race, color, national origin, religion, gender, age, or disability in the award 
and performance of its contracts. 

Federal law requires states to maintain a database of all firms that are participating or attempting to 
participate in DOT-assisted contracts. To assist the Department in this endeavor, proposers are requested 

https://vendor.myfloridamarketplace.com
mailto:CO.Purch@dot.state.fl.us
https://vendor.myfloridamarketplace.com
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to submit the tunity List with their Price Proposal Sheet. The list should include yourself as 
well as any prospective sub-contractor that you contacted or who has contacted you regarding the project. 

Proposers are requested to indicate their intention regarding DBE participation on the Anticipated DBE 
Participation Statement and to submit that Statement with their Price Proposal Sheet. After award of the 
contract resulting from this RFP, the awarded ipated DBE 
Participation Stat rtunity Compliance (EOC) system within 3 business 
days after award of the contract. The link to access the EOC system is: 
https://www3.dot.state.fl.us/EqualOpportunityCompliance. This will assist the Department in tracking and 
reporting planned or estimated DBE utilization. 

During the contract period, the Vendor will be required to report actual payments to DBE and MBE 
subcontractors through the web based EOC system. All DBE payments must be reported whether or not you 
initially planned to utilize the company. In order for our race neutral DBE Program to be successful, your 
cooperation is imperative. If you have any questions, please contact EOOHelp@dot.state.fl.us . 

Additional information about the EOC system can be found on the Equal Opportunity Office (EOO) website at 
http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm . A help manual on how to use the system will be 
available within the EOC application. If you have any questions or technical issues, please contact the EOO 
help desk at EOOHelp@dot.state.fl.us . 

To request certification or to locate DBEs, call the Dep s Equal Opportunity Office at 
(850) 414-4747, or access an application or listing of DBEs on the Internet at 
www.dot.state.fl.us/equalopportunityoffice/ . 

6) SCOPE OF SERVICES 

Details of the services, information and items to be furnished by the Vendor are described in Exhibit "A", 
Scope of Services, attached hereto and made a part hereof. 

7) INTENDED AWARD 

The Department intends to award a contract to the responsive and responsible vendor with the highest 
cumulative total points for the evaluation criteria specified herein (See Section 30, Proposal Evaluation). The 
Intended Award decision will be announced after final evaluation and totaling of scores at the Price Proposal 
opening specified in the Timeline (See Introduction Section 2 Timeline). 

If the Department is confronted with identical pricing or scoring from multiple vendors, the Department shall 
determine the order of award using the following criteria, in the order of preference listed below (from highest 
priority to lowest priority): 

1. Section 295.187(4), Florida Statutes; Veteran Business Enterprise 
2. Section 287.087, Florida Statute; Drug Free Work Place 
3. Section 287.057(11); Minority Business Enterprise 

In the event that the application of the above referenced preferences does not resolve the identical replies, 
the Department shall determine the award by means of random drawing. 

8) PRE-PROPOSAL CONFERENCE 

A PRE-PROPOSAL CONFERENCE WILL NOT BE HELD. 

www.dot.state.fl.us/equalopportunityoffice
mailto:EOOHelp@dot.state.fl.us
http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm
mailto:EOOHelp@dot.state.fl.us
https://www3.dot.state.fl.us/EqualOpportunityCompliance
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9) QUALIFICATIONS 

9.1 General 

The Department will determine whether the Proposer is qualified to perform the services being contracted 
based upon their proposal demonstrating satisfactory experience and capability in the work area. The 
Proposer shall identify necessary experienced personnel and facilities to support the activities associated 
with this proposal. 

9.2 Qualifications of Key Personnel 

Those individuals who will be directly involved in the project should have demonstrated experience in the 
areas delineated in the scope of work. Individuals whose qualifications are presented will be committed to 
the project for its duration unless otherwise excepted by the Department's Project Manager. Where State of 
Florida registration or certification is deemed appropriate, a copy of the registration or certificate should be 
included in the proposal package. 

9.3 Authorized to Do Business in the State of Florida 

In accordance with sections 607.1501, 605.0211(2)(b), and 620.9102, Florida Statutes, out-of-state 
corporations, out-of-state limited liability companies, and out-of-state limited partnerships must be authorized 
to do business in the State of Florida. Such authorization should be obtained by the proposal due date and 
time, but in any case, must be obtained prior to the award of the contract. For authorization, contact: 

Florida Department of State 
Tallahassee, Florida 32399 
(850) 245-6051 

9.4 Licensed to Conduct Business in the State of Florida 

If the business being provided requires that individuals be licensed by the Department of Business and 
Professional Regulation, such licenses should be obtained by the proposal due date and time, but in any 
case, must be obtained prior to posting of the intended award of the contract. For licensing, contact: 

Florida Department of Business and Professional Regulation 
Tallahassee, Florida 32399-0797 
(850) 487-1395 

10) WARRANTY/SUBSTITUTIONS 

When performance of the services requires the supply of commodities, a warranty is required on all items 
provided against defective materials, workmanship, and failure to perform in accordance with required 
industry performance criteria, for a period of not less than one (1) year from the date of acceptance by the 
purchaser. Any deviation from this criteria must be documented in the proposal response or the above 
statement shall prevail. Delivery of substitute commodities requires prior written approval from the ordering 
location. 

Replacement of all materials found defective within the warranty period shall be made without cost to the 
purchaser, including transportation if applicable. All fees associated with restocking cancelled orders shall 
be the responsibility of the vendor. 

All items provided during the performance of the contract found to be poorly manufactured will not be 
accepted, but returned to the vendor, at their expense, for replacement. Replacement of all items found 
defective shall be made without cost to the Department, including transportation, if applicable. As it may be 
impossible for each facility to inspect all items upon arrival, a reasonable opportunity must be given to these 
facilities for inspection of the items, and returning those that are defective. 
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11) LIABILITY INSURANCE 

The Vendor shall not commence any work until they have obtained the following types of insurance, and 
certificates of such insurance have been received by the Department. Nor shall the Vendor allow any 
subcontractor to commence work on this project until all similar insurance required of the subcontractor has 
been so obtained. The Vendor shall submit the required Certificates of Insurance to the Florida Department 
of Transportation, Procurement Office, Sally Dobson, at CO.Purch@dot.state.fl.us within ten (10) days 
after the ending date of the period for posting the intended award decision. 

The Vendor must carry and keep in force during the period of this contract a general liability insurance policy 
or policies with a company authorized to do business in the state of Florida, affording public liability insurance 
with combined bodily injury limits of at least $ 200,000.00 minimum per person and $ 300,000.00 minimum 
each occurrence, and property damage insurance of at least $ 200,000.00 minimum each occurrence, for 
the services to be rendered in accordance with this contract. 

With respect to any general liability insurance policy required pursuant to this Agreement, all such policies 
shall be issued by companies licensed to do business in the State of Florida. The Vendor shall provide to the 
Department certificates showing the required coverage to be in effect with endorsements showing the 
Department to be an additional insured prior to commencing any work under this Contract. The certificates 
and policies shall provide that in the event of any material change in or cancellation of the policies reflecting 
the required coverage, thirty days advance notice shall be given to the Department or as provided in 
accordance with Florida law. 

The Department shall be exempt from, and in no way liable for, any sums of money which may represent a 
deductible in any insurance policy. The payment of such deductible shall be the sole responsibility of the 
Vendor or subcontractor providing such insurance. Policies that include Self Insured Retention (SIR) will not 
be accepted. 

12) PERFORMANCE BOND 

The intended award bidder shall provide the Department with a Performance Bond in the amount of the 
bidder s price proposal form s grand total. The Performance Bond shall be provided by a surety 
company authorized to do business in the state of Florida. The Performance Bond shall be executed and 
furnished to the Department prior to contract execution and no later than ten (10) days after the ending date 
of the period for posting the intended award decision, unless the Department extends the time period in 
writing. Failure to provide the required Performance Bond (Form 375-040-27) to the Department within 

epartment will proceed in 
contracting with the next lowest responsive bidder. 

The proposer must submit, with their Technical Proposal, a current letter from a surety company or 
bonding agent authorized to do business in the state of Florida and written on company letterhead, to 
document the proposer's present ability to obtain a Performance Bond in the full amount of the bid. Failure 
by the proposer to provide this letter with its response will constitute a non-responsive determination for its 
proposal. Proposals found to be non-responsive will not be considered. 

13) METHOD OF COMPENSATION 

For the satisfactory performance of these services, as specified in the Scope of Services, the Vendor 
shall be paid as described in the attached Exhibit B , Method of Compensation. 

14) CONTRACT DOCUMENT 

STANDARD WRITTEN AGREEMENT 

The ment attached hereto and made a part hereof. The terms and 
conditions contained therein will become an integral part of the contract resulting from this solicitation. In 

https://200,000.00
https://300,000.00
https://200,000.00
mailto:CO.Purch@dot.state.fl.us
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submitting a proposal, the proposer agrees to be legally bound by these terms and conditions. 

15) REVIEW OF PROPOSER'S FACILITIES & QUALIFICATIONS 

After the proposal due date and prior to contract execution, the Department reserves the right to perform or 
have performed an on-site review of the Proposer's facilities and qualifications. This review will serve to 
verify data and representations submitted by the Proposer and may be used to determine whether the 
Proposer has an adequate, qualified, and experienced staff, and can provide overall management facilities. 
The review may also serve to verify whether the Proposer has financial capability adequate to meet the 
contract requirements. 

Should the Department determine that the proposal has material misrepresentations or that the size or 
nature of the Proposer's facilities or the number of experienced personnel (including technical staff) are not 
adequate to ensure satisfactory contract performance, the Department has the right to reject the proposal. 

16) PROTEST OF REQUEST FOR PROPOSAL SPECIFICATIONS 

Any person who is adversely affected by the contents of this Request for Proposal must file the following with 
the Department of Transportation, Clerk of Agency Proceedings, Office of the General Counsel, 605 
Suwannee Street, Mail Station 58, Tallahassee, Florida 32399-0450: 

1. A written notice of protest within seventy-two (72) hours after the posting of the solicitation, (the 
notice of protest may be Faxed to 850-414-5264), and 

2. A formal written protest in compliance with Section 120.57(3), Florida Statutes, within ten (10) days of 
the date on which the written notice of protest is filed. 

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post 
the bond or other security required by law within the time allowed for filing a bond shall constitute a 
waiver of proceedings under Chapter 120, Florida Statutes. 

17) UNAUTHORIZED ALIENS 

The employment of unauthorized aliens by any contractor is considered a violation of Section 274A(e) of the 
Immigration and Nationality Act. If the contractor knowingly employs unauthorized aliens, such violation shall 
be cause for unilateral cancellation of the contract. 

18) SCRUTINIZED COMPANIES LISTS 

ALL Responses, regardless of dollar value, must include a completed Vendor Certification Regarding 
Scrutinized Companies Lists to certify the respondent is not on either of those lists. The Form should be 
submitted with the Price Proposal. 

A Vendor is ineligible to enter into a contract with the Department for goods or services of any amount if, at 
the time of entering into such contract, the Vendor is on the Scrutinized Companies that Boycott Israel List, 
created pursuant to Section 215.4725, Florida Statutes, or is engaged in a boycott of Israel. 

Section 287.135, Florida Statutes, also prohibits companies from entering into a contract for goods or 
services of $1 million or more that are on either the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector Lists which were created pursuant 
to s. 215.473, Florida Statutes. 

If the Department determines the Vendor submitted a false certification under Section 287.135 of the Florida 
Statutes, the Department shall either terminate the Contract after it has given the Vendor notice and an 
opportunity to demonstrate the Depart ination of false certification was in error pursuant to 
Section 287.135 of the Florida Statutes or maintain the Contract if the conditions of Section 287.135 of the 
Florida Statutes are met. 
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19) RESERVATIONS 

The Department reserves the right to accept or reject any or all proposals received and reserves the right to 
make an award without further discussion of the proposals submitted. Therefore, the proposals should be 
submitted initially in the most favorable manner. It is understood that the proposal will become a part of the 
Departmen without obligation to the Department. 

20) ADDITIONAL TERMS & CONDITIONS 

No conditions may be applied to any aspect of the RFP by the proposer. Any conditions placed on any 
aspect of the proposal documents by the proposer may result in the proposal being rejected as a conditional 
proposal (se PROPOSALS DO NOT WRITE IN CHANGES ON ANY RFP 
SHEET. The only recognized changes to the RFP prior to proposal opening will be a written Addenda issued 
by the Department. 

21) RESPONSIVENESS OF PROPOSALS 

21.1 Responsiveness of Proposals 

Proposals will not be considered if not received by the Department on or before the date and time specified 
as the due date for submission. All proposals must be typed or printed in ink. A responsive proposal is an 
offer to perform the scope of services called for in this Request for Proposal in accordance with all 
requirements of this Request for Proposal and receiving seventy (70) points or more on the Technical 
Proposal. Proposals found to be non-responsive shall not be considered. Proposals may be rejected if 
found to be irregular or not in conformance with the requirements and instructions herein contained. A 
proposal may be found to be irregular or non-responsive by reasons that include, but are not limited to, 
failure to utilize or complete prescribed forms, conditional proposals, incomplete proposals, indefinite or 
ambiguous proposals, and improper and/or undated signatures. ALL determinations of responsiveness will 
be the responsibility of the FDOT Procurement Office. 

21.2 Multiple Proposals 

Proposals may be rejected if more than one proposal is received from a Proposer. Such duplicate interest 
may cause the rejection of all proposals in which such Proposer has participated. Subcontractors may 
appear in more than one proposal. 

21.3 Other Conditions 

Other conditions which may cause rejection of proposals include, but are not limited to, evidence of collusion 
among Proposers, obvious lack of experience or expertise to perform the required work, failure to perform or 
meet financial obligations on previous contracts, or in the event an individual, firm, partnership, or corporation 
is on the General Services Administration Excluded Parties List. Proposers whose proposals, past 
performance, or current status do not reflect the capability, integrity, or reliability to fully and in good faith 
perform the requirements of the Contract may be rejected as non-responsible. The Department reserves the 
right to determine which proposals meet the requirements of this solicitation, and which Proposers are 
responsive and responsible. 

22) PROPOSAL FORMAT INSTRUCTIONS 

22.1 General Information 

This section contains instructions that describe the required format for the proposal. All proposals 
submitted shall contain two parts and be marked as follows: 

PART I TECHNICAL PROPOSAL NUMBER DOT-RFP-23-9053-SD: 
(One Separate Document for Technical) 
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PART II PRICE PROPOSAL NUMBER DOT-RFP-23-9053-SD: 
(One Separate Document for Prices) 

THE SEPARATE DOCUMENTS MAY BE E-MAILED TOGETHER OR SEPARATELY. 

22.2 Technical Proposal (Part I) 
(Do not include price information in Part I) 

The Proposer must submit one (1) electronic copy of the technical proposal which is to be divided 
into the sections described below. Since the Department will expect all technical proposals to be in this 
format, failure of the Proposer to follow this outline may result in the rejection of the proposal. 

TECHNICAL PROPOSAL 
(CRITERIA A , B , C AND D ) 

A. Stability of Firm 

A-1 Provide basic company information: Company name, address, name of primary 
contact, telephone number, fax number, E-mail address, and company website (if 
available). If the firm has multiple offices, the qualification statement shall include 
information about the parent company and branch office separately. Identify office from 
which project will be managed and this proximity to FDOT s offices. Provide form of 
ownership, including state of residency or incorporation, and number of years in business. Is 
the offeror a sole proprietorship, partnership, corporation, Limited Liability Corporation 
(LLC), or other structure? 

A-2 Briefly describe the history and growth of your company(s). Provide general 
information about the company rsonnel resources, including disciplines, numbers of 
trainers, locations, and staffing of offices. 

A-3 Has the company been involved in any litigation in the past five (5) years? Describe 
your experience with litigation with clients. List any active or pending litigation and explain. 

A-4 Provide a statement of disclosure, which will allow FDOT to evaluate possible 
conflicts of interest. Company must provide, in their own format, a statement of all potential 
legal or otherwise significant conflicts of interests possibly created by the company being 
considered in the selection process or by the respondent s involvement in the project. 
Companies must provide information as to the nature of relationship(s) with parties in such 
potential conflict. 

A-5 Provide name of insurance carrier, types and levels of coverage, and deductible 
amounts per claim. 

A-6 Has the company ever been removed from a contract or failed to complete a contract 
as assigned? 

A-7 Has the Company ever had a contract cancelled before the expected expiration date? 
If so, please explain. 

B. Experience and Qualifications 

Provide professional qualifications and description of experience for principal project staff in 
résumé format. (At this stage, each propoer is asked for information on lead staff only but 
may list qualifications and experience on more than one lead individual who are being 
proposed for services to Client. If the Proposer is selected, FDOT may request detailed 
information on the exact proposed expanded team and their relevant experience.) 

B-1 Provide qualifications and description of experience for key management staff, including 
executive, and operations staff members. Additionally, provide resumes for other key 
persons applicable to this project. Include name and title, assignment, years of experience 
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(minimum of 5 years), education, active/current registrations/certificates, other experiences 
and qualifications relevant to the proposed project. 

B-2 Provide information on the firm s experience providing Installation, Maintenance and 
Upgrade Services of Automatic Traffic Recorders for other Department of 
Transportation agencies and clients of similar, size, function, and complexity. Describe five 
(5) accounts, in order of most relevant to least relevant, which demonstrate the Vendor's 
capabilities to perform the scope at hand. Foreachaccount, the following information should be 
provided: 

a. Client or account name, location and dates during which services were performed. 
Indicate whether the Vendor was a prime or sub-consultant. 

b. Description of services provided. 

c. Information on successes achieved by your firm. 

d. Respective client s stated satisfaction in service of your firm. In an Appendix provide 
any client-written letters of reference/recommendati mance 
for Automatic Traffic Recorder Installation, Maintenance and Upgrade Services. 

e. Client s contact information. (Current mailing and electronic address and phone 
number). 

C. Statement of Suitability 

Provide any information that may serve: 

1. To differentiate the respondent from other firms in suitability for the project. 

2. Provide evidence of the respondent s fit to the project and/or needs of FDOT. 

3. Any special or unique qualifications for the project. 

4. Provide current and projected workloads. 

5. The proximity of office FDOT location, and any services offered by the firm that may 
be particularly suitable for this project. 

C-1 Provide any information that may serve to differentiate the respondent from 
o t her companies in suitability for the service, including the company s statement of 
apparent fit to the services described herein and the stated needs of the Department and 
unique qualifications the firm feels are especially relevant to the scope. 

C-2 Provide information on current and projected workloads of the company in the area 
and any potential impact to the requested services. 

C-3 Provide detailed information on the non-discrimination policies of the company, 
record of addressing public safety, social, environmental concerns; accessibility and 
opportunities for persons with disabilities and special needs, and special services for scope-
related concerns. 

C-4 Provide information on any unique special services or reporting abilities for the 
requested scope of services. 

C-5 Provide information on any management techniques or methodologies offered by 
the company that may be particularly suitable for the required services. 

a. Program evaluation and review techniques suitable for the requested scope of 
services. 

b. Information on maintenance, safety, and litter removal methods and approaches 
suitable for the requested scope of services. 

c. Management and Marketing methods and approaches suitable for the requested 
scope of services. 
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d. Information on any electronic management information system and record 
management that could be provided and utilized for the project. 

D. Statement of Performance 

D-1 Provide information on the company s experience for clients of similar type, 
size, function, and complexity. Describe all (5) in the last 20 years, in order of most 
relevant to least relevant, which demonstrate the Firm's capabilities to perform services for 
FDOT. For each account, the following information must be provided: 

a. The client name, location and dates during which services were 
performed. 

b. Brief description of overall account. 
c. Exact services performed by your firm. 
d. The client service of your firm. (Include letters from client, 

if applicable) 
e. 

D-2 Describe proposed method of quality assurance for all services required under this 
RFP. 

22.3 Price Proposal (Part II) one electronic copy. 

The price proposal information is to be submitted electronically. The Price Proposal information shall 
be submitted on the forms provided in the Request for Proposal. 

22.4 Presenting the Proposal 

The proposal shall be limited to a page size of eight and one-half by eleven inches (8½" x 11"). 
Foldout pages may be used, where appropriate, but should not exceed five (5) percent of the total 
number of pages comprising the proposal. Type size shall not be less than 10 point font. The 
proposals should be indexed and all pages sequentially numbered. 

Unnecessarily elaborate special brochures, art work, expensive paper and expensive visual and other 
presentation aids are neither necessary nor desired. 

It is recognized that existing financial reports, documents, or brochures, such as those that delineate 
the Proposer's general capabilities and experience, may not comply with the prescribed format. It is 
not the intent to have these documents reformatted and they will be acceptable in their existing form. 

23) "DRUG-FREE WORK PLACE" PREFERENCE 

Whenever two or more bids which are equal with respect to price, quality, and service are received, the 
Department shall determine the order of award first in accordance with section 295.187(4), Florida Statutes, 
giving preference t hen to bid responses from vendors that certify the 
business has implemented a drug-free workplace program in accordance with Section 287.087, Florida 
Statutes. -Free Workplace Program Certification st be completed and submitted with the bid 
response to be eligible for this preference. 

24) COPYRIGHTED MATERIAL 

Copyrighted material will be accepted as part of a technical proposal only if accompanied by a waiver that 
will allow the Department to make paper and electronic copies necessary for the use of Department staff and 
agents. It is noted that copyrighted material is not exempt from the Public Records Law, Chapter 119, 
Florida Statutes. Therefore, such material will be subject to viewing by the public, but copies of the material 
will not be provided to the public. 
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25) ATTACHMENT TO RFP SUBMITTAL - CONFIDENTIAL MATERIAL 

The Proposer must include any materials it asserts to be exempted from public disclosure under Chapter 
119, Florida Statutes, in a separate document labeled "Attachment to Request for Proposals, Number RFP-
DOT-23-9053-SD - Confidential Material". The Proposer must identify the specific Statute that authorizes 
exemption from the Public Records Law. Any claim of confidentiality on materials the Proposer asserts to be 
exempt from public disclosure and placed elsewhere in the proposal will be considered waived by the 
Proposer upon submission, effective after opening. 

26) COSTS INCURRED IN RESPONDING 

This Request for Proposal does not commit the Department or any other public agency to pay any costs 
incurred by an individual firm, partnership, or corporation in the submission of a proposal or to make 
necessary studies or designs for the preparation thereof, nor to procure or contract for any articles or 
services. 

27) ELECTRONIC SUBMISSION OF PROPOSALS: 

Please follow the below instructions for the submittal of electronic proposals, failure to do so, may resulti 
n your being found non-responsive. Non-responsive replies will not be evaluated. 

a) Subject line must show: DOT-RFP-23-9053-SD - Vendor Name 
b) Email shall contain two file attachments which shall be submitted and marked as follows: 

PART I TECHNICAL PROPOSAL DOT-RFP-23-9053-SD 
PART II PRICE PROPOSAL DOT-RFP-23-9053-SD 

c) Documents shall be submitted in portable document format (PDF) and have a size limit of 25MB. 
d) The body of the email shall not contain any information other than the signature line. 
e) Bids shall be submitted to: CO.Purch@dot.state.fl.us 

It i hat the bid is delivered to the proper place on or before the Bid 
Due date and time (See Introduction Section 2 Timeline). Bids which for any reason are not so delivered, 
will not be considered. 

28) MODIFICATIONS, RESUBMITTAL AND WITHDRAWAL 

Proposers may modify submitted proposals at any time prior to the proposal due date. Requests for 
modification of a submitted proposal shall be in writing and must be signed by an authorized signatory of the 
proposer. Upon receipt and acceptance of such a request, the entire proposal will be voided and not 
considered unless resubmitted by the due date and time. Proposers may also send a change in a separate 
email to be opened at the same time as the proposal. 

29) PROPOSAL OPENING 

All proposal openings are open to the public. Technical Proposals will be opened by the Department at the 
date, time and location in the Timeline (See Introduction Section 2 Timeline). Price Proposals, which have a 
corresponding responsive Technical Proposal, will be opened by the Department at the date, time and 
location in the Timeline (See Introduction Section 2 Timeline). 

30) PROPOSAL EVALUATION 

30.1 Evaluation Process: 

A Technical Review Committee (TRC) will be established to review and evaluate each proposal submitted in 
response to this Request for Proposal (RFP). The TRC will be composed of at least three (3) persons who 
collectively have experience and knowledge in the program areas and service requirements for which the 

mailto:CO.Purch@dot.state.fl.us
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commodities and/or contractual services are sought. 

The Procurement Office will distribute to each member of the TRC a copy of each technical proposal. The 
TRC members will independently evaluate the proposals on the criteria and point system established in the 
section below entitled "Criteria for Evaluation" in order to assure that proposals are uniformly rated. Due to 
the complexity of certain procurements, the TRC members are authorized to consult with subject matter 
experts for the purpose of gathering information, if needed. The independent evaluations will be sent to the 
Procurement Office and averaged for each vendor. Proposing firms must attain an average score of seventy 
(70) points or higher on the Technical Proposal to be considered responsive. Should a Proposer receive 
fewer than seventy (70) points for their average Technical Proposal score, the Price Proposal will not be 
opened. 

During the process of evaluation, the Procurement Office will conduct examinations of proposals for 
responsiveness to requirements of the RFP. Those determined to be non-responsive will be automatically 
rejected. 

30.2 Oral Presentations THERE ARE NO ORAL PRESENTATIONS FOR THIS PROJECT. 

30.3 Price Proposal 

The Proposer shall complete the Price Proposal form and submit as part of the Price Proposal Package. Any 
proposal in which this form is not used or in which the form is improperly executed may be considered non-
responsive and the proposal will be subject to rejection. The vendor's completed form shall become a part of 
the contract upon award of the contract. 

The Procurement Office will open Price Proposals in accordance with Section 29, Proposal Openings. The 
Procurement Office and/or the Project Manager/TRC will review and evaluate the price proposals and 
prepare a summary of its price evaluation. The Procurement Office and/or the Project Manager/TRC will 
assign points based on price evaluation criteria identified herein. 

30.4 Criteria for Evaluation 

Proposals will be evaluated and graded in accordance with the criteria detailed below. 

a. Technical Proposal ( 100 Points) 
Technical evaluation is the process of reviewing the Proposer's response to evaluate the experience, 
qualifications, and capabilities of the proposers to provide the desired services and assure a quality 
product. 

The following point system is established for scoring the technical proposals: 

Point Value 
1. Stability of Firm 15 
2. Experience and Qualifications 30 
3. Statement of Suitability 35 
4. Statement of Performance 20 

b. Price Proposal (10 Points) 

Price evaluation is the process of examining a prospective price without evaluation of the separate 
cost elements and proposed profit of the potential provider. Price analysis is conducted through the 
comparison of price quotations submitted. 

The criteria for price evaluation shall be based upon the following formula: 

(Low Price / Propo arded Points 
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31) POSTING OF INTENDED DECISION/AWARD 

31.1 The Depart decision will be posted on the Florida Vendor Information Portal, at 
https://vendor.myfloridamarketplace.com/, on the date in the Timeline, and will remain posted for a 
period of seventy-two (72) hours. Any proposer who is adversely affected by the Department's 
recommended award or intended decision must file the following with the Department of 
Transportation, Clerk of Agency Proceedings, Office of the General Counsel, 605 Suwannee Street, 
Mail Station 58, Tallahassee, Florida 32399-0450: 

1. A written notice of protest within seventy-two (72) hours after posting of the Intended Award, (the 
notice of protest may be Faxed to 850-414-5264), and 

2. A formal written protest and protest bond in compliance with Section 120.57(3), Florida Statutes, 
within ten (10) days of the date on which the written notice of protest is filed. At the time of filing the 
formal written protes check or money order may be accepted) payable to the 
Department must also be submitted in an amount equal to one percent (1%) of the estimated contract 
amount based on the contract price submitted by the protestor. 

Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the 
bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of 
proceedings under Chapter 120, Florida Statutes. 

31.2 - Inability to Post: 

If the Department is unable to post as defined above, the Department will notify all proposers by electronic 
notification on the Florida Vendor Information Portal (see special condition 31.1, above) and/or telephone. 
The Department will provide notification of any future posting in a timely manner. 

31.3 - Request to Withdraw Proposal: 

Requests for withdrawal will be considered if received by the Department, in writing, within seventy-two (72) 
hours after the price proposal opening time and date. Requests received in accordance with this provision 
will be granted by the Department upon proof of the impossibility to perform based upon obvious error on the 
part of the proposer. 

32) AWARD OF THE CONTRACT 

Services will be authorized to begin when the Vendor receives a Standard Written Agreement executed by 
both parties, and a written Notice to Proceed, issued by the Project Manager, as appropriate, indicating the 
encumbrance of funds and award of the contract: 

33) RENEWAL 

Upon mutual agreement, the Department and the Contract Vendor may renew the Contract for a period that 
may not exceed 3 years or the term of the original contract, whichever is longer. The renewal must be in 
writing and signed by both parties and is subject to the same terms and conditions set forth in the initial 
contract and any written amendments signed by the parties. Any renewal shall specify the renewal price, as 
set forth in the solicitation response except that an agency may negotiate lower pricing. Renewal is 
contingent upon satisfactory performance evaluations and subject to the availability of funds. 

34) ATTACHED FORMS 

Price Proposal Form 
Drug-Free Workplace Program Certification (Form 375-040-18) 
E-Verify (Form 375-031-06) 
DBE Participation Statement 

https://vendor.myfloridamarketplace.com
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Bid Opportunity List 
Vendor Certification Regarding Scrutinized Companies Lists (Form 375-030-60) 
Performance Bond Form 375-040-27 

35) TERMS AND CONDITIONS 

35.1 General Contract Conditions (PUR 1000) 

General Contract Conditions are outlined in form PUR 1000, which is a downloadable 
document incorporated into this RFP by reference. Any terms and conditions set forth in this RFP document 
take precedence over the PUR 1000 form where applicable. 
http://www.dms.myflorida.com/content/download/2933/11777/1000.pdf 

The following paragraphs do not apply to this solicitation: 
Paragraph 31, Dispute Resolution - PUR 1000 
Paragraph 40, PRIDE PUR 1000, when federal funds are utilized. 

35.2 General Instructions to Respondents (PUR 1001) 

nstructions to Respondents are outlined in form PUR 1001, which is a 
downloadable document incorporated into this RFP by reference. Any terms and conditions set forth in this 
RFP document take precedence over the PUR 1001 form where applicable. 
http://www.dms.myflorida.com/content/download/2934/11780/1001.pdf 

The following paragraphs do not apply to this solicitation: 
Paragraph 3, Electronic Submission PUR 1001 
Paragraph 4, Terms and Conditions PUR 1001 
Paragraph 5, Questions PUR 1001 

35.3 MFMP Purchase Order Terms and Conditions 

All MFMP Purchase Order contracts resulting from this solicitation will include the terms and conditions of 
this solicitation and the State rdized Purchase Order Terms and Conditions, which can be 
found at the Department of Management Services website at the following link: 
http://www.dms.myflorida.com/content/download/117735/646919/Purchase_Order_Terms_Sept_1,_2015_.pdf 
Section 8(B), PRIDE, is not applicable when using federal funds. 

36) ORDER OF PRECEDENCE 

All responses are subject to the terms and conditions of this solicitation, which, in case of conflict, shall 
have the following order of precedence listed: 

Standard Written Agreement 
Appendix I (Terms for Federal Aid Contracts) and/or Appendix II (Information Technology 
Resources) 
Instructions to Respondents (PUR 1001) 
General Conditions (PUR 1000) 
Introduction Section and Special Conditions 

37) LIQUIDATED DAMAGES 

The Vendor acknowledges that failure to complete the services by the completion date designated on the 
contract document may cause the Department to incur damages that, at present are, and upon the 
occurrence of the failure to timely complete the services may be, difficult to determine. Moreover, the Parties 
wish to avoid lengthy and expensive litigation relating to failure to complete the services on time. Therefore, 
in the event the Vendor fails to complete the authorized services by the completion date designated on the 

http://www.dms.myflorida.com/content/download/117735/646919/Purchase_Order_Terms_Sept_1,_2015_.pdf
http://www.dms.myflorida.com/content/download/2934/11780/1001.pdf
http://www.dms.myflorida.com/content/download/2933/11777/1000.pdf
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contract document, the Department shall exercise the remedy of liquidated damages against the Vendor, in 
the amount of $500.00 per day for each calendar day after the designated completion date that the Vendor 
fails to complete the services. The Parties agree that if the Department allows the Vendor to continue and 
finish the services, or any part of it, after the expiration of the time allowed, that th shall 
in no way act as a waiver on the part of the Department of the liquidated damages due under this contract. 
The Vendor shall pay said sum to the Department not as a penalty, but as liquidated damages. 

38) EQUITABLE ADJUSTMENT 

At the discretion of the Department, contract price adjustments may be allowed in accordance with General 
Condition 4(e) of Form PUR 1000, attached hereto. The contract vendor shall provide written notice to the 
Department requesting a price adjustment and written approval from 
required prior to commencing with the price adjustment effective the subsequent invoice period. The 
Contract Vendor must provide documentation to the Department to support the request for pricing 
adjustment(s). Unit price adjustments due to fuel cost increases or decreases shall utilize the Federal 

s Annual Energy Review to display changes in material costs. The following website can be 
used as support for the submitted unit price adjustment request: 
http://tonto.eia.doe.gov/oog/info/gdu/gasdiesel.asp. Information from this website will only be used as 
supporting documentation and must accompany the request for a price adjustment. 

39) ALTERNATES 

ALTERNATE BRANDS WILL NOT BE CONSIDERED FOR THIS RFP. PROPOSE AS SPECIFIED. 

40) REPLACEMENT/RESTOCKING 

Replacement of all materials found defective within the warranty period shall be made without cost to the 
purchaser, including transportation if applicable. All fees associated with restocking cancelled orders shall 
be the responsibility of the vendor. 

41) PRODUCT REQUIREMENTS/SPECIFICATIONS 

Any deviation from specifications indicated herein must be clearly pointed out; otherwise, it will be considered 
that items offered are in strict compliance with these specifications, and successful proposer will be held 
responsible therefore. Deviations must be explained in detail on separate attached sheet(s). 

42) RECYCLED MATERIAL 

The Department encourages the use of products and materials with recycled content and postconsumer 
recovered materials. If the item(s) specified herein is available with recycled content, we request that you 
provide product information to help in our search for recycled products. However, this RFP request is for the 
product as specified herein and does not require prices for recycled product unless specified. 
This information should be sent separately and not as a part of your proposal response. 

http://tonto.eia.doe.gov/oog/info/gdu/gasdiesel.asp
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Scope of Services 

Continuous Count Station (CCS) Installation and Maintenance Services 

1. INTRODUCTION 

Background and Purpose 

The Florida Department of Transportation (FDOT) is seeking proposals from Vendors interested in providing Continuous 

Count Station (CCS) Installation and Maintenance Services. This Request For Proposal (RFP) seeks to identify qualified 

Vendors to provide the above-mentioned services throughout the State of Florida. The Department anticipates that this 

solicitation will be a one-step process whereby the Department will select the most qualified Vendor based on the information 

received with this solicitation. All respondents to this RFP are subject to instructions communicated in this document and 

should completely review the entire RFP and follow instructions carefully. FDOT reserves the right to modify contract 

provisions or include additional provisions, not addressed herein. FDOT reserves the right to reject any or all Proposals. 

General Project Information 

FDOT’s Traffic Monitoring Program currently has 340 active Continuous Count Station (CCS) locations; some of which 

require two entirely separate all-inclusive traffic monitoring equipment systems due to the number of lanes and the median 

width between directions of travel. Of these, 45 are Weigh-In-Motion (WIM) Stations for collecting truck volumes, speeds, 

classification, and weight data. 

These CCS are located statewide on all functional classes of roads. These sites collect continuous traffic count data that 

are key elements of FDOT’s Annual Average Daily Traffic (AADT) estimate development program. See the CCS Listing 

attachment (Appendix A) for site location information. Perspective Vendors should expect that the number of traffic count 

sites will vary over the course of the contract. 

Short Term Count Stations (STCS) are sites that have sensors installed in the roadway, side fire radar, road tubes, and 

portable counters connected and collect data over short duration periods. The districts maintain the STCS sites under other 

contracts and are not a consideration for this contract. Conversion of a STCS to a CCS is within the prevue of this contract. 

The basic components of CCS locations are in-road traffic sensors (inductive loops and piezoelectric sensors), sensor lead-

in cables, traffic count equipment cabinets, non-intrusive sensors, poles (aluminum), junction (pull) boxes, solar panels, 

terminal blocks, grounding material, surge protection, batteries, wire, and conduit as necessary. Currently each CCS is 

equipped with either a PEEK ADR 3000, PEEK ADR WIM, Diamond Phoenix II, HT-EMU3 AV8 CLASS, HT-EMU3 WIM or 

IRD iSINC Lite counter, cameras, modems, and communications services round out the CCS equipment on site. Awarded 

Vendor should expect additional devices to be added to select CCS as directed by the Department. 

There are CCS sites that have WIM sensors in multiple lanes that are currently collecting WIM data. The basic components 

of these stations are in-road traffic sensors consisting of either two piezoelectric sensors with one 8x6 loop in 
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a piezo-loop-piezo configuration or a bending plate array that also uses inductive loops for presence sensing. 

Selected CCS sites throughout the state are identified as Real-time Polling sites. These sites are located on Emergency 

Evacuation routes, and have loops imbedded in the roadway shoulder to capture traffic flow when Emergency Shoulder 

Use (ESU) is activated. FDOT is using a department developed interface to communicate and download data from these 

sites at regular intervals when an evacuation order is issued. 

2. PROJECT SCOPE & REQUIREMENTS 

This RFP is a request to receive qualification and price proposals from Vendors interested in assisting the Department in a 

CCS maintenance and construction contract. The response will include the installation, repair, upgrade and maintenance 

of CCS locations, as well as the review and analysis of traffic data collected at the sites as for troubleshooting and 

performance validation. The Department must be able to maintain continuous operation of CCS equipment and sites, 

requiring the resulting contract to ensure that the Department’s CCS equipment and sites are continuously repaired and 

maintained as required. 

It is anticipated that the following requirements will be expected, these requirements represent the most current information. 

The anticipated project requirements include but are not limited to: 

a. Technical Expertise 

FDOT is seeking a Vendor with the technical expertise to install, maintain and operate CCS sites in accordance 

with the standards and specifications of this contract to collect the desired traffic data as referenced in the Vehicle 

Classification Monitoring and Truck Weight Monitoring chapters of FHWA’s Traffic Monitoring Guide (TMG), as well 

as in accordance with Standard Specifications for Road & Bridge Construction 695 and the Traffic Monitoring 

Handbook. The Vendor shall have sufficient knowledge of the traffic data collection industry and operational 

flexibility to research and test new technologies, when approved by FDOT, and work toward implementing those 

technologies that will improve FDOT’s traffic collection program. 

b. Vendor Provided Materials, Labor, and Equipment 

The Vendor shall provide all materials, services, and equipment (including tools and vehicles), except for the 

counters, which FDOT will supply to the Vendor. This includes Class II piezo-electric sensors, Kistler quartz WIM, 

Bending Plates, traffic cabinets, pull boxes, poles, solar panels, batteries, surge protection, conduit, modems, wire, 

sealant, and epoxy materials, etc. All equipment and materials, installed as a part of this contract, are permanently 

installed, and become the property of FDOT. The Vendor will be responsible for warranty and contract maintenance 

for all equipment per the terms of this document. 

All equipment and material used in conjunction with this contract must comply with the FDOT Standard 

Specifications for Road and Bridge Construction and its supplements (current edition). The FDOT Project Manager 

will decide whether submitted products are satisfactory for the intended use. Product approval may be issued 

for a single work order, a single site, a period, or the contract, at the discretion of the FDOT Project Manager. 

2
Exhibit “A” 
CCS Install & Maintenance 



        

         

              

     

         

    

       

       

            

           

  

                

         

          

         

 

           

             

          

 

            

             

         

   

    

           

         

         

             

          

            

            

           

      

  
    

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Exhibit 1 

Page 101 of 234
Material Safety Data Sheets (MSDS, Appendix B) are required for materials used in this contract. Prior to 

commencement of work, the successful Vendor shall provide the FDOT Project Manager with these. During the life 

of the contract, MSDS shall be provided when new materials are used, changes occur in existing materials, or at 

the request of the FDOT Project Manager. 

All work shall be completed in a neat workmanship-like manner, and to the standards of the industry. The Vendor 

shall procure all manuals and regulations quoted in this contract. 

All vehicles shall have a current inspection and registration from the state where the vehicle is registered. Vehicles 

shall be insured in accordance with the state’s requirements. Vendor’s equipment and operators shall comply with 

all applicable Department of Motor Vehicles, State, and Federal regulations, conditions, and operations of said 

vehicles. The name of the Vendor shall be displayed on both sides of all work vehicles while on state right-of-way. 

c. Warranty 

Each item installed shall have a warranty of at least one (1) year. Said warranty will begin upon final acceptance of 

the work performed under each individual Task Work Order (TWO) by FDOT. The manufacturer’s product warranty 

shall be transferred to FDOT upon acceptance but shall in no way limit the warranty prescribed herein. Any 

equipment or labor found to be defective prior to the final acceptance shall be replaced or corrected at the Vendor’s 

expense. 

The Vendor will be responsible for replacement of equipment that malfunctions due to factory defect or poor 

workmanship for a period of one (1) year. The Vendor will provide mobilization and must follow FDOT Standard 

Plans for Maintenance of Traffic (MOT) for this work at no charge to FDOT. 

d. Inventory 

The Vendor will be responsible for maintaining an inventory of all equipment owned by FDOT (equipment issued 

with FDOT property numbers, modems, sensors, cabinets, batteries, and solar panels) that is in their possession, 

and replacement if lost. This includes equipment stored at the Vendor’s warehouse or in the Vendor’s technician 

and/or construction crew vehicles. 

e. Work Zone Safety 

The Vendor shall provide for work zone safety and traffic lane closures in accordance with the most current 

version of the Manual on Uniform Traffic Control Devices (MUTCD). All work zone safety equipment, including 

signs, shall be the responsibility of the Vendor to provide. Equipment/personnel that may be required for work zone 

safety includes, but is not limited to, crash cushions, flag personnel, vehicle-warning lights, signs, traffic cones, 

traffic barrels, and personal safety equipment. As a minimum, all personnel working in or along the side of the road 

shall wear adequate clothing to protect the skin against sunburn and insect bites, and to project a professional 

image to the motoring public. This includes the wearing of shirts with sleeves (at least short sleeve in length), long 

pants and socks. They shall also always wear approved safety vests and hard hats when a bucket truck is in use, 

steel toe shoes when saws, trenchers, etc. are in operation. 
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All safety equipment shall meet FDOT specifications contained in MUTCD and FDOT Standard Specifications. All 

contract personnel who work in the field shall be trained in safety and shall be certified as a flag person according 

to the FDOT Flaggers training. The Vendor must have four (4) Traffic Certified staff with one on site the entire time 

a lane closure is in effect. American Traffic Safety Services Association (ATSSA) or National Safety Council 

certifications are the only accepted training recognized by FDOT. Certification cards for all field contract personnel 

shall be carried on their persons for the duration of contract work. The FDOT Project Manager will require 

attendance of all field contract personnel to have Flagger training as a prerequisite for working on the project. 

Prior to dispatching a work crew to a location at which lane closures will be required, a Vendor employee 

knowledgeable in the requirements of the MUTCD will develop a work zone setup plan for each proposed work 

location and submit to the appropriate District staff. 

Work shall be performed in a timely manner to ensure as little disruption to the traffic flow as possible. The work 

location and schedule will require approval from the FDOT Project Manager one week prior to planned work 

activities. The Vendor must be able to close lanes, complete sensor installation and open all lanes to traffic within 

8-hours for a 6-lane section of roadway. The Vendor must be able to complete lane closure, sensor installation and 

open all lanes to traffic in a 2-lane section within 3-hours. The Vendor shall coordinate with the appropriate District 

Staff and or other FDOT offices to ensure meeting all District-specific safety requirements. The FDOT Project 

Manager or the District Office may provide other personnel and agencies (City Engineers, Utilities, etc.) that the 

Vendor shall also be responsible for coordinating with regarding contract work and lane closure. The FDOT Project 

Manager will assist by providing information regarding initial points of contact in each District. The Vendor shall 

keep an electronic record of FDOT and other agency personnel with whom they coordinate work. This listing shall 

be submitted to the FDOT Project Manager upon request. 

The Vendor shall be responsible for contacting Sunshine Florida 811 and ensuring that buried utilities are marked 

prior to beginning work at a location that may require digging or trenching. The Vendor shall also be responsible for 

contacting appropriate local FDOT offices or other FDOT Vendors for the marking of FDOT utilities and acquiring 

appropriate permits via FDOT's One Stop Permitting service at (https://osp.fdot.gov/#/ContentPage/18ccf98b-9dba-

48a8-b5ea-a78e01198699). 

At selected locations, the Vendor shall coordinate and schedule the use of Florida Highway Patrol Officers or local 

police support in the work zone as an additional safety measure. Police support will be paid as a distinct line item. 

At other locations, FDOT may also require police support. Vendor may request approval for police support at other 

locations but must receive prior approval from the FDOT Project Manager in order for payment to be made for these 

services. 

f. Contract Personnel Requirement 

The contract will be awarded to one qualified Vendor, with no sub-Vendors, except for police support and directional 

boring services only. A detailed staffing plan will be required. Vendors shall detail the organizational structure for 

the group they propose to work on this project. While the Vendor is responsible for setting personnel staffing levels 

to meet the requirements of this contract, the plan shall include information on the back-up for key positions so that 
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absences such as vacation, sick time, etc. are accounted for without degradation to the mission. While this list 

should not be considered complete, examples of some key functions, key personnel and sub-tasks that should be 

included in the Vendor’s plan are: 

a. Program Management / Project Manager – Provide program direction and coordination. This is the key 

contact between FDOT management and the contracted program. Accessibility (on-call access) to contract 

Program Management staff is key to overall program success. This position shall ensure all program 

coordination and reporting requirements are met, including all staff are efficiently hired, trained and 

terminated, as necessary. 

b. Technical Expertise – Provide guidance and training to staff on technical issues, review technical work 

such as response to maintenance services regarding electronics problems and failures. Coordinate and 

resolve problems with equipment suppliers. Conduct research into new technologies and materials and 

advise FDOT regarding implementation issues. 

c. Construction/Schedule Management – Project Manager or Supervisor. Prepares work order estimates 

and coordinate task work orders with the FDOT Project Manager. Schedule daily work. Review pre-

construction inspection notes, inspection results and traffic data, confer with FDOT Project Manager and 

ensure installation/maintenance crews are aware of work requirements for each site. Coordinate schedules, 

lanes closures etc. with local FDOT, other government offices, utility marking services, police, etc. This 

includes timesheet/activity records for all field personnel working on TWOs. 

d. Sensor Maintenance and Installation – Repair and/or replace all field components of a CCS site in 

accordance with FDOT Specifications for Road and Bridge Construction. 

e. Quality Control/Assurance – QC/QA Supervisor. Even though FDOT does expect to have inspection staff 

available for this project, this is a key to Vendor success. Ensure contract specifications are followed in all 

areas, particularly for field maintenance, installation, and technical repair operations. Ensure the procedures 

manual is updated as required by the contract and FDOT Project Manager requests and the FDOT Project 

Manager has the most current version. 

f. Technical Service Support – Field Supervisor. Respond to operational trouble calls for electronics or 

communications equipment. Troubleshoot, install and` repair electronics and communications equipment. 

Inspects sensors, document findings and recommend needed repairs. Perform annual calibration checks 

and pre/post maintenance inspections. Mark buried cables and remove equipment from stations 

when/where outside construction requires. 
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g. Traffic Control Technician – Develop the traffic control plans, submits drawings and paperwork for 

approval. Supervises the installation of approved traffic control, ensuring that all signs, cones, barrels etc. 

are in the appropriate locations and that all MUTCD and FDOT specifications, procedures and guidelines 

are followed. Certified in Traffic Control and is on site anytime a lane or shoulder is closed to traffic. 

Responsible for any updates or changes to the MUTCD or FDOT Specifications and guidelines and brings 

the Vendor into compliance within 30 days. Must be certified by ATSSA or National Safety Council in the 

development of traffic control plans and the installation of traffic control devices. 

h. Administrative Support (NON-BILLABLE) – Maintain files and communicate with the FDOT Project 

Manager. Ensure paperwork and documentation is submitted. Prepare and track invoices. 

i. Training - All contract personnel shall be knowledgeable in the requirements of the contract pertinent to 

their work and shall have sufficient skill and experience to properly perform the work assigned to them. At 

least two full-time staff member shall be knowledgeable in the electronic and telecommunications 

requirements of the contract. The Vendor shall provide a list of personnel along with their job duties and 

qualifications to the FDOT Project Manager at the beginning of each month. The list shall detail all personnel 

working on this contract. Any changes in duties or additions of new personnel must be coordinated with the 

FDOT Project Manager. The Vendor shall certify that all personnel are trained in accordance with the 

training program established for this contract and are able to perform the requirements of the contract. If 

the quality of work by any individual fails to meet the standards required by this contract, upon notification 

by the FDOT Project Manager, the Vendor shall take appropriate action to retrain or remove that individual. 

The FDOT Project Manager, Engineers or inspection staff may request that individuals without the 

appropriate skills be removed from tasks that are beyond their skill levels. 

The Vendor shall hold a monthly meeting (NON-BILLABLE) with all current personnel for refresher training, to discuss 

safety and/or to discuss on-going issues. The FDOT Project Manager will provide topics for inclusion on the agenda at 

times. An agenda with notes from each meeting shall be submitted to the FDOT Project Manager as part of the monthly 

schedule. 

PMI - Planning, Maintenance & Installation Annual Meeting 

An annual Planning, Maintenance & Installation Meeting (NON-BILLABLE) will be held by the Transportation Data and 

Analytics (TDA) Office virtually with the option of in person at a location to be determined by TDA. The recommended 

attendees for this event is as follows: active field technicians and construction staff the Vendor has regularly working on 

this contract. This event is an information exchange opportunity that helps to ensure all the Vendors' staff are up to date on 

any changes to specification 695 of the Standard Specifications for Road and Bridge Construction and 695-001 Standard 

Index. Additionally, future changes to FDOT procedures and shared practices as they apply to this contract will be addressed 

at this event. 
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a. CCS Training 

The CCS supplier’s certified/qualified trainer shall train all employees responsible for the setup, troubleshooting or 

repair of CCS equipment. Training shall consist of factory (supplier) training and hands-on field training. 

b. Road Sensor Installation Training 

The Vendor shall conduct training for all employees that details the operational characteristics of the vehicle sensing 

equipment proposed to use. Training shall also cover sensor installation and maintenance procedures. Sensor 

installers and repair technicians need to be certified by the manufacturer. Certification shall be documented and 

supplied to the FDOT Project Manager. 

c. New Employee 

New employees shall receive the same live training that original employees received. Some consolidation of training 

will be allowed in the interest of efficiency. However, crew leaders shall always be trained personnel. Untrained 

personnel (due to consolidation of training for efficiency) shall not work with a crew leader with less than 6 months 

experience as a crew leader on a similar project. No more than one untrained person shall be assigned to a crew 

leader at a time. 

d. Administration (NON-BILLABLE) 

The FDOT Project Manager, and their designated representative, shall be invited to attend all training sessions. 

Detailed training plans shall be submitted to the FDOT Project Manager for comment prior to commencement of 

training. Training shall be conducted at least annually as refresher training, if not required sooner for new 

employees. The Vendor shall provide a list of all employees who attended each training session and the name and 

qualifications of the instructor to the FDOT Project Manager. 

e. Procedures Manual 

The Vendor shall provide to the FDOT Project Manager three (3) copies of its detailed work procedures manual. 

This manual shall include the step-by-step instructions for repair technicians, including equipment testing, service 

call procedures, installation of equipment, replacement of components, and all aspects of the road crew related 

work. Detailed electrical schematics of all cabinet wiring including grounding bonds and component placement 

within the cabinet shall be a part of the manual. Contract personnel and work crews shall have this manual available 

at the worksite and shall be familiar with its contents. The manual shall be a working document and shall be used 

as a reference guide while on site. Project Manager shall be notified of shortcomings and inaccuracies found in the 

manual by Vendor or FDOT personnel for appropriate correction and update of the manual. The Vendor shall 

provide updated copies of the manual to the FDOT Project Manager quarterly or as requested by the FDOT Project 

Manager for update of major changes. Updates shall be version controlled to enable immediate identification of the 

latest version. 
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f. Special Requirements 

1. No person shall enter a work zone without training, permits and authorization. All FDOT Safety Regulations 

(https://www.fdot.gov/roadway/TTC/Default.shtm) shall be followed. All documentation related to the entry 

in a confined space or work zone shall be provided to the FDOT Project Manager with all post-construction 

related documentation prior to the commencement of work. 

2. Two members of each crew shall hold current certification in basic first aid and Cardio-Pulmonary 

Resuscitation (CPR). Documentation shall be provided upon request to the FDOT Project Manager. 

3. Two members of each crew shall hold current certification in Traffic Control. Documentation shall be 

provided upon request to the FDOT Project Manager. Certification must be on person when lane closure is 

in place. 

4. FDOT requires as a general job responsibility that contract employees need to be appropriately trained in 

personal safety. First Aid, Lock-Out/Tag-Out, Fall Protection, and Confined Space awareness training will 

be the responsibility of the Vendor. The FDOT Project Manager shall be made aware of those employees 

having had training in these areas upon execution of contract.. 

g. Workmanship Sample 

The FDOT Project Manager may require personnel performing key tasks related to system performance such as 

soldering, low voltage electrical wiring, splicing, and troubleshooting to perform those tasks in the presence of FDOT 

inspector for verification of workmanship abilities. The FDOT Project Manager will design the work sample and 

inspect the quality of work performed as the assigned task is carried out. The tasks will be completed at a location 

selected by the FDOT Project Manager. The individual performing the tasks will supply all tools and components to 

complete the task. The final product will be evaluated and the FDOT Project Manager will decide if the technician 

is qualified to perform the level of skilled work evaluated or whether the individual requires additional training. 

h. Material/Tool Specifications 

A comprehensive list of all materials and source suppliers will be maintained. All components and materials list shall 

be updated when a new approved item is added. All tools, including items such as hand drills, stirring paddles, 

grinders, cleaning chemicals will be listed by part number, size, type, and the function of the device. The detailed 

material/tool supply check sheet for all tasks to include precise component identification will be incorporated into 

the “Procedures Manual Handbook”. Items deemed unacceptable by the FDOT Project Manager because of 

performance issues will be replaced/upgraded at the Vendor expense. 

i. Vehicle Classification Table 

The FDOT Project Manager must approve any vehicle classification tables used in this contract. In the future, use 

of any other classification table will require the FDOT Project Manager’s approval before it may be used. To request 

a change in the table, the Vendor shall provide the FDOT Project Manager with a description of the request change, 

justification and a printed report showing the proposed classification table. Each approved classification table shall 

have a distinctive name that includes the month and year of approval for contract use. The FDOT Project Manager 

can require an update to the classification table at any time. 

8
Exhibit “A” 
CCS Install & Maintenance 

https://www.fdot.gov/roadway/TTC/Default.shtm


 

              

                 

                

            

            

          

              

            

           

     

                 

        

 
           

     

    

      
      

          

             

          

       

        

           

           

            

          

            

           

     

  

          

         

  
    

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Exhibit 1 

Page 107 of 234
Service Call Procedures 

The Vendor shall have 5 calendar days to investigate, make site visits, make repairs, and respond back to FDOT after 

notification/receipt of a service call. The response back to FDOT shall include a date and time of site visits, technician’s 

name, and a summary of the nature of the problem found and action taken. If the immediate action taken does not resolve 

the problem and additional time is needed, the Vendor shall provide a detailed quote detailing how the problem will be 

resolved. The FDOT Project Manager will have the final approval authority for the problem resolution plan. Digital photos 

shall be submitted to the FDOT Project Manager with the service call response if failed sensors or FDOT road maintenance 

are found or to back up the service call response. If the result of the service call site visit requires sensor(s) replacement, 

the Vendor shall notify the FDOT Project Manager, who may arrange for verification of the requirement. The FDOT Project 

Manager will contact the Vendor with repair/replace scheduling instructions. The sensor(s) shall then be scheduled for 

replacement as per issued Task Work Order (TWO). 

If the findings of a service call indicate that FDOT road maintenance is the cause for the data problem, i.e., the roadway 

has been recently paved or sensors destroyed by milling, the FDOT Project Manager shall be immediately notified. 

Sensor Replacement 
A majority of road installation work required under this contract will be the replacement of individual sensors as they fail and 

the replacement of entire lanes of sensors destroyed by FDOT’s road maintenance program. 

Upon request the Vendor shall submit: 

a. A completed FDOT site inspection form (See Appendix C). 
b. An estimate of repairs based on the inspection form. 

All sensors replaced by the Vendor shall have a one (1) year Vendor’s warranty, which will begin upon acceptance of the 

installation work by the FDOT Project Manager. Any replaced sensor, which fails within the one (1) year period after 

acceptance due to installation, shall be replaced by the Vendor at Vendor’s expense, to include mobilization and FDOT’s 

MOT. The same standards for failure will be used for Vendor installed sensors as are used to determine if existing FDOT 

sensors require replacement. Piezos that fail to perform properly or degrade during the first year shall be evaluated to 

determine the mode of failure. The FDOT Project Manager reserves the right to make the final decision whether the piezo 

has degraded. The FDOT Project Manager may request a lane closure and participate in the removal and evaluation of any 

sensor to include FDOT developed tests of the sensor. Quality workmanship is key to the longevity of sensors. Sensors 

installed with poor workmanship may initially pass sensor reading tests; however, will be unacceptable to the FDOT Project 

Manager. The FDOT Project Manager may require replacement of such sensors or allow the continued use with a longer-

term warranty from the Vendor. A post construction inspection shall also be performed on all warranty work completed and 

sent to the FDOT Project Manager within the specified period. 

Work Schedules and Work Control Procedures 

All CCS maintenance work shall be pre-approved by the FDOT Project Manager prior to the Vendor starting work at a 

location. The Vendor’s approach and work plan shall include control procedures to ensure that approval is received prior to 
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commencement of work, and that only required work is recommended. Features that shall be included with suggested 

guidelines: 

a. Initial Work Schedule 

The Vendor shall provide the FDOT Project Manager with an initial work schedule that indicates when all initial site 

visits and installation of contract count equipment, if an equipment change is being made, will be complete. It is 

FDOT’s preference that CCSs remain continuously operating, and that as little disruption to traffic data available 

occurs during the transition process to a new contract. 

b. CCS Preconstruction Inspection 

After a review of FDOT road maintenance plans, the FDOT Project Manager will provide the Vendor with CCS 

locations where sensor maintenance work may be appropriate. The FDOT Project Manager may provide a priority 

of work to be performed at any time during this process. The FDOT Project Manager will require a preconstruction 

inspection of the CCS and roadway before maintenance construction work can begin. The inspection shall include 

a thorough test of all sensors and other CCS site components. A detailed FDOT Inspection form submitted 

electronically containing sensor test results, pavement condition, digital photographs and recommendations for 

repairs shall be submitted to the FDOT Project Manager. All digital photographs submitted for this contract shall be 

time and date stamped. 

c. Task Work Order (TWO) 

A written task work order will be issued by the FDOT Project Manager to initiate all work to be performed under this 

contract (see sample, Attachment -1). Such TWOs will specify the STCS or CCS to be serviced, the service to be 

performed, and the estimated costs to be incurred. Typically, a separate TWO will be issued for each site to be 

serviced. The exception to this will be for “site troubleshooting/technician” work or for work requiring similar, 

repetitive operations. A single TWO may be issued to utilize bucket truck operations at multiple locations. 

Determination of the number and location of sites to be included in any multi-site TWO will be by agreement between 

the Vendor and the FDOT Project Manager. Sites that do not download the previous day’s data may require a site 

visit by an electronics technician to determine the cause of the problem. The repairs are performed at the cabinet, 

solar power pole or occasionally one of the pull boxes where wire splices are located. Typical repairs are of short 

duration and may include, but are not limited to modem, voltage regulator, battery, solar panel, and electronics 

replacement or repair, checking wiring connections, performing splices, recording readings from the various 

electronic devices, retrofitting sites with equipment upgrades such as wireless modem installations, or other work 

of a similar nature. In these TWOs, multiple sites will be "clustered" so that the anticipated work can be 

accomplished within one work week. This work week may exceed 60 hours without prior approval of the FDOT 

Project Manager if the negotiated standard hourly rate is not affected. Additional charges such as overtime are not 

permitted. 

Within seven (7) calendar days of receipt of a written TWO, the Vendor shall acknowledge its receipt, acceptance 

of the work assignment, and agreement to the estimated costs allocated. This acknowledgment shall be 

accomplished by returning one copy of the TWO signed by an authorized company official to the FDOT Project 

Manager or processed through DocuSign. Except as noted above, all work on a TWO shall be satisfactorily 
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completed within 60 business days of acknowledgment of said TWO. Any time required for acquisition of materials 

and supplies shall be included in this 60-day period. At the Vendor’s request, time extensions may be granted by 

the FDOT Project Manager and documented in the TWO files. For TWOs requiring sensor replacement, the Vendor 

will, at no additional charge, send an electronics technician to the site to verify the problems listed in the TWO and 

to identify any additional work that may be required (pre-inspection). 

All work accomplished as a result of this contract is subject to inspection by TDA technicians and must be approved 

by the FDOT Project Manager prior to acceptance of and payment for services rendered. The FDOT Project 

Manager shall be notified of the intended work schedule for each TWO at least five (5) working days in advance of 

any work being accomplished under said TWO and shall have 10 working days following notification of completion 

of work by the Vendor for inspection. Work not accepted and approved shall be corrected by the Vendor and re-

inspected by FDOT within 10 working days following notification. 

If the Vendor does not begin work by the end of the day provided by the Work Document, or if the assignment of 

work on the Work Document is not complete within the number of calendar days specified on the Work Document, 

then the Department may assess the Vendor, not as a penalty but as liquidated damages, a per day assessment 

of $500.00. 

Sites that have a separate cabinet for each direction (2-unit sites) will be considered “one” site for assigning TWOs 

except in the following instances: 

1. When four or more lanes are being monitored in either direction 

2. When guardrail or any other structure prohibits the workers and their equipment’s ability to access both 

cabinets from one location 

3. When more than 1,000 feet separate the sites cabinets 

A foreman is required on TWOs calling for flaggers or closing of an active travel lane which involves site construction 

crews. A construction crew will have a foreman and an appropriate number of workers for the task to be performed 

in a timely manner. This includes the personnel required to set up and maintain the safety of the work zone. 

d. Post-Construction Inspection Process 

After completion of construction work, a post-construction inspection shall be completed and submitted to the FDOT 

Project Manager. There will not be a separate pay item for this inspection. This Post-Construction Inspection is 

used as a notification to the FDOT Project Manager that the Vendor has completed and reviewed its work and is 

ready for an FDOT acceptance inspection. This inspection shall include an electronic report containing all (both 

newly installed and existing) sensor readings, digital photos, GIS and a site sketch. All site installation sketches 

shall be done in AutoCAD, MicroStation, drawings, or in a format approved by the Department, and shall include a 

detailed drawing showing lane width, previous sensor arrays still in use, new sensors and all spacing. Newly 

installed sensors shall include the depth of installation, given in inches. Sensors that are paved over shall be noted 

on the drawing. The cabinet and location of trenching and conduits and grounding shall also be shown. All spacing 

between sensors, cabinets and other markings shall be measured in feet and inches. The name of the drawing 
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maker and north arrow shall be shown on the sketch. After submission of the post-construction inspection, an FDOT 

inspector will make a final acceptance inspection. All post-construction inspection reports shall be sent to the FDOT 

Project Manager. Once notification of readiness for inspection by the Vendor has been received, FDOT acceptance 

testing will be conducted within 30 days. There will not be a separate pay item for this function. 

Inspection reports (preconstruction and post-construction) shall be submitted to the FDOT Project Manager within 

10 business days. 

e. Payment 

Only inspected and approved TWO work shall be eligible for invoicing. Invoices for TWOs completed and inspected 

shall be submitted to the FDOT Project Manager. After receipt of invoice, the Department has 10 working days to 

inspect and approve goods and services. 

The Department will consider the delays in delivery of materials or component equipment that affect progress on a 

controlling item of work as a basis for granting a time extension if such delays are beyond the control of the Vendor 

or supplier. Such delays may include an area-wide shortage, an industry-wide strike, or a natural disaster that 

affects all feasible sources of supply. In such cases, the Vendor shall furnish substantiating letters from a 

representative number of manufacturers of such materials or equipment clearly confirming that the delays in delivery 

were the result of an area-wide shortage, an industry-wide strike, etc. No additional compensation will be made for 

delays caused by delivery of materials or component equipment. 

f. Regularly Required Work Schedules 

All road installation and maintenance work shall be coordinated with and approved by the appropriate local 

government authority, local controlling FDOT office and the FDOT Project Manager. Work requiring lane closures 

shall normally be limited to daytime hours Monday through Friday. Work at some locations (such as high traffic 

volume locations) will only be allowed during the nighttime hours. The FDOT Project Manager and FDOT District 

staff can require nighttime, weekend hours. Holiday periods will have additional restrictions regarding days and 

hours during which lane closures will be allowed, which may be determined by the local FDOT office or the FDOT 

Project Manager. The Vendor may work weekends with the approval of the FDOT Project Manager and the local 

government organization with authority to approve lane closures. 

The Vendor shall provide the FDOT Project Manager with a schedule showing work planned during the upcoming 

week. The report shall be detailed and include the site location information, work order number, date of Pre-

Construction Inspection and the crew leader. 

The FDOT Project Manager shall have the authority to schedule meetings with Vendor management and employees 

as deemed necessary to manage the contract. 
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FDOT Project Manager Requested Site Maintenance 

The Vendor may be requested to perform additional site maintenance at CCS sites not related to the replacement of sensors 

or operation of CCS equipment. The following list contains examples of such work, which shall be completed if requested 

by the FDOT Project Manager. A pay or bid item is to be provided by the Vendor for each type of service as part of their 

Proposal: 

a. Fill/Seal Cracks and Repair Potholes 

At the request of the FDOT Project Manager, the Vendor shall fill/seal cracks and repair potholes around the 

sensors. The area shall include all cracks within 20-feet of the sensors. The repair technique, procedures, and 

materials will require approval by the FDOT Project Manager. Site maintenance will take place during normal 

operations when a lane closure is active or as requested by FDOT Project Manager and carry a one-year warranty. 

b. Pest Deterrents 

Pest deterrents (mothball, ant granular, cedar) shall be used at all CCS sites to prevent infestation. 

c. Maintaining Vegetation 

At the request of the FDOT Project Manager, the Vendor shall trim the vegetation in the immediate area of the CCS 

cabinet. This shall include the area in a 10-foot radius around the cabinet, but only within the FDOT right-of-way. 

The Vendor shall contact the FDOT Project Manager to clarify any questions regarding what is or is not the FDOT 

right-of-way. The method to be used for maintaining this area is non-tractor mowing and/or string-trimming. 

The Vendor shall be responsible for trimming of trees and other vegetation that adversely affects the available 

sunlight reaching the solar panel and ultimately impacts the operation of CCS and modem equipment. Before 

performing trimming operations, the Vendor shall notify the FDOT Project Manager to receive approval to cut/trim. 

Note: Normal maintenance during services calls and the various inspections of this contract shall include 

maintaining the counter, pull boxes cabinets, dispense pest deterrents and remove vegetation and/or graffiti from 

the cabinet post and solar panel and shall not be a separate pay item. 

d. Annual/ CCS Certification Inspection 

The Vendor shall perform this inspection upon the direction of the FDOT Project Manager. This inspection shall be 

performed within 30-days upon receipt of request. The completed report shall be sent to the FDOT Project Manager. 

This inspection shall include the following items: 

Visual check of sensors (for grout failure, road maintenance issues, etc.) This is a noninvasive inspection 

and should not include lane closures 

Visual check of site (cabinet, gaskets, solar panel angle / obstructions, etc.). Repair as necessary 

Check pull box (for water, empty if full of dirt, level with landscape, visual damages, line with river rock) 

Check all connections 

Check time/date of the data collection unit 

Sensor checks to include current reading 

Photograph the sensors and site to include photos of pole/cabinet/solar 
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Simple site sketch 

Check ground rod reading and ensure cad welding has been performed and notify the FDOT Project 

Manager of any discrepancies 

Monitor traffic and perform a count and classification audit 

Check cabinet mounting bolts: require gasket seals to prevent water from entering 

Locks may need to be adjusted or replaced if door is hard to open or shut 

Lubricate door hinges and locks 

Replace filters as needed 

Door gaskets shall be replaced if torn, missing, loose, open gaps where gaskets connect, (clean old gasket 

off door surface prior to replacing) 

Check seal around base of base mounted cabinets 

Implement appropriate pest/insect deterrent protocol 

Verify communications with FDOT before leaving site 

Site Acceptance 

A documented acceptance of each repaired, upgraded or newly installed site will be based on compliance with the current 

FDOT Standard Specifications for Road and Bridge Construction. An FDOT technician will inspect, sign, and date each site 

inspection sheet after all work has been completed to ensure specification compliance. FDOT will conduct final acceptance 

testing within 30-days of notification of readiness for inspection by the Vendor 

Lightning/Surge Protection 

The Vendor shall provide for lightning/surge protection at each CCS and be responsible for any damage caused by failed 

protection. 

Post-Construction Maintenance 

The Vendor shall compact and level the ground for planting grass seed in the FDOT right-of-way whenever contract 

construction work or service vehicles cause rutting or destruction of vegetation. The type of grass seed to be used must be 

approved by the FDOT Project Manager prior to use. Straw shall be spread over the newly sown grass. Gravel will be added 

as needed to restore the site to preconstruction conditions. There is not a separate pay item for this work. Costs shall be 

included in the individual construction pay items. The Site must be free of all trash once work is completed. 

Vendor Representative 

The Vendor shall provide the FDOT Project Manager with a contact name and phone number who shall be responsible for 

all contract work discussion. The FDOT Project Manager will coordinate administrative issues with the Vendor 

Representative but may at times require direct access to the Vendor’s Field Technicians to discuss specific issues. To 

facilitate that contact, each contract team/employee shall have a cellular telephone at which they can be contacted during 
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normal work hours. A list of all employees and their work hour phone number shall be provided to the FDOT Project Manager 

and shall be updated when changes occur. 

Lane and Sensor Numbering 

To ensure uniformity in numbering the road sensors, the following procedures shall be followed. 

North/East outside/driving lane is Lane 1. The lead loop in Lane 1 shall be Loop 1A. The trail Loop in Lane 1 shall be Loop 

1B. This numbering shall continue to the inside lane. Piezos shall be numbered matching the lane number. Numbers will 

continue in sequential order when crossing to the other direction of travel (See Appendix D). 

3. Assignment of Pay Items 

Pay Items are established and will be assigned for all work to be accomplished under this contract. Work assignments will 

be made through issuance of TWOs. All work is to be performed in accordance with the Pay Item Descriptions below and 

the documents referenced in the Work Schedules and Work Control Procedures section above. Each TWO will contain 

a detailed description of the work to be performed based on "best knowledge available at the time of issuance," and the 

compensation allocated for the TWO. Adjustments may be made to the Pay Items/quantities allocated, upon the Vendor’s 

inspection of the worksite, at the discretion of the FDOT Project Manager. If the Vendor determines that additional work 

exceeding $1,000.00 should be performed, they must get prior approval from the FDOT Project Manager. Said approval 

may be in writing or given verbally with written follow up documentation. The exception to the requirement for prior approval 

will be on technician TWOs where technicians may be redirected to visit additional sites or may encounter unanticipated 

problems requiring additional time and/or replacement of equipment or materials on-site. E-mail, fax or other written 

correspondence are acceptable and will be attached to the TWO files for future reference. Should adjustments be made, 

compensation will be recalculated for the items/quantities used to perform the work required in the TWO, as approved by 

the FDOT Project Manager, at the Contract Prices. 

New Pay Items may be assigned if deemed by the FDOT Project Manager to be necessary to fulfill the intent of this contract. 

Should such Pay Items be assigned, compensation for same shall be as negotiated by the FDOT Project Manager and shall 

be mutually acceptable to FDOT and the Vendor. The contract shall be amended to reflect the addition of the new Pay 

Items. 

Pay Item Descriptions, Measurement and Payment 

Establishment of Pay Items 

The following Pay Items are established and will be included as a part of the contract. 

Maintenance of Traffic (MOT) 

Description 

All maintenance of traffic (MOT) shall be in accordance with the referenced specifications (Section 2b, above) and FDOT 

procedure Topic No: 625-010-010-g. The Vendor shall obtain permission to close lanes as necessary from each responsible 

local maintenance yard or the proper office as directed. The Worksite Traffic Supervisor must be certified by a FDOT 
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approved training agency that meets FDOT’s MOT training requirement for advanced training. It is the Vendor’s 

responsibility to ensure availability and proper scheduling of FDOT’s MOT crew for all TWOs. In the event, scheduling is 

not permissible then it is the responsibility of the Vendor to provide FDOT approved MOT. Mobilization will be included in 

the MOT costs and is defined as the charge to take a fully outfitted maintenance/construction work crew to the worksite for 

the duration of time necessary to complete all work assigned at the site. 

Work under this section shall include furnishing flag persons as required, and the installation, maintenance and removal of 

the required barricades, signs, and flashing lights. All preparatory work and operations in mobilizing for beginning work, 

movement of personnel and associated costs, per diem, etc., movement and/or storage of equipment and supplies, MOT 

and other incidentals for one TWO (project) shall be included in this item. 

The MOT shall be determined by type of road and MOT required based on work to be performed at the site and approved 

by the FDOT Project Manager and assigned with each TWO. The MOT shall be determined according to the following 

criteria: 

Interstate MOT – defined as an interstate site for installation or repair requiring lane closures. 

Non-Interstate MOT – defined as a non-interstate site for installation or repair requiring lane closures. 

Mobilization Only – defined as mobilization to a location for work that does not include lane closures. Will normally 

be associated with work crew performing tasks on the shoulder of the road only such as replacement of cabinets, 

poles, grounding, or maintenance of vegetation. This will be paid per work crew per day. If multiple locations are 

visited in one day, Vendor can only charge once per day. 

Shoulder Closure Only MOT – defined as closure of shoulder lane only with no active travel lanes closed. Normally 

this is associated with a work crew performing tasks on the shoulder of the road only such as replacement of 

cabinets, poles grounding or maintaining vegetation. 

Message Board – defined as in addition to MOT type when message boards as required by the MUTCD. 

Police Services – defined as in addition to MOT type when police services are required. 

This section is not for mobilization of technicians performing services calls, counter repair, site inspections, sensor marking, 

data retrieval, solar panel replacement other work associated with a single technician working alone. 

1. Measurement and Payment 

Payment for this item shall be a price per lane for the level specified. Payment shall be made under: 

Payment shall be made under: 

Item No. MOT-IL Mobilization- Interstate Location 

Item No. MOT-NIL Mobilization- Non-Interstate Location 

Item No. MOT-NM Mobilization Only- No MOT 

Item No. MOT-FR Flaggers Required 

Item No. MOT-SC Mobilization- Shoulder Closure 

Item No. MOT-MB Message Board 
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Item No. MOT-PS Police Services per 4-Hour Block 

Grounding 

Description 

All grounding shall be in accordance with the referenced specifications (Section 2b, above) except readings shall be 

recorded on forms obtained from or approved by the FDOT Project Manager. The completed data sheets shall be submitted 

to the FDOT Project Manager. New cabinets (base mounted or pole mounted) require the installation and connection of 40-

ft. of grounding electrode as a single point contact or in array. See Standard Specifications for Road & Bridge Construction 

620 and Standard Plan Index 695-001 for grounding requirements. 

2. Measurement and Payment 

Payment shall be made per linear foot of grounding electrode installed and shall include labor, all ground rods, chemical 

welds, couplings, and fittings. Payment shall be made under: 

Item No. 620-1-1 Grounding Electrode (F&I) – LF 

Conduits, In Place - With/Without Trenching 

Description 

This section describes the conduit to be installed and the method of installation. Conduit installed shall be in accordance 

with 630 of the Standard Specifications for Road & Bridge Construction and Standard Plan Index 695-001. 

Conduits placed under the pavement shall be installed by Directional Bore (horizontal directional drilling). Other horizontal 

conduits shall be placed by open trenching unless Directional Boring is more cost effective to FDOT. Directional boring in 

areas other than beneath the roadway must be approved in advance by the FDOT Project Manager. 

3. Measurement and Payment 

The contract unit price per linear foot for conduit/casing, furnished and installed, shall be full compensation including all 

fittings, glue, hardware, and materials as required, all labor, excavating, backfilling and restoration materials as necessary 

for a completed and acceptable installation. Payment for directional bore will be based on the horizontal distance measured 

from pull box to pull box, or pull box to cabinet, pole, etc. as specified. The Vendor will be responsible for restoring any 

areas that erode for a period of six months after the work was performed. This will include the placement of sod where 

required in locations prone to erosion. Payment shall be made under: 

Item No. 630-X Trenching, includes opening and closing the trench for placing conduits, (F&I) - LF/Trench 
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Item No. 630-2-11 All PVC conduits (1/2" - 3") placed either vertically, or horizontally in an open trench or casing, (F&I) 

- LF/Conduit 

Item No. 630-2-12 2” – 3” PVC or rigid conduits placed by directional boring, one per pull, (F&I) - LF/Conduit 

Item No. 630-2-23 2” – 3” PVC or rigid conduits placed by directional boring, two or three per pull, (F&I) - LF/Conduit 

4. Pull Boxes 

Description 

Pull boxes shall be installed in accordance with the referenced specifications (Section 2b, Standard Specifications for Road 

& Bridge Construction 635 and Standard Plans Index 17700.) 

5. Measurement and Payment 

The contract unit price per pull box, furnished and installed, shall be full compensation including all hardware and materials 

as required, all labor, excavating, backfilling and restoration materials as necessary for a completed and acceptable 

installation. The Vendor will be responsible for restoring any areas that erode for a period of six months after the work was 

performed at no additional expense to FDOT. This will include the placement of sod where required in locations prone to 

extreme erosion. Payment shall be made under: 

Item No. 635-1X Concrete Apron (F&I) – EA 

Item No. 635-2-11 Pull Box, Composite (F&I) – EA 

item No. 635-2-12 Replenishing Pull Box With River Rock – EA 

Aluminum Pole 

Description 
Aluminum poles installed shall be in accordance with Section 646 of the FDOT Standard Specifications - Ground poles in 

accordance with Section 620 of the Standard Specifications for Road & Bridge Construction and Standard Plan Index 695-

001. 

6. Measurement and Payment 

The contract unit price per pole, furnished and installed, shall be full compensation including all hardware and materials as 

required, all labor, excavating, backfilling and restoration materials as necessary for a completed and acceptable installation. 

Payment shall be made under: 

Item No. 646-1-12 12-FT. Aluminum Breakaway Pole Assembly, (F&I) – EA 

Item No. 646-1-15 15-FT. Aluminum Breakaway Pole Assembly, (F&I) – EA 

Item No. 646-1-20 20-FT. Aluminum Breakaway Pole Assembly, (F&I) – EA 

Item No. 646-1-25 25-FT. Aluminum Breakaway Pole Assembly, (F&I) – EA 

Item No. 646-1-30 30-FT. Aluminum Breakaway Pole Assembly, (F&I) – EA 
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Electronics Technician/Construction Laborer for Repair of Sensors and/or Other Equipment 

Description 

To ensure proper operation of the site, and to preclude unnecessary replacement of entire sensors and/or equipment, 

operational and electrical testing and/or calibration shall be performed when specified. 

Specified testing/calibration will be performed using only equipment, computer software and methods approved by FDOT 

for the equipment and sensors being tested. It shall be the Vendor’s responsibility (without additional cost to FDOT) to obtain 

the appropriate test equipment, computer equipment and/or computer software to accomplish the prescribed work. 

Testing/calibration shall also include a visual/physical verification of vehicles crossing sensors to ensure proper calibration 

of counts, classification and/or weight by electronic classifier/WIM unit. 

Whenever testing equipment or servicing the site indicates that re-splicing cables in the pull box and/or replacement of only 

the homerun cable for the associated sensor(s) would restore the assembly to performance within specifications, re-splicing 

and/or homerun cable replacement shall be performed in lieu of assembly replacement, and compensation will be adjusted 

by the FDOT Project Manager accordingly. Equipment testing/calibration shall be in accordance with the manufacturer's 

instructions as approved by the FDOT Project Manager. Testing of the loops and lead-ins shall be in accordance with 

Section 695-3.2.2 of the Standard Specifications for Road & Bridge Construction (SSRBC). 

The Electronics Technician shall be fully capable of operating all test equipment and computer software routines and shall 

perform all required tests and making the necessary corrective actions. 

The Construction Laborer shall be fully capable of operating all construction equipment in performance of unanticipated 

labor tasks and assisting the Electronics Technician as required. Typical tasks that arise infrequently would be removal, 

modification or installation of existing poles or cabinets, grinding or sealing of pavement, or any other activity not specifically 

covered in contract pay items. 

7. Measurement and Payment 

The contract unit price per hour for each technician and/or laborer shall be full compensation for mobilization, all labor, and 

all minor, associated material (such as electrical tape, miscellaneous hardware, paints, sealants, etc.) as required for a 

complete and acceptable installation. Payment shall be made per man/hour for technician's and/or laborer’s time. No 

payment for work included in any other item of this contract may be included herein. Payment shall be as follows: 

Item No. 300-2 Construction Laborer – Per Hour 

Electronics Technician for Calibration of WIM Sites 

Calibration of weigh-in-motion sites, unless otherwise specified, shall be accomplished using a five (5) axle semi-tractor 

trailer (commonly termed 18-wheeler) with air ride suspension for the tractor and trailer as specified in the TWO. The vehicle 

shall be loaded with a stable load 80% to 100% of its legal capacity. The calibration vehicle shall be weighed at a state 

certified static scale prior to use on-site. A copy of the scale weights recorded for the steering axle, drive axle group and 
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trailer axle group will be provided to FDOT’s representative at the calibration site. The spacing between all axles shall be 

measured, recorded, and submitted with the weight ticket. Calibration shall be accomplished by making the prescribed 

number of passes of the test vehicle over the sensors in each lane. The Vendor must have a certified WIM calibration 

technician on site. 

The Vendor will be responsible to provide a fully functional site before calibration begins. Prior to site deployment of the 

calibration vehicle(s), the Vendor shall test each sensor and determine its operating condition if required by FDOT. Payment 

for such testing and calibration will be paid for as Technician's Time - Pay Item No. 300-1. The FDOT Project Manager shall 

be notified immediately should any sensor not be performing optimally. No calibration will be performed in any lane where 

the sensors are not fully functional without the express consent of the FDOT Project Manager. The Vendor will provide a 

technician to assist with validation operations when requested by FDOT. 

8. Measurement and Payment 

The contract unit price per hour for each technician shall be full compensation for mobilization, all labor, and all minor 

associated material (such as electrical tape, miscellaneous hardware, paints, sealants, etc.) as required for a complete and 

acceptable installation. Payment shall be made per man/hour for technician's and/or laborer’s time. No payment for work 

included in any other item of this contract may be included herein. Payment shall be as follows: 

Item No. 300-1 Electronics Technician – Per Hour. 

Item No. 305-5 Calibration Vehicle Five Axled Vehicle, Loaded – Per Hour. 

Inductive Loop Assembly 

Description 

Standard Loops shall be 6ft x 6ft (unless requested by FDOT Project Manager), centered in the lane and be installed in 

accordance with reference specifications (Section 2b, Standard Specifications for Road & Bridge Construction (SSRBC) 

695 and Standard Plan Index 695-001). 

9. Measurement and Payment 

The contract unit price per loop for Inductive loops furnished and installed, shall be full compensation including all loop wire, 

loop sealant as specified and other associated material as required, and all labor for a completed and acceptable installation. 

Payment shall be made under 

Item No. 695-6-BON Inductive Loop Assembly (Bondo/Stat-A-Flex Loop Seal) (F&I) – EA 
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Loop Homerun Cable 

Description 

Loop homerun cable shall be installed in accordance with reference specifications (Section 2b, Standard Specifications for 

Road & Bridge Construction (SSRBC) 695 and Standard Plan Index 695-001). There should be no splices in any lead wires 

from the roadway sensor to the cabinet for distances less than 150 feet. Splices are allowed, if needed, when the distance 

from the sensor to the cabinet exceeds 150 feet. 

10. Measurement and Payment 

The contract unit price per linear foot, furnished and installed, shall be full compensation and shall include any necessary 

splicing and/or connectors. 

Payment shall be made under: 

Item No. 695-4-4 #14 AWG, IMSA 50-2 Homerun Cable (F&I) – LF 

Item No. 695-4-80 3M, 8082 Wire Splice (F&I) – EA 

Item No. 695-4-DB 3M, DBY-6 Wire Splice (F&I) - EA 

Piezoelectric Axle Sensors 

Description 

Work described in this section consists of furnishing and installing the piezoelectric axle sensor(s) specified in the TWO, 

either in new locations or as replacements for existing sensors. Piezoelectric axle sensors shall be installed in accordance 

with the manufacturer’s instructions and/or installed in accordance with reference specifications (Section 2b, Standard 

Specifications for Road & Bridge Construction (SSRBC) 695 and Standard Plan Index 695-001 except as modified herein. 

Class II piezoelectric axle sensors shall be installed in a slot cut 1.5-inches deep. The slot shall be cut in one pass using a 

single 0.75-inch-wide blade or with multiple blades ganged together. The slot will be pressure air cleaned and wiped 

thoroughly with alcohol prior to placement of the sensor and sealant. Two strips of duct tape will be placed approximately 

2-inches from the edge of the slot down both sides for the length of the slot prior to placement of the grout. The sensor will 

be installed 1-inch below the surface. The slot shall be partially filled with epoxy sealant prior to placement of the sensor to 

ensure there are no voids beneath the sensor. At completion, the grout level will be flush with the duct tape and will fill all 

voids in the pavement’s surface layer out to the tape. The duct tape is then removed and after the grouts sets adequately, 

it will be ground flush with the roadway using a belt sander. 

11. Measurement and Payment 

The contract unit price per sensor assembly, installed, or furnished and installed, shall be full compensation for all work 

described in this section and shall include the removal of the existing axle sensor where required, the axle sensor, cabling 

as necessary, any special tools or equipment required, bonding material (grout) and other associated material as required, 

and all labor for a completed and acceptable installation. 
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The contract unit price for sensor lead-in cable furnished and installed shall be full compensation for all work described in 

this section and shall include the lead-in cable and all labor and materials needed to perform the splice. 

Payment shall be made under: 

Item No. 695-1-6C 6-ft. Piezo Axle Sensor, E-Bond (F&I) EA 

Item No. 695-1-6A 6-ft. Piezo Axle Sensor, IRD, AS475 (F&I) – EA 

Item No. 695-1-10C 10-ft. Piezo Axle Sensor, E-Bond (F&I) – EA 

Item No. 695-1-10A 10-ft. Piezo Axle Sensor, IRD, AS475 (F&I) – EA 

Item No. 695-XX Replacement Coaxial Sensor Cable (F&I) – LF 

Reseal Inductive Loops and/or Piezoelectric Axle Sensors 

Description 

Work described in this section consists of resealing existing embedded inductive loops, piezoelectric axle sensors, bending 

plates, minor potholes, or pavement patches (using cold patch, sealant, or grout as appropriate) either in rigid or flexible 

pavement. 

All products used shall be approved by FDOT, and all work shall be in accordance with Section 660. 

12. Measurement and Payment 

The contract unit price per lane for up to two loops, two piezoelectric axle sensors and/or two bending plates, cleaned and 

resealed, shall be full compensation including all loop/piezo sealant and associated material as required, and all labor for a 

completed and acceptable installation. Mobilization and maintenance of traffic is covered separately and is not a part of this 

item. Payment shall be made under: 

Item No. 695R Reseal Loops and/or Piezo Axle Sensors (F&I) - Per Lane 

Solar Power Unit 

Description 

The work specified in this section includes furnishing and installing, interconnecting, and testing any or all the following solar 

power unit components as specified in accordance with Section 695 of the Standard Specifications for Road & Bridge 

Construction (SSRBC) and Index 17900 except as otherwise specified herein. 

13. Measurement and Payment 

The contract unit price per unit specified, furnished, and installed on an existing pole or in an existing cabinet, shall be full 

compensation for all work described in this section and shall include any or all the following: furnishing and installing the 85-

150-300-watt (minimum) solar panels (as specified); or furnishing and installing the 21-AH or 100-AH battery; or furnishing 

and installing the specified 20- or 25-amp, voltage regulators. All necessary wiring and other associated material as required, 
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removal and disposal of existing panel, battery or regulator as required, and all labor for a completed and acceptable 

installation are also included herein. Payment shall be made under: 

Item No. 695-5-85 85-Watt Solar Power panel, (F&I), - EA 

Item No. 695-5-150 150-Watt Solar Power panel, (F&I), - EA 

Item No. 695-5-300 300-Watt Solar Power panel, (F&I), - EA 

Item No.695-5-21A 21-Amp-Hour battery, (F&I), - EA 

Item No. 695-5-12B 100-AmpHour battery, (F&I), - EA 

Item No. 695-6-20A 20-Amp Voltage regulator, (F&I), - EA 

Item No. 695-6-25A 25-Amp Voltage regulator, (F&I), - EA 

Lightning Suppression 

Description 

Lightning Suppression shall be installed in accordance with reference specifications Section 2b, Standard Specifications for 

Road & Bridge Construction (SSRBC) 695 and Standard Plan Index 695-001. When specified, lightning suppression devices 

shall be furnished and installed for each power, piezoelectric axle sensor and loop lead-in in the cabinet. Suppressors for 

loop and piezo lead-ins shall be mounted on an approved 8” X 24” aluminum panel (Sensor Backplane) on the back wall of 

the cabinet. A sensor backplane will be capable of up to 4-lanes of inputs. Suppressors for power lead-ins shall be mounted 

on a 10” X 10” aluminum panel (Power Backplane) on the right-side cabinet side wall. 

14. Measurement and Payment 

The contract unit price, shall be full compensation for all work described in this section and shall include cost of removal of 

existing lightning suppression equipment when required, furnishing, and installing backplane and suppressors, 

interconnection of the lightning suppression on all lead-ins as required, furnishing, and installing the lightning rod and its 

interconnection with the system ground, and all labor for a complete and acceptable installation. 

The Sensor backplane assembly shall consist of the basic backplane, DIN rail for mounting suppressors, two inductive loop 

terminal strips, and one vehicle sensor terminal strip. The Power Backplane will consist of the basic backplane, DIN rail for 

mounting the suppressor, one battery terminal strip and one solar panel terminal strip. 

Payment shall be made under: 

Item No. 695-8-NS Power Backplane (No suppressors) (F&I) – EA 

Item No. 695-8-PAS Power Suppressor Atlantic Scientific (F&I) - EA 

Item No. 695-8-PED Power Suppressor EDCO (F&I) – EA 

Item No. 695-8-LP Lightning Suppressor, Loop/Piezo Atlantic Scientific (F&I) - EA 

Item No. 695-8-LPED Lightning Suppressor, Loop/Piezo EDCO (F&I) – EA 
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Continuous Count Station (CCS) Cabinet 

Description 

The cabinets installed shall be FDOT Type III, IV or V as specified in Section 695 of the Standard Specifications for Road 

& Bridge Construction (SSRBC) and Standard Plan Index 695-001, (except as modified herein), NEMA 3R rated, base, 

pedestal, pole, or pedestal/pole mounted as specified in the TWO. All wire leads from the roadway, solar power will enter 

the cabinet from the pole or base (when so mounted) in conduit or through the cabinet mounting structure (pipe where 

pedestal mounted, unless otherwise specified in the TWO. Entries into the cabinet shall be watertight. 

Each cabinet shall have an aluminum shelf (same material as cabinet) continuously adjustable in 2-inch increments from 

within 10-inches (max.) of the top of the cabinet to within 10-inches (max.) of the bottom of the cabinet. The main door shall 

be provided with a hasp, making it capable of being locked with a padlock. The cabinet shall be vented to allow heat 

dissipation. The vents shall be covered with a filter to allow ventilation but preclude insect entry. No exhaust fan is required. 

No police panel or door is required but will be allowed. 

Pedestal mounted cabinets shall have a solid 1/4” bottom constructed of 5052-H32 aluminum suitable for pedestal mounting. 

The cabinets shall be installed on 4-inch NPT aluminum pipe shaft with an aluminum pedestal adapter bolted on the bottom 

of the cabinet. The cabinet shall be mounted in accordance with Standard Plan Index 695-001 as applicable. The aluminum 

pipe shall be mounted on an approved breakaway aluminum square base assembly. 

Pole assemblies shall include the pole, breakaway aluminum square base and all hardware for mounting the pole to the 

concrete base. The base will be paid for separately. 

NOTE: All Type III cabinets must be a minimum of 25-inches wide to accommodate the FDOT standard lightning 

suppression backplane assembly. 

Ground cabinets in accordance with Section 620 of the Standard Specifications for Road & Bridge Construction. Lightning 

suppression, where required, shall be paid for separately. 

15. Measurement and Payment 

The contract unit price for each cabinet, furnished and installed, shall be full compensation for all work described in this 

section and shall include the cabinet and its installation on a concrete base if base mounted (base not included), mounting 

brackets if non-breakaway pole mounted (pole not included), pedestal or breakaway (pedestal or pole included), ground 

wire and connection to the grounding electrode, and all labor for a completed and accepted installation. Payment shall be 

made under: 

Item No. 695-7-13B Type III TMS Cabinet base mount, (F&I) – EA 

Item No. 695-7-13PD Type III TMS Cabinet includes breakaway pedestal, (F&I) – EA 

Item No. 695-7-14B Type IV TMS Cabinet, base mounted (F&I) – EA 

Item No. 695-7-14P Type IV TMS Cabinet, pole mounted (F&I) – EA 

Item No. 695-7-15B Type V TMS Cabinet for base mounting, (F&I) – EA 
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Concrete Cabinet Base 

Description 

The work specified in this section includes the concrete base for the Type V base mounted cabinets described above, and 

the concrete base for the pedestal and break-away pole mounted cabinets and pole assemblies. All labor and materials for 

the base is included. The base material shall conform to all requirements for Class I concrete and may be either premixed 

or mixed on site. The requirement for pre-approval of plant and mixture may be waived at the discretion of the FDOT Project 

Manager. In such cases, the Vendor shall take special precautions in selection of materials and mixing thereof and ensure 

that the mixture conforms to compressive strength and slump requirements for Class I concrete. Concrete bases shall be 

constructed as detailed in Index 17841 of the Design Standards. 

16. Measurement and Payment 

The concrete unit price for each cabinet base, furnished and installed, shall be full compensation for all work described in 

this section, and shall be full compensation for all materials and labor for a completed and accepted installation. Payment 

shall be made under: 

Item No. 400-1-15 Concrete Base for Type III, IV & V Cabinets (F&I) 
Item No. 400-1-25 Concrete Base for Pedestal & Breakaway Cabinets (F&I) 

Pole Removal 

Description 

The work specified in this section includes the removal and disposal of existing miscellaneous power poles. Such poles 

may be either wooden poles of lengths up to 35 feet above ground, or metal poles extending up to 20-feet above ground. 

Wooden poles are direct burial; metal poles may have up to 1/4 cu. yd. of concrete used as fill material. Work herein also 

includes backfilling and surface treatment of the area from whence the pole was removed. 

17. Measurement and Payment 

Payment shall be made per pole for each work assignment. The lump sum payment for this item shall be full compensation 

for all work included herein. Payment shall be made under: 

Item No. REM-POL Pole Removal (Remove and Dispose) - EA 

Piezoelectric Axle Sensor Removal 

Description 

The work specified in this section includes the removal and disposal of existing piezoelectric axle sensors when the sensor 

location is being abandoned. Such sensors may be in either Portland cement concrete or asphaltic concrete pavements. 

Sensors are to be removed by sawing alongside the sensor on each side at the roadway/grout interface to the depth of the 
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installed sensor (approximately 1 1/2" — 2"). When completing sawing, a pneumatic chipping hammer with a blade of up to 

1-1/2" wide can be used to cut the sensor into separate sections (2 to 4) as required so that the sensor's bottom surface 

can be loosened from the grout/roadway and the sensor removed. Throughout the entire process to care shall be taken to 

minimize damage to the roadway surface. Work herein also includes backfilling of the excavated area with material approved 

by the FDOT Project Manager. 

18. Measurement and Payment 

Payment shall be made per piezoelectric axle sensor removed for each work assignment. The lump sum payment for this 

item shall be full compensation for the sensor removal, the approved backfill material, and all labor and incidental materials 

required for a complete and acceptable job. Payment shall be made under: 

Item No. REM-PIE Piezoelectric Axle Sensor Removal (R&D) – EA 

Miscellaneous Removal 

Description 

The work specified in this section includes the removal and disposal of existing concrete poles, concrete detector cabinet 

bases, and/or associated materials. Concrete poles removed herein will not exceed 35’ in length. Bases removed herein 

will not include more than 1/2 cu. yd. of concrete. 

19. Measurement and Payment 

Payment shall be made per location for each work assignment. The lump sum payment for this item shall be full 

compensation for all work included herein. Payment shall be made under: 

Item No. REM-CBA Removal of concrete base and miscellaneous equipment (R&D) – EA 

Item No. REM-CPO Removal of concrete pole and miscellaneous equipment (R&D) – EA 

Optional WIM Unit Components 

The following items will be supplied by the Vendor when specified: 

(1) A temperature sensor will be installed in the roadway/paved shoulder to enable monitoring pavement 

temperatures. 

20. Measurement and Payment 

The contract unit price for each optional component, shall be full compensation for furnishing, installation, interconnection 

and testing of the component, and all labor for a complete installation. Payment shall be made under: 

Item No. WIM -TEMPIRD IRD/PAT Traffic Temperature Sensor (F&I) – EA 

Item No. WIM -TEMPQFREE QFREE Traffic Temperature Sensor (F&I) – EA 
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Installation, Removal and Replacement of Weigh-in-Motion Sensors 

Description 

The work specified in this section includes the complete installation of WIM bending plates, frames, loops and all associated 

hardware in both wheel paths of one lane at a new site, removal and replacement of one weigh-in-motion (WIM) bending 

plate in existing frame, removal of a bending plate frame and removal & reinstallation of an existing bending plate for 

inspection/repair purposes. The existing frames or new site frames may be in either Portland cement concrete or asphaltic 

concrete pavements. Maintenance of traffic or testing of the plates is not included herein but will be paid for separately 

under MOT and Technical Service (technician's) time. Also included is the furnishing and installing of Kistler Lineas Quartz 

Class-I piezoelectric weight sensors in lanes specified in the TWO. 

All work included herein must be in accordance with the manufacturer's specifications and instructions as approved by the 

FDOT Project Manager. All new WIM sensors supplied by the Vendor shall be furnished with leads of sufficient length to 

reach the cabinet without the need for splicing additional cable. 

Installation of a complete lane of bending plate WIM will include furnishing and installing all equipment and materials 

including the recommended embedded inductive loops and one bending plate and frame in each wheel path of one lane of 

a roadway. Materials not installed in the roadway, except sensor lead-ins, are not included in this Pay Item and will be paid 

for separately. 

When furnish and install bending plates is specified, included will be the removal of the entire apparatus holding the plate 

in the frame, removal of the plate itself, the cleaning of the frame and plate area, checking and replacement of shims as 

necessary, furnishing, and proper fitting and installation of a new or factory reconditioned plate, furnishing new locknuts, 

and properly replacing the plate retaining apparatus. The Vendor will store or dispose of the removed plate as specified in 

the TWO. 

When removal of a frame is specified, the pay item will include removal of the bending plate and its storage or disposal as 

specified in the TWO, and disposal of the frame. Also included will be treatment of the excavated area which will be backfilled 

with asphaltic concrete or Portland cement concrete as specified in the TWO. 

Removal and reinstallation of an existing bending plate will include technician’s time for inspection of equipment, cleaning, 

furnishing new locknuts and any other associated non-reusable parts, shims (if needed) and all labor. 

Installation of Kistler Lineas Quartz piezoelectric sensors shall be per the manufacturer’s instructions and will include the 

epoxy sealant furnished by the WIM sensor manufacturer unless otherwise specified by FDOT. 

Installation of Intercomp Strip-Scale axle sensors shall be per the manufacturer’s instructions and will include the epoxy 

sealant furnished by the WIM sensor manufacturer unless otherwise specified by FDOT. 

The Vendor shall have a WIM trained and qualified Electronics Technician acceptable to the FDOT Project Manager on site 

during all phases of any of these Items. 
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21. Measurement and Payment 

The contract unit price shall be full compensation including transportation of all materials to and from the site and all labor 

as necessary for a completed and acceptable installation. Payment shall be made under: 

Item No. WIM-BP-ASSY Bending Plate WIM Sensor Assembly for Complete Lane (2 Plates, Frames & Loops) (F&I) – PER 

LANE 

Item No. WIM-BP-100 Bending Plate WIM Sensor (F&I) – EA 

Item No. WIM-BP-200 Bending Plate & Frame Removal (F&I) – EA 

Item No. WIM-BP-300 Bending Plate Remove/Reinstall (F&I) – EA 

Item No. WIM-175-K40 Kistler Quartz Sensor, Type 9195F411 (40M lead) (F&I) – EA 

Item No. WIM-175-K100 Kistler Quartz Sensor, Type 9195F421 (100M lead) (F&I) – EA 

Item No. WIM-XX Replacement Cable for Kistler Type 9195 Sensors (F&I) – LF 

Item No. WIM-185-I40 Intercomp Strip Sensor, (40M lead) (F&I) – EA 

Item No. WIM-185-I100 Intercomp Strip Sensor, (100M lead) (F&I) – EA 

Universal Cables and Connectors 

Description 

When specified, universal “P1” Equipment Cables and Connectors and/or “J1” Cabinet Cables and Receptacles shall be 

furnished and installed in the cabinet. They shall be fabricated in accordance with the TWO and Standard Plan Index 695-

001 and be compatible with the specified Electronic Classification Unit described in Section 4.2.1. All wiring (including the 

ground wire) shall be kept as short as practical and shall be neatly placed and of good workmanship. All conductors in the 

cabinet (except ground wire and piezo lead) shall be stranded copper. All conductors shall be terminated with insulated 

terminal spade lugs. A ratchet crimping tool shall be used to attach the conductors to the terminal lugs. The Vendor will be 

responsible for acquiring the cables, connectors, terminals, and all labor and ancillary equipment necessary to produce an 

acceptable unit as specified. 

22. Measurement and Payment 

The contract unit price shall be full compensation for all work described in this section and shall include the cost of furnishing 

the universal cable and connectors as specified. Installation and interconnection, when required, shall be paid for 

separately. Payment shall be made under: 

Item No. 695-4-P1 Universal “P1” Cable and Connectors for the specified Traffic Counter/Classifier (F&I) – EA 

Item No. 695-8-J1 Universal “J1” Cabinet Cable and Receptacle with mounting Bracket (F&I) –EA 
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Security Requirements 

Background Checks Requirements: A fingerprint-based Criminal History Background Check (CHBC) will be required of the 

Vendor’s Project Manager and the employees of the Vendor who will supervise roadwork in Florida. All costs for the CHBC 

will be at the expense of the Vendor. Favorable results of the CHBC are usually available within 24 hours of the time the 

background check is conducted. In the event an employee of the Vendor has a criminal history, official criminal history 

reports issued by the Florida Highway Patrol or Florida Department of Law Enforcement (FDLE) are usually available within 

12 business days, though longer delays may ensue. 

A Name Background Check will be required of all other employees of the Vendor. All costs for the Name Background Check, 

will be at the expense of the Vendor. Favorable results of the Name Background Check are usually available within 24 hours 

Minimum Vendor Requirements 

FDOT requires that the Vendor meet the following minimum qualifications: 

1. Must have at least four (4) traffic certified staff. The only acceptable training to FDOT is as follows: American 

Traffic Safety Services Association (ATSSA) or National Safety Council certification. Must be certified in 

the development of traffic control plans and the installation of traffic control devices with at least three years’ 

experience performing these functions. 

2. The principal of the Vendor directly responsible for this contract must have a minimum of five (5) years 

performing the following: 

a. Experience with the installation, operation, repair, and maintenance of continuous Automatic Traffic 

Recording (CCS) sites/equipment for other state Departments of Transportation. 

i. Experience with the installation and maintenance of Piezoelectric sensors for CCS, Piezoelectric 

sensors for WIM, in-road and non-intrusive traffic data collection, and Weigh-In-Motion (WIM) sites. 

ii. Experience providing work zone safety including properly setting up lane closures, crash cushions, 

vehicle warning lights, signs, traffic cones, flag personnel and traffic barrels in accordance with the 

Manual on Uniform Traffic Control Devices (MUTCD). 

iii. Experience providing Quality Assurance/Quality Control (QA/QC) for work performed. Vendor 

should have quality assurance procedures that detail measures to be taken to ensure specifications 

The Vendor must have completed a minimum of at least five (5) projects of similar size, scope and 

work as outlined in the Project Scope of Work. 

3. The Vendor must provide five (5) references that illustrate the ability to complete the anticipated project 

requirements listed in the Project Scope of Work. 

4. The Vendor must provide five (5) references that illustrate the ability to complete the anticipated project 

requirements listed in the Project Scope of Work. Three (3) references must be from government agencies 

for which projects of similar size, scope and work have been performed. Contact information must be 
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provided; this includes person’s name, title, phone number, electronic, and mailing address. References 

will be contacted and FDOT reserves the right to contact other references as developed references. 

i. Must demonstrate success in other states which includes remaining on schedule and within budget without 

supplemental agreements, extensions, or changes in pricing. 

ii. Must provide a list of the names and addresses of all clients who have terminated your relationship for performing 

similar services as detailed in this RFP during the past three years and their reasons for doing so. Please include 

the name, title, and telephone number of the contact person. 

i. Must provide a list of all Vendors, businesses, or states that you have been disbarred or are in default 

of any contract with them. Contact information must be provided; this includes person’s name, title, 

phone number and mailing address. 

5. All key personnel supporting this effort must be located within a one day driving period of Florida. Key 

personnel are defined as Project Manager, Field Supervisors, Field Staff, or any other staff that directly 

support this contract. 

6. Must be established as a legal entity and have all necessary licensure and permits to do business in the 

State of Florida. Provide evidence of being in business for a minimum of five (5) years. Copies of current 

and previous four (4) year’s business licenses will satisfy this requirement. 

7. Must possess the necessary equipment and personnel to fulfill the terms of the contract and be ready to 

proceed within seven (7) days upon receipt of a notice of “Notice to Proceed.” 
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TTMS Site Locations as of 09/28/2022 

Dist Cnty Site TPike Active Roadway Milepost Latitude Lngitude Site Descr iption 

4 93 0010 
93010000 5.166 26.39752 80.07616 

SR 5 / US 1 - N OF NEWCASTLE ST 
BOCA RATON,PBC 

6 87 0031 
87060000 1.531 25.77812 80.16486 

SRA1A,MCARTHR CSWY,0.2MI W OF 
PALM ISL ENT,DADE CO 

2 29 0037 
29010000 1.097 30.20133 82.77656 

SR-10/US-90,0.6 MI. E. OF CR-
252A,COLUMBIA CO. 

5 75 0038 
75050000 3.743 28.55072 81.59719 

SR 50,0.5 MI E CR-545,W OF 
ORLANDO,ORANGE CO. 

1 07 0039 
07010000 .07 26.70977 81.56528 

SR-80, 2.9 MILES W OF CR 78A AT LEE 
COUNTY LINE 

2 26 0043 
26100000 .8 29.72442 82.35387 

SR-121,0.8 MILES NORTH OF US-
441,ALACHUA CO. 

7 02 0044 
02030000 2.13 28.72565 82.5531 

SR-55/US-19,0.2 MILES NORTH OF CR-
480,CITRUS CO. 

2 74 0047 
74030000 22.43 30.7761 81.97898 

SR15/US1,7 MI N OF HILLIARD @ 
STATE LINE,NASSAU CO 

3 48 0048 
48010000 1.191 30.52925 87.43044 

SR10/US90,1 MI E OF PERDIDO RIVER 
BRG,ESCAMBIA CO. 

3 53 0050 
53050000 17.715 30.98902 85.40753 

SR-75/US-231,.7 MI S OF ALA. STATE 
LINE,JACKSON CO 

3 60 0051 
60070000 6.701 30.81683 86.12305 

SR 83, 0.6 MI N OF CR-192,N OF 
DEFUNIAK,WALTON CO. 

3 50 0054 
50040000 5.861 30.68182 84.38361 

SR-63/US-27,0.7 MI S OF GA. STATE 
LINE,GADSDEN CO. 

3 49 0060 
49040000 9.88 29.91573 84.5232 

SR-30/US-98,0.5 MI SOUTH OF SR-
319,FRANKLIN CO. 

2 72 0062 
72190000 13.477 30.28829 81.41458 

SR-212/US-90,0.1 MI E OF HOPSON 
RD,DUVAL CO. 

4 92 0065 
92030000 22.153 28.15652 81.11059 

US-192,2 MI W OF SR-15,HOLOPAW, 
OSCEOLA CO. 

7 15 0066 
15140000 3.221 27.83532 82.83496 

SR-699(GULF BLVD),110' N OF 183 AVE 
W,PINELLAS CO. 

1 04 0068 
04040000 4.883 27.2621 81.9845 

SR-70, 0.24 MILE SE OF NW MIZELL 
AVE.,DESOTO CO. 

2 28 0073 
28020000 19.08 29.97714 82.22779 

SR-100,1.3 MI EAST OF CR-235, 
BRADFORD CO. 

7 14 0079 
14050000 20.26 28.45137 82.1872 

SR-35/US98&301,0.2 MI S OF US301 & 
98 JCT,PASCO CO 

7 10 0080 
10030000 16.945 28.02063 82.17816 

SR-600/US-92, 0.2 MI W OF TURKEY 
CREEK RD,HILLS. CO 

7 15 0086 
15090000 8.995 27.87279 82.60599 

SR-600/US-92,1 MI E OF SAN MARTIN 
BLVD,PINELLAS CO 

4 93 0087 
93060000 28.302 26.71826 80.0434 

SRA1A,0.1 MI E OF FLAGLER 
MEMORIAL BRG,PALM BCH CO 

1 03 0094 
03010000 14.467 26.12386 81.7627 

SR-90/US-41,.3 MI SE OF 
CR31/AIRPORT RD,COLLIER CO 
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6 87 0096 87240000 12.455 25.9127 80.22677 SR-9, 0.4 MI SW OF BISCAYNE CANAL 
BRG, DADE CO 

4 93 0099 
93210000 9.385 26.46423 80.20499 

SR-7/US-441,0.7 MI NORTH OF SR-
806,PALM BEACH CO. 

4 93 0101 
93120000 10.879 26.68063 80.21461 

SR80/SOUTHERN BLV,1 MI W OF 
SR7/US441,PALM BCH CO. 

5 77 0102 
77010000 9.991 28.76523 81.28332 

ON US-17&92,1.6 MI S OF SR-
46,SEMINOLE CO. 

5 75 0104 
75060000 19.42 28.54169 81.08634 

SR-50, 0.19 MI W OF SR-520 NEAR 
BITHLO, ORANGE CO 

2 76 0105 
76010000 23.932 29.61092 81.58355 

SR-15&20&100/US-17,2.6 MI S OF SR-
207,PUTNAM CO. 

6 87 0108 
87004000 3.536 25.8108 80.15733 

SR-112/I-195, 1 MI E OF SR-5/US-1, 
DADE CO. 

2 72 0109 
72270000 4.297 30.29025 81.96592 

SR-8/I-10,@CR-217 OVERPASS,E. OF 
BALDWIN,DUVAL CO. 

2 32 0112 
32100000 25.299 30.59913 83.12493 

SR93/I75,@STATE LINE, 0.5 MI N OF 
SR143,HAMILTON CO 

5 70 0113 
N 70100000 10.27 28.35674 80.707 

SR-520, 0.144 MI. W OF CR-3,BREVARD 
CO. 

4 70 0114 
70010000 11.226 28.00176 80.562 

SR-5/US-1,0.2 MI S OF SR-
514,MALABAR,BREVARD CO. 

2 34 0116 34010000 2.45 29.56058 82.90608 SR-55/US-19, 2 MI S OF SR-26, LEVY CO 

3 53 0117 
53010000 13.439 30.77749 85.23653 

SR-10/US-90,W OF RUSS 
STREET,MARIANNA,JACKSON CO. 

4 36 0118 
36001000 3.79 29.27059 82.15198 

SR-25/US-301,0.3 MI N OF SR- 
326,MARION CO. 

3 57 0122 
57010000 11.958 30.75492 86.61436 

SR-10/US-90,2 MI W OF SR-
85,CRESTVIEW,OKALOOSA CO. 

4 75 0130 
75280000 7.5 28.43779 81.47464 

SR-400/I-4,0.8 MI S OF SR-482,ORANGE 
CO. 

2 74 0132 
74160000 10.15 30.71832 81.66905 

SR-9/I-95,2.0 MI S OF GA. STATE 
LINE,NASSAU CO. 

4 79 0133 
79002000 18.997 29.04766 81.00669 

I-95,2.7 MI N OF SR44,@CR44 
O/P,VOLUSIA CO. 

4 70 0134 
70220000 9.95 27.95394 80.61009 

SR-9/I-95,3.34 MI. S. OF SR-
514,BREVARD CO. 

6 87 0137 
87260000 18.42 25.92502 80.3019 

SR 826/PALMETTO XPWY,2600' E OF 
NW 67TH AV,DADE CO 

4 88 0139 
88060000 6.111 27.65299 80.78428 

SR 60-1.5 MI E OF BLUE CYPRESS LK 
RD INDIAN RIV CO 

4 93 0140 
93310000 4.663 26.91735 80.31314 

SR-710/BEELINE HWY,3.6 MI SE OF SR-
706,PALM BCH CO 

1 03 0143 
03080000 42.386 26.47974 81.43443 

SR 29,0.4 MI S OF SR-
82,IMMOKALEE,COLLIER CO. 

4 94 0144 
94070000 11.58 27.44739 80.49007 

CR 68/ORANGE AVE .4 MI E OF JCT CR 
609,ST LUCIE CO 

1 04 0145 
04020102 .31 27.25058 81.8452 

SR-35/US-17,0.3 MI N LIVINGSTON 
ST,DESOTO CO. 

1 13 0146 
13050000 15.84 27.47488 82.32324 

SR-64,1 MI W OF CR675,E OF DESOTO 
SPDWY,MANATEE CO 

2 33 0149 
33010000 29.479 29.9512 82.95375 

SR-20/US-27,0.3 MI W OF SR-
349,LAFAYETTE CO. 

3 55 0151 
55080000 .445 30.43824 84.27335 

SR-20/US-27,0.7 MI W OF MAGNOLIA 
DR@RR O/P,LEON CO 

5 75 0154 
75003000 1.4 28.47229 81.31036 

SR-436,1.4 MI N OF SR-528,ORANGE 
CO. 

3 48 0156 
48260000 6.455 30.52592 87.32245 

I-10, 0.6 MI W SR-297 U/P,@ST 
LN,ESCAMBIA CO. 

2 72 0161 
N 72100000 .77 30.30635 81.63874 

SR-10/US-90(ATL BLVD),100' W OF 
TRAYMORE RD.,JAX,DUVAL CO. 

7 10 0162 10110000 3.052 27.95201 82.38613 
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Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Site Descriptions Page 3 of 10 

A 

SR-60,1 MI EAST OF US-
41,HILLSBOROUGH CO. 

4 86 0163 
86070000 22.592 26.28968 80.1237 

SR-9/I-95,NE OF 48TH ST,POMPANO 
BEACH,BROWARD CO. 

6 90 0164 
90060000 32.276 25.16813 80.37653 

SR-5/US-1, 1400' S OF CR-905,KEY 
LARGO,MONROE CO. 

6 90 
90010000 4.335 24.571749 81.746361 

SR-5/US-1,200' E COW KEY 
BRDG#00000170,MONROE CO. 

3 46 0166 
46010000 7.519 30.22213 85.88881 

SR-30/US-98A,100YDS E SR-
79,PANAMA CITY BCH,BAY CO 

3 57 0167 
57030000 .3 30.41028 86.79598 

SR-30/US-98,0.3 MI E OF SANTA ROSA 
C/L,OKALOOSA CO 

3 60 0168 
60020001 .15 30.38561 86.39463 

SR 30 (US 98) 0.1 MI E OF OKALOOSA 
C/L, WALTON CO. 

5 79 79210000 .82 28.9525 80.94205 SR-442, 0.53 MI E OF I-95,VOLUSIA CO. 

2 72 0171 
72280000 14.142 30.27765 81.61768 

SR-9/I-95,0.7 MI N OF UNIVERSITY 
BLVD,JAX,DUVAL CO 

2 72 0172 
72170000 5.894 30.2724 81.73468 

SR-21,S END OF CEDAR RIVER 
BR.,JAX,DUVAL CO. 

3 47 0173 
47010000 21.99 30.44322 85.03643 

SR-20,0.6 MI EAST OF SR-71,CALHOUN 
CO. 

4 93 0174 
93220000 27.962 26.428569 80.50144 

SR 9 / I-95 @ CONGRESS AVE 
O/P,WPB,PBC 

5 75 
75040000 11.619 28.50688 81.37617 

SR-527/ORANGE AVE,@BUTLER 
DR.,ORLANDO,ORANGE CO. 

4 86 0176 
86010000 1.634 25.9982 80.1425 

SR 5 / US 1 - 0.1 MI N OF PEMBROKE 
RD,BROWARD CO 

5 11 0177 
11010000 8.58 28.83091 81.82208 

SR-500/US-441,0.3 MI E OF CR-44,LAKE 
CO. 

6 87 0178 
87030000 3.907 25.71883 80.27122 

SR-5/US-1,S OF GRANADA 
BLVD,CORAL GABLES,DADE CO. 

1 13 
13020000 3.642 27.52495 82.51346 

SR-43/US-301,0.5 MI SW OF 
I-75,MANATEE CO, 

1 17 0181 
17020000 10.439 27.2377 82.5023 

SR-45/US-41,600' NW OF SPRINGFIELD 
DR,SARASOTA CO. 

2 74 0182 
74040000 29.993 30.6298 81.61033 

SR-A1A&200/US-301,0.4 MI W OF 
SR-5/US-17,NASSAU CO 

7 15 0183 
15170000 6.921 27.67815 82.67787 

SR-93/I-275,900' S OF SKYWAY 
TOLLBOOTH,PINELLAS CO 

1 12 0184 
12075000 15.407 26.53256 81.79517 

SR-93/I-75, 1.7 MI S OF DANIELS PKWY 
U/P,LEE CO 

2 26 
26050000 4.84 29.67038 82.29893 

SR-24, 1.5 MI NORTH OF SR-
26,ALACHUA CO. 

6 87 0187 
87200000 2.068 25.78172 80.34574 

SR-836, 1.4 MI E OF NW 107TH AVE 
UNDERPASS,DADE CO. 

6 87 0188 
87001000 8.574 25.68794 80.341 

SR-94/KENDALL DR,150' W OF SW 
91ST AVE,DADE CO. 

2 71 0189 
71020000 7.629 30.09361 81.70638 

SR-15/US-17,0.6 MI S OF CR-220,CLAY 
CO. 

7 14 
14140000 2.64 28.20722 82.3772 

SR-93/I-75, 1.0 MI N OF SR-56,PASCO 
CO. 

1 03 0191 
03175000 60.1 26.26649 81.74236 

SR-93/I-75,0.5 MI N OF CR-896,COLLIER 
CO. 

3 46 0192 46050000 22.307 30.43572 85.4465 SR-20,1.1 MI. WEST OF US-231,BAY CO. 

5 87 0193 87021000 1.491 25.69552 80.32028 SR-878, 0.2 MI W SR 826, DADE CO. 

4 94 
94030000 16.308 27.39156 80.46052 

SR 70 ,1.18 MI E OF CR 609-A, ST LUCIE 
CO 

5 77 0197 77120000 6.626 28.69801 81.36682 SR-434,1.6 MI E OF I-4,SEMINOLE CO. 

4 93 0198 
93220000 13.463 26.50747 80.07444 

SR9/I95,@SW 23RD AVE O/P,1.5 M S OF 
SR804,PALM BCH 

7 14 0199 14030000 4.416 28.23501 82.72819 SR-55/US-19,1.4 MI N SR-54,NEWPORT 
RICHEY,PASCO CO 
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Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Site Descriptions Page 4 of 10 endix A 

2 32 0202 
32040000 6.375 30.60243 83.01515 

SR-100/US-129,0.5 MI N OF CR-
150,HAMILTON CO. 

1 12 0203 12005000 4.182 26.60551 81.8265 SR-884,1.6 MI W OF I-75,LEE CO. 

5 75 0204 
75002000 10.71 28.45178 81.30261 

SR-528/BEELINE EXPWY,2.26 MI W OF 
SR-15,ORANGE CO. 

3 55 0207 
55110000 2.494 30.49387 84.27711 

SR-155/MERIDIAN RD, @I-10, 
TALLAHASSEE, LEON CO. 

3 55 0211 
55070000 12.029 30.43976 84.47626 

SR-20,BTWN COES & WILLIAMS 
LANDING RDS,LEON CO. 

4 86 0214 
86130000 3.393 26.23112 80.16312 

SR 814/ATLANTIC BLV - 0.1 MI E OF 30 
AV,BROWARD CO 

4 86 0215 
86050000 10.087 26.23361 80.09102 

SR-A1A,0.1 MI N OF SR-814/ATLANTIC 
BLVD,BROWARD CO 

2 72 0216 
72002000 6.759 30.40294 81.56457 

SR-9A,0.7 MI S OF SR-105/HECKSCHER 
RD,DUVAL CO. 

4 93 0217 
93220000 41.236 26.53677 80.80778 

SR-9/I-95,0.8 MI N OF DONALD ROSS 
RD,PALM BEACH CO 

3 53 0218 
53002000 4.304 30.75556 85.36099 

SR-8/I-10,1 MI E OF US-231,JACKSON 
CO. 

3 57 0219 
57050000 2.064 30.5506 86.49924 

SR-85,1.9 MI N SR-20,2.2 MI S SR-
123,OKALOOSA CO. 

3 50 0220 
50001000 23.934 30.53105 84.54609 

SR-8/I-10,250' W OF CR-268 
OVERPASS,GADSDEN CO. 

5 97 0223 
T 70471000 3.68 28.49352 80.84429 

SR-407, 0.7 MI SOUTHWEST OF I-95, 
BREVARD CO. 

1 17 0225 
17075000 35.362 27.28356 82.44903 

SR-93/I-75,0.7 MI N SR72@PROCTOR 
RD OP,SARASOTA CO 

6 90 0227 
90020000 25.053 24.66961 81.3713 

SR-5/US-1,200' NE NORTH PINE 
CHANNEL BRG,MONROE CO 

1 01 0228 
01050000 11.605 26.96232 82.2113 

SR-776,427' SW OF RIVERBEACH 
DR,CHARLOTTE CO. 

1 09 0229 
09140000 7.506 27.41596 81.44515 

SR-66,430' E OF SPARTA 
ROAD,HIGHLANDS CO. 

1 16 0230 
16070000 17.151 28.22139 81.82031 

SR-33,0.057 MI SOUTH OF FUSSEL 
ROAD,POLK CO. 

2 26 0231 
26030000 11.07 29.61408 82.591 

SR-45/US-27,0.26 MI N OF SW 46TH 
AVE,ALACHUA CO. 

2 27 0232 
27030000 16.355 30.36155 82.13393 

SR-121,240' SOUTH OF STATE 
LINE,BAKER CO. 

2 71 0233 
71070000 .124 30.04425 81.89352 

SR-21,0.124 MI NORTH OF CR- 
215,CLAY CO. 

2 30 0234 
30030000 29.447 29.68789 82.98414 

SR-349,0.1 MI NORTH OF FOREST 
HILLS RD,DIXIE CO. 

2 72 0235 
72140000 12.125 30.34464 81.95345 

SR-200/US-301,1.45 MI S OF NASSAU 
CO. LN,DUVAL CO. 

2 72 0236 
72260000 4.1 30.44534 81.41553 

SR-A1A,NORTH OF FT GEORGE 
RIVER,DUVAL CO. 

2 33 0237 
33040000 9.185 29.94474 83.2634 

SR-51,1.3 MILES NORTH OF CR-
357,LAFAYETTE CO. 

2 37 0238 
37120000 16.741 30.31177 82.93361 

SR-8/I-10,0.15 MI WEST OF CR-
136,SUWANNEE CO. 

2 34 0239 
34070000 10.012 29.23901 82.93227 

SR-24,0.6 MILES EAST OF SR-345,LEVY 
CO. 

2 76 0240 
76050000 16.309 29.62687 81.79641 

SR-20,0.4 MI EAST OF ROWLAND 
ROAD,PUTNAM CO. 

2 37 0241 
37040000 13.05 30.14375 82.95162 

SR-249/US-129,300' N OLD ALIGN 
RD,SUWANNEE CO. 

2 37 0242 
37080000 1.88 29.96916 82.90012 

SR-247,1.3 MI N SR-249/US-
129,BRANFORD,SUWANNEE CO 

3 48 0243 
48130000 21.193 30.97937 87.4907 

SR-97,1.3 MI S OF ALABAMA STATE 
LINE,ESCAMBIA CO. 

3 54 0245 54060000 4.163 30.40888 84.0207 
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Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Site Descriptions Page 5 of 10 

pendix A 

SR 59 1150' NORTH OF SR 20 (US 27), 
JEFFERSON CO 

5 11 0246 11110000 2.125 28.85303 81.65046 SR-44,720' EAST OF CR-44,LAKE CO. 

3 53 0247 
53060000 11.537 30.98257 85.48675 

SR 77, 0.35 MILES SOUTH OF 
PRIMROSE LN, JACKSON CO 

3 53 0248 
53070000 29.985 30.97592 85.05225 

SR-2,575' WEST OF EDEN 
ROAD,JACKSON CO. 

5 36 0249 
36004000 6.079 29.14724 82.06969 

SR-464,140' EAST OF 47TH 
AVENUE,OCALA,MARION CO. 

3 57 0250 
57130000 1.665 30.4642 86.62036 

SR-189,1.6 MI N OF SR-188/US-
98,OKALOOSA CO. 

3 58 0251 
58010000 27.032 30.69357 86.80592 

SR-10/US-90,0.9 MI W OKALOOSA CO 
LN,SANTA ROSA CO. 

3 59 0252 
59100000 1.611 30.28718 84.4005 

SR 267 150' SOUTH OF FORREST ROAD 
313, WAKULLA CO. 

3 61 0253 
61040000 17.993 30.6062 85.72757 

SR 79, 443' SOUTH OF SPOOL MILL RD, 
WASHINGTON CO. 

3 61 0254 
61080000 19.337 30.6858 85.56816 

SR 77, 406' NORTH OF LONNIE ROAD, 
WASHINGTON CO. 

4 86 0255 
86028000 6.461 26.27473 80.14619 

SR834/SAMPLE RD,.35 M E OF 
POWERLINE RD,BROWARD CO 

4 86 0256 
86015000 4.444 26.06478 80.24209 

SR-818/GRIFFIN RD,135' W OF SW 72 
AVE,BROWARD CO. 

6 87 0258 
87034000 4.291 25.9187 80.1876 

SR-915/NE 6TH AV,220' S OF NE 157TH 
ST,DADE CO. 

4 89 0259 
89040000 6.46 27.23392 80.18591 

SR A1A - 0.06 MI N OF OCEAN VIEW, 
MARTIN CO 

4 94 0260 
94001000 17.065 27.43967 80.39039 

SR 9/I-95-0.6 MI S OF SR 68/ORANGE 
AV,ST LUCIE CO 

3 58 0261 
58030000 .051 30.37316 87.17698 

SR-30/US-98,267' E PENSACOLA BAY 
BR,SANTA ROSA CO. 

5 11 0262 
11100000 6.32 28.94965 81.65763 

SR-19,1.2 MI N OF CR-42E,68' N OF 
PALM ST,LAKE CO. 

5 73 0263 
73010000 3.29 29.38624 81.18876 

SR-5/US-1,1.3 MI N OF CR-
202,FLAGLER CO. 

5 36 0264 
36080000 5.135 29.21148 82.0649 

SR-40,566'E OF NE 24TH 
ST,OCALA,MARION CO. 

5 92 0265 
92090000 12.519 28.30447 81.45019 

ON US-192,0.2 MI E OF YATES 
RD,OSCEOLA CO. 

6 97 0267 T 87471000 28.614 25.8021 80.38624 HEFT/SR-821, N OF NW 25TH ST/SR-836 

2 29 0269 
29170000 7.969 30.24551 82.66734 

SR-8/I-10,0.45 MI E OF US-41,LAKE 
CITY,COLUMBIA CO 

1 03 0270 
03040000 16.331 25.86463 81.1106 

SR-90/US-41,0.7 MI W OF CR-
94,COLLIER CO. 

1 04 0271 
04060000 10.042 27.21808 81.90134 

SR-72,600' WEST OF CR-661,DESOTO 
CO. 

1 05 0272 
05020000 .904 26.84687 81.12293 

SR-78,0.9 MI NORTH OF US-27,GLADES 
CO. 

1 12 0273 
12090000 3.842 26.7574 81.76104 

SR-31,202' NORTH OF FOXHILL 
ROAD,LEE CO. 

1 16 0274 
16250000 20.847 27.93313 81.97428 

SR-37,0.4 MI S OF SHEPPARD 
RD,LAKELAND,POLK CO. 

1 16 0275 
16140000 8.733 28.07847 81.66711 

SR-544,0.24 MI W CR-544/OLD 
LUCERNE PK RD,POLK CO. 

7 10 0276 
10120000 9.712 27.71231 82.27562 

SR-674,686' W OF BALM WIMAUMA 
RD,HILLSBOROUGH CO. 

2 32 0277 
32050000 6.737 30.49021 83.13253 

SR-6,0.4 MI EAST OF BURHAM 
CHURCH RD,HAMILTON CO. 

2 34 0278 
34010000 20.158 29.46761 82.67087 

SR-55/US-27A,158' SE OF CR-
339A,LEVY CO. 

2 35 0279 
35010000 19.491 30.47046 83.42297 

SR-10/US-90,47' E OF SUMANTRA 
DRIVE,MADISON CO. 
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Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Site Descriptions Page 6 of 10 A pendix A 

2 38 0280 38090000 1.267 30.14395 83.95412 SR-30/US-98,1.25 MI E OF AUCILLA 
RIVER,TAYLOR CO. 

3 50 0281 
50140000 8.285 30.69801 84.62463 

SR-267,0.21 MI S OF GEORGIA STATE 
LINE,GADSDEN CO. 

3 48 0282 
48012000 5.151 30.47531 87.21795 

SR-296,320' E SPRINGHILL 
DR,PENSACOLA,ESCAMBIA CO. 

7 08 0283 
08020000 8.094 28.53073 82.56778 

SR-55/US-19,0.75 MI N OF SR-
50/CORTEZ BLV,HERNANDO CO 

5 70 0284 
70060000 11.01 28.00605 80.52847 

SR-A1A,360' NORTH OF COVE 
ROAD,BREVARD CO. 

3 58 0285 
58060000 17.352 30.89257 87.16548 

SR-89,1270' SOUTH OF CR-164,SANTA 
ROSA CO. 

2 29 0286 
29070000 4.262 30.20721 82.6373 

SR-47/US-441,0.1 MI S CR-25A,@WEIGH 
ST,COLUMBIA CO 

4 89 0289 
89060000 21.138 27.06025 80.30348 

SR 76 / KANNER HWY - 3 MI W OF CR 
711/MARTIN CO 

4 88 0291 
88070000 21.879 27.8518 80.4441 

SR A1A-0.5 MI S SEBASTIAN INLET BR 
INDIAN RIVER CO 

5 73 0292 
73001000 9.675 29.53694 81.20716 

SR-9/I-95,1.4 MI S OF PALM COAST 
PKWY,FLAGLER CO. 

7 08 0294 
08010000 10.695 28.56119 82.37732 

SR-45/US-41,N OF CR-485/MONDON 
HILL RD,HERNANDO CO 

7 15 0295 
15150000 6.566 27.80172 82.67938 

SR-55/US-19,230' N OF 36TH AV,ST 
PETE,PINELLAS CO. 

3 59 0296 
59020000 3.141 30.22057 84.36242 

SR 369 (US 319) 3 MI SOUTH OF SR 267, 
WAKULLA CO. 

2 29 0297 
29020000 2.125 29.89419 82.7281 

SR-47,2.2 MI S OF SR-20/US- 
27,COLUMBIA CO. 

4 86 0298 
86100000 18.801 26.24335 80.2013 

SR7/US441,.1 MI S OF COCONUT 
CREEK PKWY,BROWARD CO 

5 77 0299 
77040000 5.291 28.78708 81.18714 

SR-46,0.4 MI W OF ST. JOHNS RIVER 
BRG,SEMINOLE CO. 

3 55 0300 
55040000 2.185 30.30531 84.24552 

SR-363/WOODVILLE HWY,728' N OF 
FILMORE,LEON CO. 

3 56 0301 
56020000 28.092 30.49681 84.89155 

SR-12,1.7 MI S OF GADSDEN COUNTY 
LINE,LIBERTY CO. 

7 15 0302 
15030000 4.694 27.91635 82.71111 

SR-686,200' W OF CR-595/AVALON 
AVE.,PINELLAS CO. 

3 55 0304 
55320000 8.03 30.49693 84.2691 

SR-8/I-10,1 MI W OF THOMASVILLE 
RD U/P,LEON CO. 

3 46 0305 
46010100 .923 30.18786 85.74834 

SR-30/US-98,250' WEST OF 
HATHAWAY BRIDGE,BAY CO. 

4 86 0306 
86040000 19.556 26.012032 80.121577 

SR-820/HOLLYWOOD BLVD,300' W OF 
8 AVE,BROWARD CO. 

3 46 0308 
46060000 3.433 30.20727 85.64941 

SR-77,1865' NORTH OF BALDWIN 
ROAD,BAY CO. 

1 16 0310 
16180000 20.543 28.18484 81.63965 

SR-25/US-27,280' S OF S HOLLY HILL 
TANK RD,POLK CO 

2 78 0311 
78010000 14.276 29.85497 81.32262 

SR-5/US-1,0.3 MI N OF LEWIS POINT 
RD,ST JOHNS CO. 

3 54 0312 
54020000 10.625 30.4082 83.90142 

SR 20/US 27,.665 MI E OF SR 57/US 
19,JEFFERSON CO. 

3 51 0313 
51020000 5.15 29.86154 85.24352 

SR-71,0.5 MI NORTH OF CR-382,GULF 
CO. 

4 88 0314 
88010000 5.439 27.63346 80.3893 

SR-5/US-1,N. OF 17TH ST,VERO 
BCH.,INDIAN RIVER CO. 

3 46 0315 
46040000 .458 30.1655 85.66035 

SR-75/US-231,190' S OF 10TH 
ST,PANAMA CITY,BAY CO. 

3 51 0316 
51070000 7.565 29.77662 85.27618 

SR-30/US-98,0.2 MI E OF CR-30A,PORT 
ST JOE,GULF CO 

5 36 0317 
36210000 12.16 29.1242 82.1852 

I-75, 0.23 MI N OF WILLIAMS RD/SW 
66TH ST O/P, MARION CO. 
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Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
Page 7 of 10 Appendix A Site Descriptions 

3 57 0318 57002000 11.254 30.71685 86.61029 SR-8/I-10,@ANTIOCH RD 
O/P,OKALOOSA CO. 

1 16 0319 
16030000 1.667 27.67047 81.82202 

SR-35/US-17,0.3 MI N OF BILL BRYAN 
RD,POLK CO. 

2 29 0320 
29180000 22.364 30.21925 82.7093 

SR-93/I-75,BETWEEN I-10 AND US-
90,COLUMBIA CO. 

7 10 0321 
10290000 1.288 28.05426 82.43835 

SR-582/FOWLER AV,1450' E OF 15TH 
ST,TAMPA,HILLS CO 

5 70 0322 
70225000 25.8 28.71535 80.88965 

SR-9/I-95,0.9 MI S OF AURANTIA RD 
U/P,BREVARD CO. 

2 26 0323 
26250000 1.347 29.62333 82.37274 

SR-121/34TH ST,1000' SOUTH OF SR-
24,ALACHUA CO. 

7 02 0324 
02050000 7.127 28.85185 82.49094 

SR-44,0.2 MI WEST OF CR-491,CITRUS 
CO. 

3 48 0325 
48110000 .991 30.39978 87.42242 

SR30/US98,1 MI E OF ALABAMA 
STATE LINE,ESCAMBIA CO 

1 09 0327 
09010000 9.467 27.16947 81.3288 

SR-25/US-27,2.7 MI SOUTH OF SR-
70,HIGHLANDS CO. 

3 47 0328 
47020000 2.089 30.23029 85.20604 

SR-71,0.4 MI SOUTH OF SR-
73,CALHOUN CO. 

2 78 0329 
78040000 13.213 29.85296 81.27895 

SR-A1A,531' S OF 16TH ST,ST 
AUGUSTINE,ST JOHNS CO. 

3 58 0330 
58080000 23.29 30.85991 86.88602 

SR-4,0.7 MI WEST OF CR-191,SANTA 
ROSA CO. 

4 86 0331 SR9/I95,.1 M N OF 
86070000 1.072 25.98753 80.16508 SR858/HALLANDALE BCH 

BLV,BROWARD 

4 89 0332 
89015000 1.085 27.21471 80.26044 

SR5/US1,@ N END OF ROOSEVELT 
BRG.,STUART,MARTIN CO 

1 13 0333 
13160000 4.149 27.44571 82.4793 

SR-70,1.3 MI W OF 
I-75,BRADENTON,MANATEE CO. 

4 89 0334 
89095000 24.714 27.20464 80.40018 

SR 9 / I-95 - 0.1 MI S ST. LUCIE CO, 
MARTIN CO 

5 73 0335 
73020000 5.293 29.4765 81.17428 

SR-100,1500' E OF OLD KINGS 
ROAD,FLAGLER CO. 

3 47 0337 SR-71,.4 M N OF JIM 
47020000 28.137 30.51293 85.1227 GODWIN,BLOUNTSTOWN,CALHOUN 

CO. 

5 77 0343 
77160000 5.135 28.7154 81.37748 

SR-400/I-4,1.6 MI E OF SR- 
434,SEMINOLE CO. 

3 61 0344 
61010000 15.616 30.7762 85.5781 

SR-10/US 90,0.6 MILE WEST OF SR-
277,WASHINGTON CO. 

5 70 0345 
70012000 2.895 28.04041 80.62184 

SR-507/BABCOCK,.4 MI N CR-
516,MELBOURNE,BREVARD CO 

3 48 0348 
48060000 15.984 30.94705 87.28587 

SR-95/US-29,450' N OF CHURCH 
ROAD,ESCAMBIA CO. 

3 55 0349 
55050000 14.2 30.62344 84.1703 

SR-61/US-319,4.1 MI S OF GEORGIA 
STATE LN,LEON CO. 

1 01 0350 
01075000 13.423 26.9169 82.01186 

SR-93/I-75,@AIRPORT RD OP,PUNTA 
GORDA,CHARLOTTE CO 

1 03 0351 
03175000 41.52 26.15312 81.54368 

SR-93/I-75,W OF EVERGLADES 
BLVD,COLLIER CO. 

3 57 0356 
57060000 12.4 30.91501 86.48605 

SR-85,0.757 MI S OF CR-2,LAUREL 
HILL,OKALOOSA CO. 

4 86 0357 
86075000 20.2 26.14585 80.48102 

SR93/I75,2 MI W OF US27,.6 MI W OF 
TOLL,BROWARD CO 

5 18 0358 
18130000 8.16 28.67479 82.13852 

SR-93/I-75,0.5 M N OF SR-48 O/ 
P,BUSHNELL,SUMTER CO 

3 46 0359 
46040000 29.32 30.49385 85.41586 

US231,0.250MI. N. HARRINGTON RD, 
FOUNTAIN, BAY CO 

2 78 0360 
78070000 15.058 30.10387 81.62707 

SR-13,0.276 MI. S OF DAVIS POND 
RD.,ST. JOHNS CO. 

4 86 0362 86075000 .785 25.96797 80.35183 
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Site Descriptions Page 8 of 10 Appendix A 

SR-93/I-75, 0.78 MI N OF DADE CO/L, 
BROWARD CO. 

3 52 0364 
52050000 30.03 30.96481 85.59687 

SR-2, 0.97 MI W OF CR-173, HOLMES 
CO 

3 47 0365 
47030000 8.635 30.57114 85.02185 

SR-69,1.4 MI N OF JODY FIELD 
RD,SELMAN,CALHOUN CO 

3 60 0366 
60002000 10.234 30.7409 86.22705 

SR-8/I-10, 1.3 MI W OF BOY SCOUT RD, 
WALTON CO. 

1 01 0367 
01010000 4.601 26.82745 81.96852 

SR-45/US-41,4.6 MI N OF LEE CO 
LINE,CHARLOTTE CO. 

3 48 0368 
48270000 3.417 30.46193 87.22534 

I-110, 0.6 MI S OF BRENT LN, 
PENSACOLA, ESCAMBIA CO. 

3 49 0369 49060000 .223 29.76077 84.83313 SR65, 0.22 MI NORTH OF US98/319 

5 70 0370 70070000 5.962 28.40169 80.74454 SR-528, 0.502 MI. E OF US-1 (UCLP) 

3 55 0371 
N 55320000 8.027 30.49652 84.26787 

I-10 1mi westt of Thomasville Road,Test 
Site Near Site 55-0304 

6 10 0372 
10150000 8.005 27.99637 82.53009 

SR-580, 0.36 MI E OF HOOVER BLVD, 
TAMPA, HILLSBOROUGH CO 

7 10 0373 
10060000 23.045 27.91558 82.40171 

US-41, 0.5 MI S OF SR-676/CAUSEWAY 
BLVD, TAMPA, HILLS CO 

4 89 0374 
89010000 1.93 26.99734 80.09726 

SR-5/US-1,1.9 MI N OF PALM BEACH 
CO LINE, MARTIN CO 

3 54 0375 
54001000 17.712 30.45142 83.75296 

I-10 EAST OF CR-257, JEFFERSON 
COUNTY 

3 55 0376 
55003000 1.225 30.37544 84.24942 

TEST SITE SR-261/US-319. 1.2 MI E OF 
SR-363 

7 15 0378 15070000 3.147 28.01921 82.73976 SR-580/MAIN ST, W OF US-19/SR-55 

7 14 0379 14091000 3.091 28.19209 82.38001 SR-56 E OF I-75 

4 86 0380 86095000 4.709 26.100603 80.257677 I-595, 0.5 MI E OF SR-817 

4 86 0381 86095900 5.521 26.100964 80.257568 I-595 EXPRESS, 0.5 MI E OF SR-817 

6 87 0382 87059000 .975 25.77508 80.17177 SR 887 - PORT TUNNEL 

6 87 0383 
87120000 1.666 25.76088 80.454748 

SR-90/US-41/SW 8TH ST, 0.36 MI. W OF 
SW 157TH AV, DADE COUNTY 

4 86 0384 
86200000 3.068 25.98521 80.15536 

SR 858/HALLANDALE BCH BLVD 0.5 
MI. E. I-95, BROWARD COUNTY 

3 57 0385 SR-30/US-98, 3.3 MILES EAST OF 
57030000 15.417 30.39218 86.54577 BROOKS BRIDGE, FT. WALTON 

BEACH, OKALOOSA COUNTY 

3 57 0386 
57030000 18.644 30.39127 86.49139 

SR 30/US-98, 300' W OF CR-30C /BCH 
DR 

7 15 0387 
15150000 29.511 28.12077 82.73999 

SR-55/US-19, SOUTH OF 
C-79/KLOSTERMAN RD 

7 10 0388 
10020000 4.578 28.01532 82.45962 

SR-685/BUS US-41/N FLORIDA AVE, 
SOUTH OF BROAD ST 

7 14 0389 
14090000 2.786 28.18578 82.4215 

SR 54, 0.38 MILES EAST OF 
LIVINGSTON RD 

7 10 0390 10075000 24.22 27.95831 82.32691 SR-93/I-75. NORTH OF SR-60 

7 97 0391 
T 10470000 8.102 28.07022 82.56483 

VETERAN'S EXPWY/SR-589 M/L, N OF 
ROCKY CREEK II BRIDGE 

3 58 0398 
58050000 4.412 30.68388 87.05378 

SR-87, 180' NORTH OF BASS LANE, 
MILTON 

4 97 0403 T 86470000 2.055 25.99943 80.21988 SR-91, N OF PEMBROKE RD/SR-824 

7 97 0406 
T 08470000 4.319 28.49269 82.48064 

SUNCOAST PKWY/SR-589, N OF 
POWELL RD/CR572 

1 97 0407 
T 16470000 4.793 27.99713 81.98791 

POLK PKWY/SR-570, BTWN WARING 
RD AND HARDEN BLVD/SR-563 

4 97 0413 T 93470000 9.428 26.4648 80.17444 SR-91, N OF ATLANTIC AVE/SR-806 

4 97 0416 T 93470000 35.901 26.83866 80.12977 SR-91, S OF PGA BLVD/SR-786 

4 97 0417 T 93470000 42.857 26.93515 80.15371 SR-91, S OF INDIANTOWN RD/SR-706 

4 97 0421 T 94470000 15.612 27.41963 80.40674 SR-91, N OF OKEECHOBEE RD/SR-70 
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Site Descriptions Page 9 of 10 Appendix A 

5 97 0428 T 11470000 7.72 28.62224 81.75212 SR-91, SE OF CR561 

6 97 0430 
T 87471000 3.607 25.48174 80.43319 

HEFT/SR-821, N OF CAMPBELL RD/SW 
312TH ST 

5 11 0438 
11200000 15.2 28.4255 81.70949 

US-27, 8.8 MI S OF SR-50, LAKE 
COUNTY 

5 36 0445 36100000 13.414 29.134314 82.201102 SR-200, 1.487 MI SW OF I-75 

7 10 0446 10010000 15.431 27.853273 82.326521 SR 43/US 301, S OF GIBSONTON DR. 

7 10 0447 
10030000 4.226 27.996355 82.382096 

SR 600/US92/E HILLSBOROUGH AVE, 
EAST OF HARNEY RD. 

7 10 0448 
10130000 11.077 27.987266 82.505146 

SR 600/US92/DALE MABRY, NORTH OF 
SR 574/MLK BLVD. 

7 10 0449 
10010000 20.99 27.925881 82.35058 

SR 43/US 301, S OF SR 
618/CROSSTOWN EXPWY. 

7 10 0450 10110000 11.301 27.93786 82.25511 SR 60, WEST OF VALRICO RD. 

7 10 0451 
10150000 2.697 28.01417 82.61363 

SR 580/HILLSBOROUGH AVE, EAST OF 
PISTOL RANGE RD 

7 10 0452 
10160000 9.374 28.130893 82.502233 

SR 597/DALE MABRY HWY N, N OF 
VAN DYKE RD 

7 97 0453 
T 10470000 3.101 28.01128 82.54554 

VETERANS EXPWY/SR-589 M/L, N OF 
JOHNS RD BRIDGE 

2 38 0454 
38010000 5.38 29.8407 83.37045 

US-19, 5.07 MI N OF CR-51, TAYLOR 
COUNTY 

3 56 0455 56040000 28.169 30.36819 84.81399 SR-65, TELOGIA 

3 60 0456 
60040000 14.684 30.56221 86.10663 

US-331, 5.03 MI N OF SR-20, WALTON 
COUNTY 

5 11 0457 11000098 4.92 28.6084 81.72166 N HANCOCK, MONTVERDE 

7 15 0460 15040000 1.69 27.96086 82.77249 SR-60 

7 10 0461 
10310000 3.397 28.03307 82.45003 

SR-580/BUSCH BLVD. E/O SR-45/US-
41/NEBRASKA AVE 

7 10 0462 
10140000 7.842 27.5815 82.31658 

SR-616/Spruce Street, West of Westshore 
Blvd. 

7 08 0463 
08040000 5.68 28.533606 82.482079 

SR-50/CORTEZ BLVD, WEST OF 
SUNCOAST PARKWAY 

7 10 0464 
10040000 4.374 28.01126 82.45115 

SR-45/US-41/N NEBRASKA AVE 
NORTH OF SLIGH AVE 

3 55 9900 N 55003000 1.226 30.37544 84.24942 CAPITAL CIRCLE - TEST SITE 

2 35 9902 
35090000 24.61 30.38871 83.32658 

I-10, 1.81 MI EAST OF CR-53, MADISON 
COUNTY 

2 26 9904 
26260000 4.927 29.54332 82.3321 

SR-93/I-75,2 MI N OF WACAHOOTA 
ROAD OP,ALACHUA CO. 

2 72 9905 
72280000 2.77 30.13464 81.53441 

SR-9/I-95,2.5 MI S OF I-295 S 
INTERCHANGE,DUVAL CO. 

5 79 9906 
N 79110000 4.678 28.8875 81.27905 

ON I-4,169' E OF ENTERPRISE RD 
O/P,VOLUSIA CO. 

3 46 9907 
46040000 22.531 30.39721 85.43494 

SR-75/US-231,2.9 MI S OF SR-
20,YOUNGSTOWN,BAY CO. 

2 34 9909 
34010000 3.184 29.55195 82.90068 

SR-55/US-19,2 MI S OF SR-
26,CHIEFLAND,LEVY CO. 

4 97 9913 T 94470000 2.933 27.24645 80.34639 SR-91, N OF BECKER RD 

2 72 9914 
72001000 23.567 30.35666 81.76062 

SR-9A/I-295,3 MI N OF 
I-10,JACKSONVILLE,DUVAL CO. 

3 48 9916 
48040000 9.399 30.54356 87.28171 

SR-95/US-29, 0.8 MI N OF US-
90A,ESCAMBIA CO. 

1 07 9918 
07030000 10.618 26.75402 81.05527 

SR-25&80/US-27,1.6 MI EAST OF SR-
80,HENDRY CO. 

5 70 9919 
70220000 39.08 28.32957 80.77445 

SR-9/I-95, 2 MI S OF SR-
520,COCOA,BREVARD CO. 

5 18 9920 
18130000 17.589 28.80083 82.08849 

SR-93/I-75,3.5 MI S OF FL TPK,SUMTER 
CO. 

2 74 9923 74160000 5.571 30.65501 81.66265 SR-9/I-95, 2.5 MI N OF HWY A1A , JAX., 
NASSAU CO. 
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5 79 9925 
79060000 6.903 29.10404 81.20973 

US-92,0.25 MI E OF CLARKS BAY 
RD,VOLUSIA CO 

1 16 9927 
16100000 .816 28.05314 82.00487 

SR-546/MEMORIAL BLV,0.75 MI E 
I-4,LAKELAND,POLK CO 

5 79 9929 
79010000 11.126 28.932 80.87713 

SR-5/US-1,0.25 MI N OF RIO GRANDE 
RD,VOLUSIA CO. 

5 97 9931 T 18470000 3.379 28.79909 81.99811 SR-91, S OF CR468 

4 97 9933 
T 86472000 4.258 26.17933 80.30672 

SAWGRASS EXPWY/SR-869, N OF 
OAKLAND PARK BLVD/SR-816 

6 97 9934 
T N 87471000 36.09 25.91205 80.38156 

HEFT/SR-821, N OF US-
27/OKEECHOBEE RD 

2 29 9936 
29170000 17.17 30.25178 82.51512 

SR-8/I-10,@CR-250 OVERPASS,LAKE 
CITY,COLUMBIA CO. 

3 50 9940 
50080000 13.079 30.55474 84.59297 

SR-267,1 MI N OF 
I-10,QUINCY,GADSDEN CO. 

3 53 9943 
53020000 12.386 30.71949 85.03963 

SR-10/US-90,1.1 MI W OF SR-
69,CYPRESS,JACKSON CO. 

6 87 9947 
87090000 8.1 25.87349 80.3491 

US-27, 2.1 MILES N OF PALMETTO 
EXPWY, MIAMI-DADE CO 

1 16 9948 
16170000 17.539 27.87893 81.59732 

SR-25/US-27,0.8 MI S OF SR-60,S OF 
OWENS RD, POLK CO 

3 48 9949 
48260000 8.7 30.50989 87.29086 

I-10, 1.6 MI E OF SR-297, ESCAMBIA 
CO. 

1 03 9950 
03175000 61.558 26.28762 81.74264 

I-75, 1.25 MI N OF CR-846/IMMOKALEE 
RD, NAPLES 

1 16 9951 16320000 17.789 28.15774 81.81207 I-4, 0.6 MI W OF SR-559, POLK CO 

4 93 9952 
93220000 42.741 26.91493 80.14379 

I-95 WIM, 2.4 MI N OF DONALD ROSS 
RD 

7 10 9953 
10075000 19.073 27.88915 82.34525 

I-75 S OF SR-43/US-301 INTERCHANGE 
- HILLSBOROUGH COUNTY 

7 10 9955 10320000 13.076 28.13405 82.41405 SR-93/I-275, 3 MI S OF I-75, HILLS CO. 

2 32 9956 32100000 19.696 30.53374 83.07002 I-75 NORTH OF SR-6, JASPER 

3 53 9957 53060000 5.205 30.90502 85.5221 SR - 77, SOUTH OF GRACEVILLE 

3 60 9958 
60002000 19.186 30.69169 86.09558 

SR-8/I-10, 50' WEST OF CR-280A 
OVERPASS, WALTON CO 

3 60 9959 
60060000 21.435 30.99228 86.3092 

SR-187/US-331, AT THE ALABAMA 
STATE LINE, WALTON CO. 

5 75 9960 75002000 29.641 28.45234 80.99206 ORANGE COUNTY BEACHLINE 

5 97 9961 T 92471000 33.446 28.25513 81.33073 SR-91, S OF NEPTUNE RD/CR525 

7 10 9962 
10190000 23.689 28.02784 82.20347 

SR-400/I-4, UNDER BETHLEHAM RD 
O/P, HILLSBOROUGH CO. 

2 28 9963 
28010000 .06 29.84048 82.16257 

SR-200/US-301,300' N OF SANTA FE RIV 
BR,BRADFORD CO 

4 93 9964 
93290000 3.064 26.71523 80.68418 

SR-715,0.7 MI. S. OF HOOKER 
HWY.,PALM BEACH CO. 

4 93 9965 
93160000 22.815 26.61676 80.71219 

SR-25/US-27,0.46 MI. N. OF CR-
827,PALM BEACH CO. 

5 97 9966 
T N 70471000 3.68 28.49352 80.84429 

SR-407, 0.7 MI SW of I-95, Brevard 
County 

1 17 9967 
N 17075000 12.796 27.09999 82.23238 

I-75, @ Ponce De Leon Blvd OP, Sarasota 
Co. 

3 61 9968 
61001000 19.367 30.7462 85.51048 

SR-8/I-10 AT CR-273, SE OF CHIPLEY, 
WASHINGTON CO. 

2 72 9969 72250000 5.021 30.41533 81.59181 SR-105 / ZOO PKWY 1.64 MI W/O I-295 
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Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

MANUFACTURER'S NAME & ADDRESS: 

APPENDIX B 

MATERIAL SAFETY DATA SHEET 

Section I PRODUCT IDENTIFICATION 

PRODUCT NAME AND SYNONYMS: 

CAS NAME AND NO: 

CHEMICAL FAMILY: 

CHEMICAL FORMULA: 

EMERGENCY TELEPHONE NUMBER: 

Section II HAZARDOUS INGREDIENTS 

COMPONENT % (WT OR VOL) ACCIH TWA ACCIH STEL OSHA PEL 

Section III HAZARDOUS INGREDIENTS 

APPEARANCE AND ODOR: 

MOLECULAR WEIGHT: 

BOILING POINT (°F): 

MELTING POINT (°F): 

VAPOR PRESSURE (mmHg): 

SPECIFIC GRAVITY (water=1): 

VAPOR DENSITY (air=1): 

PERCENT VOLATILE (by weight): 

pH: 

SOLUBILITY IN WATER: 

EVAPORATION RATE (Butyl Acetate=1): 

MSDS Page 1 of 4 [Company] 
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Section IV FIRE AND EXPLOSION DATA 

FLASH POINT: 

FIRE EXTINGUISHING MEDIA: 

FLAMMABLE LIMITS (% by volume): 

SPECIAL FIRE FIGHTING PROCEDURES & EQUIPMENT: 

Section V REACTIVE DATA 

STABILITY: 

CONDITIONS TO AVOID: 

INCOMPATIBILITY (MATERIALS TO AVOID): 

HAZARDOUS DECOMPOSITION PRODUCTS: 

HAZARDOUS POLYMERIZATION: 

Section VI HEALTH HAZARD INFORMATION 

EFFECTS OF OVEREXPOSURE: 

PROBABLE ROUTES OF EXPOSURE: 

EMERGENCY AND FIRST AID PROCEDURES: 

INGESTION: 

INHALATION: 

EYE CONTACT: 

SKIN CONTACT: 

Section VII TOXCITY DATA 

ORAL: 

DERMAL: 

INHALATION: 
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CARCINOGENICITY: 

OTHER PERTINENT DATA: 

Section VIII SPECIAL PROTECTION INFORMATION 

PERSONAL PROTECTIVE EQUIPMENT: 

PROTECTIVE GLOVES: 

EYE PROTECTION: 

RESPIRATORY PROTECTION: 

OTHER PROTECTIVE EQUIPMENT: 

VENTILATION: 

LOCAL EXHAUST: 

MECHANICAL: 

SPECIAL: 

OTHER: 

Section IX SPILL, LEAK AND DISPOSAL PROCEDURES 

STEPS TO BE TAKEN IN CASE MATERIAL IS RELEASED OR SPILLED: 

WASTE DISPOSAL METHODS: 

CLEAN WATER ACT REQUIREMENTS: 

RESOURCE CONSERVATION AND RECOVERY ACT (RCRA) REQUIREMENTS: 

Section X REGULATORY INFORMATION 

FDA: 

USDA: 

CPSC: 

TSCA: 

DOT: 
PROPER SHIPPING NAME: 
MSDS Page 3 of 4 [Company] 
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HEREIN. Friendly Environmental will not be liable for claims relating to any party's use of or 
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HAZARDOUS CLASS: 

LABEL REQUIRED: 

IDENTIFICATION NUMBER: 

OTHER PERTINENT INFORMATION: 

Section XI Special Precautions and Comments 

PRECAUTIONS TO BE TAKEN IN HANDLING AND STORING: 

OTHER PRECATUIONS: 

REGISTRATIONS/CERTIFICATIONS: 

EFFECTIVE DATE: SUPERSEDES: 

IMPORTANT: The information and data herein are believed to be accurate and have been 
compiled from sources believed to be reliable. It is offered for your consideration, investigation 
and verification. Buyer assumes all risk of use, storage and handling of the product in 
compliance with applicable federal, state and local laws and regulations. Friendly 
Environmental MAKES NO WARRANTY OF ANY KIND, EXPRESSED OR IMPLIED, 
CONCERNING THE ACCURACY OR COMPLETENESS OF THE INFORMATION AND DATA 

reliance on information and data contained herein regardless of whether it is claimed that the 
information and data are inaccurate, incomplete or otherwise misleading. 
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APPENDIX C -TRAFFIC MONITORING INSPECTION SHEET (FDOT) 

Date Technician Certified 

Speed Counts Classification Weight 
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Site Unit Lattitude Longitude 

Speed Limit N /E S / W Warning Sign Installed 

Camera Bluetooth Temp Sensor Reading Ohms 

Equipment Type NH Number Serial Number 

Firmware 2nd NH 

Modem Type IP Operational 

Firmware IMEI SIM 

RSSI RSRP 

Loop Sealant Number of Lanes 

Sensor Configuration Piezo Sealant 

Sensor Mount Loop Length ft. in. 

Sensor Spacing Piezo Type ft. in. 

Power Number of solar panels Total Wattage 

Solar Output Voltage Solar Output Amperage Solar Regulator Output Voltage 

Total # of Batteries Battery Voltage (under load) Sun Cond 

Mast Type Cabinet Type Cabinet Mount 

Universal Harness Backplane 

Power 

Piezo Sensor 

Loop Sensor 

Weigh Pad L
an

e 
re

la
ti

o
n

 

Lane 1 Lane 5 

Lane 2 Lane 6 

Lane 3 Lane 7 

Lane 4 Lane 8 

Revision 
8/9/2017 
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EXHIBIT "B" 

set forth in Exhibit "A", Scope of Services, and the method by which payments shall be 

by the Department's Project Manager 

accordance with Exhibit "A", Scope of Services, 

For the satisfactory performance of services detailed in Exhibit "A", the Vendor shall be 

described in Exhibit "A". The Vendor shall not provide services that exceed the maximum 

and the State of Florida's performance and obligation to pay under this contract is 

METHOD OF COMPENSATION 

1.0 PURPOSE: 

Exhibit 1 
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This Exhibit defines the limits of compensation to be made to the Vendor for the services 

made. 

2.0 ASSIGNMENT OF WORK: 

The Department shall request Vendor services on an as-needed basis. A "Task Work 
Order" (TWO) will be issued to authorize all work 
assigned under this contract. The services authorized shall be initiated and completed in 

as directed by the Project Manager. 

3.0 COMPENSATION: 

paid up to a Maximum Limiting Amount of $4,900,000.00. It is agreed that this amount 
will be the limit of all compensation due the Vendor for performance of the services 

limiting amount without an approved Amendment from the Department. 

The total amount of this agreement is expected to be funded by multiple appropriations 

contingent upon annual appropriation by the Legislature. 

The Department shall pay vendor invoices in accordance with the contract requirements. 
The Vendor shall provide on their invoice the current charges for authorized Task Work 
Orders. 

Currently, $ _ of the total amount has been approved and encumbered 
for this contract. Therefore, it is agreed that the vendor will not be obligated to perform 
services nor incur costs which would result in exceeding the funding currently approved, 
nor will the Department be obligated to reimburse the Vendor for costs or make payments 
in excess of currently established funding. The Department will provide written 
authorization if and when subsequent funding is approved and encumbered for this 
contract. 

4.0 ESTABLISHMENT OF TASK WORK ORDER (TWO) AMOUNT: 

For each "Task Work Order" (TWO) the Vendor, following the Scope of Services as set 
forth in Exhibit "A", shall prepare an estimate of work and price based on the unit prices 
established in Exhibit "C", and allowable expenses. Once an acceptable Maximum 
Amount has been agreed upon by the Vendor and the Department's Project Manager, a 
"Task Work Order" shall be issued by the Project Manager specifying the work to be done, 
the timeframe, and the maximum dollar amount for the Task Work Order. The Vendor will 
only be paid for the actual work completed and will not be paid for work in excess of the 
maximum limiting amount specified in the associated TWO unless an amendment is 
issued to the TWO prior to the performance of those services. All work authorizations 
shall be completed within the term of this Agreement. 

Exhibit B 
Method of Compensation 
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the Vendor's 

specified in Exhibit "C", as 

Agreement and the Department's Project Manager and shall be submitted in accordance 

5.0 DETAILS OF UNIT PRICES: 
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Details of Unit Prices for the delivery/performance of the items and services 
set forth in Exhibit "A" are contained in Exhibit "C", attached hereto and made a part 
hereof. The contract unit prices shall be firm, net, delivered prices, F.O.B. destination, 
and shall include all charges for packing, handling, freight, distribution, and inside delivery, 
as well as the costs of salaries, overhead, fringe benefits, operating margin, and any fees 
or administrative costs related to the items provided and/or the work performed. 

Equipment, materials, vehicles, tools, etc. necessary to perform maintenance, locates, 
parts/equipment replacement, and troubleshooting/diagnostic services are incidental and 
shall be included in the contract unit prices unless stated otherwise in a TWO. The Vendor 
will not be allowed a mark-up on the costs of any incidental materials or equipment as 
those costs are included in the contract unit prices. No additional compensation will be 
made for preventative and/or routine maintenance activities performed at night. 

6.0 PROGRESS PAYMENTS: 

The Vendor shall submit monthly invoices (3 copies) in a format acceptable to the 
Department. For the satisfactory performance of the services detailed in each TWO, the 
Vendor shall be paid up to the Maximum Amount of each Authorization. Payment shall 
be made, for the items and services provided, at the unit prices 
approved by the Department. 

Payment for expenses shall be made on the basis of actual allowable cost incurred as 
authorized and approved by the Department. Allowable costs should be task related and 
not include items normally associated with overhead which is part of the billable rates. 
Invoice shall include documentation of hours provided and itemization of costs 
incurred (including receipts). Bills for travel expenses authorized by the terms of this 

with Section 112.061, Florida Statute. 

Invoices shall be submitted to: Florida Department of Transportation 
Transportation Data and Analytics Office 
605 Suwannee Street, MS 27 
Tallahassee, FL 32399-0450 

The Vendor has certified that ____% DBE utilization would be achieved for this contract. 

If DBE utilization was certified, DBE payments are to be input each month at the following 
link: https://www3.dot.state.fl.us/EqualOpportunityOffice/bizweb/ 

New users reporting DBE payments will need to contact the FDOT Service Desk at 
FDOT.ServiceDesk@dot.state.fl.us to get a BizWeb user ID and password to access the 
application. 

Exhibit B 
Method of Compensation 

2 

mailto:FDOT.ServiceDesk@dot.state.fl.us
https://www3.dot.state.fl.us/EqualOpportunityOffice/bizweb


 
       

    
    

  

   

  

   

     
     

   

   

     

             

  

    

      
         

   

         
     
        

     

           
       

       
         

        
      

         
          

    

          
   

        
            

        
  

         
         

          
       

       
    

           
           

           
           

        
         

           

      

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

duly authorized to conduct business in the State of Florida, hereinafter called "Vendor " 
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STANDARD WRITTEN AGREEMENT OGC 02/21 
Page 1 of 10 

Agreement No. 

Financial Project I.D. 

F.E.I.D. No.: 

Appropriation Bill Number(s)/Line Item Number(s) for 1st year of 

contract, pursuant to s. 216.313, F.S.: 
(required for contracts in excess of $5 million) 

Procurement No.: DOT-RFP-23-9053-SD 

DMS Catalog Class No.: 

BY THIS AGREEMENT, made and entered into on by and between the 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION, hereinafter called the "Department" and , of 

, hereby agree as follows: 

1. SERVICES AND PERFORMANCE 

A. In connection with Statewide Continuous Count Station Installation and Maintenance , the Department does 
hereby retain the Vendor to furnish certain services, information, and items as described in Exhibit "A," 
attached hereto and made a part hereof. 

B. Before making any additions or deletions to the work described in this Agreement, and before 
undertaking any changes or revisions to such work, the parties shall negotiate any necessary cost 
changes and shall enter into an Amendment covering such work and compensation. Reference herein 
to this Agreement shall include any amendment(s). 

C. All tracings, plans, specifications, maps, computer files, and reports prepared or obtained under this 
Agreement, as well as all data collected, together with summaries and charts derived therefrom, shall be 
the exclusive property of the Department without restriction or limitation on their use and shall be made 
available, upon request, to the Department at any time during the performance of such services and/or 
upon completion or termination of this Agreement. Upon delivery to the Department of said 
document(s), the Department shall become the custodian thereof in accordance with Chapter 119, 
Florida Statutes. The Vendor shall not copyright any material and products or patent any invention 
developed under this Agreement. The Department shall have the right to visit the site for inspection of 
the work and the products of the Vendor at any time. 

D. All final plans, documents, reports, studies, and other data prepared by the Vendor shall bear the 
professional's seal/signature, in accordance with the applicable Florida Statutes, Administrative Rules 
promulgated by the Department of Business and Professional Regulation, and guidelines published by 
the Department, in effect at the time of execution of this Agreement. In the event that changes in the 
statutes or rules create a conflict with the requirements of published guidelines, requirements of the 
statutes and rules shall take precedence. 

E. The Vendor agrees to provide project schedule progress reports in a format acceptable to the 
Department and at intervals established by the Department. The Department shall be entitled at all 
times to be advised, at its request, as to the status of work being done by the Vendor and of the details 
thereof. Coordination shall be maintained by the Vendor with representatives of the Department, or of 
other agencies interested in the project on behalf of the Department. Either party to this Agreement 
may request and be granted a conference. 

F. All services shall be performed by the Vendor to the satisfaction of the Director who shall decide all 
questions, difficulties, and disputes of any nature whatsoever that may arise under or by reason of this 
Agreement, the prosecution and fulfillment of the services hereunder and the character, quality, amount 
of value thereof; and the decision upon all claims, questions, and disputes shall be final and binding 
upon the parties hereto. Adjustments of compensation and contract time because of any major changes 
in the work that may become necessary or desirable as the work progresses shall be subject to mutual 
agreement of the parties, and amendment(s) shall be entered into by the parties in accordance herewith. 

Reference herein to the Director shall mean the 
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Assistant Secretary, Strategic Development 

PROCUREMENT 
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2. TERM 

A. Initial Term. This Agreement shall begin on date of execution and shall remain in full force and effect 
through completion of all services required or , whichever occurs first. Subsequent to the 
execution of this Agreement by both parties, the services to be rendered by the Vendor shall commence 
and be completed in accordance with the option selected below. (Select box and indicate date(s) as 
appropriate): 

Services shall commence and shall be completed by or date of termination, whichever 
occurs first. 

Services shall commence upon written notice from the Department's Contract Manager and shall be 
completed by or date of termination, whichever occurs first. 

Other: See Exhibit "A" 

B. RENEWALS (Select appropriate box): 

This Agreement may not be renewed. 

This Agreement may be renewed for a period that may not exceed three (3) years or the term of the 
original contract, whichever is longer. Renewals are contingent upon satisfactory performance 
evaluations by the Department and subject to the availability of funds. Costs for renewal may not be 
charged. Any renewal or extension must be in writing and is subject to the same terms and 
conditions set forth in this Agreement and any written amendments signed by the parties. 

C. EXTENSIONS. In the event that circumstances arise which make performance by the Vendor 
impracticable or impossible within the time allowed or which prevent a new contract from being 
executed, the Department, in its discretion, may grant an extension of this Agreement. Extension of this 
Agreement must be in writing for a period not to exceed six (6) months and is subject to the same terms 
and conditions set forth in this Agreement and any written amendments signed by the parties; provided 
the Department may, in its discretion, grant a proportional increase in the total dollar amount based on 
the method and rate established herein. There may be only one extension of this Agreement unless the 
failure to meet the criteria set forth in this Agreement for completion of this Agreement is due to events 
beyond the control of the Vendor. 

It shall be the responsibility of the Vendor to ensure at all times that sufficient time remains in the Project 
Schedule within which to complete services on the project. In the event there have been delays which 
would affect the project completion date, the Vendor shall submit a written request to the Department 
which identifies the reason(s) for the delay and the amount of time related to each reason. The 
Department shall review the request and make a determination as to granting all or part of the requested 
extension. 

3. COMPENSATION AND PAYMENT 

A. Payment shall be made only after receipt and approval of goods and services unless advance payments 
are authorized by the Chief Financial Officer of the State of Florida under Chapters 215 and 216, Florida 
Statutes. If the Department determines that the performance of the Vendor is unsatisfactory, the 
Department shall notify the Vendor of the deficiency to be corrected, which correction shall be made 
within a time-frame to be specified by the Department. The Vendor shall, within five days after notice 
from the Department, provide the Department with a corrective action plan describing how the Vendor 
will address all issues of contract non-performance, unacceptable performance, failure to meet the 
minimum performance levels, deliverable deficiencies, or contract non-compliance. If the corrective 
action plan is unacceptable to the Department, the Vendor shall be assessed a non-performance 
retainage equivalent to 10% of the total invoice amount. The retainage shall be applied to the invoice 
for the then-current billing period. The retainage shall be withheld until the vendor resolves the 
deficiency. If the deficiency is subsequently resolved, the Vendor will bill the Department for the 
retained amount during the next billing period. If the Vendor is unable to resolve the deficiency, the 
funds retained will be forfeited at the end of the agreement period. 
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Project Manager, shall be submitted on the Department's Travel Form No. 300 

375-040-19 
PROCUREMENT 

OGC 02/21 
Page 3 of 10 

Exhibit 1 
Page 148 of 234

B. If this Agreement involves units of deliverables, then such units must be received and accepted in writing 
by the Contract Manager prior to payments. 

C. Bills for fees or other compensation for services or expenses shall be submitted in detail sufficient for a 
proper preaudit and postaudit thereof. 

D. The bills for any travel expenses, when authorized by terms of this Agreement and by the Department's 
-000-06 and will be paid 

in accordance with Section 112.061, F.S and the most current version of the Disbursement Handbook 
for Employees and Managers. 

E. Vendors providing goods and services to the Department should be aware of the following time frames. 
Upon receipt, the Department has five (5) working days to inspect and approve the goods and services, 
unless otherwise specified herein. The Department has twenty (20) days to deliver a request for payment 
(voucher) to the Department of Financial Services. The twenty (20) days are measured from the latter of 
the date the invoice is received or the goods or services are received, inspected and approved. 

F. If a payment is not available within forty (40) days, a separate interest penalty as established pursuant to 
Section 215.422, Florida Statutes, shall be due and payable, in addition to the invoice amount, to the 
Vendor. Interest penalties of less than one (1) dollar shall not be enforced unless the Vendor requests 
payment. Invoices which have to be returned to a Vendor because of Vendor preparation errors shall 
result in a delay in the payment. The invoice payment requirements do not start until a properly 
completed invoice is provided to the Department. 

G. The State of Florida, through the Department of Management Services, has instituted 
MyFloridaMarketPlace, a statewide eProcurement system. Pursuant to Section 287.057(22), Florida 
Statutes, all payments shall be assessed a transaction fee of one percent (1%), which the Vendor shall 
pay to the State. For payments within the State accounting system (FLAIR or its successor), the 
transaction fee shall, when possible, be automatically deducted from payments to the Vendor. If 
automatic deduction is not possible, the Vendor shall pay the transaction fee pursuant to Rule 60A-1.031 
(2), Florida Administrative Code. By submission of these reports and corresponding payments, Vendor 
certifies their correctness. All such reports and payments shall be subject to audit by the State or its 
designee. The Vendor shall receive a credit for any transaction fee paid by the Vendor for the purchase 
of any item(s) if such item(s) are returned to the Vendor through no fault, act, or omission of the Vendor. 
Notwithstanding the foregoing, a transaction fee is non-refundable when an item is rejected or returned, 
or declined, due to the Vendor's failure to perform or comply with specifications or requirements of the 
Agreement. Failure to comply with these requirements shall constitute grounds for declaring the Vendor 
in default and recovering reprocurement costs from the Vendor in addition to all outstanding fees. 
VENDORS DELINQUENT IN PAYING TRANSACTION FEES MAY BE EXCLUDED FROM 
CONDUCTING FUTURE BUSINESS WITH THE STATE. 

H. A vendor ombudsman has been established within the Department of Financial Services. The duties of 
this individual include acting as an advocate for vendors who may be experiencing problems in obtaining 
timely payment(s) from a state agency. The Vendor Ombudsman may be contacted at (850) 413-5516. 

I. Records of costs incurred under terms of this Agreement shall be maintained and made available upon 
request to the Department at all times during the period of this Agreement and for three (3) years after 
final payment for the work pursuant to this Agreement is made. Copies of these documents and records 
shall be furnished to the Department upon request. Records of costs incurred shall include the Vendor's 
general accounting records and the project records, together with supporting documents and records of 
the Vendor and all subcontractors performing work on the project, and all other records of the Vendor 
and subcontractors considered necessary by the Department for a proper audit of project costs. 

J. The Department, during any fiscal year, shall not expend money, incur any liability, or enter into any 
contract which, by its terms, involves the expenditure of money in excess of the amounts budgeted as 
available for expenditure during such fiscal year. Any contract, verbal or written, made in violation of this 
subsection is null and void, and no money may be paid on such contract. The Department shall require 
a statement from the comptroller of the Department that funds are available prior to entering into any 
such contract or other binding commitment of funds. Nothing herein contained shall prevent the making 



 

 

 

 

 

 

   

 
 

 
    

       
         

    
 

       
         

         
         

   

         
         

         
        

            
         

       
    

     

    

        
       

       
       
    

         
         

      
       

     

       
       

      

   

       
      

        
         

        
        

 

      
      

      
          

        

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 
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4. 

A. 

B. 

C. 

D. 

E. 

INDEMNITY AND PAYMENT FOR CLAIMS 
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of contracts for periods exceeding one (1) year, but any contract so made shall be executory only for the 
value of the services to be rendered or agreed to be paid for in succeeding fiscal years. Accordingly, the 
Department's performance and obligation to pay under this Agreement is contingent upon an annual 
appropriation by the Legislature. 

INDEMNITY: To the extent permitted by Florida Law, the Vendor shall indemnify and hold harmless 
the Department, its officers and employees from liabilities, damages, losses, and costs, including, but 
not limited to, reasonable attorney's fees, to the extent caused by negligence, recklessness, or 
intentional wrongful misconduct of the Vendor and persons employed or utilized by the Vendor in the 
performance of this Agreement. 

It is specifically agreed between the parties executing this Agreement that it is not intended by any of 
the provisions of any part of the Agreement to create in the public or any member thereof, a third party 
beneficiary hereunder, or to authorize anyone not a party to this Agreement to maintain a suit for 
personal injuries or property damage pursuant to the terms or provisions of this Agreement. 

PAYMENT FOR CLAIMS: The Vendor guaranties the payment of all just claims for materials, supplies, 
tools, or labor and other just claims against the Vendor or any subcontractor, in connection with the 
Agreement. The Department's final acceptance and payment does not release the Vendor's bond until 
all such claims are paid or released. 

LIABILITY INSURANCE. (Select and complete as appropriate): 

No general liability insurance is required. 

The Vendor shall carry and keep in force during the term of this Agreement, a general liability 
insurance policy or policies with a company or companies authorized to do business in Florida, 
affording public liability insurance with a combined bodily injury limits of at least $ per person 
and $ each occurrence, and property damage insurance of at least $ each occurrence, 
for the services to be rendered in accordance with this Agreement 

The Vendor shall have and maintain during the term of this Agreement, a professional liability 
insurance policy or policies or an irrevocable letter of credit established pursuant to Chapter 675 and 
Section 337.106, Florida Statutes, with a company or companies authorized to do business in the 
State of Florida, affording liability coverage for the professional services to be rendered in 
accordance with this Agreement in the amount of $ . 

WORKERS' COMPENSATION. The Vendor shall also carry and keep in force Workers' 
Compensation insurance as required for the State of Florida under the Workers' Compensation Law. 

PERFORMANCE AND PAYMENT BOND. (Select as appropriate): 

No Bond is required. 

Prior to commencement of any services pursuant to this Agreement and at all times during the term 
hereof, including renewals and extensions, the Vendor will supply to the Department and keep in 
force a bond provided by a surety authorized to do business in the State of Florida, payable to the 
Department and conditioned for the prompt, faithful, and efficient performance of this Agreement 
according to the terms and conditions hereof and within the time periods specified herein, and for the 
prompt payment of all persons furnishing labor, materials, equipment, and supplies therefor. 

CERTIFICATION. 

With respect to any general liability insurance policy required pursuant to this Agreement, all such 
policies shall be issued by companies licensed to do business in the State of Florida. The Vendor shall 
provide to the Department certificates showing the required coverage to be in effectwith endorsements 
showing the Department to be an additional insured prior to commencing any work under this Contract. 
Policies that include Self Insured Retention (SIR) will not be accepted. The certificates and policies shall 
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provide that in the event of any material change in or cancellation of the policies reflecting the required 
coverage, thirty days advance notice shall be given to the Department or as provided in accordance with 
Florida law. 

5. COMPLIANCE WITH LAWS 

A. The Vendor shall comply with Chapter 119, Florida Statutes. Specifically, the Vendor shall: 

(1) Keep and maintain public records required by the Department to perform the service. 

(2) Upon request from the Department's custodian of public records, provide the Department with a 
copy of the requested records or allow the records to be inspected or copied within a reasonable 
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as 
otherwise provided by law. 

(3) Ensure that public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term 
and following completion of the Agreement if the Vendor does not transfer the records to the 
Department. 

(4) Upon completion of the Agreement, transfer, at no cost, to the Department, all public records in 
possession of the Vendor or keep and maintain public records required by the Department to 
perform the service. If the Vendor transfers all public records to the Department upon completion of 
the Agreement, the Vendor shall destroy any duplicate public records that are exempt or 
confidential and exempt from public records disclosure requirements. If the Vendor keeps and 
maintains public records upon completion of the Agreement, the Vendor shall meet all applicable 
requirements for retaining public records. All records stored electronically must be provided to the 
Department, upon request from the Department's custodian of public records, in a format that is 
compatible with the information technology systems of the Department. 

Failure by the Vendor to comply with Chapter 119, Florida Statutes, shall be grounds for immediate 
unilateral cancellation of this Agreement by the Department. 

IF THE VENDOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE VENDOR'S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: 

Central Office 

850-414-5355 
COprcustodian@dot.state.fl.us 
Office of the General Counsel 
Florida Department of Transportation 
605 Suwannee Street, MS 58 
Tallahassee, Florida 32399-0458 

B. The Vendor agrees that it shall make no statements, press releases or publicity releases concerning 
this Agreement or its subject matter or otherwise discuss or permit to be disclosed or discussed any 
of the data or other information obtained or furnished in compliance with this Agreement, or any 
particulars thereof, during the period of the Agreement, without first notifying the Department's 
Contract Manager and securing prior written consent. The Vendor also agrees that it shall not publish, 
copyright, or patent any of the data developed under this Agreement, it being understood that such 
data or information are works made for hire and the property of the Department. 

mailto:COprcustodian@dot.state.fl.us
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C. The Vendor shall comply with all federal, state, and local laws and ordinances applicable to the work 
or payment for work thereof, and will not discriminate on the grounds of race, color, religion, sex, 
national origin, age, or disability in the performance of work under this Agreement. 

D. If the Vendor is licensed by the Department of Business and Professional Regulation to perform the 
services herein contracted, then Section 337.162, Florida Statutes, applies as follows: 

(1) If the Department has knowledge or reason to believe that any person has violated the provisions 
of state professional licensing laws or rules, it shall submit a complaint regarding the violations 
to the Department of Business and Professional Regulation. The complaint shall be confidential. 

(2) Any person who is employed by the Department and who is licensed by the Department of 
Business and Professional Regulation and who, through the course of the person's 
employment, has knowledge to believe that any person has violated the provisions of state 
professional licensing laws or rules shall submit a complaint regarding the violations to the 
Department of Business and Professional Regulation. Failure to submit a complaint about the 
violations may be grounds for disciplinary action pursuant to Chapter 455, Florida Statutes, 
and the state licensing law applicable to that licensee. The complaint shall be confidential. 

(3) Any complaints submitted to the Department of Business and Professional 
Regulation are confidential and exempt from Section 119.07(1), Florida Statutes, 
pursuant to Chapter 455, Florida Statutes, and applicable state law. 

E. The Vendor covenants and agrees that it and its employees and agents shall be bound by the standards 
of conduct provided in applicable law and applicable rules of the Board of Business and Professional 
Regulation as they relate to work performed under this Agreement. The Vendor further covenants and 
agrees that when a former state employee is employed by the Vendor, the Vendor shall require that 
strict adherence by the former state employee to Sections 112.313 and 112.3185, Florida Statutes, is a 
condition of employment for said former state employee. These statutes will by reference be made a part 
of this Agreement as though set forth in full. The Vendor agrees to incorporate the provisions of this 
paragraph in any subcontract into which it might enter with reference to the work performed pursuant to 
this Agreement. 

F. A person or affiliate who has been placed on the convicted vendor list following a conviction for a public 
entity crime may not submit a bid, proposal, or reply on a contract to provide any goods or services to a 
public entity, may not submit a bid, proposal, or reply on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids, proposals, or replies on 
leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity, and may not transact business with 
any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, for 
CATEGORY TWO for a period of thirty-six (36) months following the date of being placed on the 
convicted vendor list. 

G. An entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid, 
proposal, or reply on a contract to provide any goods or services to a public entity, may not submit a bid, 
proposal, or reply on a contract with a public entity for the construction or repair of a public building or 
public work, may not submit bids, proposals, or replies on leases of real property to a public entity, may 
not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract 
with a public entity, and may not transact business with any public entity. 

H. The Department shall consider the employment by any vendor of unauthorized aliens a violation of 
Section 274A(e) of the Immigration and Nationality Act. If the Vendor knowingly employs unauthorized 
aliens, such violation shall be cause for unilateral cancellation of this agreement. 

I. The Vendor agrees to comply with the Title VI Nondiscrimination Contract Provisions, Appendices A and 
E, available at http://www.dot.state.fl.us/procurement/index.shtm, incorporated herein by reference and 
made a part of this Agreement. 

J. Pursuant to Section 216.347, Florida Statutes, the vendor may not expend any State funds for the 
purpose of lobbying the Legislature, the judicial branch, or a state agency. 

http://www.dot.state.fl.us/procurement/index.shtm
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K. Any intellectual property developed as a result of this Agreement will belong to and be the sole property 
of the State. This provision will survive the termination or expiration of the Agreement. 

L. The Vendor agrees to comply with s.20.055(5), Florida Statutes, and to incorporate in all subcontracts 
the obligation to comply with s.20.055(5), Florida Statutes. 

6. TERMINATION AND DEFAULT 

A. This Agreement may be canceled by the Department in whole or in part at any time the interest of the 
Department requires such termination. The Department reserves the right to terminate or cancel this 
Agreement in the event an assignment be made for the benefit of creditors. 

B. If the Department determines that the performance of the Vendor is not satisfactory, the Department 
shall have the option of (a) immediately terminating the Agreement, or (b) notifying the Vendor of the 
deficiency with a requirement that the deficiency be corrected within a specified time, otherwise the 
Agreement will be terminated at the end of such time, or (c) taking whatever action is deemed 
appropriate by the Department. 

C. If the Department requires termination of the Agreement for reasons other than unsatisfactory 
performance of the Vendor, the Department shall notify the Vendor of such termination, with 
instructions as to the effective date of termination or specify the stage of work at which the 
Agreement is to be terminated. 

D. If the Agreement is terminated before performance is completed, the Vendor shall be paid only for that 
work satisfactorily performed for which costs can be substantiated. Such payment, however, may not 
exceed an amount which is the same percentage of the agreement price as the amount of work 
satisfactorily completed is a percentage of the total work called for by this Agreement. All work in 
progress shall become the property of the Department and shall be turned over promptly by the Vendor. 

E. A Vendor is ineligible to enter into a contract with the Department for goods or services of any amount 
if, at the time of entering into such contract, the Vendor is on the Scrutinized Companies that Boycott 
Israel List, created pursuant to Section 215.4725, Florida Statutes, or is engaged in a boycott of Israel. 
Section 287.135, Florida Statutes, also prohibits companies from entering into a contract for goods or 
services of $1 million or more that are on either the Scrutinized Companies with Activities in Sudan List 
or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector Lists which were 
created pursuant to s. 215.473, Florida Statutes. If the Department determines the Vendor submitted a 
false certification under Section 287.135 of the Florida Statutes, the Department shall either terminate 

determination of false certification was in error pursuant to Section 287.135 of the Florida Statutes, or 
maintain the Contract if the conditions of Section 287.135 of the Florida Statutes are met. 

7. ASSIGNMENT AND SUBCONTRACTS 

A. The Vendor shall maintain an adequate and competent staff so as to enable the Vendor to timely 
perform under this Agreement and may associate with it such subcontractors, for the purpose of its 
services hereunder, without additional cost to the Department, other than those costs within the limits 
and terms of this Agreement. The Vendor is fully responsible for satisfactory completion of all 
subcontracted work. The Vendor, however, shall not sublet, assign, or transfer any work under this 
Agreement to other than subcontractors specified in the proposal, bid, and/or Agreement without the 
written consent of the Department. 

B. Select the appropriate box: 

The following provision is not applicable to this Agreement: 

The following provision is hereby incorporated in and made a part of this Agreement: 

It is expressly understood and agreed that any articles that are the subject of, or required to carry 
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out this Agreement shall be purchased from a nonprofit agency for the blind or for the severely 
handicapped that is qualified pursuant to Chapter 413, Florida Statutes, in the same manner and 
under the same procedures set forth in Section 413.036(1) and (2), Florida Statutes; and for 
purposes of this Agreement the person, firm, or other business entity (Vendor) carrying out the 
provisions of this Agreement shall be deemed to be substituted for the state agency (Department) 
insofar as dealings with such qualified nonprofit agency are concerned. RESPECT of Florida 
provides governmental agencies within the State of Florida with quality products and services 
produced by persons with disabilities. Available pricing, products, and delivery schedules may be 
obtained by contacting: 

RESPECT 
2475 Apalachee Pkwy 
Tallahassee, Florida 32301-4946 
Phone: (850)487-1471 

The following provision is hereby incorporated in and made a part of this Agreement: 
It is expressly understood and agreed that any articles which are the subject of, or required to 
carry out this Agreement shall be purchased from the corporation identified under Chapter 946, 
Florida Statutes, in the same manner and under the procedures set forth in Sections 946.515(2) 
and (4), Florida Statutes; and for purposes of this Agreement the person, firm, or other business 
entity (Vendor) carrying out the provisions of this Agreement shall be deemed to be substituted for 
this agency (Department) insofar as dealings with such corporation are concerned. The 
"corporation identified" is Prison Rehabilitative Industries and Diversified Enterprises, Inc. (PRIDE). 
Available pricing, products, and delivery schedules may be obtained by contacting: 

PRIDE Enterprises 
12425 - 28th Street, North 
St. Petersburg, FL 33716-1826 (800)643-8459 

This Agreement involves the expenditure of federal funds and Section 946.515, Florida Statutes, 
as noted above, does not apply. However, Appendix I is applicable to all parties and is hereof 
made a part of this Agreement. 

The Vendor and its employees, agents, representatives, or subcontractors are not employees of the 
Department and are not entitled to the benefits of State of Florida employees. Except to the extent 
expressly authorized herein, Vendor and its employees, agents, representatives, or subcontractors 
are not agents of the Department or the State for any purpose or authority such as to bind or 
represent the interests thereof, and shall not represent that it is an agent or that it is acting on the 
behalf of the Department or the State. The Department shall not be bound by any unauthorized acts 
or conduct of the Vendor or its employees, agents, representatives, or subcontractors. Vendor agrees 
to include this provision in all its subcontracts under this Agreement. 

All words used herein in the singular form shall extend to and include the plural. All words used in 
the plural form shall extend to and include the singular. All words used in any gender shall extend to 
and include all genders. 

This Agreement embodies the whole agreement of the parties. There are no promises, terms, 
conditions, or obligations other than those contained herein, and this Agreement shall supersede all 
previous communications, representations, or agreements, either verbal or written, between the parties 
hereto. The State of Florida terms and conditions, whether general or specific, shall take precedence 
over and supersede any inconsistent or conflicting provision in any attached terms and conditions of 
the Vendor. 

It is understood and agreed by the parties hereto that if any part, term or provision of this Agreement is 
by the courts held to be illegal or in conflict with any law of the State of Florida, the validity of the 
remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall 
be construed and enforced as if the Agreement did not contain the particular part, term, or provision 
held to be invalid. 

MISCELLANEOUS 
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E. This Agreement shall be governed by and construed in accordance with the laws of the State of 
Florida. 

F. In any legal action related to this Agreement, instituted by either party, the Vendor hereby waives any 
and all privileges and rights it may have under Chapter 47 and Section 337.19, Florida Statutes, 
relating to venue, as it now exists or may hereafter be amended, and any and all such privileges and 
rights it may have under any other statute, rule, or case law, including, but not limited to those 
grounded on convenience. Any such legal action may be brought in the appropriate Court in the county 
chosen by the Department and in the event that any such legal action is filed by the Vendor, the 
Vendor hereby consents to the transfer of venue to the county chosen by the Department upon the 
Department filing a motion requesting the same. 

G. If this Agreement involves the purchase or maintenance of information technology as defined in Section 
282.0041, Florida Statutes, the selected provisions of the attached Appendix II are made a part of this 
Agreement. 

H. If this Agreement is the result of a formal solicitation (Invitation to Bid, Request for Proposal or Invitation 
to Negotiate), the Department of Management Services Forms PUR1000 and PUR1001, included in the 
solicitation, are incorporated herein by reference and made a part of this Agreement. 

I. 

the project is terminated or will be terminat 

participation in the project, whichever occurs later. 

J. Vendor/Contractor: 

1. shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment 
eligibility of all new employees hired by the Vendor/Contractor during the term of the contract; and 

2. shall expressly require any subcontractors performing work or providing services pursuant to the 
state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to 
verify the employment eligibility of all new employees hired by the subcontractor during the contract 
term; and 

3. shall adhere to requirements in section 448.095, Florida Statutes. 

K. Time is of the essence as to each and every obligation under thisAgreement. 

L. The following attachments are incorporated and made a part of this agreement: 
Exhibit "A" Scope of Services; Exhibit "B" Method of Compensation, Exhibit "C" Price Sheet; Appendix 
A; Appendix B; Appendix C; Appendix D. 

M. Other Provisions: 
DOT-RFP-23-9053-SD, Special Conditions #37: Liquidated Damages is made part of this Agreement. 
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IN WITNESS WHEREOF, the parties have executed this Agreement by their duly authorized officers on the 
day, month and year set forth above. 

STATE OF FLORIDA 
DEPARTMENT OF TRANSPORTATION 

Name of Vendor 

BY: BY: 
Authorized Signature Authorized Signature 

(Print/Type) (Print/Type) 

Title: Title: 

FOR DEPARTMENT USE ONLY 

APPROVED: LEGAL REVIEW 
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CONTRACT (Purchase Order) # 

During the performance of this Agreement, the contractor, for itself, its assignees and successors in interest 
(hereinafter referred to as the “Contractor”) agrees as follows: 

A. It is understood and agreed that all rights of the Florida Department of Transportation relating to inspection, 
review, approval, patents, copyrights, and audit of the work, tracing, plans, specifications, maps, data, and 
cost records relating to this Agreement shall also be reserved and held by authorized representatives of the 
United States of America. 

B. It is understood and agreed that, in order to permit federal participation, no supplemental agreement of any 
nature may be entered into by the parties hereto with regard to the work to be performed hereunder without the 
approval of U.S. Department of Transportation (hereinafter “USDOT”), not withstanding anything to the 
contrary in this Agreement. 

C. Compliance with Regulations: The Contractor shall comply with the regulations relative to nondiscrimination 
in Federally-assisted programs of the USDOT, Title 49, Code of Federal Regulations, Part 21, as they may 
be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this Agreement. 

D. Nondiscrimination: The Contractor, with regard to the work performed during the Agreement, shall not 
discriminate on the basis of race, color, national origin, sex, age, disability, religion or family status in the 
selection and retention of subcontractors, including procurements of materials and leases of equipment. 
The Contractor shall not participate either directly or indirectly in the discrimination prohibited by section 
21.5 of the Regulations, including employment practices when the Agreement covers a program set forth in 
Appendix B of the Regulations. 

E. Solicitations for Subcontractors, including Procurements of Materials and Equipment: In all solicitations 
made by the Contractor, either by competitive bidding or negotiation for work to be performed under a 
subcontract, including procurements of materials or leases of equipment; each potential subcontractor or 
supplier shall be notified by the Contractor of the Contractor’s obligations under this Agreement and the 
Regulations relative to nondiscrimination on the basis of race, color, national origin, sex, age, disability, 
religion or family status. 

F. Information and Reports: The Contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Florida Department of 
Transportation, the Federal Highway Administration, Federal Transit Administration, Federal Aviation 
Administration, and/or the Federal Motor Carrier Safety Administration to be pertinent to ascertain 
compliance with such Regulations, orders and instructions. Where any information required of a Contractor 
is in the exclusive possession of another who fails or refuses to furnish this information the Contractor shall 
so certify to the Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety Administration as 
appropriate, and shall set forth what efforts it has made to obtain the information. 

G. Sanctions for Noncompliance: In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Agreement, the Florida Department of Transportation shall impose such contract sanctions 
as it or the Federal Highway Administration, Federal Transit Administration, Federal Aviation Administration, 
and/or the Federal Motor Carrier Safety Administration may determine to be appropriate, including, but not 
limited to: 

a. withholding of payments to the Contractor under the Agreement until the Contractor complies, and/or 
b. cancellation, termination or suspension of the Agreement, in whole or in part. 

H. Incorporation of Provisions: The Contractor shall include the provisions of paragraphs (C) through (I) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The Contractor shall take such action with respect to 
any subcontract or procurement as the Florida Department of Transportation, the Federal Highway 
Administration, Federal Transit Administration, Federal Aviation Administration, and/or the Federal Motor 
Carrier Safety Administration may direct as a means of enforcing such provisions including sanctions for 
noncompliance. In the event a Contractor becomes involved in, or is threatened with, litigation with a sub-
contractor or supplier as a result of such direction, the Contractor may request the Florida Department of 
Transportation to enter into such litigation to protect the interests of the Florida Department of 
Transportation, and, in addition, the Contractor may request the United States to enter into such litigation to 
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protect the interests of the United States. 

I. Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights Act of 1964 (42 
U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin); 
and 49 CFR Part 21; The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); Federal-Aid Highway Act of 1973, (23 
U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 
1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49 
CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 
47123), as amended, (prohibits discrimination based on race, creed, color, national origin, or sex); The Civil 
Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI 
of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation 
Act of 1973, by expanding the definition of the terms “programs or activities” to include all of the programs 
or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or 
activities are Federally funded or not); Titles II and III of the Americans with Disabilities Act, which prohibit 
discrimination on the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as 
implemented by USDOT regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation Administration’s 
Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national 
origin, and sex); Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures non-discrimination against minority populations 
by discouraging programs, policies, and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations; Executive Order 13166, Improving Access 
to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin 
discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance 
with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100); Title IX of the Education Amendments of 1972, as amended, 
which prohibits you from discriminating because of sex in education programs or activities (20 U.S.C. 1681 
et seq). 

J. Interest of Members of Congress: No member of or delegate to the Congress of the United States shall be 
admitted to any share or part of this Agreement or to any benefit arising therefrom. 

K. Interest of Public Officials: No member, officer, or employee of the public body or of a local public body during 
his tenure or for one year thereafter shall have any interest, direct or indirect, in this contract or the proceeds 
thereof. For purposes of this provision, public body shall include municipalities and other political subdivisions 
of States; and public corporations, boards, and commissions established under the laws of any State. 

L. Participation by Disadvantaged Business Enterprises (“DBE”): The Contractor shall agree to abide by the 
following statement from 49 CFR 26.13(b). The statement that follows shall be included in all subsequent 
agreements between the Contractor and any sub-contractor or contractor: 

“The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure 
by the contractor to carry out these requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy as the recipient deems appropriate.” 

Pursuant to 49 CFR 26.11(c) , the Contractor shall submit the bid opportunity list at the time of 
contract execution, and shall enter DBE commitment and payment information in the Florida 
Department of Transportation’s Equal Opportunity Compliance (EOC) system. The Contractor shall 
request access to the EOC system using Form No. 275-021-30. 

M. It is mutually understood and agreed that the willful falsification, distortion or misrepresentation with respect to 
any facts related to the project(s) described in this Agreement is a violation of the Federal Law. Accordingly, 
United States Code, Title 18, Section 1020, is hereby incorporated by reference and made a part of this 
Agreement. 

N. It is understood and agreed that if the Contractor at any time learns that the certification it provided the 
Florida Department of Transportation in compliance with 49 CFR, Section 26.51, was erroneous when 
submitted or has become erroneous by reason of changed circumstances, the Contractor shall provide 
immediate written notice to the Florida Department of Transportation. It is further agreed that the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier 
Covered Transaction" as set forth in 49 CFR, Section 29.510, shall be included by the Contractor in all 
lower tier covered transactions and in all aforementioned federal regulation. 
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The Florida Department of Transportation hereby certifies that neither the Contractor nor the 
Contractor's representative has been required by the Florida Department of Transportation, directly or 
indirectly as an express or implied condition in connection with obtaining or carrying out this Agreement, 
to 

1. employ or retain, or agree to employ or retain, any firm or person, or 
2. pay, or agree to pay, to any firm, person, or organization, any fee, contribution, donation, or consideration 

of any kind; 

The Florida Department of Transportation further acknowledges that this Agreement will be furnished to a 
federal agency, in connection with this Agreement involving participation of Federal-Aid funds, and is subject 
to applicable State and Federal Laws, both criminal and civil. 

The Contractor hereby certifies that it has not: 

1. employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, 
any firm or person to solicit or secure this contract (except a bona fide employee or Agency); or 

2. agreed, as an express or implied condition for obtaining this contract, to employ or retain the services of 
any firm or person in connection with carrying out this contract; or 

3. paid, or agreed to pay, to any firm, organization or person any fee contribution, donation, or 
consideration of any kind for, or in connection with, procuring or carrying out the contract (except a 
bona fide employee or Agency). 

The Contractor further acknowledges that this Agreement will be furnished to the Florida Department of 
Transportation and a federal agency in connection with this contract involving participation of Federal-Aid 
funds, and is subject to applicable State and Federal Laws, both criminal and civil. 

Federal-aid projects for highway construction shall comply with the Buy America provisions of 23 CFR 
635.410, as amended (where applicable). 

Except as otherwise provided under 41 CFR Part 60, all contracts that meet the definition of federally 
assisted construction contract” in 41 CFR Part 60-1.3 shall comply with the equal opportunity clause 
provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, “Equal Employment 
Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive 
Order 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and 
implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal 
Employment Opportunity, Department of Labor” (where applicable). 
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RFPSHELL. 12/16/2021 

This Checklist is provided as a guideline, only, to assist Proposers in the preparation of their RFP response. 
Included are some important matters that the proposer should check. This checklist is just a guideline, and is 
not intended to include all matters required by the RFP. Proposers are responsible to read and comply with 
the RFP in its entirety. 

Check off each the following: 

____ 1. The Price Proposal has been completed, as specified, and enclosed in the RFP response. 

____ 2. The Federal Employers Identification Number or Social Security Number has been entered 
in the space provided. 

____ 3. ug-Free form has been read, signed, and 
enclosed in the RFP response, if applicable. 

____ 4. Scrutinized Companies L d enclosed in 
the RFP price proposal. 

____ 5. The and the icipation Stat rm has been read, 
completed, and enclosed in the RFP response, if applicable. 

____ 6. The ly reviewed for compliance to the 
RFP requirements. 

____ 7. The Technical Proposal (one (1) original and the specified number of copies) has been 
completed, as specified, and enclosed in the RFP response. 

____ 8. A letter from a surety company to document your ability to obtain the required 
Performance Bond, as per Section 12 of the Special Condition, is included in the Technical 
Proposal (if applicable). 

____ 9. The https://vendor.myfloridamarketplace.com/ website has been checked and any 
Addendums posted have been completed, signed, and included in the RFP response. 

____ 10. The RFP response must be received, at the location specified, on or before the Opening 
Date and Time designated in the RFP. 

____ 11. Electronic Submission of Proposal guidelines laid out in Special Condition 27 are strictly 
followed. 
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A. STABILITY OF FIRM 

A.1. Provide basic company information: Company name, address, 

name of primary contact, telephone number, fax number, E-mail 

address, and company website (if available). If the firm has multiple 

offices, the qualification statement shall include information about 

the parent company and branch office separately. Identify office 

from which project will be managed and this office's proximity to 

FDOT's offices. Provide form of ownership, including state of 

residency or incorporation, and number of years in business. Is the 

offeror a sole proprietorship, partnership, corporation, Limited 

Liability Corporation (LLC), or other structure? 

Southern Traffic Services, Inc. (STS) is headquartered at 2911 Westfield Road, Gulf Breeze, FL 32563. 

Sheila R. Knowles has leased this location to STS since 2017. This facility consists of two separate 

buildings. Our administrative staff, project managers, data analysts, engineering technicians, and data 

processors use one of the buildings. The second building serves as our warehouse and electronics shop. 

Within the electronics shop we have the equipment necessary to test, repair, and maintain any device 

associated with traffic data collection. The primary contact at this location is Sheila Knowles and she will 

be responsible for all contractual matters. She can be reached at sknowles@rekor.ai , 800-786-3374 ext. 

107, or fax: 850-934-0373. This office is approximately 198 miles (2 hours, 58 minutes) from Florida 

Department of Transportation's (FDOT's) office in Tallahassee, FL. 

Our primary construction facility is at 333 Falkenburg Road, Unit E- 502, Tampa, FL 33619. This office 

houses equipment and inventory items, as well as our Florida construction supervisor and crew. This 

facility consists of office space, electronics shop, extensive indoor secure storage, and outdoor storage. 

We can receive deliveries of any size or weight at this location. STS's electronics technicians, data 

collection technicians, and construction crew are at this facility. All personnel at this location are cross 

trained for data collection and construction. The primary contact at this location is Michael Kapes; he 

oversees all construction activities. He can be reached at mkapes@rekor.ai or 941-740-1974. This office is 

approximately 275 miles (4 hours) from FDOT's office in Tallahassee, FL. 

STS's engineer, Joe Poole, is located at 2943 Golden Eagle Drive, Tallahassee, FL 32312. Mr. Poole can 

be reached at jpoole@rekor.ai or 850-449-0807. Mr. Poole will review and execute all task work orders 

(TWOs). Mr. Poole is approximately 13 miles from FDOT's office in Tallahassee, FL. 

STS was incorporated in the State of Florida in December of 1988 as a C-Corporation. In June 2022, STS 

was acquired by Rekor Systems, Inc. (Rekor), a publicly traded company. It is now a fully owned subsidiary 

of Rekor Systems, Inc., a C-Corp, incorporated in Delaware in 2017. 

(. (410) 762 0800 @ www.rekor.ai 

Q6721 Columbia Gateway Dr., Suite 400, Columbia, MD 21046 

www.rekor.ai
mailto:jpoole@rekor.ai
mailto:mkapes@rekor.ai
mailto:sknowles@rekor.ai
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A.2. Briefly describe the history and growth of your company(s). 

Provide general information about the company's personnel 

resources, including disciplines, number of trainers, locations, and 

staffing of offices. 

In the early years, STS acted primarily as a subconsultant to engineering firms. We collected traffic data 

and conducted studies pertaining to traffic operations. We also acted as a distributor for several 

companies who developed and manufactured traffic data collection equipment. Due to these relationships, 

we were involved in the field-testing of these devices and the development of construction specifications 

for their installations. As the demand for these devices increased, STS developed our construction 

capabilities. Today, we are collecting traffic data, providing engineering services, constructing, and 

maintaining continuous traffic monitoring sites nationwide. 

STS's first statewide construction contract was in Texas in 1991. We installed 19 bending plate (truck 

weigh-in-motion) sites as a subcontractor to PAT Corporation. Since that time, we have built over 2,000 

sites in 15 states. These sites include all types of sensors and electronics. 

As government agencies began to issue contracts for the maintenance and repair of data collection sites, 

STS added personnel with the education and industry-specific knowledge necessary to perform on these 

contracts. Many of our key personnel were former employees of state Department of Transportation's 

(DOTs) or electronics manufacturers. We can operate and maintain any device utilized in our industry. 

Furthermore, we have the facilities, equipment, and knowledge necessary to troubleshoot and repair many 

of these devices. 

The most difficult and complicated task in our industry is accurately collecting the weight of moving trucks. 

STS has been building and calibrating weigh-in-motion (WIM) sites for over 20 years. We currently have 

five technicians who are accustomed to calibrating sites in accordance with the American Society for 

Testing and Materials (ASTM) high speed WIM standards. 

Facilities/Personnel 

• Gulf Breeze, FL (Headquarters) - 1 President, 2 Directors, Program Management, 5 Data Analyst, 1 

Engineering Technician, 1 Electronics Technician, 1 Hardware Engineer, 1 Controller, and 1 

Financial Analyst 

• Tallahassee, FL- 1 Professional Engineer/Project Manager 

• Tampa, FL (Primary construction) - 1 Construction Manager, 1 Crew Chief, 5 Senior Engineering 

Technicians, and 2 Electronics Technicians, and 6 Construction crew members 

• Altamonte Springs, FL - 1 Electronics Technician 

• Atlanta. GA (Primary construction) - 3 Electronics Technicians, 1 Crew Chief, 4 Construction Crew 

members, 5 Senior Engineering Technician, 1 Inventory Control Manager, and 1 Project Manager 

• Birmingham, AL - 1 engineering technicians 

• Jackson, MS - 2 engineering technicians 

• Columbus, OH - 1 Non-Intrusive Project Manager, 1 Electronics Technician, and 3 Engineering 

Technicians 

Statewide Continuous Count Station Installation and Maintenance Submitted 3/31/2023 
RFP # DOT-RFP-23-9053-SD Page 2 
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• New York, NY - 1 Data Analyst 

• Richmond, VA (Primary construction) -1 Program Manager, 2 Electronics Technicians, I 

Construction Manager, 1 Engineer, 1 Draftsman, 1 Technical Manager, 1 QA/QC inspector, and 5 

Construction Crew Members 

• Jackson, MS- 2 Senior Engineering Technicians 

A.3. Has the company been involved in any litigation in the past five 

(5) years? Describe your experience with litigation with clients. List 

any active or pending litigation and explain. 

STS has never been involved in any type of litigation. 

A.4. Provide a statement of disclosure, which will allow FOOT to 

evaluate possible conflicts of interest. Company must provide, in 

their own format, a statement of all potential legal or otherwise 

significant conflicts of interests possibly created by the company's 

being considered in the selection process or by the respondent's 

involvement in the project. Companies must provide information as 

to the nature of relationship(s) with parties in such potential 

conflict. 

STS has no conflicts of interest. 

A.5. Provide name of insurance carrier, types and levels of coverage, 

and deductible amounts per claim. 

STS's insurance carrier is Alliant Insurance Services, Inc. Please see the following pages for details on our 

coverage types, levels of coverage, and deductible amounts per cla im. 

Statewide Continuous Count Station Installation and Maintenance Submitted 3/31/2023 
RFP # DOT-RFP- 23-9053-SD Page 3 
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ACOR D ' I DATE~CERTIFICATE OF LIABILITY INSURANCE ~ 2/16/2023 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDmONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED , subject to the terms and conditions of the policy, certain policies may require an endors.emenL A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PffllDUCal License # 0C36861 ~ Luis Gallardo 
New York--Alliant Ins Svc Inc ~ PttONE FAX 
101 Park Ave 14th Fl (AIC.No.EXI): lAIC. No~ 

New York, NY 10178 lifilss:luis.gallardO@alliant.com 
INSLIWqSJAFf<Jftm«;COVERAGE NAIC• 

RER A : Phoenix Insurance Company 25623+-
INSUAED RERB :Travelers Property Casualty Company of America 25674 -

Southern Traffic Services, Inc. INSURER c : Travelers Casua.lty Insurance Company of Americ 119046 
6721 Columbia Gateway Or lNSURERD :Paloma.r Exoe-ss and Surplus Insurance Company 16754 -Columbia, MD 21046 fINIURERE : Scottsdale Insurance Company 41297 

INIURERF: I 
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER: 

THIS IS TO CERTIFY THAT THE POLICIES OF NSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ~y REQUIREMENT. TERM OR CONDITlON OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO AU THE TERMS, 
EXCLUSIONS ~D CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID Cl.AIMS. 

ADOL IUBR POUCYEff POLICY EXP••• TYPE OF INSURANCE POLICY NUIIBBI I.MTSLlll INIO l'fVD 

A X C~ERCIAL GEIERAL UABUTY 1,000,000 EACH OCCURRENCE s 
DAIMGI: TO REHTED aAJMS-·IMCE X OCCLII 6308T788202 9/2612022 9/2612023 1,000,000l'RS.ISES (Ea OcetmnOe) s 

10,000 MED EXP (An/ one 1)ef1011) 

1,000,000 PERSONAL&MJ\/ IJ,WRY ~: 2,000,000 GEN'L M.GREGATE Ll'-"T APPUES PER: GENERAL AGGREGATE s 
X lrS: s 2,000,000 

EBL AGGREGATE 2,000,000 
POLICY L.OC 1 FROOUCTS - COMPIOP N:3G 

OlHER: 
~ED SINGlE Ll~fT 1,000,000 
(Eaaocl!lenlJ 

X NIYAUTO 8108T787924 9/2612022 9/261202'3 

B AlJTOII08IU UAl!U.JTY s 

~ONLY 

~ONLY 

10,000,000~UAB ~OCCl.fi EACH OCCURRENCE S 

EXCE.IS UA11 _lJ_ QAJMS-W.4JCUP11S788645 1 9/2612022 , 9/2612023 AGGREGATE S 15,000,000 

OED--;c RETEHTIONS 10,0oo1 
C WOftKERS ~IATION X ~~TE 

==-=::..=!EXECUTIVE YIN UB0W115760 -r::12-::T:::12023 1,000,000EL EACH ACCClENT 
~~EXCt.U0£0? N IA 1,000,000EL. OISEASE - EAS.IPLOV& S 

1,000,000 EL DISEASE - POUCY U!,llT S 
g~~~Of'ERATIONSbelow *D Cyber Liability PLM-CB-ST6IOEVXS,002 2/12/2023 2/12/2024 Deductible $25,000 3,000,000 

E Excess Cyber EKS3466032 2/12/2023 2/12/2024 Deductible $25,000 2,000,000 

DE.ICftlPTIONDf'Of1£RA110NS / LOCATIONS/I/Bila.EI (ACOIID101 . Addlbon81RlmafU-. 11111)1bl-llmoreopecollroqul'8CI} 
Directors & Officers Liabir,ty [Primary) 
Carrier: Great American Insurance Company 
Policy # : DOL3664482 
Effective dales: 1/13/21-1/13/24 
Aggregate limit $2,500,000 

Excess Directors & otrtcers Liability [$2..5M X S2.5M) 
SEE ATTACHED ACORD 101 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY Of THE ABOVE DESCRIBED POLICIES BE CANCB.LED BEFORE 
THE EXPIRATION DATE THEREOF. NOTICE Will BE DELIVERED IN

Evidence of Insurance -STS ACCORDANCE WITH THE POLICY PROVISIONS. 

AUTHORIZED REPRESEHTATII/E

olo-~ 
ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved. 

The ACORD name and logo are registered marks of ACORD 

Statewide Continuous Count Station Installation and Maintenance 

RFP # DOT-RFP-23-9053-SD 
Submitted 3/31/2023 
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~ 

AGENCY CUSTOMER JO : REKOSYS-01 
LOC#: 0 

ADDITIONAL REMARKS SCHEDULE Page 1 

VRAO 

of 1 

AGENCY 

New Yor11-Alliant Ins Svc Inc 
POI.ICY..-e/l 

SEEPAGE 1 
CARRER 

SEE PAGE 1 
NAICCOOE 

SEEP1 1EFFB:'TlVE DATE: l::t:t: DAr..t: 1 

ADDITIONAL REMARKS 

THIS ADDITIONAL REMARKS FORM JS A SCHEDULE TO ACORD FORM, 

FORM NUMBER: ACORD 2S FORM TITLE: Cemfic.ole of Li•bility Insurance 

Description of Operations/locationsNehicles: 
Carner: Associated Industries Insurance Co, Inc 
Policy#: ANV1 J5239A 
Effective dates: 1113/21-1/13/24 
Aggregate Limit: $2,500,000 

Excess Directors & Officers Liability [$2.5M X $5M] 
Carner: XL Specialty Insurance Co. 
Policy#: ELU1n803-21 
Effective date: 1/13/21-1113/24 
Aggregate limit $2,500,000 

Excess Directors & Officers liability [S2.5M X $7.5M) 
Carrier: ACE American Insurance Company 
Policy#: DOX G70161503002 
Effective date: 1/13/21-1113/24 
Aggregate Limit: $2,500,000 

Employment Practices liability 
Canier: Travelers Casualty and Surety Co of America 
Policy#: 107208168 
Effective dates: 1113/23-1/13/24 
limit: $1 ,000,00 I Retention: $50,000 

Crime 
Carner: Ber111ey Insurance Co 
Policy#: BCCR-45003802-23 
Effective dates: 1113/23-1/13/24 
Employee Theft Limit: $1,000,00 / Deductible $25,000 

Fiduciary liaility 
Carner: Great American Insurance Company 
Policy#: FDPJ120649 
Effective dates: 1/13/23-1/13/24 
Aggregate Limit $2,000,00 

Exhibit 1 
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A.6. Has the company ever been removed from a contract or failed 

to complete a contract as assigned? 

STS has never been removed from or failed to complete any contract. 

A.7. Has the Company ever had a contract cancelled before the 

expected expiration date? If so, please explain. 

STS has never had a contract canceled before the expected expiration date. 

B. EXPERIENCE AND QUALIFICATIONS 

B.1. Provide qualifications and description of experience for key 

management staff, including executive, and operations staff 

members. Additionally, provide resumes for other key persons 

applicable to this project. Include name and title, assignment, years 

of experience (minimum of 5 years), education, active/current 

registrations/certificates, other experiences and qualifications 

relevant to the proposed project. 

Terry A. Robinson - Regional Construction Manager - 1998 - Present 

Terry Robinson currently serves as Regional Manager of Construction and Maintenance of Traffic 

Supervisor. Mr. Robinson is responsible for the construction operations for Telemetry Traffic Monitoring 

Site (TTMS)/Permanent Traffic Monitoring Systems (PTMS) and Weigh-in-Motion (WIM) sites in the state 

of Florida, Georgia, and South Carolina. He has managed the Construction, Quality Control, and Quality 

Assurance programs for 19 years. Mr. Robinson has worked with FDOT Districts 1. 3, 4. 5, and 7 in the 

site selection, site placement, installations, and inspections of PTMS/TTMS/WIM count stations. 

Education/Certifications: 

• Jacksonville State University- B.S. in Sports Medicine 

• University of Alabama - Graduate Studies 

• University of Wisconsin - Traffic Fatalities Engineering and Reconstruction Studies 

• National Safety Council Flagger Training Instructor 

• Kistler Quartz Technology 

• Wavetronix Installation and Hardware 

Mark D. Knowles - Field Operations Manager - 1988 - Present 

Mark Knowles co-founded STS with Ms. Knowles in 1988. He provides training for all field personnel and 

oversees all data collection projects. Mr. Knowles evaluates new traffic data collection equipment and 

Statewide Continuous Count Station Installation and Maintenance Submitted 3/31/2023 
RFP # DOT-RFP-23-9053-SD Page 6 
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software before purchasing, works closely with manufacturers to enhance existing equipment and 

develop new traffic data collection equipment. He also evaluates and makes recommendations to clients 

with PTMS. 

Education/Certifications: 

• Jefferson State University, Birmingham, AL- Two years of Engineering studies 

• Traffic Capacity Analysis Short Course, University of Alabama, Birmingham, AL 

• Traffic Accident Reconstruction, University of Alabama, Tuscaloosa, AL 

• National Safety Council Work Zone Supervisor 

• Kistler Quartz Technology 

• Member of Institute of Transportation Engineers (ITE) 

Joe Poole, P. E. - Professional Engineer/Project Manager - 2003 - Present 

Joe Poole is the Project Manager on STS's Statewide Traffic Monitoring System (TMS) Installation and 

Maintenance contract. In fact, he has served as STS Project Manager on this contract since January 2009. 

Mr. Poole reviews and executes all task work orders related to this project. 

Mr. Poole also manages STS's PTMS Installation Services contract with FOOT Central office. He reviews 

and executes all task work orders related to this project. 

Mr. Poole is also responsible for the development and management of STS's Traffic Engineering section. 

His duties include traffic signal design, traffic engineering studies, access management, safety, traffic 

signal system timings, data collection, transportation concurrency studies, traffic calming development 

and design, etc. 

Education/Certifications: 

• Auburn University, Auburn, AL - B.S. in Civil Engineering 

• Professional Engineer #42038, FL 

• Professional Engineer #18304, TN 

• Professional Engineer #028977, GA 

• Professional Engineer #16261, MS 

• Professional Engineer #18045, AL 

• Professional Engineer #31067, LA 

• Professional Engineer #23330, SC 

• Professional Engineer #16076, WVA 

• Professional Engineer #046953, VA 

• Professional Engineer #071934, PA 

• Professional Engineer #030069, NC 

• Professional Engineer #93512, TX 

• Professional Engineer #23711, KY 

• Member of Deep South Institute of Traffic Engineering 

Statewide Continuous Count Station Installation and Maintenance Submitted 3/31/2023 
RFP # DOT-RFP-23-9053-SD Page 7 
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Michael Kapes - Construction Manager- 2018- Present 

Michael Kapes has 3 years of experience in the installation and repair of permanent count stations. Mr. 

Kapes has 12 years of construction experience before joining STS. He is currently managing STS's Traffic 

Monitoring Site (TMS) installation and repair contract. He is responsible for installation and repair of all 

FDOT permanent count stations. His duties include scheduling, cost estimates, pre- and post-construction 

inspections, and quality assurance and control. He ensures that all company and DOT procedures are 

followed. Mr. Kapes also oversees FDOT's Permanent Traffic Monitoring Site (PTMS) Installation Services 

contract. His duties include scheduling, cost estimates, pre- and post-construction inspections, and quality 

assurance and control. He also oversees our pay-for-data contracts in Georgia and South Carolina. Mike 

Kapes also manages the contractor business relations. Michael works directly with the FDOT Central 

Office and District Offices when contracted work is being provided through Roadway Construction and 

Maintenance contracts. The contracts may include TTMS or PTMS repairs and maintenance. Mr. Kapes 

works with the Transportation Statistics office and the District offices to ensure the contractor is qualified 

and the materials that are being used meet the FDOT specifications. He also reviews each email request 

from FDOT and assigns the request or task to the appropriate staff professional. Mr. Kapes has spent the 

past three years developing relationships with our equipment vendors to provide prompt services for this 

contract. Additionally, he also works with our WIM calibration team to staff each calibration with the 

correct calibration truck and equipment that is required to complete the WIM calibration. 

Education/Certifications: 

• National Safety Council Work Zone Supervisor Certification 

• Kistler Quartz Technology Certification 

• PEEK Electronics Certification 

• Weigh-in-Motion Calibration Training 

Frank Stringer- Construction Crew Chief- 2018- Present 

Frank Stringer has over five years' experience with STS as a Construction Crew Chief. He designs and 

implements traffic control plans, manages all in-road and off-road construction, and the installation of 

TTMS/PTMS/ WIM and Non-Intrusive count stations. Mr. Stringer is also a Certified Electronics Technician 

and provides troubleshooting and electronics guidance for field operations of TTMS/PTMS/WIM and Non­

Intrusive Technologies. He is responsible for the safety of the traveling public and his crew. Mr. Stringer 

also ensures that all specifications and company standards are followed. 

Education/Certifications: 

• National Safety Council (NSC) Traffic Control Supervisor's Course 

• Kistler Quartz Technology 

• International Road Dynamics (IRD) WIM Electronics 

• ATSSA Certification 

Statewide Continuous Count Station Installation and Maintenance Submitted 3/31/2023 
RFP # DOT-RFP-23-9053-SD Page 8 



Exhibit 1 
Page 170 of 234

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

~ ~,~~Q,~' 
Diego Ospina - Electronics Technician/Crew Chief- 2008 - Present 

Diego Ospina serves as an Electronics Technician and Crew Chief of PTMSITTMS Installations. He is 

qualified in the maintenance and troubleshooting of PTMSITTMS count stations. Mr. Ospina is certified in 

the installation, maintenance and repair of automated data recorders including PEEK, International Road 

Dynamics DAW 190, and SCOUT automated data recorders. 

Mr. Ospina also has extensive experience with infrared camera detection systems and portable traffic 

monitoring equipment. Mr. Ospina is certified by Kistler Quartz Technologies for installation and 

maintenance of electronics and in-road sensor installations. He has inspected and installed piezoelectric 

and loop inductors for PTMSITTMS count stations for STS in three different states and has conducted 

turning movement studies and origin and destination studies. 

Education/Certifications: 

• DeVry Institute-AS. in Engineering Technology 

• American Traffic Safety Services Association (ATSSA) Work Zone Supervision 

• HAZMAT Level II Certification 

• FL CDL Class B license 

Sandy Andrews- Electronics Technician - 2018- Present 

Sandy Andrews is installing, maintaining, troubleshooting , and repairing the state of Florida's TTMS and 

PTMS sites. He also participates in STS's data collection contracts in District 1 collecting data at PTMS 

sites. Mr. Andrews works directly with the electronics technicians in the testing of sensors, hardware, and 

power management programs ofTTMS/PTMS and WIM collection systems. 

Prior Experience: 

• Traffic Control Devices (TCD) - Crew Forman - Installation and maintenance of traffic signals and 

related equipment. 

• City of Sarasota - Maintenance and repair of traffic signals and electrical 

• Transportation Control Systems (TCS) - Managed Repair Department 

• Digital Traffic Systems - Managed crew for installing, setting up, and repairing traffic data 

equipment throughout Florida. 

• PEEK Traffic - Customer support, training, bench level repair technician, assembled, installed, and 

repaired WIM scales. 

Education/Certifications: 

• Signal Tech II 

• CDL Class-B 

• MOT Certified 

• GTT Certified Manufacturing Processes 

• Maintenance Electronics 

• Electrical Circuits 
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Chris Jewell- Senior Electronics Technician - 2008 - Present 

Chris Jewell conducts inspections of permanent and portable traffic stations for government and private 

clients. He participates in the installation and setup of traffic data equipment throughout Florida. Mr. 

Jewell also performs WIM calibrations in Florida, Mississippi, and South Carolina. 

Education/Certifications: 

• A.A. in Applied Science, Drafting, and Design 

• National Safety Council Work Zone Supervisor Certification 

• Advanced work zone Traffic Control Inspector - FDOT #046 

• Kistler Quartz Technology Certification 

• Weigh-in-Motion Installation and Calibration training 

Randall Weaver - Contractor - 1995 - Present 

Randall Weaver has over 37 years of experience working in traffic data collection. His first fourteen years 

were spent working in research, development, customer service, and repair of traffic monitoring 

equipment. Over the last 28 years Mr. Weaver has been supervising data collection projects, installing 

permanent traffic monitoring equipment, troubleshooting existing PTMS sites, and quality control. Mr. 

Weaver is available to assist STS's Florida team, should the need arise. 

Education/Certifications 

• Catonsville Community College, Baltimore, MD - EE degree 

• USAF Electronics Technician School at Keesler AFB 

• General Contractors License 

• American Traffic Safety Services Association (ATSSA) 

• National Safety Council Work Zone Supervisor 

• Kistler Quartz Technology 

• PEEK Electronics 

• IMSA Level 1 

• WIM Installation and Calibration 

Robert Weaver- Electronics Technician - 2007 - Present 

Robert Weaver has over 34 years of experience working in traffic electronics service. The beginning of Mr. 

Weaver's career was spent working in research, development, customer service, and repair of traffic 

monitoring equipment. While working with STS, Mr. Weaver is responsible for WIM installation and 

calibration, installing permanent traffic monitoring equipment, troubleshooting existing TTMS/PTMS sites 

and quality control. Mr. Weaver is available to assist STS's Florida team, should the need arise. 

Education/Certifications 

• Maryland Electronics Technical Institute- 2-year Architecture & Drafting with the use of AutoCAD 

• Kistler Electronic Installation/Interface Training 
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• WIM Installation and Calibration 

• Wavetronix 

David Tindall- VP, System Deployment & Support - 2020 - Present 

David Tindall is a proven leader with more than 15 years of experience with successful executive mission­

critical public safety initiatives. He has extensive experience working with artificial intelligence (Al) and 

video camera technologies. In his previous roles at AnyVision, WatchGuard Video, and L-3 

Communications he managed and executed millions of dollars' worth of public safety projects. Mr. Tindall 

has a Bachelor of Arts in Radio and Television Communications from the University of Central Florida. 

Travis Marshall- Deployment Manager- 2020- Present 

Travis Marshall has over 22 years of experience in project and systems implementation and has 

experience managing deployments with Rekor in projects in Lauderhill Florida, Oklahoma UVED. 

Collierville Tennessee, Navy Yard Philadelphia, and the San Diego County Sheriff's Office. Travis has 

managed the deployment of over 100 systems in one project and has extensive experience working with 

local government to identify and perform site surveys and procuring permits for the sites. 

Coty Bunch - Field Operations Engineer - 2022 - Present 

Coty Bunch started his electrical training in 2014 working with Sinns and Thomas Electrical Contractors, 

doing industrial electrical work. Before Mr. Bunch started at Rekor, he installed cameras, access control 

systems, and security systems for one of the biggest suppliers in Florida. Mr. Bunch's primary 

responsibilities include installing and servicing Rekor's Al solutions for Public Safety and Government 

agencies across the country. 

Wayne Adams - Field Operations Engineer- 2021- Present 

Wayne Adams started his data and communications career over 10 years ago with Spectrum 

Communications working with Cat5, coax, and fiber optic cable. As Mr. Adams progressed, he expanded 

his knowledge into installing residential and commercial surveillance cameras throughout Central Florida. 

His primary responsibilities include installing and servicing Rekor's Al solutions for Public Safety and 

Government agencies across the country. 
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B.2. Provide information on the firm's experience providing 

Installation, Maintenance and Upgrade Services of Automatic Traffic 

Recorders for other states' Department of Transportation agencies 

and clients of similar, size, function, and complexity. Describe five 

(5) accounts, in order of most relevant to least relevant, which 

demonstrate the Vendor's capabilities to perform the scope at hand. 

For each account, the following information should be provided: 

a. Client or account name, location and dates during which services were performed. Indicate 

whether the Vendor was a prime or sub-consultant. 

b. Description of services provided. 

c. Information on successes achieved by your firm. 

d. Respective client's stated satisfaction in service of your firm. In an Appendix provide any client­

written letters of reference/recommendation about the firm's performance for Automatic Traffic 

Recorder Installation, Maintenance and Upgrade Services. 

e. Client's contact information. (Current mailing and electronic address and phone number) . 

STS fully understands the scope of work and responsibilities of this contract. The technical team is fully 

aware of the on-call and as needed requirements for maintenance and repairs of the Statewide Telemetry 

System. Our offices and warehouses in Gulf Breeze, FL, Tampa, FL, and Atlanta, GA provide us expanded 

coverage in the state of Florida. Our technicians and support staffs in many FDOT Districts of the state 

affords us an even greater ability to support and maintain system programs covered in this contract. 

STS has operated and maintained a construction and technical team of experts for over twenty-five years. 

During this time, the operations and technicalities of Traffic Monitoring Stations and Traffic Data Collection 

evolved. The staff members have expanded their knowledge through training in every aspect of these 

services. STS professionals have attended classes, workshops, and seminars on innovative technologies. 

Manufacturers, vendors, and governmental agencies afford our team members the opportunity to receive 

pertinent training and re-certifications as required and warranted. Staff members' certifications are tracked 

by our Safety and Administrative office to maintain a good standing in their fields of expertise. STS draws 

upon the wealth of talented and established personnel; we will not need to build and grow a program unit 

to maintain efficiency and quality services. Although our support and operations team are mobile and may 

function in various capacities, we will use local personnel and equipment in Florida to perform 90% of the 

work. The other 10% will be used in local boring companies for boring services. 

Please see the Letters of Support section for letters from our clients. 
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Florida Department of Transportation - Central Office 

Client Name Florida Department of Transportation - Central Office 

Eric Griffin 
850-414-4709 
eric.griffin@dot.state.fl.us

Client Contact Information 

605 Suwannee Street, MS 27 
Tallahassee, FL 32399 

Statewide Traffic Monitoring System (TMS) Installation and 
Maintenance 

Contract Numbers and Dates Contract: BE804, Dates: June 2019 -January 2022 
Previous Contract: BE108, Dates: February 2016-June 2019 
Previous Contract: BDV50, Dates: January 2013 -January 2016 
Previous Contract: BDM28, Dates: November 2008- December 2012 

Contractor Type Prime Contractor 

Demonstrated results: STS was under contract with the State of Florida Central office to provide 

maintenance and repairs of Traffic Monitoring Stations (TMS). The sites included Automated Data 

Recorders and Weigh-in-Motion (WIM) stations throughout Florida. The responsibilities include the daily 

performance of road sensors and data collection at these locations. STS repairs sensors, maintains 

cabinets, installs solar panels and communications equipment, and provides routine maintenance at all 

330 stations. We were also responsible for site selections and engineering of TTMS, WIM, Non-Intrusive 

technologies, and Portable Traffic Monitoring Stations (PTMS) as an element of the contract. STS worked 

with each District office to determine the placement and installation of Central Office funded PTMS 

implementations. 

Since STS has worked on this contract. FDOT has experienced more 100% operational days than ever 

before. One hundred percent operational days mean every Telemetry Traffic Monitoring Site (TTMS) under 

the responsibility of the Central Transportation Statistics Office is operating and collecting data. 

STS has been working on a similar contract with FDOT since January 2009. The approximate number of 

Task Work Orders (TWOs) issued under these contracts are: 

• Year 2009 - 136 

• Year 2010 - 156 

• Year 2011- 199 

• Year 2012 - 130 

• Year 2013 - 155 

• Year 2014 - 138 

• Year 2015-114 

• Year 2016 - 98 

• Year 2017 -116 

• Year 2018 - 156 
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• Year 2019 - 67 

• Year 2020-176 

• Year 2021- 105 

• Year 2022 - 43 

The Central office received additional funding with a short expiration date for repair and construction of 

PTMS. STS performed all field reviews and completed many TWOs for the PTMS work in various Districts 

throughout the state. 

The Florida Department of Transportation Permanent Counting Program is considered one of the top 

programs in the country by the Federal Highway Administration (FHWA) . STS is proud to be a partner in 

this process and we use our knowledge gained from our relationship with the FOOT Transportation Data 

& Analytics office to provide guidance in other states that we offer services. STS in return provides new 

resources and technologies to the FOOT Transportation Data & Analytics office that may provide more 

positive outcomes for future development. 

Florida Department of Transportation - District 4 

Client Name Florida Department of Transportation - District 4 

Kara Schwartz 
9 54-777-4364 
Kara.Schwartz@dot.state.fl.us 

Client Contact Information 

3400 West Commercial Blvd 
Fort Lauderdale, FL 33309 

Districtwide Portable Traffic Monitoring Sites (PTMS) Repair of Traffic 
Counters 

Contract Numbers and Dates Contract: BE734, Date: April 2019 -April 2024 
Previous Contract: BE051, Date: October 2015 - October 2016 
Previous Contract: BDV16, Date: November 2012 - October 2015 

Contractor Type Prime Contractor 

Demonstrated results: STS and The Florida Department of Transportation District 4 (D4) Planning and 

Development Office have been in partnership since November 2012. During this time, STS and D4 have 

worked together to maintain the 200+ PTMS stations throughout the district. STS has provided the district 

with on-site inspections and design build guidelines to create a streamlined program for maintenance and 

construction. Since 2012 STS and FOOT D4 has repaired over 60 count stations, inspected over 100 count 

stations, and supervised the installation of over 30 construction build PTMS sites throughout the district. 

The FOOT D4 office and STS work together in the district to train other consultants, FOOT employees and 

contractors on the FOOT Transportation Data & Analytics Office guidelines for installing and testing 

sensors. 

Since 2012, STS and FOOT D4 have managed the installation of new sensor installations on 1-595 

Tollways and shared in the success of the building a database of PTMS count stations that serve as the 

backbone to the district's count program. 
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Florida Department of Transportation - District 7 

Client Name Florida Department of Transportation - District 7 

Andrew Tyrell, CPM 
813-975-6458 
andrew.tyrell@dotstate.fl.us

Client Contact Information 

11201 N. McKinley Drive 
Tampa, FL 33612 

Traffic Statistics Program District 7 

Contract Numbers and Dates Contract: C-9M57, Date: December 2015- December 2022 
Previous Contract: C-9924, Date: January 2013 - January 2018 
Previous Contract: C8Q09, Date: April 2008-April 2013 

Contractor Type Prime Contractor 

Demonstrated results: STS provided data and construction services to the FDOT District 7 (D7) office of 

Statistics. Our contract included the collection of portable data via road tube placements, collecting data 

for the 300+ PTMS located throughout the district. STS provided technical support through engineering, 

inspection, installation, and maintenance of PTMS sites. STS developed a training program used by FDOT 

inspectors for the sole purpose of PTMS inspections and have trained over 200 FDOT employees 

statewide to improve the installation of PTMS sites under this contract. STS currently provides services 

that include site development, site management, insurance claims to damaged PTMS sites, and trained 

FDOT staff members in specifications and design of PTMS sites. STS also provided avenues for the FDOT 

D7 office with innovative technologies and systems that improve the district count program. STS has 

provided the district with new camera recording technologies, and data collection devices that provide Per 

Vehicle Records (PVR) and systems that aid intermodal studies and traffic operations for safety. 
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Georgia Department of Transportation - Office of Transportation Data 

Georgia Department of Transportation - Office of Transportation Data
Client Name (OTO) 

Eric Conklin 
404-347-0699 

Client Contact Information 
econklin@dot.ga.gov 

5025 New Peachtree Road, North Annex 
Chamblee, GA 30341 
Traffic Monitoring Program Data 

Contract Numbers and Dates Contract 48400-196-DOT0000893-001 Date: November 2017 -
November 2024 

Contractor Type Prime Contractor 

Demonstrated results: STS currently owns and operates the GDOT 200+ Automatic Traffic Recorder 

(ATR) Permanent Data Program. We are responsible for the daily reporting of data from automated data 

recorders and communications equipment throughout the state of Georgia. STS is also responsible for the 

STS-owned and operated Hurricane Evacuation Data and Traffic Monitoring sites throughout the state in 

case of emergency evacuations. The contract includes the monthly leasing of ATR and communication 

equipment, maintenance of State-owned facilities and hardware, daily/monthly data, and sensors as well 

as Welcome Centers and Weigh-in-Motion (WIM) sensors, calibrations of WIM sites, and site evaluations. 

Since STS began assisting the GDOT OTO in 2007, their successful daily reporting of ATR Telemetry 

Traffic Monitoring Sites (TTMS) has risen from approximately 65 to over 200 operational stations. The 

daily average of successful polling and data transfers are currently at the highest levels of acceptance in 

GDOT history. STS and the GDOT Office of Transportation Data provide emergency data for hurricane 

evacuations in a live format for the office of Traffic Operations through the ATR TTMS program. During our 

15 years of service with GDOT, STS has upgraded all equipment, communications, and power platforms 

to meet FHWA's ever-changing requirements. STS routinely provides maintenance and construction in the 

Atlanta area on some of the busiest roads in the Southeast. STS's highly trained personnel create and 

submit Maintenance of Traffic (MOT) Plans, assign police officers, create, and submit construction plans, 

and fully implement these plans for the installation of up to 10 lanes of Loop-Piezo-Loop, Piezo-Loop­

Piezo, or Loop-Loop installations in a 6- to 7-hour restricted time limit. The state of Georgia is recognized 

as one of the top five permanent count station data programs in the United States. Coordination between 

GDOT and STS has allowed both entities to achieve this prominent level of success. 
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Georgia Department of Transportation - Office of Transportation Data 

Client Name Georgia Department of Transportation - Office of Transportation Data 

Paul Tanner 
404-347-0699 

Client Contact Information 
ptanner@dot.ga.gov 

5025 New Peachtree Road, North Annex 
Chamblee, GA 30341 

Automatic Traffic Recorder Installation, Maintenance/Upgrade Services 

Contract Numbers and Dates Contract: 48400-1200000000021, Date: June 2011-June 2016 
Previous Contract: 48400-107-0000003110, Date: June 2007 -June 
2011 

Contractor Type Prime Contractor 

Demonstrated results: STS managed the day-to-day operations of the GDOT 200+ Automatic Traffic 

Recorder (ATR) Permanent Data Program. The responsibilities of the contract require the daily reporting of 

data from automated data recorders and communications equipment throughout the state of Georgia. We 

are also responsible for the State-operated Hurricane Evacuation Data and Traffic Monitoring sites 

throughout the state in case of emergency evacuations. The contract includes the following 

responsibilities: monthly leasing of ATR equipment, communication equipment, maintenance of State­

owned facilities and hardware, daily/monthly data and services, construction, and maintenance of 

permanent road sensors, as well as Welcome Centers and WIM sensors throughout the state. 

Since 2007, the partnership between the GDOT OTO office and STS has seen the daily reporting of ATR 

Telemetry Traffic Monitoring Sites (TTMS) go from approximately 65 operational stations to over 200. The 

daily average of successful polling and data transfers are at the highest levels of acceptance in GDOT's 

their history. STS and the GDOT OTO provided Emergency Data for Hurricane Evacuations in a live format 

for the office of Traffic Operations through the ATR TTMS program. 

During the 8 years of service with GDOT, STS upgraded all equipment, communications, and power 

platforms to meet the ever-changing requirements of the FHWA and other regulatory agencies. 

STS routinely provides maintenance and construction to some of the busiest roads in the Southeast 

located in the Atlanta area. STS's highly trained personnel create and submit a MOT Plan, assign police 

officers, create, and submit a construction plan, and fully implement the plan for the installations of up to 

10 lanes of Loop-Piezo-Loop, Piezo-Loop-Piezo, or Loop-Loop installations in a 6 to 7-hour restricted time 

limit. 

The State of Georgia is recognized as one of the Top 5 Permanent Count Station Data Programs in the 

United States. The partnership between GDOT and STS has allowed both entities to achieve this elevated 

level of success. 
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Ohio Department of Transportation 

Client Name Ohio Department of Transportation 

Sandra Mapel 
614-644-0291 

Client Contact Information 
Sandra.Mapel@dot.ohio.gov 

1980 West Broad Street 
Columbus, OH 43223 

Maintenance and Repair of Traffic Data Collection Sites 

Contract Numbers and Dates Contract: 157-20, Date: July 2021-July 2023 
Contract: 064-16, Date: June 2018- May 2018 
Previous Contract: 064-14, Date: May 2014 -April 2016 

Contractor Type Prime Contractor 

Demonstrated results: Since May of 2014, STS has been responsible for completing task work order 

(TWO) services for permanent traffic monitoring sites including vehicle classification and WIM. This work 

has included installation of new Automatic Vehicle Classification (AVC) and WIM sites, piezo and loop 

installations, and traffic control. STS has provided on-call service to ODOT (Ohio Department of 

Transportation) for the maintenance and construction of the ODOT Telemetry Traffic Monitoring Site 

(TTMS) program throughout the duration of this contract. STS introduced innovative technologies and 

construction techniques that have advanced the installation program to a new level of success. STS has 

installed six lanes of Loop-Piezo-Loop sensors during a single 8-hour work period. Before using STS, 

ODOT had high volume/speed areas where they could not install sensors. STS installed eight lanes of 

Loop-Piezo-Loop to meet the requirements set forth by the ODOT Construction and Maintenance Office. 

STS has serviced over 45 heavy volume traffic locations under this seasonal on-call contract. 
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Ohio Department of Transportation 

Ohio Department of Transportation 

Sandra Mapel 
614-644-0291 

Client Contact Information 
Sandra.Mapel@dot.ohio.gov 

1980 West Broad Street 
Columbus, OH 43223 

Non-Intrusive Contract 

Contract Numbers and Dates Contract: 241-23, Date: December 2022 - December 2024 
Contract: 157-20, Date: May 2019- May 2022 
Contract: 523a-16, Date: May 2016 -April 2019 

Contractor Type Prime Contractor 

Demonstrated results: STS has installed, calibrated, maintained, and provided QA/QC data via Drakewell 

polling to the Ohio Department of Transportation for 48 Non-Intrusive Wavetronix sites. They have issued 

a task work order for an additional ten sites. 

Oklahoma Department of Transportation - Planning Division 

Client Name Oklahoma Department of Transportation - Planning Division 

Brian Thompson 
405-736-9469 
bthompson@odot.org

Client Contact Information 

200 NE 21st Street 
Oklahoma City, OK 73105 

Traffic Monitoring Systems (TMS) Annual Repair Collection 
Contract Numbers and Dates 

Contract: N/A, Date: November 2012 - November 2014 

Contractor Type Prime Contractor 

Demonstrated results: STS was under contract with the Oklahoma Department of Transportation (Data 

Collection Branch) to provide maintenance and calibration services to 96 automatic vehicle classifier and 

WIM sites throughout Oklahoma. Through the contract, STS provided services that included the 

installation of new AVC and WIM sites, piezo & loop installations, solar power conversions, WIM site 

calibrations and traffic control. 

OKDOT and Southern Traffic Services worked together to install over 100 lanes of Sensor Installations 

during the two-year contract. In January of 2013, OKDOT and STS worked together to install ten lanes of 

new Loop-Piezo-Loop Installations on the newly created 1-40 Oklahoma City Crosstown in three days to 

meet the deadline for the Grand Opening of the Expressway. STS created a site development plan, a MOT 

plan, a power platform plan, and sensor layout plan for the downtown locations within ten days (about 
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one and a half weeks) from initial contact from OKDOT. STS provided OKDOT with innovative 

technologies in construction installations, sensor installations and power platforms to enhance their 

program. This contract agreement was an on-call seasonal contract due to the inclement weather in the 

Midwest. STS mobilized full crews and electronics technicians in a manner of days to meet several 

requests presented by OKDOT. STS also provided OKDOT with Certified Calibration of the WIM program 

at over 30+ sites. STS built numerous new WIM sites to carry their program into new areas of data 

collection of WIM and WIM techniques. 

C. STATEMENT OF SUITABILITY 

C.1. Provide any information that may serve to differentiate the 

respondent from other companies in suitability for the service, 

including the company's statement of apparent fit to the services 

described herein and the stated needs of the Department and unique 

qualifications the firm feels are especially relevant to the scope. 

As the incumbent, STS is perfectly suited to continue our partnership with FOOT. We have successfully 

performed all required tasks for FOOT since 2008. STS fully understands the requirements of this contract 

and the Department's needs. Our Project Manager is in Tallahassee, FL, ten minutes from the FOOT office 

responsible for this contract. Our branch office in Tampa, located only 270 miles from the FOOT office in 

Tallahassee, will be responsible for all construction/maintenance activities. Our highly qualified team of 

professionals who have been designing, constructing, maintaining, and repairing traffic data collection 

sites for many years will complete all the work. This team is dedicated solely to our current contract with 

FOOT, so they will have no problem handling the projected workloads. Our experience working with 

FOOT on similar contracts gives us a great deal of confidence in our ability to meet every demand. 

STS employs a wide range of professionals to cover all aspects of this contract. We have installed 

complex sites on controlled access roads within the city limits of Miami, Orlando, Tampa, and Jacksonville. 

We are accustomed to the complex Maintenance of Traffic (MOT) necessary to construct these sites and 

recognize the importance of completing each direction in only one night. STS can construct these difficult 

sites (many with over ten lanes) , by bringing in our crew from Georgia. Given our expertise and long 

working relationship with FOOT, we are up to the challenge of planning and conducting this type of 

construction. We are confident in our ability to deliver successful outcomes for the State as a result. 

C.2. Provide information on current and projected workloads of the 

company in the area and any potential impact to the requested 

services. 

STS has two installation and maintenance contracts with FOOT -through the Central Office and District 4. 

Even though this project will replace the existing contract, the District 4 contract will not have any impact. 
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STS also had a Permanent Traffic Monitoring Site (PTMS) Installation Services with FDOT Central Office. 

This contract was awarded in June of 2017 and expired in June of 2020. Since STS has had this contract 

since 2017. we have proven that it w ill not affect our ability to perform on this contract. 

STS currently has a pay-for-data contract with the States of Georgia and Virginia. STS owns all 

permanent count stations and is paid for good days of data. STS has had these contracts for over seven 

years and has experienced no problems keeping up with the work on the current installation and 

maintenance contract in Florida. 

C.3. Provide detailed information on the non-discrimination policies 

of the company, record of addressing public safety, social, 

environmental concerns; accessibility and opportunities for persons 

with disabilities and special needs, and special services for scope­

related concerns. 

STS is an Equal Opportunity Employer. The company will not discriminate against an applicant for 

employment or a fellow employee because of race, creed, color, religion, sex, national origin, ancestry, age, 

or any physical or mental disability. The company will not discriminate against any applicant or fellow 

employee because of the person's veteran status. 

This policy applies to all employment practices and personnel actions including advertising, recruitment, 

testing, screening, hiring, selection for training, upgrading, transfer. demotion. layoff. termination. rate of 

pay and other forms of compensation. or overtime. 

All STS employees are responsible for implementing the company's equal employment opportunity policy 

in their daily actions, conduct, and decisions. Managers and supervisors must continually monitor the 

workplace to ensure an environment free of unlawful discrimination. hostility, intimidation. reprisal, or 

harassment. Prompt remedial action must be pursued to correct inappropriate behavior under this policy. 

STS is committed to providing equal employment opportunity, eliminating employment discrimination; and 

maintaining an environment free from prohibited discrimination. STS will provide a prompt, fair and 

impartial review. and adjudication of any allegations of discrimination. This policy was adopted in March of 

1996. 

C.4. Provide information on any unique special services or reporting 

abilities for the requested scope of services. 

STS prides itself on being responsive to our clients. Our engineer, Joe Poole, P.E .. is based in Tallahassee 

and available to FDOT for execution of task work orders (TWOs) with minimal notification. With his 

background as a FDOT District Traffic Operations Engineer, Mr. Poole leads a team of qualified 

professionals by example of always being available to meet the needs of this contract for over ten years. 
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STS has a policy of providing on-call services to all contracts and we passionately believe we have 

exceeded the expectations of the Transportation Data & Analytics office in being able to be reached 24 

hours a day, 7 days a week, 365 days a year. 

STS and the FDOT Transportation Data & Analytics Office have worked together to create a method of 

open and daily communication that resulted in the proven success of this program. STS passionately 

believes our successful relationship with FDOT is related to the trust we have in one another to fully 

complete a task or request in a timely manner with a positive attitude. We fully understand our role is to 

provide the best quality service to our customers without delay or questionable practices. 

We have worked with Mr. Jones, Mr. Reel, Mrs. Young, Mr. Bentz, Mr. Johnson, Mr. Hutchinson, and Mr. 

Whitley on numerous changes to specifications and design changes that promoted growth in service and 

performance of the current Telemetry Traffic Monitoring Site (TTMS) systems. We are currently working 

with Mr. Eric Griffin to continue to improve the current specifications and designs for the Traffic Data 

program. We also worked with the FDOT staff to streamline certain processes that eliminate delays and 

expediting the repair and service process and getting the site back on-line without any further delay. 

Verizon GPS- Each STS vehicle is equipped with GPS devices that allow us to track each vehicle. This 

allows us to dispatch the closest vehicle to the site as needed by FDOT for a rapid response time. 

Laptop, Camera, Teams, Internet Access-All STS Managers and Service Technicians are assigned cell 

phones and laptops equipped with cameras and mobile internet access. This allows the on-site technician 

to have video communications with other service technicians, managers, FDOT personnel, and suppliers. 

These have become invaluable in providing real time solutions in the field . We have meetings in real time 

with active participation from all parties. 

Innovations and Equipment Usages 

Six Person Crews - STS has developed a time-tested process of using a crew with six or more members. 

The primary goal of this process is SAFETY, with secondary benefits of efficiency. We can operate four 

saws, pressure washers, and blowers simultaneously. This allows the process to move at a faster pace. 

We are also able to move Maintenance of Traffic (MOT) at a safer pace when opening travel lanes and 

moving equipment Many contractors use three- or four-man crews to lower costs and be able to charge 

multiple days of MOT. Using less than a five-man crew is very unsafe. 

Surface Heaters - STS has used infrared surface heaters for many years. This type of heater dries the road 

without causing damage to the road surface. We also employ heavy duty Slurry Vacuums that dry the 

road and remove debris from the slots. 

Piezoelectric Sensor Installations Advancements - STS has maintained for years that piezoelectric sensors 

should stay operational for many years without failures. We have proven in over ten years of verifiable 

installations that our practices create longer lasting sensor installations. We have sensors in five states 

that have been installed for over ten years that produce great signal outputs and look as if they were 

installed last month. We use only the best products in our installations. For Kistler Quartz installations, we 

can install four lanes of sensors in two directions by using equipment that even Kistler training instructors 

were amazed at the workmanship as well as the minimal time for installations. 
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Sensor Layout Templates - STS has developed multi sensor templates that are an easy to place and 

accurate format for any sensor arrangement. Our templates are all reusable and easy to store. Our crews 

use these templates to guarantee accuracy in our layouts. 

MOT Certifications - STS places our field operations crews in Work Zone Supervisors Training Classes 

and Flagger Training. This process allows us to be flexible and operate several crews in large areas of 

coverage. 

Modem Communications - STS has experience working with the major service carriers and many 

hardware manufacturers. STS has provided valuable feedback to both carriers and manufacturers to 

improve their products. STS employees stay informed and aware of product advancements. product 

concerns. as well as product obsolescence so that we may provide our customers with the most advanced 

and cost-efficient alternatives to meet their needs whether it is for Traffic Data Collection, Non-Intrusive, 

or Bicycle/Pedestrian, or MOT devices. 

Multiple Homerun Windows - STS installs many diverse types of systems in many different states. We 

have multiple specifications to follow and strive to meet each scenario with success. For over 15 years, we 

have used multiple homerun windows to keep from damaging other sensors during maintenance and 

repairs. We felt we could be serving the agencies with less costly repairs by placing additional windows 

at the shoulders for the leads. We also had an extra vacant window and conduits for new and expanded 

roadways. This extra window gives great flexibility during maintenance. 

Surface and Concrete Grading Systems - STS has two full-time asphalt and concrete specialists on staff. 

These team members help us in grading asphalt and allow us to see the state of asphalt over a period in 

the future. We also have a program for placing sensors in asphalt or concrete that allows us to grade and 

evaluate asphalt and concrete for insuring the longest life cycles of sensors. Our pavement engineers have 

the skills to plan sensor placements. 

Reducing Splices & Eliminating Splices - STS has an internal procedure to avoid splicing, especially in 

moist areas. We realize splicing is sometimes required but multiple splices are avoided. We have avoided 

splicing whenever possible. and the results are reflected in the long-term performance on the Inductive 

Loops we have installed. The elimination of replacing splices allows the Department to better utilize the 

time of each Electronics Technician while saving money on unnecessary site visits. 

Innovations and Approaches with FOOT 

STS has assisted FOOT personnel with the testing/development of: 

• SENSYS equipment for use at Telemetry Traffic Monitoring Site (TTMS)/Permanent Traffic 

Monitoring Systems (PTMS) sites 

• International Road Dynamics (IRD) iSINC Lite for future replacement of the DAW190 

• Q-Free EMU3, TMU4, Non-Motorized Systems 

• Leetron Al Camera Systems for short term counts 

• New Diamond equipment to replace the Phoenix units 

• New IRD equipment to replace the Diamond Phoenix units 

• Wavetronix HD Sensors 

• Sierra Wireless GX400 modems/RV 50 Modems 
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• Overhead and Side-Fire Detection sensors 

• Wind Turbine Power Sources 

Development of using Sierra Wireless modems to replace Northrup Grumman Site Controllers Repair of 

SENSYS AP repair: 

• Plan to replace existing Axis camera systems with innovative technology and provided network 

system security advise. 

• Development of an ADR setup database for sites that have atypical setup structures. 

• Standardize testing procedures. 

• Coordinated with other FDOT consultants to standardize testing procedures. 

C.5. Provide information on any management techniques or 

methodologies offered by the company that may be particularly 

suitable for the required services. 

a. Program evaluation and review techniques suitable for the requested scope of services. 

The offices at STS are fully operational facilities. We have a 24-hour phone service, direct person voice 

mail, email service, facsimile service, and we are staffed with a complete operations and administrative 

team. Our employees have cell phones, and each client is provided with a phone list of personnel assigned 

to each job. The team members of each job are available 24 hours a day. The Project Manager, 

Supervisors, Crew Chiefs, and Electronic Technicians are fully authorized to make decisions on scheduling 

changes, conflicts, and safety concerns while working with the FDOT personnel. 

The Project Manager will supervise all schedules on an administrative level. He will work directly with 

FDOT to determine the time limit for completion of the work and any logistical issues or scheduling 

conflicts that may arise. The Project Manager will also coordinate with the Managers, Crew Chiefs, and 

Electronic Technicians on scheduling, and scheduling updates. The daily reports to the Project Manager 

will reflect all changes due to safety, weather, and other outside influences affecting the scheduled 

completion of a task work order (TWO). 

The Project Manager will receive the TWO, assign it to the appropriate Regional Manager, and post the 

TWO on the STS File Transfer Protocol (FTP) website. The Manager will assign the local Electronics 

Technician to visit the site and verify the TWO and repair the site if able. The Electronics Technician will 

contact FDOT staff to give an update and verification of his findings. FDOT will approve any additional 

unforeseen costs and amend the TWO to reflect any necessary change. If construction work is required, 

the Electronic Technician will verify the findings with the Manager and Project Manager. The managers 

will update the FTP on these TWO and the schedule is set for repairs. The Project Manager and the Crew 

Chiefs update the database every day and include the appropriate staff members in the schedules. STS 

will notify and provide a work schedule to the FDOT Transportation Data & Analytics Office and the local 

FDOT offices. 

This process includes the following items that the STS and FDOT staffs will review: 

Statewide Continuous Count Station Installation and Maintenance Submitted 3/31/2023 
RFP # DOT-RFP-23-9053-SD Page 24 



Exhibit 1 
Page 186 of 234

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

~ ~,~~Q,~' 

Rrturn 
TWO To 
FDOT 

STS 
Technkian STS 

Site PM 
lnsprction Revirw 

Lane Closun 
Assessment 

Geographic 
Loution 
Assessed 

Update / Accept 
TWO 

Coristruction / Install / Rrpair Work 

Repair Site Inspection 

STS Ttchnical 
P'.\f STS Post-

Approve Pl\f Review 

STS 
IDl•·oiu 

Submitted 

SharePoint Process 

STS utilizes SharePoint w ith FOOT to streamline communications between our organizations. Our 

SharePoint process was established to share all documents created by STS personnel, Managers, 

Engineers, Technicians, and FOOT personnel. 

The process begins w ith a request for a pre-construction (Pre-Con) inspection and a cost estimate from 

FOOT. After the Pre-Con is complete, the technician will post a copy to SharePoint for review. After the 

review is completed by the STS Manager and/or Engineer, the cost estimate is created and posted in the 

"TWO>Cost estimate" file on SharePoint. FOOT will then review the Pre-Con and cost estimate. Once 

FOOT accepts and signs the estimate, a TWO number is assigned and sent to STS Engineers for 

signatures. Once STS engineers sign the TWO it is posted and has a 60-day time limit for completion. 
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There are several folders created in SharePoint. Each site is assigned a folder for any information to be 

shared, such as: photos, documents, warranty information, and vendor information. Additionally, a folder 

for tracking completion of TWO's dates and finances is added to the site's main folder. 

STS Differentiators 

One specific area that separates STS from others in this industry is our commitment to excellence, 

research and development in innovative technology, and construction practices. With the opportunity to 

work in multiple states we strive to stay ahead of the curve on new equipment and Federal Highway 

Administration (FHWA) requirements. Through our own research and testing, along with testing products 

with the various Department of Transportation (DOTs) , we can provide our clients with knowledge-based 

recommendations regarding equipment, maintenance, and construction practices. We have developed a 

great working relationship with Dr. Ren Moses, PHD., P.E., at Florida A&M/Florida State University School 

of Engineering. We have worked with Dr. Moses on numerous research projects for the FOOT 

Transportation Statistics Office. These projects include: 

• Sealants - 1-75 Site just south of the Georgia line. 

• Weigh-in-Motion (WIM) Sensors - FOOT Testing Site on Southeast Capital Circle in Tallahassee. 

• STS has worked with Dr. Bruce Harvey on Lightning and Lightning Suppression Research. 

• STS is also working with innovative technologies identified by the FHWA as areas they have 

requested to further enhance the data being collected by local and state agencies. We are working 

in unison with the FOOT and FHWA on bicycle, motorcycle, and pedestrian assessments. 

• STS, with the full support and leadership of the FOOT Transportation Data & Analytics Office have 

joined together to test some technologies that may be a break-through in capturing multi-use 

lanes data and understanding how that data can be applied in the Statistics Programs, Safety 

Programs and Design Specifications. 

TEST FACILllY - Tallahassee - Capital Circle 

STS and FOOT began working together approximately 12 years ago to develop a location to install and 

test devices that may be used in the traffic data programs. A location was selected on Capital Circle 

approximately five miles from the FOOT Springfield Office in Tallahassee. 

The original concept was to install WIM Sensors and to test various equipment that may be used in the 

WIM program. FOOT and Dr. Moses worked together to also include the complete testing of all sealants 

and epoxies. The decision was also made to conduct testing of various sensors, camera systems, data 

classification systems, and power consumptions of equipment. 

STS committed to providing FOOT and each vendor with installation and technical support, free of charge. 

STS has invested over $100,000 in services and support to promote the development of the test facility. 

We continue to prioritize the best interest of FOOT in each aspect of the program as demonstrated at the 

FOOT test facility. 

b. Information on maintenance, safety, and Litter removal methods and approaches suitable for the 
requested scope of services. 

STS has a set of guidelines and procedures in place that exceed industry standards for ensuring 

equipment is clean, and our preventive maintenance standards are unsurpassed by our competition. We 
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have implemented several checks and balances that require documentation to be completed by the 

technicians and each level of management. STS ensures all leads are secure to the backplane and verifies 

the splice kits are effectively used and splices are in good standing. We also verify the cabinet is stable 

and secure, the solar panel is operational, and the battery is charging correctly. Finally, our technicians 

keep updated logs in each cabinet reporting all findings. We verify that all posted information is legible 

and marked appropriately. 

STS has a Safety-First approach to all tasks. We have extended our safety controls by installing GPS 

monitoring equipment on all company vehicles. The GPS units allow us to track employees while 

watching their speed. 

All on-site personnel are responsible for making sure that all trash and construction materials are 

removed from the site and disposed of properly. 

Safety Training 

STS's safety training includes milestones each employee must achieve before we commit resources to 

that employee. We require all drivers to meet our insurance requirements for safety. Each employee must 

release authorization for a Motor Vehicle Record check for employment. Our insurance providers verify all 

information and update us on any concerns or stipulations for hiring this employee. Sheila Knowles 

reviews the insurance company's findings and meets with STS for determination of employment Our 

insurance provider randomly checks employees for moving violations and safety law violations. Once the 

employee is hired, they are given an STS Safety Manual/Policy and Procedure manual to read and keep in 

their vehicle or daily logs. The employee must sign the cover sheet and the administrative copy indicating 

they have read and understand the Safety Guidelines set forth by STS and will follow those rules, as well 

as report to their supervisor if an infraction occurs. These manuals contain detailed instructions and 

specifications for each state agency, local agency, and private sector of work to be provided. The manuals 

are a detailed guide for policy and procedures manual for all field activities, including sensor installations, 

off-road work, and exact details on how to operate and maintain equipment used by STS. When updates 

to safety or specifications are issued by the governing agency or changes are made by our managers, we 

distribute the additions and amendments at our weekly safety meeting. The employee signs a letter of 

receipt indicating they have read and have updated their manuals. Each employee is given a complete set 

of safety equipment and signs a letter stating they received these items. STS requires that a safety 

meeting be held each week. These meetings are held at various times based on the scheduled work. Each 

employee is required to sign a weekly safety attendance log. At the meetings we find out various issues of 

concern, replace worn or unsafe safety equipment and discuss the weekly MOT schedule and safety 

equipment needed to perform the task safely. STS encourages each team member to lead one safety 

meeting every three months. 

STS recognizes the invaluable role training plays in each deployment. We want each of our employees 

and team members to be safe, courteous, and conscientious of each other and the traveling public. STS 

has created a cross-training program to better prepare and utilize our most valuable resource - our 

employees. We require our employees to attend American Traffic Safety Services Association (ATSSA) 

Maintenance of Traffic (MOT) training and the National Safety Council's (NSCs) work zone training , as well 

as annual Red Cross First Responder and First Aid Trainings. We feel this allows each team member to 
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work comfortably in this dangerous environment. Training also gives each team member the opportunity 

to show leadership skills and allows us to identify growth potential. 

The Project Manager is the responsible leader in safety of this contract. The Regional Managers and the 

Crew Chiefs will also provide leadership and guidance as well. The entire STS team will ensure all safety 

procedures are followed and met. 

Preventative Maintenance 

STS has a set of guidelines and procedures in place that exceed industry standards as it relates to 

preventative maintenance. We require and ensure all leads are secure to the backplane, verify splices are 

in good standing, and splice kits are used properly. STS provides many levels of preventative maintenance 

and care for FOOT equipment, as well as our own. We have several checks and balances in place that 

requires documentation to be completed by each level of Management, Technician and Crew Chief. This 

documentation includes, but is not limited to, verifying the cabinet is stable and secure, the solar panel and 

battery is operation and charging correctly, and the GPS coordinates are correct. Good consultants and 

contractors provide preventative ideas and services that create an open and honest relationship with 

FOOT. We check batteries, cables, conduits, road and surface conditions, filters, and keep updated logs in 

each cabinet. These are preventative maintenance procedures that we practice, keeping the data and 

communication lines open. STS will notify FOOT upon any incident or accident-causing damage to any 

Telemetry Traffic Monitoring Site (TTMS) site. We verify that all posted information is legible and marked 

appropriately. 

STS has worked with several FOOT districts in Florida on Permanent Traffic Monitoring Systems 

(PTMS)/TTMS repairs and maintenance. During these contracts, we have routinely performed maintenance 

and repairs. We have never been over budget, completed unnecessary work, or missed a deadline. We 

know how to keep TTMS/PTMS sites working without budget-busting invoices. We frequently work daily 

with our vendors on warranties, repairs, and ticketed items. STS maintains strong working relationships 

with these vendors through open and honest communication, ensuring that we can provide the best 

service and products to our clients. 

Each construction crew member does their own site check of the cabinet, the solar panel, the poles, the 

ground pull boxes, and trenches or openings that may affect the status of the site. Team members of STS 

Construction, Electronics, and Management have the responsibility of maintaining safe and clean TTMS 

and PTMS locations. We remove graffiti and decals, replace broken components, and unwanted animals 

from invading the proper workings of a site. Cleaning of TTMS components is a rule, not an exception. 

One of our daily services is to keep all TTMS and work areas clean of debris, trash, or unsafe commodities. 

STS takes photographs, and or videos of each site prior to beginning any work and once all work is 

completed. The STS field supervisor does a site evaluation and notes all issues in relation to safety, 

garbage, equipment issues, or situations that may lead to a future issue with the site location, or traffic 

flowing through the site location. An example of this occurred on 1-95 in October 2020. STS was assigned 

to check damaged sensors that were reported as a hazard at the interstate location. Upon arrival, the STS 

supervisor noticed the sensor was missing, leaving a hole in the pavement, creating additional issues with 

the site, which made it unsafe for the traveling public. The STS supervisor made the decision to close the 

lane down and to seal the damaged area in the roadway and to further seal the roadway to make it safe 

Statewide Continuous Count Station Installation and Maintenance Submitted 3/31/2023 
RFP # DOT-RFP-23-9053-SD Page 28 



Exhibit 1 
Page 190 of 234

Docusign Envelope ID: 83234CFD-6C39-4AE9-9EC9-6755D0F3A020 

~ ~,~~Q,~' 
for anyone who may travel the roadway. Our concern was that if a motorcyclist or a smaller vehicle were 

to make direct contact with the exposures they may be injured. The STS crew supervisor contacted the 

FDOT project manager and provided him with the photos and the safety concerns with the damaged 

roadway surface. The FDOT project manager approved the emergency lane closure and the repairs to fix 

the road condition. 

c. Management and Marketing methods and approaches suitable for the requested scope of services. 

STS sends daily and weekly work summaries to our customers. This gives a complete picture of every 

activity performed by each individual team member and provides vital insight into the accomplishments 

and status of each task work order. 

The daily work summary provides our office staff, FDOT, and Project Manager with the ability to review 

time management, cost analysis, and inventory controls daily. The report reflects some of the following 

items: 

• Date 

• Location with GPS coordinates 

• Time started and completed 

• Type of materials used with serial numbers of hardware 

• Road characteristics 

• Type of equipment on site 

• Weather Summary 

• FDOT personnel on site 

The weekly work summary provides our office staff, FDOT, and the Project Manager an overall view of the 

status of a task work order, upcoming assignments, and completed assignments. This report reflects 

material used and allows the office staff and managers to review time management, asset controls, and 

equipment usage etc. This report also includes updated maps, schematics, digital photos, inspection 

reports, site evaluation reports, video logging, pavement evaluations, solar and power logs, updated 

hardware, and warranty cards. These reports will be submitted to FDOT via electronic and hard copy. 

In addition to the daily and weekly report and submittals, STS will have technicians and managers 

available to FDOT for meetings and training sessions that improve the project scope. STS will also keep 

and post on the FTP website a full list of task work orders over the course of the contract's life. 

STS crews and technicians have mobile applications that allow immediate email, uploading of site photos, 

and captured images from test equipment. STS technicians and managers have Microsoft Teams on their 

computers to facilitate face-to-face meetings from any location. 

As a result of our formal and informal communication practices in place, we are confident STS and FDOT 

will continue to have a positive relationship. We will continue to provide the department with rapid 

responses to task work orders with the proper forms and tracking mechanisms. 

Our managers and technicians will provide and post the following reports as quickly as the same day of 

service and at least once a week to the FDOT Project Management Team: 
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• Project Plans. Schedules. and Work Orders 

• Status Reports 

• Invoices 

• Maintenance Logs 

• Daily Reports 

• Service Call Forms 

• Site Summary 

• Preventative Maintenance Inspection Forms 

• Photos and Scope Readings 

We will manage the daily operations, expenditures, inventories, orders, and equipment using the 

following chart: 

Accounting MaterialsPersonnel 

Inventory 

Job Estimate Hiring & ~ Material 

Job Cost Training Quality 

Cost Time 
Analysis Sheets 

FINAL 

Review All Review Review Task and Job 

Job Cost: Personnel Materials Review
&inventory 

& Expense 

Sheila Knowles. President of STS. will provide leadership from the executive level. and Joe Poole P.E.. 

Engineer, will provide project management for this contract. Mr. Poole will assign all task work orders 

issued by FDOT to the appropriate region. The task work order will also be posted on the STS FTP page. 

Mr. Poole, P.E., Mr. Kapes, and Ms. Knowles will track the task work order. Our management team has 

internal meetings each week to discuss any issues. equipment orders. task work orders. and any delays or 

problems that may delay a project. 

Ms. Knowles is supported by a core group of professionals who are given full authority to provide 

competitive services and make management decisions that best suit the customer's needs. 

The ability to control costs and manage personnel is vital to any business, and our ability to provide 

multiple levels of service will help reduce costs for STS and FDOT. STS will use local personnel in each 

region, which reduces response times. We will, where appropriate, make recommendations to FDOT for 
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additional updates and/or repairs that will increase the reliability of the site, minimize near-term returning 

visits, and maximize the value of mobilization efforts and utilization of assets rather than returning for 

repeated site visits. 

d. Information on any electronic management information system and record management that could be 
provided and utilized for the project. 

STS has an advanced technological infrastructure and support staff to maximize our efforts. We have Bit 

Wizards (a Microsoft Gold certified partner) providing managed information technology (IT) services to our 

company. Every member of their staff stays current on industry certifications, and they have a team of IT 

technicians and network engineers constantly monitoring our computer and network infrastructure. They 

also have a team of over 21 Microsoft certified developers available to us as we work on special projects 

together. We have an Azure cloud-based server system, with Active Directory service, hosting our 

business data. This type of infrastructure has numerous benefits, a few of which include: 

• Security- Microsoft data centers have the highest level of security available, and their centers are 

constantly monitored and maintained. 

• Locally Redundant Storage- Two copies of everything exist separately so that our data is 

available and accessible even during faults and maintenance activities. This protects the integrity 

of our data and business records. 

• Accessibility- Because our data is cloud-hosted, our employees can securely access their work 

from anywhere. In the event of a disaster, they could even utilize a new computer from anywhere 

that has internet access. The technicians working on the FOOT contract also have Hotspots with 

static Internet Protocol (IP) addresses and office employees can tether an internet connection from 

their cell phones. 

• Speed -Access to our data is as fast as the internet connection available to the end user. 

Furthermore, we have a localized server in our Gulf Breeze office that is synchronized with our 

Azure system to reduce latency and increase work efficiency if our main internet connection is 

temporarily unavailable. 

We have a load balanced FTP service running on our Azure server, to which the FOOT Springhill staff has 

access, for exchanging information related to the TTMS program. The STS team has Enterprise level 

licenses for Office 365 which provides us with the latest and greatest version of Microsoft's software and 

applications. As mentioned above in C.5.a., we have a SharePoint server for which we can provide access 

to FOOT staff. SharePoint sites allow us to share calendars, emails, documents with collaboration and 

revision controls, schedules, and more. 

Each of our vehicles is equipped with Verizon GPS systems that allow our office to track each vehicle in 

our fleet. We know their exact location, speed, time stopped, turn on turn off times, and it allows us to 

track mileage and fuel consumption. This system has been in place for several years and has proven to be 

a cost control item that allows us a level of comfort in knowing we can provide FOOT with prompt 

response with the proper personnel at a lower cost to STS and FOOT. 
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STS has an FDOT-approved job cost system, and an independent firm audits this system annually. We 

also conduct internal performance evaluations to ensure we are maintaining a positive level of service to 

our clients and following our business plan. 

D. STATEMENT OF PERFORMANCE 

D.1. Provide information on the company's experience for clients of 

similar type, size, function, and complexity. Describe all (5) in the 

last 20 years, in order of most relevant to least relevant, which 

demonstrate the Firm's capabilities to perform services for FOOT. 

For each account, the following information must be provided: 

a. The client name, location and dates during which services were performed. 
b. Brief description of overall account. 
c. Exact services performed by your firm. 
d. The client's stated satisfaction in service of your firm. (Include letters from client, if applicable) 
e. The client's current contact information. 

In the following pages, we have provided client references. Please see the Letters of Support section for 

letters from our clients and our vendors. 

Florida Department of Transportation - Central Office 

Client Name Florida Department of Transportation - Central Office 

Eric Griffin 
850-414-4709 
eric.griffin@dot.state.fl.us 

Client Contact Information 

605 Suwannee Street, MS 27 
Tallahassee, FL 32399 

Statewide Traffic Monitoring System (TMS) Installation and 
Maintenance 

Contract Numbers and Dates Contract: BE804, Dates: June 2019-January 2022 
Previous Contract: BE108, Dates: February 2016 -June 2019 
Previous Contract: BDV50, Dates: January 2013 -January 2016 
Previous Contract: BDM28, Dates: November 2008- December 2012 

Contractor Type Prime Contractor 

Demonstrated results: STS was under contract w ith the State of Florida Central office to provide 

maintenance and repairs of Traffic Monitoring Stations (TMS). The sites included Automated Data 

Recorders and Weigh-in-Motion (WIM) stations throughout Florida. The responsibilities include the daily 

performance of road sensors and data collection at these locations. STS repairs sensors, maintains 

cabinets, installs solar panels and communications equipment, and provides routine maintenance at all 
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330 stations. We were also responsible for site selections and engineering of TTMS, WIM, Non-Intrusive 

technologies, and Portable Traffic Monitoring Stations (PTMS) as an element of the contract. STS worked 

with each District office to determine the placement and installation of Central Office funded PTMS 

implementations. 

Since STS has worked on this contract, FDOT has experienced more 100% operational days than ever 

before, meaning every TTMS under the responsibility of the Central Transportation Statistics Office is 

operating and collecting data. 

STS has been working on a similar contract with FDOT since January 2009. The approximate number of 

Task Work Orders (TWOs) issued under these contracts are: 

• Year 2009 - 136 

• Year 2010 - 156 

• Year 2011- 199 

• Year 2012 - 130 

• Year 2013 - 155 

• Year 2014 - 138 

• Year 2015 - 114 

• Year 2016 - 98 

• Year 2017 - 116 

• Year 2018 - 156 

• Year 2019 - 67 

• Year 2020-176 

• Year 2021- 105 

• Year 2022 - 43 

The Central office received additional funding with a short expiration date for repair and construction of 

PTMS. STS performed all field reviews and completed many TWOs for the PTMS work in various Districts 

throughout the state. 

The Florida Department of Transportation Permanent Counting Program is considered one of the top 

programs in the country by the FHWA. STS is proud to be a partner in this process and we use our 

knowledge gained from our relationship with the FDOT Transportation Data & Analytics Office to provide 

guidance in other states that we offer services. STS in return provides new resources and technologies to 

the FDOT Transportation Data & Analytics office that may provide more positive outcomes for future 

development 
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Florida Department of Transportation - District 4 

Client Name Florida Department of Transportation - District 4 

Kara Schwartz 
954-777-4364 
Kara.Schwartz@dot.state.fl.us 

Client Contact Information 

3400 West Commercial Blvd 
Fort Lauderdale, FL 33309 

Districtwide Portable Traffic Monitoring Sites (PTMS) Repair of Traffic 
Counters 

Contract Numbers and Dates Contract: BE734, Date: April 2019 -April 2024 
Previous Contract: BE051, Date: October 2015 - October 2016 
Previous Contract: BDV16, Date: November 2012 - October 2015 

Contractor Type Prime Contractor 

Demonstrated results: STS and The Florida Department of Transportation District 4 (D4) Planning and 

Development Office have been in Partnership since November 2012. During this time, STS and D4 have 

worked together to maintain the 200+ PTMS stations throughout the district. STS has provided the district 

with on-site inspections and design build guidelines to create a streamlined program for maintenance and 

construction. Since 2012 STS and FDOT D4 have repaired over 60 count stations, inspected over 100 

count stations, and supervised the installation of over 30+ construction build PTMS sites throughout the 

district. The FDOT D4 office and STS work together in the district to train other consultants, FDOT 

employees and contractors on the FDOT Transportation Data & Analytics Office guidelines for installing 

and testing sensors. 

Since 2012, STS and FDOT D4 have managed the installation of new sensor installations on 1-595 

Tollways and shared in the success of the building a database of PTMS Count Stations that serve as the 

backbone to the district's count program. 
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Florida Department of Transportation - District 7 

Client Name Florida Department of Transportation - District 7 

Andrew Tyrell, CPM 
813-975-6458 
andrew.tyrell@dotstate.fl.us

Client Contact Information 

11201 N. McKinley Drive 
Tampa, FL 33612 

Traffic Statistics Program District 7 

Contract Numbers and Dates Contract: C-9M57, Date: December 2015- December 2022 
Previous Contract: C-9924, Date: January 2013 - January 2018 
Previous Contract: C8Q09, Date: April 2008-April 2013 

Contractor Type Prime Contractor 

Demonstrated results: STS provided data and construction services to the FDOT District 7 (D7) office of 

Statistics. Our contract included the collection of portable data via road tube placements, collecting data 

for the 300+ PTMS located throughout the district. STS provided technical support through engineering, 

inspection, installation, and maintenance of PTMS sites. STS developed a training program used by FDOT 

inspectors for the sole purpose of PTMS inspections and have trained over 200 FDOT employees 

statewide to improve the installation of PTMS sites under this contract. STS currently provides services 

that include site development, site management, insurance claims to damaged PTMS sites, and trained 

FDOT staff members in specifications and design of PTMS sites. STS also provided avenues for the FDOT 

D7 office with innovative technologies and systems that improve the district count program. STS has 

provided the district with new camera recording technologies, and data collection devices that provide Per 

Vehicle Records (PVR) and systems that aid intermodal studies and traffic operations for safety. 
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Georgia Department of Transportation - Office of Transportation Data 

Georgia Department of Transportation - Office of Transportation Data
Client Name (OTO) 

Eric Conklin 
404-347-0699 

Client Contact Information 
econklin@dot.ga.gov 

5025 New Peachtree Road, North Annex 
Chamblee, GA 30341 
Traffic Monitoring Program Data 

Contract Numbers and Dates Contract 48400-196-DOT0000893-001 Date: November 2017 -
November 2024 

Contractor Type Prime Contractor 

Demonstrated results: STS currently owns and operates the GDOT 200+ Automatic Traffic Recorder 

(ATR) Permanent Data Program. We are responsible for the daily reporting of data from automated data 

recorders and communications equipment throughout the state of Georgia. STS is also responsible for the 

STS-owned and operated Hurricane Evacuation Data and Traffic Monitoring sites throughout the state in 

case of emergency evacuations. The contract includes the monthly leasing of ATR and communication 

equipment, maintenance of State-owned facilities and hardware, daily/monthly data, and sensors as well 

as Welcome Centers and WIM sensors, calibrations of WIM sites, and site evaluations. 

Since STS began assisting GDOT OTO in 2007, their successful daily reporting of ATR TTMS has risen 

from approximately 65 to over 200 operational stations. The daily average of successful polling and data 

transfers are currently at the highest levels of acceptance in GDOT history. STS and the GDOT Office of 

Transportation Data provide emergency data for hurricane evacuations in a live format for the office of 

Traffic Operations through the ATR TTMS program. During our 15 years of service with GDOT, STS has 

upgraded all equipment, communications, and power platforms to meet FHWA's ever-changing 

requirements. STS routinely provides maintenance and construction in the Atlanta area on some of the 

busiest roads in the Southeast. STS's highly trained personnel create and submit Maintenance of Traffic 

(MOT) Plans, assign police officers, create, and submit construction plans, and fully implement these plans 

for the installation of up to ten lanes of Loop-Piezo-Loop, Piezo-Loop-Piezo, or Loop-Loop installations in 

a 6- to 7-hour restricted time limit. The State of Georgia is recognized as one of the top five permanent 

count station data programs in the United States. Coordination between GDOT and STS has allowed both 

entities to achieve this prominent level of success. 
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Georgia Department of Transportation - Office of Transportation Data 

Client Name Georgia Department of Transportation - Office of Transportation Data 

Paul Tanner 
404-347-0699 

Client Contact Information 
ptanner@dot.ga.gov 

5025 New Peachtree Road, North Annex 
Chamblee, GA 30341 

Automatic Traffic Recorder Installation, Maintenance/Upgrade Services 

Contract Numbers and Dates Contract: 48400-1200000000021, Date: June 2011-June 2016 
Previous Contract: 48400-107-0000003110, Date: June 2007 -June 
2011 

Contractor Type Prime Contractor 

Demonstrated results: STS managed the day-to-day operations of the GDOT 200+ plus ATR Permanent 

Data Program. The responsibilities of the contract require the daily reporting of data from automated data 

recorders and communications equipment throughout the state of Georgia. We are also responsible for 

the State-operated Hurricane Evacuation Data and Traffic Monitoring sites throughout the state in case of 

emergency evacuations. The contract includes the following responsibilities monthly leasing of ATR 

equipment, communication equipment, maintenance of State-owned facilities and hardware, 

daily/monthly data and services, construction, and maintenance of permanent road sensors, as well as 

Welcome Centers and WIM sensors throughout the state. 

Since 2007, the partnership between the GDOT OTO office and STS has seen the daily reporting of ATR 

TTMS go from approximately 65 operational stations to over 200. The daily average of successful polling 

and data transfers are at the highest levels of acceptance for GDOT in their history. STS and GDOT OTO 

provided emergency data for Hurricane Evacuations in a live format for the office of Traffic Operations 

through the ATR TTMS program. 

During the eight years of service with the GDOT, STS upgraded all equipment, communications, and 

power platforms to meet the ever-changing requirements of the FHWA and other regulatory agencies. 

STS routinely provides maintenance and construction to some of the busiest roads in the Southeast 

located in the Atlanta area. STS's highly trained personnel create and submit a MOT plan, assign police 

officers, create, and submit a construction plan, and fully implement the plan for the installations of up to 

ten lanes of Loop-Piezo-Loop, Piezo-Loop-Piezo, or Loop-Loop installations in a 6- to 7-hour restricted 

time limit. 

The State of Georgia is recognized as one of the top five permanent count station data programs in the 

United States. The partnership between GDOT and STS has allowed both entities to achieve this elevated 

level of success. 
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Ohio Department of Transportation 

Client Name Ohio Department of Transportation 

Sandra Mapel 
614-644-0291 

Client Contact Information 
Sandra.Mapel@dot.ohio.gov 

1980 West Broad Street 
Columbus, OH 43223 

Maintenance and Repair of Traffic Data Collection Sites 

Contract Numbers and Dates Contract: 157-20, Date: July 2021-July 2023 
Contract: 064-16, Date: June 2018- May 2018 
Previous Contract: 064-14, Date: May 2014 -April 2016 

Contractor Type Prime Contractor 

Demonstrated results: Since May of 2014, STS has been responsible for completing task work order 

services for permanent traffic monitoring sites including vehicle classification and WIM. This work has 

included installation of new Automatic Vehicle Classification (AVC) and Weigh-in-Motion sites, piezo and 

loop installations, and traffic control. STS has provided on-call service to ODOT (Ohio Department of 

Transportation) for the maintenance and construction of the ODOT TTMS program throughoutthe 

duration of this contract. STS introduced innovative technologies and construction techniques that have 

advanced the installation program to a new level of success. STS has installed six lanes of Loop-Piezo­

Loop sensors during a single 8-hour work period. Before using STS, ODOT had high volume/speed areas 

where they could not install sensors. STS installed eight lanes of Loop-Piezo-Loop to meet the 

requirements set forth by the ODOT Construction and Maintenance Office. STS has serviced over 45 

heavy volume traffic locations under this seasonal on-call contract. 
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Ohio Department of Transportation 

Ohio Department of Transportation 

Sandra Mapel 
614-644-0291 

Client Contact Information 
Sandra.Mapel@dot.ohio.gov 

1980 West Broad Street 
Columbus, OH 43223 

Non-Intrusive Contract 

Contract Numbers and Dates Contract: 241-23, Date: December 2022 - December 2024 
Contract: 157-20, Date: May 2019- May 2022 
Contract: 523a-16, Date: May 2016 -April 2019 

Contractor Type Prime Contractor 

Demonstrated results: STS has installed, calibrated, maintained, and provided QA/QC data via Drakewell 

polling to the Ohio Department of Transportation for 48 Non-Intrusive Wavetronix sites. They have issued 

a TWO for an additional ten sites. 

Oklahoma Department of Transportation - Planning Division 

Client Name Oklahoma Department of Transportation - Planning Division 

Brian Thompson 
405-736-9469 
bthompson@odot.org

Client Contact Information 

200 NE 21st Street 
Oklahoma City, OK 73105 

Traffic Monitoring Systems (TMS) Annual Repair Collection 
Contract Numbers and Dates 

Contract: N/A, Date: November 2012 - November 2014 

Contractor Type Prime Contractor 

Demonstrated results: STS was under contract with the Oklahoma Department of Transportation (Data 

Collection Branch) to provide maintenance and calibration services to 96 automatic vehicle classifier and 

WIM sites throughout Oklahoma. Through the contract, STS provided services that included the 

installation of new AVC and WIM sites, piezo & loop installations, solar power conversions, WIM site 

calibrations and traffic control. 

OKDOT and Southern Traffic Services worked together to install over 100 lanes of Sensor Installations 

during the two-year contract. In January of 2013, OKDOT and STS worked together to install ten lanes of 

new Loop-Piezo-Loop Installations on the newly created 1-40 Oklahoma City Crosstown in three days to 

meet the deadline for the grand opening of the Expressway. STS created a site development plan, a MOT 

plan, a power platform plan, and sensor layout plan for the downtown locations within ten days (about 
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one and a half weeks) after initial contact from OKDOT. STS provided OKDOT with innovative 

technologies in construction installations, sensor installations, and power platforms to enhance their 

program. This contract agreement was an on-call seasonal contract due to the inclement weather in the 

Midwest. STS mobilized full crews and electronics technicians in a manner of days to meet several 

requests presented by the OKDOT. STS also provided OKDOT with Certified Calibration of the WIM 

program at over 30+ sites. STS built numerous new WIM sites to carry their program into new areas of 

data collection of WIM and WIM techniques. 

D.2. Describe proposed method of quality assurance for all services 

required under this RFP. 

STS hires individuals who have the skill set and experience necessary to install and maintain a robust and 

accurate traffic monitoring system. The managers and technicians assigned to the FDOT contract are 

leaders in the industry and will be responsible for ensuring quality control. 

Over the last 30 years, STS has risen to the top of the field for data collection services - made possible 

through building skilled, experienced teams that strive to provide top quality service every day. All work 

performed under this contract will be thoroughly inspected by a responsible party, other than those 

performing the work. This practice will not only provide FDOT with greater confidence in our workmanship 

but should provide an incentive for each construction crew member to perform at their best. 

The STS Quality Assurance Program combines FDOT specifications and standards, equipment 

manufacturer specifications and standards, and our real-world knowledge. We will apply this to all 

functions of the contract work including: 

Site Installation Repair 

• Data Collection 

• Testing 

Our construction crew chief will verify the following: 

Maintenance of Traffic (MOT) 

• MOT plans have proper approvals. 

• Proper agencies have been notified. 

• The actual placement of MOT equipment is according to the approved plan. 

• MOT is being monitored during the period of work. 

• Law enforcement requirements have been met. 

• Associated paperwork has been properly completed . 

• Record (written/photograph/video) issues and solutions. 

Sensors 

• FDOT and the manufacturer's installation procedures have been met. 

• Record (written/photograph/video) issues and solutions. 
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Cabinet 

• FDOT and the manufacturer's installation procedures have been met. 

• Record (written/photograph/video) issues and solutions. 

Pole/Hand Box 

• Verify FDOT and the manufacturer's installation procedures were met. 

• Record (written/photograph/video) issues and solutions. 

Power and Communications 

• Verify FDOT and the manufacturer's installation procedures have been met 

• Record (written/photograph/video) issues and solutions. 

Grounding and Lightning Protection 

• Verify FDOT and the manufacturer's installation procedures have been met. 

• Record (written/photograph/video) issues and solutions. 

Traffic Recorders 

• Verify FDOT and the manufacturer's installation procedures have been met. 

• Record (written/photograph/video) issues and solutions. 

Site Appearance 

• Verify FDOT specifications and standards have been met in the cleanup and site preparation. 

• Record (written/photograph/video) issues and solutions. 

ATR Station Inspection Form 

• Fill out form accurately and completely. 

• Record (written/photograph/video) issues and solutions. 

STS understands that FDOT utilizes several types ofTTMS. These systems include various types of 

embedded road sensors that transmit signals to an electronics unit housed in a roadside secured cabinet 

The electronics unit interprets the signal from the various sensors and stores the data until the system is 

queried by the Transportations Statistics Office's polling computer via telemetered land phone line or 

cellular telephone and modem. The PTMS systems are like the TTMS systems, with the exception being 

the PTMS system does not have a communications system in place, or a source of power replenishment 

The PTMS units are moved from site to site and the data captured is downloaded onto a personal 

computer to be processed and reviewed later. 

STS has read the contract proposal and the items listed in Exhibit C-Price Proposal Form. We are fully 

aware of the types of equipment we are required to use during the life of the contract. We understand the 

repairs are to be TTMS and PTMS and associated equipment statewide. 

STS understands the Florida Department of Transportation Office of Statistics will use the following 

issues for guidance on TTMS and PTMS site repairs and maintenance on this contract. 
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FDOT Standard Specifications for Road and Bridge Construction and its supplements. 

• FDOT's Design Standards for Design, Construction Maintenance and Utilities Operations on the 

State Highway System 

• The Utility Accommodation Manual 

• The Minimum Specifications for Traffic Control Signal Devices 

We also understand the contract requires that we supply all products, equipment, and incidental items, 

and that the designated FDOT Project Manager must approve all items. We will submit for approval all 

product approval numbers, cut sheets, and shop drawings for each product. 

STS warranties all work for one year from the date of installation. We will transfer all or any 

manufacturer's warranty to the department upon acceptance. STS will replace any product that is 

defective prior to final acceptance at our expense. 

Work Schedule and Plan for Completing Assignments 

• FDOT Project Manager will initiate a Task Work Order (TWO). 

• The TWO will specify the TTMS or PTMS to be serviced, the service to be performed, and the 

response will include a detailed cost estimate to be incurred. 

• A separate TWO will be issued for each site to be serviced. 

• In some cases, this will not include sites for troubleshooting purposes. 

• Order acceptance inspection. 

• Authorize invoicing of TWO. 

• Approve invoice submitted. 

Joe Poole, P.E. will; 

• Acknowledge receipt of the written TWO within seven working days. 

• Return one copy of the signed TWO to the FDOT project manager, acknowledging and accepting 

the estimated costs of the assignment. 

• Create the file for TWOs and FDOT logbook. The logbook is the master log for all TWOs. 

• Post the TWO on the File Transfer Protocol (FTP) at STS. 

• Assign the Regional Manager, Regional Electronics Technician, and Crew Chief for the TWO. He 

will also send an electronic copy to Technicians, Regional Manager, and Administrative Office. 

• Set up the work schedule with the FDOT Project Manager. 

• Update the TWO files in FTP, file folder, and FDOT logbook. 

• Review the data provided by the assigned Technician and Regional Manager. 

• Review the inspection forms update the FTP, TWO file, and FDOT TWO logbook. 

• Forward all forms and files to FDOT. 

• Notify FDOT when the site is ready for acceptance inspection. 

• Receive permission to invoice for TWO. 

• Send TWO invoice to FDOT. 

• Close out TWO and update FTP and TWO logbook. 
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Mark Knowles, Terry Robinson, Mike Kapes, Randy Bingham, and Jeff James will: 

• Review TWOs. 

• Post on STS FTP the TWO scheduled start date of work issued by STS Project Manager and FDOT 

Project Manager. Notify the Crew Chief and Technicians assigned to TWO and respond to any 

FDOT request. 

• Notify the Project Manager of receipt of a TWO and review cost estimates with Project Manager. 

• Review TWOs with assigned Electronics Technician. 

• Follow up with Electronics Technician and Crew Chief the diagnostic results. 

• Review the TWO updates on FTP posted by the Technician and Crew Chief. 

• Report to Project Manager the technician 's results and that repairs are complete. 

• Make site visits BEFORE and AFTER acceptance inspection for Quality Control and Quality 

Assurance. 

• Note any issues or concerns with Project Manager for Warranty and Manufacturer Controls . 

• Contact the FDOT Project Manager if the technician's findings determine other work is required. 

The technician will follow instructions consistent with contract. 

• Notify the Project Manager the site is operational. 

• Update the final TWO closeout notes. 

Sandy Andrews and Chris Jewell will: 

• Review TWO documents. 

• Visit the site listed on the TWO: 

a. Inspect the site. 

b. Record test procedure readings. 

c. Record scope readings. 

d. Update schematics. 

e. Take digital photos. 

f . Review MOT requirements. 

g. Contact FDOT Project Manager and STS Project Manager if repair can be made while on site 

visit. 

h. Make detailed notes if additional TWOs are required. 

i. Contact FDOT polling office once site is repaired . 

j . Verify all information on hardware inside cabinet. 

k. Update cabinet logbook. 

• Update TWO notes on FTP. 

• Notify the Project Manager of findings. 

• Re-visit site after any additional repairs are made by construction crew. 

a. Inspect all completed repairs, do complete site inspection. 

b. Complete new schematics and update wiring labels inside cabinet, if necessary. 

c. Sketch site and create electronic copies for STS Project Manager and FDOT Project Manager. 

d. Test all electronic sensors. 

e. Record all readings from sensors. 

f . Reprogram or rest hardware. 
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g. Update cabinet logbook. 

h. Take digital photos. 

i. Complete Quality Assurance and Quality Control Inspection. 

j . Send to Project Manager and Regional Manager all files and drawings. 

Mike Kapes and Frank Stringer wil~ 

• Review TWOs along with Electronic Technicians. 

• Visit task work site location. 

• Design MOT plan for repairs. 

• Notify district FDOT officials to verify construction plans and MOT plans. 

• Update FTP files. 

• Manage construction team in repairs. 

• Work with Electronics Technicians and verify sensor installations. 

• Manage all construction crew activities. 

• Provide Quality Control and Quality Assurance program leadership. 

• Manage material usage. 

• Produce and provide copies of Daily Work Summary to Project Manager and Regional Manager. 

• Upload all reports to FTP. 

• Monitor tracking system of reports to insure authenticity and accuracy. 

• Verify all manufacturer warranty cards are completed and provided to the FDOT Project Manager 

Workflow Streamlined 

• Receive TWO from FDOT Statistics Office Project Manager. 

• Project Manager reviews TWO. 

• Project Manager assigns Regional Manager and Technician to inspect site. 

• Technician inspects site/ Regional Manager verifies findings. 

• Technician completes site inspection report. 

• Project Manager reviews Technician report. 

• Project Manager reports and sends the site information to the FDOT Project Manager. 

• Project Manager reviews and repairs cost estimate. 

• Project Manager signs TWO and returns to FDOT Project Manager. 

• Project Manager updates FTP and files. 

• Project Manager schedules site repairs. 

• Regional Managers/Crew Chiefs contact district offices for MOT and updates. 

• Construction crew repairs and installs sites. 

• Technician does post construction inspection. 

• Technician completes site inspection forms. 

• Technician contacts state polling office. 

• Technician monitors traffic and verifies accuracy. 

• Technician notifies STS Project Manager of work completion . 

• Project Manager reviews all reports and forwards to FDOT Project Manager. 

• FDOT Project Manager requests acceptance inspection. 
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• FDOT Project Manager allows TWO invoicing. 

• STS Project Manager request STS administrators to invoice for TWO. 

• Accounting office invoices FDOT through the Consultant Invoice Transmittal System (CITS) . 

• Invoice is reviewed against cost estimate by FDOT Project Manager. 

• TWO is paid by FDOT. 

Common Delivery of Task Work Order: 

• Site is inspected by Electronics Technician (Marlin, STS). 

• Site inspection report is transmitted to FDOT. 

• FDOT issues TWO for repairs. 

• TWO is signed and accepted by Project Manager. 

• Site is re-inspected to verify work on TWO and to identify any other issues. 

• Specialized equipment for repair is ordered (if needed). 

• MOT plan submitted to District Office. 

• MOT plan is accepted by District Office. 

• Work Plan is created by Regional Manager and forwarded to FDOT/ Project Manager. 

• Work is started. 

• If work beyond the initial TWO is needed and occurred after initial inspection, the Regional 

Manager/Electronics Technician will either phone or email the FDOT Project Manager for approval 

of additional work. 

• Additional work is completed after documented approval from FDOT. 

• Electronics Technician will inspect and re-install all components replaced to verify all is working 

properly. 

• Electronics Technician will phone the FDOT for polling purposes to ensure the site is working and 

communications at the site is operational. 

• Electronics Inspector will photograph, update drawings, re-label wiring, schematics, and test all 

components at site. 

• A final inspection is requested. 

• A final inspection "passes". 

• Final TWO is submitted to FDOT with all documentation of any additional work, components, or 

expenditures, including receipts and reports. 

• Final TWO is approved for invoicing. 

• Final TWO is sent to accounting. 

• Accounting invoices final invoice attaching all pertinent documents. 

• Invoice is paid. 
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REQUIRED FORMS 

E.1. Drug-Free Workplace Program Certification (Form 375-040-18) 

375-0S0-18 
fROC\.IIDA:NT 

STATE CE FLORE-' ClEPAR1\EHT Of TRANSPORTATION 

DRUG-FREE WORKPLACE PROGRAM CERTIFICATION 03/17 

287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids, proposals, or 
replies that are equal with respect to price, quality, and service are received by the state or by any political subdivision for 
the procurement of commodities or contractual services, a bid, proposal, or reply received from a business that certifies that 
it has implemented a drug-free workplace program shall be given preference in the award process. In order to have a drug­
free workplace program, a business shall: 

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or 
use of a controlled substance is prohibited in the workplace and specifying the actions that wi ll be taken against employees 
for violations of such prohibition. 

(2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a 
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties 
that may be imposed upon employees for drug abuse violations. 

(3) Give each employee engaged in providing the commodities or contractual services that are under bid a copy of 
the statement specified in subsection (1 ). 

(4) In the statement specified in subsection (1), notify the employees that, as a condition of working on the 
commodities or contractual services that are under bid , the employee will abide by the terms of the statement and will notify 
the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such 
conviction. 

(5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee's community by, any employee who is so convicted. 

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 

Does the individual responding to this solicitation certify that their fi rm has implemented a drug-free workplace 
program in accordance with the provision of Section 287.087, Florida Statutes, as stated above? 

1K) YES 

□ NO 

NAME OF BUSINESS: Southern Traffic Services Inc. 
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E.2. Vendor Certification Regarding Scrutinized Companies Lists 

(Form 375-030-60) 

RFPSt-ELL 12116'2021 

-·- STATE CE FLORllA DEPARTMENT OF TRANSPORTATICt4 

VEN DOR CERTIFICATION REGARDING 
37S-OJO.OO 

PROCU'<EME>IT 

2117.1:15 SCRUTINIZED COMPANIES LISTS OGC - 06118 

Respondent Vendor Name: Southern Traffic Services, Inc. 

Vendor FEIN: 62-1368537 

Vendor's Authorized Representative Name and Tille: Sheila R. Knowles - President 

Address: 2911 Westfield Road 

City: Gulf Breeze state: _FL___________ Zip: 32563 

Phone Number: __8_5_0-_9_34_-5_7_3_2_e_xt_. _1_07______ 

Email Address: sknowles@rekor.ai 

Section 287.135, Florida Statutes prohibits a company from bidding on, submitting a proposal for, or entering 
into or renewing a contract fo r goods or services of any amount if, at the time of contracting or renewal, the 
company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, 
Florida Statutes. or is engaged in a boycott of Israel. Section 287.135, Florida Statutes. also prohibits a 
company from bidding on, submitting a proposal for, or entering into or renewing a contract for goods or 
services of$1 ,000,000 or more. that are on either the Scrutinized Companies with Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector Lists which were created 
pursuant to s. 215.473, Florida Statutes. 

As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified above 
in the section entitled "Respondent Vendor Name· is not listed on either the Scrutinized Companies with 
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List. 
or the Scrutinized Companies that Boycott Israel List. I further certify that the company is not engaged in a 
boycott of Israel. I understand that pursuant to section 287.1 35, Florida Statutes. the submission of a false 
certification may subject company to civil penalties. attorney's fees. and/or costs. 

✓i<dv t1 l{'w-uL
Certified By: ______________________ 

who is authorized to sign on behalf of the above referenced company. 

Authorized Signature Print Name and Title: __S_h_e_il_a_R_. K_n_o_w_l_es_/_P_r_e_si_de_n_t______ 

Date: __3_/2_4/_2_02_3_______ 
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STAlEOf Fl.ORllAOEPARTMENTOFTRANSPORTATION 37-
Pl«lCIJ'lEIIB ffBID OPPORTUNITY LIST FOR COMMODITIES & CONTRACTUAL 01116 

SERVICES 

Prime Contractor: ___So_ ut_he_m_ T_ra_ffi_c_ Se_rv_ ic_es_,_ln_c_. _____________________ 

Address/Phone Number. 2911 Westfield Road, Gulf Breeze, FL 32563 

Procurement Number. DOT•RFP-23-9053-SD 

49 CFR Part 26.11 The list is intended to be a listing of all firms that are participating, or attempting to participate, on 
DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and 
supplies materials on DOT-assisted projects, including both DBEs and non-OBEs. This list must include all subcontractors 
contacting you and expressing an interest in teaming with you on a specific DOT-assisted project. Prime contractors must 
provide information for Numbers 1, 2, 3 and 4, and should provide any information they have available on Numbers 5, 6, 
and 7 for themselves, and their subcontractors. 

1. Federal Tax ID Number. ""'6"'2'"'"1""36=8=5=3...7__________ 6. 0 DBE 7. Annual Gross Receipts 
2. Firm Name: Southern Traffic Services Inc. (STS) [[] Non-DBE D Less than $1 million 
3. Phone: (800) 786-3374 ext. 107 D Between $1 - $5 million 
4. Address: 2911 Westfield Road D Between $5 - $10 million 

Gulf Breeze FL 32563 D Between $10 - S15 million 
00 More than $15 million 

5. Year Firm Established: _1..9=8""8________ 

1. Federal Tax ID Number. _________ 6. 0 DBE 7. Annual Gross Receipts 
2. Firm Name: _____________ 0 Non-DBE D Less than $1 million 
3. Phone: _______________ D Between $1 - $5 million 
4. Address: ______________ D Between $5 - $10 million 

D Between $10 - 15 million 
D More than $15 million 

5. Year Firm Established: __________ 

1. Federal Tax ID Number. _________ 6. 0 DBE 7. Annual Gross Receipts 
2. Firm Name: _____________ 0 Non-DBE D Less than $1 million 
3. Phone: _______________ D Between $1 - $5 mrllion 
4. Address: ______________ D Between $5- $10 million 

D Between $10 - 15 million 
D More than $15 million 

5. Year Firm Established: __________ 

1. Federal Tax ID Number. _________ 6. 0 DBE 7. Annual Gross Receipts 
2. Firm Name: _____________ 0 Non-DBE D Less than $1 million 
3. Phone: _______________ D Between $1 - $5 million 
4. Address: ______________ D Between $5- $10 million 

D Between $10 - S15 million 
D More than $15 million 

5. Year Firm Established: __________ 

AS APPLICABLE, PLEASE SUBMIT THIS FORM WITH YOUR: BID SHEET (Invitation to Bid - ITB) 
PRICE PROPOSAL (Request for Proposal - RFP) 
REPLY (Invitation to Negotiate - ITN) 

Submitted 3/31/2023 
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E.4. DBE Participation Statement 

STAre OF Fl.OREA DEPARTMENT OF TRANSPORTATlON J75-04(H;3 
~MEHTANTICIPATED DBE PARTICIPATION STATEMENT O!ZIIJ7 

The Prime contractor is encouraged to complete this form and submit this form with your bid/price proposal/reply. 
Submission of this form is not mandatory. 

Procurement Number. DOT-RFP-23-9053-SD 

Contractor's Name: Southern Traffic Services, Inc. 

Contractor's FEID Number. __6_2_-1_36_ 85_3_7________________________ 

ts the~ime contractor a Florida Department of Transportation Certified Disadvantaged Business Enterprise (DBE)? 
(yes □) (no ra ) 

Expected amount of contract dollars to be subcontracted to DBE(s): $ _0_______________ 

OR 

It is our intent to subcontract ___0= °lo of the contract dollars to DBE(s). Listed below are the proposed DBE sub-
contractors: 

DBE (s)Name Type of Work/Specialty Dollar Amount/Percentage 

Submitted by: Sheila R. Knowles Trtle: __P_r_e_si_d_en_t_____________ 
(Type or Print) 

Date: 3/24/2023 

Note: This information is used to track and report anticipated DBE participation in FOOT contracts. The anticipated DBE 
amount will not become part of the contractual terms. 
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E.5. A letter from a surety company to document your ability to 

obtain the required Performance Bond, as per Section 12 of the 

Special Condition, is included in the Technical Proposal (if 

applicable). 

SOUTHERN 
- INSURANCE SERVICES -

March 27, 2023 

Florida Department of Transportation 
605 Suwannee Street, MS 20 
Procurement Office Rm. 429 
Tallahassee, FL 32399-0450 

RE: Southern Traffic Services, Inc. 

To Whom It May Concern, 

It has been the privilege of The Cincinnati Insurance Companies, Inc. to provide surety 
bonds for Southern Traffic Services, Inc. Based upon our re lationship with this 
contractor, Southern Traffic Services, Inc. is currently qualified for a single job size of 
$3,500,000 and has aggregate surety capacity of $7,000,000. 

Final consideration of any requested bonds is subject to the usual underwriting review, 
including the continued financial strength of our contractor, additional work awarded 
subsequent hereto, mutually accepted contract documents including bond forms, 
evidence of project financing when appropriate, and all other underwriting 
considerations employed by surety. 

The Cincinnati Insurance Companies, Inc, is a Licensed and Admitted Surety Insurer 
and is rated an "A+" (Excellent) A.M. Best rated insurance company Financial Size 
Category XV. 

If you have any questions or need additiona l information, please do not hesitate to 
contact me. 

Sincerely, 

Christopher Lewis, Attorney-in-Fact 
The Cincinnati Insurance Companies, Inc. 

• 1010 North 12th Avenue, Suite 221 • Pensacola, FL 32S01 o Tel/Fax: 850-438-5323 o 
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THR C INCI NATI IN URA CE COMPANY 

Fairfield. Ohio 

POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS: Thal THE CINCINNATI INSURANCE COMPANY, a corporation organized nder the laws of 
the State of Ohio. and havina ilS principal office in the City of Faimeld, Ohin, d°"' hen:by con.<tilute aml ap[Vlint 

Christopher Lewis and/or Melissa Wright 

of Pensacola, Florida its crue and lawful Auomey(s)-in-Facc to sign, execute, seal 
and deli er on its behalf as Surely, and as its act and deed, any and all bO!lds, policies, undcnakings, or other like instruments, as fo ll ows: 

Any such obligations in the Uruted States, up lo 
Ten Million and o/100 Dollars (SJ 0,000,000.00). 

This op_pointmMt is made untler and y authorhy of Ch followini; resolution P"'" by lhe B0'1rd of Director• of £aid Comp ny 
al a meeting held in the principal office of lhe Company, a quorum beine p~ent and vo ·n2, on the G~ day of December, 1958. which 
resolution is still in effect: 

"RESOLVED. that the President or any Vice President be hereby authorb~d. and empowered to ttPl!Oint Auorncys-io­
Fact of the Company to execute any and all bonds.. policies. undet1akinas. oc- other like instruments on behalf of the 
Corporation, and may aud1ori2e any officer or any Sl.lch Attorney-in-Fact 10 affix tlie corporate seal; and may with or 
wilhout cause modify or revoke any such appointment or .authority. Any such writin&5 so executed by such Attomeys-in­
Fact shall be bindint UllOfl lho Company as if they had been duly cxCC\lled and acknowledged by the regu larly elected 
officers of the Company." 

This Power ofAttorney is dgned and sealed by facsimile under and by the authority of Ille following Resolution adopted by the 
Board of Directo~ of the Company at a meeting du!y called nd held on the 7"' day of December, 1973. 

"RESOLVED, tnat the signature of the President or a Vice President and tho s.eal of the Company may be affixed by 
facslmllc on 11ny power of attorney granted, and the signalllrc of the Secretary or As.sistanl Secretary and the seal of the 
Company may be affixed by facsimile 10 any cei1ificate of any such p0Wl:I' and any such power of cenificatc bearing 
.uach f; ·simil~ sigmuure and .seal sh.a ll valid .2-nd binding on the c ompany. Any such power 10 executed ~nd ,caltd 
and certified by certificate so executed and i:e.tled shall , with 1-cspecc to any bond or underraking to whlch it is attached, 
continue to be valid and binding on the Company." 

TN WITNRS~ Wl-lT"JH~.OP, TIW. ~TNC'!rwNATr f1'l'St.JR..ANCG. COJ...fl>ANV hQs o.a.uncf thoo.. p.-..s:ent. to b• i:;-■ l •c! with ito corpor•·t• 
seal, duly attested by its Vice President this 8• day ofMffrch, 2017. 

Tilt! CINClNNATI INSURANCE COMPANY 

~ A, J~ 
Vice President 

STATS nr: rn.no ) •• , 
COUNTY OF BUTLER ) 

On this 8"' d y of March, 2017, before me ca= the above-named Vice President of THE CINCINNATI INSURANCE 
COMPANY, to mo por•onolly known to be lho officer dc•crihcd herein, and acl<nowle<l~cd tft4t (hc scol offixcd to the prcc<adinA iMtrument i, 
the corporate seal ofsaid Company and the corporate seal ana the sl&naturc oflhc officer~ duly affixed and subscribed to said instrument 
by the authority and direction ofsaid corporation. •............, 

,,,~t-\Al ~~),_ 

i~/c,.• .,...'\..
i* lf-~ 

Ll.ER, Attorney at Law,.,. ,fj NOTARY PUBLIC • SUITE OF OHIO 
My c0tttmtaa1on hH no ~•ir•Uon" :,l,; 
dale. Sedion 147 .03 O.R.C. ~~v 

l, tne undersigned :,;ecretary or Assistant ·eCTCtary 01 THl:l <,;tl'/CIN AT! INSURANCE COMPANY, hereby cerlify th t the above 
is a true and correct copy of the Origin Po=r of Attorney issued by said Company, and do hereby further certify that the said Power of 
Attorney Is still in full foroc nd elfccL • 

OIVEN under my fiand and seal of~'ll l(l Company at Fairfield, Ohio. 
th is 27th day of March, 2023 

~ Secretary 
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E.6. Performance Bond Form 375-040-27 

STS will provide this form upon award. 
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E.7. E-Verify (Form 375-031-06) 

ST,_lE OF fl.()flo,. 06'AATMENT Of' TRANSPORT,_TIOH 37S-DJ1-06 
PROCtJREMENTE-VERIFY OGC-10i'21 

Contract No: ----------------------------------
Financial Project No(s): ______________________________ 

Project Description: Statewide Continuous count Station Installation and Maintenance 

In accordance with the contract, the VendorlConsullanVContractor hereby acknowledges and certifies 
compliance with Section 448.095, Florida Statutes. The VendorlConsultanVContractor shall register with and 
use the E-Verify system to verify the work authorization status of all newly hired employees. The 
VendorlConsultanUContractor shall utilize the U.S. Department of Homeland Security's E-Verify system, in 
accordance with the terms governing use of the system. The VendortConsultanUContractor shall comply with 
Section 448.095, Florida Statutes, for the duration of the contract term, induding any extensions or renewal 
periods. 

CompanylFirm: __s_o_ut_h_e_rn_T_ra_m_,c_s_erv_ic_e_s_. _ln_c_. _____________________ 

Authorized Signature: __/_ ,,,_,_,,_,_ A"__ 4_' __.-:_ . _____________________ 

Title: President 

Date: 3/2412023 
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E.8. Addenda Acknowledgement 

PAGE 1 of 3 

FLORIDA DEPARTMENT OF TRANSPORTATION 

Procurement Office 

605 Suwannee Street, MS 20 

Tallahassee, Florida 32399-0450 

Phone: (850) 414-4477 

PAGE 1 of 3 

QUESTIONS AND ANSWERS DATE: March 21 , 2023 

BID No.: DOT-RFP-23-9053-SO 

BID Title: Statewide Continuous Count Station Installation and Maintenance 

OPENING DATE: Monday, April 3, 2023 @ 11 :00AM EST 

QUESTIONS AND ANSWERS PROVIDED BELOW 

Bidders/Proposers must acknowledge receipt of this Addendum by completing and returning to the 
Procurement Office, by no later than the time and dale of the bid/proposal opening. Failure to do so 
may subject the bidder/proposer to disqualification. 

Sally Dobson. Procurement Agent 

Southern Traffic Services, Inc. (STS) 

Bidder/Proposer 

2911 Westfield Road. Gulf Breeze. FL 32563 

Address 

Sheila R. Knowles President 

Submitted by (Signature) 
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PAGE 2 of 3 

FLORIDA DEPARTMENT OF TRANSPORTATION 
Procurement Offic.e 

605 Suwannee Street, MS 20 
Tallahassee, Florida 32399-0450 

Phone: (850) 414-4477 

QUESTIONS AND ANSWERS DATE: March 21, 2023 

BID No.: DOT-RFP-23-9053-SD 

BID Title: Statewide Continuous Count Station Installation and Maintenance 

OPENING DATE: Monday. April 3. 2023 @11 :00AM EST 

QUESTIONS AND ANSWERS 

Is there a place to find out what products to provide a price for? Example is the 

Anemometer, Google resu lts don't show anything for the part number listed "A-Meter" andQuestion 1 
the FOOT approved products list doesn't have anything either. 

This product is being considered on the Innovative Product list (IPL); therefore, vendor is to 
bid on the best price for furnishing and installing this device at a traffic monitoring stations Answer1 
without triggering a major issue to power consumption. 

On the price proposal form there is a unit of measure "100 Per LF", and I need to know 

what that means. Does it mean give a price for what every 100 linear feet would cost? 
Question 2 

OR does it mean how many hundreds of dollar a linear foot would cost? 

This means "100 per linear feet" . Answer2 

Is there any way to sub out some of the work? The document talks about DBE and MBE 

contractors and how much work is intended to be given to them. So I would assume thatQuestion 3 
means that some of the work can be subcontracted . 

No, this contract does not allow subconsultants. Diversity Achievement: The Department 

encourages DBE firms to compete for Department contractual services projects, and also 

encourages non-DBE and other minority contractors to use DBE firms as sub-contractors. 

The Department, its contractors, suppliers, and consultants shall take all necessary and 
reasonable steps to ensure that disadvantaged businesses have an opportunity to competeAnswer3 
for and perform contract work for the Department in a nondiscriminatory environment 

The Department shall require its contractors, suppliers, and consultants to not discriminate 

on the basis of race, color, national origin, religion, gender, age, or disability in the award 
and performance of its contracts. 
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PAGE 3 of 3 

Question 4 
The part about Liquidated damages, are there exceptions for materials delays and/or 
weather delays? 

Answer4 

Work must be completed within 60 clays of acknowledgment of the written task work 
order. Any exceptions shall be requested in writing to the Department's Project Manager. 
It shall be the responsibility of the Vendor to ensure at all times that sufficient time 

remains in the Project Schedule within which to complete services on the project. In the 

event there are delays which will affect the project completion date, the Vendor shall 
submit a written request to the Department which identifies the reason(s) for the delay 

and the amount of time related to each reason. The Department shall review the request 

and make a determination as to granting all or part of the requested extension. 
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LETTERS OF SUPPORT 

CERTIFICATE OF AUTHORIZATION 

SOUTHERN TRAFFIC SERVICES, INC. 

This certifies the company has been approved for installation of lntercomp high-speed weigh-in-motion (HS-WIM) 
strain gauge strip sensor in October 2022 and is hereby authorized to perform this function without further supervision 

of lntercomp provided they comply with all guidelines and instructions relating to lntercomp HS-WIM sensor 
installations. 

Leonardo Guerson 
WIM Product Manager and Application Engineer 

lntercomp Company 

INTERCOMP COMPANY - 3839 COUNTY ROAD 116 - MEDINA. MN 55442 - USA 
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Q-FREE TDC I 
Sunday, 26 March 2023 

To Whom It May Concern: 

LETTER OF SUPPORT FOR SOUTHERN TRAFFIC SERVICES (STS}/REKOR 

Q-Free UK is the designer and manufacturer of complete range of roadside 
monitoring solutions including traffic classifiers, weigh-in-motion systems, cycle and 
pedestrian detectors, Bluetooth journey time systems and environmental and air 
quality monitoring systems. Q-Free UK is established for more than 20 years in over 
50 countries worldwide and with systems installed in at least 20 USA States to date. 

Q-Free UK is pleased to announce its association with Southern Traffic Services 
(STS)/REKOR. STS has experienced, professional and Q-Free certified field 
engineers who are fully trained in the installation, commissioning, calibration and 
maintenance of a -Free solutions. 

Q-Free UK and our appointed USA partner Roadsys provide STS with second line 
support 

STS EXPERIENCE WITH Q-FREE UK SOLUTIONS 

STS have considerable knowledge and experience of installation, operation and 
maintenance of the Q-Free UK HI-TRAC® systems. 

STS have installed large numbers of Q-Free HI-TRAC systems over the last 7 years 
including the following configurations: 

• EMU3 Loop-PieZO-loop Classifiers in Virginia, Georgia, South Carolina and 
Florida 

• EMU3 Piezo-.Loop-Piezo BL WIM in Georgia and Florida 
• EMU3 Q-Free Quartz-loop-Q-Free Quartz WIM Georgia, South Carolina and 

Florida 
• EMU3 Kistler-Loop-Kistler WIM in Georgia and Florida 
• EMU3 lntercomp-Loop-lntercomp WIM in Florida 
• TMU4 lntercomp-Loop-lntercomp WIM in Georgia 
• EMU3 combined WIM, Classification, Pedestrian, Cycle Detection, Bluelooth 

MAC, Environment Monitoring multi-modal station for FOOT 
• EMU3 combined indicative WIM, Classification, Road Surface condition 

(freezing point, salt level, surface water film level), weather ear1y warning 
system for GDOT 

• CMU Cycle Monitoring Systems in Florida 
• EMU3 Loop-PieZo-Loop with Cameras for abnormal vehicle detection in Port 

of Everglades 
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Q-FREE UK SERVICES PROVIDED TO STS/REKOR 

Q-Free UK support STS by providing the following services through our highly 
experienced engineering team: 

• Provide ongoing monitoring of performance of the roadside equipment 
• Keeping STS apprised of arry technology improvements 
• Providing latest and up to date documentation on products and software 
• Attending Contract Meetings as required 
• Training and certifying STS personnel in Q-Free systems and software 
• Providing timely firmware upgrades for bUg fixes and improvements, 

supporting client firmware acceptance testing, monitoring the bulk firmware 
upload process 

Q-Free TDC highly recommends STS as a delivery partner for our solutions. 

Yours faithfully, 

Mark Phillips 
Managing Director 
Q-Free UK 

30 Lyn x Crescent 
Weston Industrial Est.ate 
Wes on-super-Mare 
Norlh Somerset 
BS24QBP 
England 

Tel : +44 (0)1Q34 &14299 
Fax: +44 (0)1Q34 &14255 

Regisle<ed in ScoUand No . SC 185600 Email: sales uk@a-tree com 
VAT No . 713 5651 47 www tdcsvstems co uk 
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ROADSYS, LLC 

March 23, 2023 

Reker Systems Inc /STS/Southem Traffic Services 
2911 Westfield Rd 
Gulf Breeze, FL 32563 

850-934-5732 PH 
850-934--0373 FX 

Subject: Letter of Commitment for FDOT RFP: 

RFP# DOT-RFP-23-9053-SD Statewide continuous count Station Installation and Maintenance 

To Whom It May concern: 

This letter Is to confirm that Rekor Systems, lnc/STS Is an authorized/certified 
reseller/installer/maintenance partner of the Roadsys, Inc product line which Includes Q-Free 
lnfomobillty but not limited to that one brand. 

Roadsys, Inc is pleased to provide this letter indicating our commitment to Rekor Systems, Inc. for the 
above-referenced project. Roadsys, Inc Is ready to provide support as a Q-Free TDC distributor to Rekor 
Systems, Inc. providing technical support, consulting and sa les services. 

In reference to the Statewide Continuous count Station Installation and Maintenance contract, Roadsys 
will be providing both Rekor Systems, Inc and the Florida Department ofTransportatlon over 80 years of 

expertise and resources. 

We are committed to providing a high standard of performance and support to FOOT and the Reker 
Systems team and look forward to the opportunity to participate In this project. 

Sincerely, 

james.schmldt@roadsys.com 

ref: http://Roadsys.com 

334 EAST LAKE RD, #125, PALM HARBOR, Fl 34685 (n7) 251-2697 Ph (727) 786-1929 Fx www.RoadSys.com 
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Florida Department ofTransportation 
RON DESANTIS 3400 West Commet'cial Boulevard KE\"IN J. THIBAULT, P.E. 

GOVI:RXOR Fort Lauderdale, FL 33309 SECRETARY 

April 9. 2019 

To Whom It May Concern, 

It is my pleasure to write this letter of reference for your contract. I have been working with 
Southern Traffic Services. Inc. (STS) for many years. They have been under contract with me, 
on two separate contracts, since 2012. 

They are always a phone call away and respond at a moment's notice to any repairs that I have 
on my Traffic Monitoring sites. STS has the willingness to help and are up to date on all the 
latest technology. 

I believe that STS would be an asset to your contract 

If you have any additional questions. please feel free to contact me at 954-777-4364 or via email 
at kara.schw:,rt?mldot.state.fl .us. 

Sincerely, 

~auz- L S~/ rC0n 
Kara L. Schwartz. FCCM 

Traffic Coordinator 

www.fdot.gov 
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Russell R. MoMurry, P.E., 
Commissioner 
One Georgia Center 
600 West Peachtree Street, NW 
Atlanta, GA 30308GDQT (404) 631-1000 Main Office 

Georgia Deportment of Tronsporlollon 

April 10, 2019 

Greetings 

I om excited to recommend Southern Tra ffic Services for your all around traffic 
needs from do o collection to Installing equipment. They hove a professional 
staff and are a reliable company. STS is leader in innova tion and just remarkable 
when it comes to solving problems. One of the most important aspects of 
Southern Traffic Services I admire and value the most is their impecable 
customer service. 

The Georgia Department of Transportation {GDOT) and the Office ,Jf 
Transportation Data os used STS since 1997 os a contractor; we now consider 
them to be a GDOT Partner. Southern Traffic Services has totally help of Office 
and Department transform the way handle our business of tra ffic. srs provides us 
with WIM, CCS, portable count data ond software services. 

I am confident 1hat when you select Southern Traffic Services as yo1Jr vendor you 
will not be disappointed. 

Sincerely, 

k~~ 
Assistant State Transportation Data Administrator 
Georgia Department of Transportation 
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OHIO DEPARTME T OF T RA PORTATIO 
Mike DeWine, Governor Jack Marchbanks, Ph.D., Director 

1980 W. Broad Street, Columbus, OH 43223 
614-466-7170 

transportation.ohio.gov 

To whom it may concern: 

The Ohio Department of Transportation has worked with Southern Traffic Services (STS) for many years. Since I became 

the Field Manager two years ago, I have worked with them on three contracts: 

• Short term counts - mostly tube counts, some short-term radar and intersection video counts. They have 

completed 945 locations in 2017, 1128 in 2018 and are scheduled for 2275 in 2019. 

• Non-Intrusive Permanent Sites - This contract involved reviewing potential sites for installing Wavetronh< HD 

radar sites, Installation/construction of sites, calibration testing and then collecting data in a pay for monthly 

data model. They have installed nearly 60 Wavetronix sensors at over SO locations as part of this project. This 
has Increased our number of permanent traffic monitoring sites substantially. 

• In-Pavement Sensor Permanent Site Construction - This contract Involved the reconstruction and new 

construction of axle classification sites using loops and piezos. It also included full construction of WIM sites 
using Kistler Quartz sensors. They completed 6 sites In 2017 and 12 sites in 2018. 

In all three contracts, we worked with STS project management staff on a routine basis and inspected their front-line 

crews work. We found their communication, openness on addressing unusual issues and cooperation to be very good. 

Ohio typically uti lizes a multlple award contract which allows us to utilize any vendor that is responsive to the bid. This 

forces the vendors to remain vigilant on their work for fear of loosing future assignments. You can see that we have 

continued to increase the work assigned to STS. This is evidence that we remain confident In their delivery of the 
product. 

Feel free to contact me with any specific questions at 614-644-0291 or Sandra.Mapel@dot.ohio.gov. 

Sincerely, 

Sandra Mapel, PE, PMP 

Field Manager, Traffic Monitoring Section 

Excellence in Government 
ODOT is an Equal Opportunity Employer and Provider ofServices 
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BUSINESS TAX RECEIPT2018 2019 ACCOUNT NO 
RECEIPT NUMBER 155-18-00182306 4656 

MACHINES ROOMS SEAT, [MP OYEES-7 EXPIRES 
9024 SERVICE (SERVICE•TRA.FFIC SERVICES) SEPTEMBER 30, 2019 

BUSINESS TYPE 

RENEWAL 

2911 IVESTFILED RD 33,75AMOUNT 
GULF BREEZE, FL 32563 0.00 BUSINESS PENALTY 

ADOR';S-5 

SOUTiiERN TRAFFIC SERVICES, INC 
KNOWLES SHEILA R & MARK D TOTAL DUE 33,75 
SOIJTHERN TRAFFIC SERVICES, INC TOTAL PAID 33.75 
2911 WESTFIELD ROAD 
GULF BREEZE, FL 32561 

~AN COLIE NICHOLS. TAX COLLECTOR 
SANTA ROSA COUNTY, FLORIDA 

ATEFIMARK ON REVEA~ I~ 0 Al AN »JGLE TO Vlf.YI 

row IN.-ORMATION BELOW BlllfJND RECEIPT OR DETACH AND KEEP f"OR YOUR RECORDS. 

Stan Colie Nichols, Tax Collector 
6495 Caroline Street, Suite E 

Milton, Florida 32570 

(850) 983-1800 

BEFORE POSTI G YO BUSIN S TAX RECElPT READ ALL L--.FORMATIO CAR F LLY. 
IT IS THE OWNER RESPO SJBILITY TO ENS RE COMPLL\NCE. 

THIS B.T.R. IS FURNISHED PURSUANT TO FLORIDA STATUTES, SANTA ROSA COUNTY ORDINANCE AND AMENDMENTS 

The law requires this business tax receipt to be displayed conspicuously at the place of business In such a manner that It 
can bo opon to the view of the publlc and subject to Inspection by all duly authorized officers of the county. 

Pursuant to state law, all business tax receipts shall expire on September 30th of tl\e succeeding year. Those business tax 
receipts renewed beginning October 1st shall be delinquent and subject to a delinquency penalty of 10% for the month of 
October, plus an additional 5% penalty for each month of delinquency thereafter until paid ; provided that the total· 
delinquency penalty shall not exceed 25% of the business tax for the delinquent establishment. 

This business tax receipt Is an occupational tax only. It does not permit the B.T.R. holder to violate any existing regulatory or 
zoning laws of the state, county, or cities, nor does it exempt the B.T.R. holder from any other business tax receipts or 
permits that may be required by law or munlclpal ordinance. IT IS YOUR RESPONSIBILITY TO NOTIFY THE TAX 
COLLECTOR'S OFFICE IF YOUR BUSINESS HAS CLOSED. 

TIIIS B SIN • S~ l'AX RU t,, Pl ' IS I ODrTTOl'I' A D 'OT IN LIEl OF ANY OTHER LICENSE 
REQ IJU,D BY LAW OR , lllNICIPAL OU.DI:-.lANCI: 'ID 1 . • SUUJECTTO REGULATIONS OF ZONING, 

HEAL II, ND LL OTHER LAWF I, t 'THORJTY. 

If you Intend to do any business in Santa Rosa County that Is regulated by the state of Florida such as construction, roofing, 
plumbing, electrical, demolition, etc. it Is your responslblllty to contact the Bulldlng Inspection Department as to the 
necessary licensing requirements of both Santa Rosa County end tho state of Florida. You can receive a citation and/or be 
arrested for performing a Job for which additional qualificatlons are required. All B.T.R. holders are held to be responsible for 
complying with all applicable Worker's Compensation laws. All licensees are also held responsible for understanding and 
complying with all "price gouging" laws and understanding the severe penalties. Other areas which you neod to investigate 
Include zoning laws, city licenses when applicable, Department of Revenue and sales tax requirements, IRS and federal I.D. 
numbers, the Property Appraiser and personal property tax, County Building Inspector for Information on construction 
permits, competency testing, contractors, etc., and filing for a Fictitious Name if applicable. 
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2019 2020 ACCOUNT NO 
4656 

MACt I ES 
ll02• SERI/IC£ (SERVICE-TAAFFIC SERVICES) SEPTEMBER 0, 2020 

RENEWAL 

2911 WESTF1LEO RD AMOU 33.7~ 
GULF BREEZE, FL 32563 PENALTY 000 

SOUTHERN TRAFFIC SERVICES. INC 
KNOWLES SHEILA R & MARK 0 

TOTAL DUI: 3375 
SOUTHERN TRAFFIC St:RVICES, INC TOTAL PAJD 33 75
291 1 WE TF1ELD ROAD 
GULF BREEZE. FL 32561 

FOLDl'-fOfl.\L\TIO'I BFl, 01\ 81:111",l)Rfltll'I OK0t7-\ H \'0Ju.lPtOR)OI R RtCClllU'.\. 

' tan oli ichol , Ta 'ollector 
6~95 aroline ·1re I, uit~ E 

:Milton, Florida 32570 
0) 983-1800 

H -r RE ros l"ING y FOR UTJO\ (' \REFL1LL\'. 
IT Tilt,; 0\\ ' ERS !{ESP<) IBILI I\ ro F.N l ' ~IPLL\.: CE. 

THIS B.T.R. IS FURNISHED PURSUANTTO FLORIDA STATUTES, SANTA ROSA COUNTY ORDINANCE AND AMENDMENTS 

The law requires this business tax receipt to be displayed conspicuously at the place of business In such a manner that it 
can be open to the view of the public end subject to Inspection by all duly authorized officers of the county. 

Pursuant to state law, all buslne s tax receipts shall expire on September 30th of the succeeding year. Those bu iness tax 
receipts renewed beginning October 1st shall be delinquent and subject to a delinquency penalty of 10% for the month of 
October, plus an additional 5% penally for each month of delinquency thereafter until paid ; provided that the total 
delinquency penalty hall not exceed 250,. of the business tax for the delinquent e ■ tablishmont. 

This business tax rocoipt is an occupational tax only. It does not permit the B.T.R. holder to violate any existing regulatory or 
zoning laws of the state, county, or cities, nor does It exempt the B.T.R. hold r from any other business tax r celpts or 
permits that may be required by law or munlclpat ordinance. IT IS YOUR RESPONSIBILITY TO NOTIFY THE TAX 
COLLECTOR'S OFFICE IF YOUR BUSINESS HAS CLOSED. 

THI B .'I 'E.'.' T\ RM EIPT I I, DDlllO \ D OT I LIEU OF A \ OTHFR 11 E '~ 
REQUIRED H) I \\\. OR n· IClP\L(Rl>l ,\ I:. \ DI. ' MHJE(TTOltE(; II TIO'-; FZO G. 

HF 1111. .\ J D \I.I OTH ERL\WTII lfHORll\ . 

ff you Intend to do any business in Santa Rosa Counly that Is regulaled by the state of Florida such as construction, roofing, 
plumbing , electrical, demolition, etc. It ls your responsibility to contact the Bu ilding Inspection Department as to the 
necessary licensing requirements of both Santa Rosa County and the state of Florida. You can receive a citation and/or be 
arrested for performing a job for which addltlonef quallficallons are required. All B.T.R. holders are held to be responsible for 
complying with all applicable Worker's Campen allon laws. All licensees are also held responsible for understanding and 
complying with all "price gouging ' laws and understanding the severe penalties. Other areas which you need to Investigate 
include zoning laws, city licenses when applicoblo, Department of Revenue and sales tax requirements, IRS and federal 1.0. 
numbers, tho Property Appraiser and personal property tax, County Bulldlng Inspector for Information on construction 
permits, competency testing, contractors, etc., and filing for a Fictitious Name if applicable, 
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2020 202 1 ACCOU NT NO 
4656 

902◄ SERVICE (SERVICE-TRAFFIC SERVICES) 
• 

SEPTEM8ER 30, 2021 
BUS E.SS 

RENEWAL 

2911 WESTFIL.£0 RD AMOUNT 33.7$ 
GULF 8 EE2.E, FL 32563 PENAL TY 0.00 

SOVTHERN TRAFFIC SERVICES, INC 
KNOWLES SHEILA R& MARK 0 TO Al DUE 33,7S 
SOUTHERN TRAFFIC SERVICES, INC TOTAL PAJD 33.75 
2911 WESTFIELD ROAD 
GULF BREEZE, FL 32561 
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;a.N COI..IE NJCHOLS TA COU CT011 
SANTA SA COl.lNTV r LOru~ 

_,. •-~•• • • - ORICilHAl CHECK HAS AN ART1F1CIAL WA 

FOI.D IMOR\IJ\TIQ, OF.LOIi BLIIL'•D 1<1'< Ul'TOR DJ'I \CH~ 11 '-HI' ~01< HH I< kUOl<II' 

' tan 'olie ichol . a • ollector 
6495 .trolin tt·eet. , uitc 

lilton. 1'1orida Ji-70 
850) 983-1800 

Hlff RE PO Tl (, \ 'OtlR R 1 ' I 'E' ' T.\X R£ EIPT RF.AD .\LL I FOR.i\L\TIO\ ARH LL\', 
IT JS THE OW'-:ERS RESP() •. mn .,T, r .. ,.,.' l Rt: O\lPU 

THIS B.T.R. IS FURNISHED PURSUANTTO FLORIDA STATUTES, SANTA ROSA COUNTY ORDINANCE ANO AMENDMENTS 

The law requires this business tax receipt to be displayed consp cuou ly al the place of buslnes In uch a manner that It 
can be open lo the view of the public and subject to Inspection by all duly authorized officers of the county. 

Pursuant lo state law, all business tax receipts shall expire on September 30th of the succeeding year. Those business tax 
receipts renewed beginning October 1st shall be delinquent and subject lo a delinquency penalty of 10% for the month ol 
October, plus an additional 5% penalty for each month o1 delinquency therealter until paid; provided that the total 
dellnqu ncy penalty shall not exc.ed 2s,. of the busineca ta,- for tho dolinqu nt ostobllshmont. 

This business tax receipt Is an occupational tax only. II does not permit the B.T.R. holder to violate any existing regulatory or 
zoning laws of the state, county, or cltl s, nor does It exempt th B.T.R. holder from any other bu11fno1111 tax rocolpts or 
permits that may be required by law or munlclpal oroinance. IT IS YOUR RESPONSIBILITY TO NOTIFY THE TAX 
COLLECTOR'S OFFICE IF YOUR BUSINESS HAS CLOSED. 

I HI~ Bl ",J Rl-:(ElJ''I 1.· I AODITIO ' A I) . 01' I LIEl OF A YOTHER Llf'E 
IUQlllRED RY I IU ICIP\I. RT>I .\ CE \ . DI • ' LB.I , •·1 'IO RE(; 1.ATIO , Of- Z G. 

IIE 1:rn. \ D \I I 1 HFR L\\\<H I TIIORI \ . 

If you Intend to do any business In Santa Rosa County that is regulated by the state of Flor da such as construction, roofing, 
plumbing, electrical, demollllon, etc. It Is your responslbllity to contact the Building Inspection Department as to the 
necessary licensing requirements of both Santa Rosa County and the state of Florida. You can receive a citation and/or be 
arrested for perform ng a Job for which additional qu llflcallons are required. All 8 .T.R. holders are held to be responslbl for 
complying with all applicable Worker's Compensation laws. All licensees are also held responsible for understanding and 
complying with all "prico gouging" laws and understanding the severe penalties. Other areas which you need to Investigate 
include zoning laws, city licenses when appllcable, Department of Revenue and sales tax requirements, IRS and federal 1.0. 
numbers, the Property Appraiser and personal property tax, County Building Inspector for Information on constructlon 
permits, competency testing, contractors, etc., and filing for a Fictitious Name if applicable. 
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' TA, . RE EIPT 
I\CCO T 02021 2022 
56 

R _,E, 

"9024 SERVICE (SERVICE-TRAFFIC SERVICES) SEPTEMBER 30. 2022 

RENEWAL 

291 1 WESTFILEO RO 33 75AMOUITT 
GUl F OREC:ZE. Fl 32563 PENALTY 0 00 

SOUTHERN TRAFFIC SERVICES. C 

I< OWLES SHEILA R & MAR 0 TOTAL DUE 33 75 
SOUTHERN TRAFFIC SERVICES. ,NC TOTAL PAID 33 7 
2911 WESTFIELD ROAO 
GULF BREEZE. FL 32561 

COi. ECTOR 
FLOR 

OAl~AL CHCCK HAS ON l'fY!ftSt SIDE • HOLD AT AH ANGLE TOVIE.W : 

F l O 11',TOR.\L\I IO. BFl,OI\ RrHI U RtC£WT OR Dl'T\C'H A D 11..EEP FOR VOllR RECORD . . 

tan oli ichol , Ta oil ctor 
6495 aroline treel, ' uite E 
1ilton, Florida 32570 

(850) 983-1800 

BEFORE l'O -r YO BL E ' T X R 'ElPT REAO LL FORl\l Tl 'I CA REF' LI .\'. 
IT I TIIE OW, ERS RESPON, IRILITY TO F. '. llRF. MPLlA E. 

THIS B.T.R. IS FURNISHED PURSUANTTO FLORIDA STATUTES, SANTA ROSA COUNTY ORDINANCE AND AMENDMENTS 

The law require, thl, bu,lnes tax receipt to be displayed consplcuously at the place of business in such o manner that it 
can be open to the vlew of the publlo and subject to Inspection by all duly authorized officers of the county. 

Pursuant to state law, all business tax receipts shall expire on September 30th of the succeeding year. Those business tax 
reoeipts renewed beginning October 1st shall be dellnquet,t and ubject to a delinquency penalty of 100,,. for the month of 
October, plus an additional 5% penalty for each month of delinquency thereafter unlll pa id; provided that the total 
delinquency penalty shall not exce d 25% of the business tax for the delinquent establishment. 

This buslne tax receipt Is an occupational tax only. It doo11 not pormit the B.T.R. holdor to violate any existing regulatory or 
zoning laws of the state, county, or cities, nor does ii exempt the B.T.R. holder from any other business tax receipts or 
permits that may be required by law or municipal ord inance. IT IS YOUR RESPONSIBILITY TO NOTIFY THE TAX 
COLLECTOR'S OFFICE IF YOUR BUSINESS HAS CLOSED. 

1HI. Hl .'-II I: , IA. R TEIPT ( I .\DDI JO \ ll 01 I I ffll OF .\ \ OTHER Ll<.'Dol. E 
REQURl.m RY 1..\\\ 0.K . 1l I IP\I OIU>l \ . E \ DI. :t BJECTTO REGll HJO • or Z) I G. 

HE.\LTH , \ L >TII ~ R LA\\ Fl fHORIT .I> \ I. \ 

II you intend to do any business in Santa Rosa County that Is regulaled by the state of Florlda such as construction, roofing 
plumblng, electrical, demolition, etc. It Is your responslbillty to con111c1 the Bulldlng Inspection Department as to the 
necessary licensing requirements of both Sanla Rosa County and the state of Florida. You can receive e citation and/or be 
arre ted for performing a Job for which addltlonal qualifications are required. All B.T.R. holders are held to be responslble for 
complying with all applicable Worker's Compensation laws. All licen ee are also held responsible for understanding and 
complying with all "price gouging" laws and understanding the severe penalties. Other areas which you need to Investigate 
include zoning laws, city licenses when appllcabla, Department of Revenue and soles tax requirements, IRS and federal 1.0. 
numbers, the Property Appraiser and personal property tax, County Bulldlng Inspector for Information on construction 
permits, competency t sting, contractors, etc., and filing for a Fictitious Name If appllcable. 
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A Rckor Systems Company 

Southern Traffic Services 
2911 Westfield Road 
Gulf Breeze, FL 32563 
www.rekor.ai sknowles@rekor.ai 850.934.5732 
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DOT-RFP-23-9053-SD 
EXHIBITC 

PRICE PROPOSAL FORM 
Est. Item Plan Item Unit Estimated 
Qtv. Number Quantities Description Price Cost 

1 MOT-IL Per Lane Mobilization- Interstate Location $2,200.00 $2,200.00 

1 MOT-NIL Per Lane Mobilization- Non Interstate Location- Includes MOT $1,800.00 $1,800.00 

1 MOT-NM Per Site Mobilization Only- No MOT $750.00 $750.00 

1 MOT-FR Per Lane Mobilization Flagger Required- Includes MOT $2,000.00 $2,000.00 

1 MOT-SC Per Site Mobilization- Shoulders Closed $400.00 $400.00 

1 MOT-MB Per Day Message Board $100.00 $100.00 

1 MOT-PS Each Police Services Per 2-Hour Block Per Officer $250.00 $250.00 

1 300-1 Per Hour Electronics Technician $125.00 $125.00 

1 300-2 Per Hour Construction Laborer $95.00 $95.00 

1 305-5 Per Hour Calibration Vehicle Five Axle Vehicle, Loaded $249.00 $249.00 

1 400-1-15 Each Concrete Base for Type Ill, IV & V Cabinets (F&I) $750.00 $750.00 

1 400-1-25 Each Concrete Base for Pedestal & Breakaway Cabinets (F&I) $750.00 $750.00 

1 630-2-12 100 Per LF Conduit, 1-2" PVC Placed By Directional Boring (F&I) $70.00 $70.00 

1 630-2-23 100 Per LF Conduit, 2-3" PVC Placed by Directional Boring (F&I) $80.00 $80.00 

1 620-1-1 100 Per LF Grounding Electrode (F&I) $33.00 $33 .00 

1 630-X 100 Per LF Trenching for Placing Conduits $90.00 $90.00 

1 630-2-11 100 Per LF Conduit, PVC, In Place, In Open Trench or Casing(F&I) $97.50 $97.50 

1 635-2-11 Each Pull Box, Composite Construction (F&I) $525.00 $525.00 

1 635-lX Each Concrete Apron for Pull Boxes (F&I) $400.00 $400.00 

1 646-REM-POL Each Wood/Steel Pole Removal (R&D) $225.00 $225.00 

1 REM-CBA Each Removal of Concrete Base & Miscellaneous Equipment (R&D) $600.00 $600.00 

1 REM-CPO Each Removal of Concrete Pole & M iscellaneous Equipment (R&D) $600.00 $600.00 

1 REM-PIE Each Piezoelectric Axle Sensor Removal (R&D) $ 50.00 $ 50.00 

1 695-1-6C Each MSI Series BL Class Piezo Axle Sensor, 6-FT Long, E-Bond G-80 Grout (F&I) $ 1,750.00 $ 1,750.00 

1 695-1-6A Each MSI Series BL Class Piezo Axle Sensor, 6-FT Long, IRD A5475 P6G Grout (F&I) $ 1,750.00 $ 1,750.00 

1 695-1-8C Each MSI Series BL Class Piezo Axle Sensor, 8-FT Long, E-Bond G-80 Grout (F&I) $ 1,750.00 $ 1,750.00 

1 695-1-8A Each MSI Series BL Class Piezo Axle Sensor, 8-FT Long, IRD A5475 P6G Grout (F&I) $ 1,400.00 $ 1,400.00 

1 695-1-lOC Each MSI Series BL Class Piezo Axle Sensor, 10-FT Long, E-Bond G80 Grout (F&I) $2,100.00 $2,100.00 

1 695-1-l0A Each MSI Series BL Class Piezo Axle Sensor, 10-FT Long, IRD AS475 P6G Grout (F&I) $2,000.00 $2,000.00 

1 695-1-3N Each Novacos Class II Piezo Axle Sensor, 3-FT Long, IRD AS475 P6G Grout (F&I) $600.00 $600.00 

1 695-1-6N Each Novacos Class II Piezo Axle Sensor, 6-FT Long, IRD AS475 P6G Grout (F&I) $1,400.00 $1,400.00 

1 695-1-8N Each Novacos Class II Piezo Axle Sensor, 8-FT Long, IRD AS475 P6G Grout (F&I) $1,400.00 $1,400.00 

1 695-1-l0N Each Novacos Class II Piezo Axle Sensor, 10-FT Long, IRD AS475 P6G Grout (F&I) 

1 695-XX 100 Per LF Replacement Coaxial Sensor Cable 

1 695-2-MICRO Each Non-Intrusive Vehicle Sensor Microwave Radar (F&I) (Houston Radar Speed Lane) $10,100.00 $10,100.00 

1 WIM -TEMPQFREE Each QFREE Traffic Temperature Sensor (F&I) $750.00 $750.00 

1 WIM-TEMPIRD Each IRD/PAT Traffic Temperature Sensor (F&I) $1,000.00 $1,000.00 

1 WIM-BP-100 Each Bending Plate WIM Sensor, Installation, 1 Bending Plate (F&I) $15,700.00 $15,700.00 

1 WIM-BP-110 Each 1.75 M Bending Plates & Frames, Temperature Sensor, 40 M Lead (F&I) $28,500.00 $28,500.00 

1 WIM-BP-120 Each 1.75 M Bending Plates & Frames, Temperature Sensor, 100 M Lead (F&I) $28,350.00 $28,350.00 

1 WIM-BP-200 Each Bending Plate Frame Removal (R&D) $3,000.00 $3,000.00 

1 WIM-BP-300 Each Bending Plate Removal/Reinstall - Inspection (F&I) $3,000.00 $3,000.00 

1 WIM-175-K40 Each Kistler Lineas Quartz Sensor, Type 9195F411, 1.75M, 40 M Lead (F&I) $10,950.00 $10,950.00 

1 WIM-175-KlO0 Each Kistler Lineas Quartz Sensor, Type 9195F421, 1.75M, 100 M Lead (F&I) $11,450.00 $11,450.00 

1 WIM-XX 100 Per LF Replacement Cable For Kistler Lineas Sensors $90.00 $90.00 

1 WIM-175-I40 Each lntercomp's strain gauge Strip Sensors 1.75M, 40 M Lead (F&I) $10,000.00 $10,000.00 

1 WIM-175-I100 Each lntercomp's strain gauge Strip Sensors 1.75M, 100 M Lead (F&I) $11,000.00 $11,000.00 

1 695-5-85 Each 85-Watt Solar Panel (F&I on existing pole) $1,275.00 $1,275.00 

1 695-5-150 Each 150-Watt Solar Panel (F&I on existing pole) $1,350.00 $1,350.00 

1 695-5-300 Each 300-Watt Solar Panel (F&I on existing pole) $1,475.00 $1,475.00 

1 695-5-21A Each 21 Amp-Hour Battery (F&I in existing cabinet) $205.00 $205.00 

1 695-5-12B Each 100 Amp-Hour Battery (F&I in existing cabinet) $425.00 $425.00 

1 695-5-50A Each 50 Amp-Hour Battery (F&I in existing cabinet) $310.00 $310.00 

695-5-65A Each 65 Amp-Hour Battery (F&I in existing cabinet) $310.00 $310.00 

1 695-6-20A Each 20 Amp Voltage Regulator (F&I in existing cabinet) $395.00 $395.00 
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1 695-6-25A Each 25 Amp Voltage Regulator (F&I in existing cabinet) $475.00 $475.00 

1 695-6-BON Each Type "B" Inductive Loop With Bonda/Stat-A-Flex Sealant (F&I) $905.00 $905.00 

1 695-4-4 100 Per LF #14 AWG IMSA 50-2 Loop Homerun Cable (F&I) $190.00 $190.00 

1 695-4-80 Each 3M 8082 Wire Splice Gel Kit (F&I) $72.00 $72.00 

1 695-4-DB Each 3M DBY-6 Wire Splice Kit (F&I) $14.00 $14.00 

1 695R Per Lane Reseal Loop and/or Piezo Axle Sensors (F&I) $300.00 $300.00 

1 695-7-13B Each Type Ill TMS Cabinet, Base Mount (F&I) $2,050.00 $2,050.00 

1 695-7-13PD Each Type Ill TMS Cabinet With Pedestal (F&I) $2,250.00 $2,250.00 

1 695-7-14B Each Type IV TMS Cabinet, Base Mount (F&I) $2,150.00 $2,150.00 

1 695-7-14P Each Type IV TMS Cabinet, Pole Mount (F&I) $2,350.00 $2,350.00 

1 695-7-15B Each Type V TMS Cabinet, Base Mount (F&I) $2,950.00 $2,950.00 

1 646-1-12 Each 12 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,275.00 $1,275.00 

1 646-1-15 Each 15 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,400.00 $1,400.00 

1 646-1-20 Each 20 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,500.00 $1,500.00 

1 646-1-25 Each 25 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,575.00 $1,575.00 

1 646-1-30 Each 30 Ft. Aluminum Breakaway Pole Assembly (F&I) $1,975.00 $1,975.00 

1 695-4-Pl Each Universal "Pl" Equipment Cable for Specified TMS Unit (F&I) $350.00 $350.00 

1 695-8-Jl Each Universal "Jl" Equipment Cable & Receptacle w/ Mounting Bracket (F&I) $350.00 $350.00 

1 695-8-NS Each Atlantic Scientific Sensor Backplane, No Suppressors (F&I) $450.00 $450.00 

1 695-8-LP Each Atlantic Scientific Lightning Suppressor for Loop/Piezo (F&I) $450.00 $450.00 

1 695-8-PW Each Atlantic Scientific Power Backplane, No Suppressors (F&I) $350.00 $350.00 

1 695-8-PAS Each Atlantic Scientific Power Suppressor (F&I) $400.00 $400.00 

1 695-8-PED Each Power Suppressor EDCO (F&I) $275.00 $275.00 

1 695-8-LPED Each Lightning Suppressor, Loop/Piezo EDCO (F&I) $275.00 $275.00 

1 695-9-RVR Cubic Yard River Rock $6.00 $6.00 

1 GW600 Each Intelligent Weather Sensor $3,500.00 $3,500.00 

1 TPW-400DT Each TYCON Power Wind Turbine $770.00 $770.00 

1 A-Meter Each Anemometer $735.00 $735.00 

GRAND TOTAL $ 197,266.50 

ACKNOWLEDGEMENT: I certify that I have read and agree to abide by all terms and conditions of this solicitation and that I am authorized to sign for the 

proposer. I certify that the response submitted is made in conformance with all requirements of the solicitation. Services to be provided 
as soecified in attached Exhibit "A", Scooe of Services. 

Proposer: Southern Traffic Services, Inc. 

FEIN: 62-1368537 

Address: 2911 Westfield Road, Gulf Breeze, FL 32563 

Printed Name/ Title Sheila R. Knowles/ President 

Authorized Signature: 
✓~If'/[~ 

5/3/2023 

( signature - "digital" ok) (date) 
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Description 
nine (9) traffic sensors 

installed Port Everglades to track vehicular traffic flows and patterns to determine the feasibility of 
potential transportation improvement strategies. Consultant shall ensure that the traffic sensors collect and 
transmit the following data to County: 1) Vehicle Classification, 2) Vehicle Speed, and 3) Hourly Traffic Volume. 
The traffic sensors located as generally shown and described below. 

Consultant shall provide normal and enhanced preventative maintenance procedures, including, but not 
limited to, the following: ensure all leads are secured to the backplane; verify splices are in good standing and 
splice kits are used properly; verify the cabinet is stable and secure; verify the solar panel and battery is 
operating and charging correctly; verify the GPS coordinates are correct; check cables, ground pull boxes, 
conduits, monitor road and surface conditions, and filters; verify that all posted information is legib 
marked appropriately; remove graffiti and decals; replace broken components; remove unwanted animals; 
clean all internal sensor components; keep updated logs in each cabinet; and provision of a wo k summary 
report. 

Location Street Location 
SE 14 

2E Eller Drive Eastbound 

2W Eller Drive Westbound 
3 Eisenhower Blvd. 

4 Eisenhower Blvd Security Gate 
Spangler Blvd. Security Gate 

Eller Drive/East of SE 19 Avenue Intersection 
Avenue/North of Eller Drive 

McIntosh Road Security Gate 

Exhibit B 
Port Scope 

Services 
Under the FDOT Contract and an Interlocal Agreement between County and FDOT, were 

within 

are 

le and 

r 

1 th Avenue 

5 
th 6 

19th 7 
8 
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r:XHIBIT C 

-- --
-- --

It[ It[ 
li:1 
li:1 
li:1 
li:1 
li:1 
li:1 
li:1 
li:1 

li:1 Per Occurrence □ Claims 

□ Project □ Policy □ Loe. □ Other ---

li:1 Comprehensive Form Bodily Injury each person) 

li:1 Bodily Injury each accident 
li:1 
li:1 
li:1 

D 

□ Per Occurrence □ Claims 

@" It[ Each Accident 

@" Each Accident 

D Each Claim 

D Each Claim 

D 
Builder's Risk or Property are not carried. 

Flood): 

Value. 

Broward County must be listed as a Loss Payee. 

: "Broward County" shall be listed as Certificate Holder and endorsed as an additional insured for liability, except as to Professional Liability. 
County shall be provided payment. Contractors insurance shall provide primary coverage 
and shall not require contribution from the County, self insurance or otherwise. insured retention SIR higher than the amount permitted in this Agreement 
must be declared to and approved by County and may require proof of fmancial ability to meet losses. Contractor is responsib 
otherwise specified in the agreement. Made policies insurance must be maintained and evidence of insurance must be provided for at least three 3) years 
after completion of the contract of work. 

Digitally signed by 

~!Fl~ Norma Dmytriw 
Date: 2025.03.03 
1 ., ·4 I I -6. 0. 5 05 00 

___________ 

INSURANCE REQUIREMENTS 

Project: Continuous Count Station Installation and Maintenance services 
Agency: Port Everglades Planning 

TYPE OF INSURANCE 

GENERAL LIABILITY  - Broad form 
Commercial General Liability 

 Premises�Operations 
 XCU  Explosion/Collapse/Underground 

 Products/Completed Operations Hazard 
 Contractual Insurance 
 Broad Form Property Damage 
 Independent Contractors 
 Personal Injury 

Per Occurrence or Claims-Made: 

-Made 

Gen�l Aggregate Limit Applies per: 

AUTO LIABILITY 

 Owned 
 Hired 
 Non-owned 
 Any Auto, If applicable 

Note: May be waived if no driving will be done in 
performance of services/project. 

EXCESS LIABILITY / UMBRELLA 
Per Occurrence or Claims-Made: 

-Made 

Note: May be used to supplement minimum liability 
coverage requirements. 

 WORKER�S COMPENSATION 

Note: U.S. Longshoremen & Harbor Workers� Act & 
Jones Act is required for any activities on or about 
navigable water. 

 EMPLOYER�S LIABILITY 

PROFESSIONAL LIABILITY (ERRORS & 
OMISSIONS) 
All engineering, surveying and design 

professionals. 

POLLUTION/ENVIRONMENTAL 
LIABILITY 

INSTALLATION FLOATER is required if 

Note: Coverage must be �All Risk�, Completed 

ADDL SUBR MINIMUM LIABILITY LIMITS 
INSD WVD 

Each Occurrence Aggregate 

Bodily Injury 

Property Damage 

Combined Bodily Injury and Property 
Damage 

$1,000,000 $2,000,000 

Personal Injury 

Products & Completed Operations 

Property Damage 

Combined Bodily Injury and Property $500,000 
Damage 

N/A STATUTORY LIMITS 

N/A : 

*Maximum Deductible: 

$500,000 

: 

*Maximum Deductible: 

*Maximum Deductible (Wind and/or 

*Maximum Deductible: 

Not to exceed 5% of completed 
value 

$10,000 

Completed 
Value 

Description of Operations 
30 days written notice of cancellation, 10 days� notice of cancellation for non-

- Any self-
le for all coverage deductibles unless 

For Claims-

CERTIFICATE HOLDER: 

Broward County 
1850 Eller Drive 
Fort Lauderdale, Florida 33316 
Attention: Justin Holober Risk Management Division 
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Exhibit D 

Port Everglades Security Requirements 

1. The Port Everglades Department requires persons to present, at port entry, a valid 
driver license, and valid reason for wishing to be granted Port access in order to 
obtain a temporary/visitor ID badge. For persons who will visit the Port more than 
15 times in a 90-day period, a permanent identification badge must be obtained 
and paid for by the contractor for all employees, subcontractors, and agents visiting 
or working on the Port project. A restricted access badge application process will 
include fingerprints and a comprehensive background check. Badges must be 
renewed annually and the fees paid pursuant to Broward County Administrative 
Code, Section 42.6. For further information, please call 954-765-4225. 

2. All vehicles that are used regularly on the dock apron must have a Dockside Parking 
Permit. Only a limited number of permits will be issued per business entity. The fee 
is $100.00 per permit/vehicle. Individuals requesting a permit must possess a valid 
Port-issued Restricted Access Area badge with a "Dock" destination. Requests for 
Dockside Parking Permits must be submitted in writing, on company letterhead, to 
the ID Badge Office. Applicants must demonstrate a need for access to the dock 
apron. Requests shall be investigated, and approved, if appropriate justification is 
provided. Supporting documentation must be supplied, if requested. Dock permits 
are not transferable and must be affixed to the lower left corner of the permitted 
vehicle's windshield. Should the permit holder wish to transfer the permit to 
another vehicle during the term of issuance, the permit will be removed and 
exchanged at no charge for a new permit. Only one business entity representative 
will be permitted on the dock at a time at the vessel location. 

3. The Federal Government has instituted requirements for a Transportation Worker 
Identification Credential (TWIC) for all personnel requiring unescorted access to 
designated secure areas within Port Everglades. The contractor will be responsible 
for complying with the applicable TWIC requirements. For further information, 
please call 1-855-347-8371, or go online to https://www.tsa.gov/for-industry/twic. 

PED Traffic Sensor Participating Addendum 

https://www.tsa.gov/for-industry/twic
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