

-

Project Description	Project Type	HBMD Estimates			Major Contributors to Lambert Highest Project Costs Compared to the Other Bidders
		Lambert (lowest bidder)	FG (2 nd lowest bidder)	DP (3 rd lowest bidder)	
1. Sunrise Blvd.	Resurfacing	\$1,521,945	\$1,132,113	\$1,200,919	Lambert's milling and asphalt prices are higher compared to the other bidders.
2. NE 56 St.	Sidewalk Resurfacing Drainage	\$1,603,905	\$1,546,356	\$1,505,680	Lambert's milling, asphalt, drainage, and earthwork prices are higher compared to the other bidders.
3. Old McNab Rd.	Sidewalk Resurfacing Drainage	\$6,301,283	\$6,076,227	\$5,850,060	Lambert's milling, asphalt, drainage, and earthwork prices are higher compared to the other bidders.
4. Riverside Dr.	Sidewalk Resurfacing Drainage	\$5,021,061	\$4,186,476	\$4,489,251	Lambert's milling, asphalt, drainage, and earthwork prices are higher compared to the other bidders.
5. Andrews Ave (downtown)	Sidewalk Resurfacing Drainage	\$5,630,550	\$4,291,926	\$4,590,025	Lambert's milling, asphalt, drainage, and earthwork prices are higher compared to the other bidders.
6. Oakland Park Blvd.	Bridge Improvements	\$1,122,440	\$1,004,960	\$1,018,358	Lambert's milling, asphalt and structural concrete prices are higher compared to the other bidders.
	Total Cost	\$21,201,184	\$18,238,058	\$18,654,293	All project costs are higher when using Lambert's bid prices. In general, Lambert's prices for asphalt work, drainage repairs, structural concrete repairs and earthwork are higher compared to the other bidders.
	Cost Diff. Compared to Lambert		-\$2,963,126	-\$2,546,891	