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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
OFFICE OF COMMUNITY PLANNING AND DEVELOPMENT

FEDERAL AWARD AGREEMENT

1. General Federal Award Information

1. Recipient name (must match Unique Entity Identifier
name) and address:
Broward County

12. Assistance listing number and title:
14.251 Economic Development Initiative,
Community Project Funding, and
Miscellaneous grants

2. Recipient's Unique Entity Identifier:

13. Amount of federal funds obligated by this action:

P62KF2SJJ237 $4,000,000.00
3. Tax Identification Number: 14. Total amount of federal funds obligated:
596000531 $4,000,000.00

4. Federal Award Identification Number (FAIN):
B-24-CP-FL-0658

15. Total approved cost sharing (if applicable):

5. Instrument type:

16. Total federal award amount, including approved cost

Grant E Cooperative agreement D sharing:
Loan Guarantee $4,000,000.00
6. Period of performance start and end dates: 17. Budget approved by HUD:
08/13/2024 - 08/31/2032 $4,000,000.00
7.Budget period start and end dates: 18. Fiscal year:
08/13/2024 - 08/31/2032 FY 2024

8. Initial Agreement E AmendmentD #

19. Statutory authority:
FY 2024 Consolidated Appropriations Act

9. Indirect cost rate (per § 200.414):

20. Applicable appropriations act(s):
FY 2024 Consolidated Appropriations Act

10. Is this award for research and development (per 2
C.F.R.§200.1)? Yes| | No[X

21. Notice/notice of funding opportunity this award is
made under (if applicable):
Not Applicable

11. Administering official name and contact information:

Lori Serino,
CPD Field Office Director

22. Program regulations (if applicable):

Not Applicable

23. Federal award description:

¢ Addendum 1. Policy Requirements
* Addendum 2. Program-Specific Requirements
* Addendum 3. Indirect Cost Rate Schedule
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Authority and Agreement. This agreement between the U.S. Department of Housing and Urban Development (HUD)
and the Recipient is made pursuant to the statutory authority above (box 19) and is subject to the applicable
appropriations act(s) (box 20). This agreement incorporates by reference the Terms and Conditions outlined in Section
B below, all of Recipient’s required grant package documents, and the attached addenda (box 23).

2. Terms and Conditions

1.

General terms and requirements. The Recipient must comply with all applicable federal laws, regulations, and
requirements, unless otherwise provided through HUD’s formal waiver authorities. This agreement, including
any attachments and addenda, may only be amended in writing executed by parties to this agreement and any
addenda.

Administrative requirements. The Recipient must comply with the following requirement(s) if checked below:

D The administrative requirements in the HUD General Administrative, National, and Departmental Policy
Requirements and Terms for HUD’s Financial Assistance Programs 2025, as indicated in the relevant
NOFO, apply to this agreement.

% The grantee shall comply with requirements established by the Office of Management and Budget (OMB)
concerning the Unique Entity Identifier (UEI); the System for Award Management (SAM.gov.); the Federal
Funding Accountability and Transparency Act as provided in 2 C.F.R. part 25, Universal Identifier and
General Contractor Registration; and 2 C.F.R. part 170, Reporting Subaward and Executive Compensation
Information.

Applicability of 2 C.F.R. part 200.

The Recipient must comply with the applicable requirements at 2 C.F.R. part 200, as may be amended
from time to time. If any previous or future amendments to 2 C.F.R. part 200 replace or renumber any part
200 section cited in HUD's regulations in Title 24 of the Code of Federal Regulations, the amended part
200 requirements will govern award activities carried out after the amendments’ effective date.

D The Recipient must comply with the applicable requirements at 2 C.F.R. part 200. If any previous
amendments to 2 C.F.R. part 200 replace or renumber any part 200 section cited in HUD’s regulations in
Title 24 of the Code of Federal Regulations, the amended part 200 requirements will govern award
activities carried out after the amendments’ effective date.

Future budget periods. If the period of performance spans multiple budget periods, subsequent budget
periods are subject to the availability of funds, program authority, satisfactory performance, and compliance
with the terms and conditions of the Federal award.

Indirect Cost Rate. If the Recipient intends to use a negotiated or de minimis rate for indirect costs, the
Recipient must submit an Indirect Cost Rate form to HUD with this agreement using “Addendum #3 “Indirect
Cost Rate Schedule” (formula and congressional grants). The submitted form/addendum will be incorporated
into and made part of this agreement, provided that the rate information is consistent with the applicable
requirements under 2 C.F.R. § 200.414. If there is any change in the Recipient’s indirect cost rate, it must
immediately notify HUD and execute an amendment to this agreement to reflect the change if necessary.

Recipient integrity and performance matters. If the Federal share of this award is more than $500,000 over the
period of performance (box 6), the terms and conditions in 2 C.F.R. part 200 Appendix XII apply to this
agreement.

Recordkeeping and Access to Records. The Recipient hereby agrees to maintain complete and accurate
books of account for this award and award activities in such a manner as to permit the preparation of

statements and reports in accordance with HUD requirements, and to permit timely and effective audit. The
Recipient agrees to furnish HUD such financial and project reports, records, statements, subrecipient data,
and documents at such times, in such form, and accompanied by such reporting data as required by HUD.
HUD and its duly authorized representative shall have full and free access to all Recipient offices and

facilities, and to all books, documents, and records of the Recipient relevant to the administration, receipt,
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and use of this award and award activities, including the right to audit and make copies. The Recipient agrees
to maintain records that identify the source and application of funds, including relevant subrecipient data, in
such a manner as to allow HUD to determine that all funds are and have been expended in accordance with
program requirements and in a manner consistent with applicable law.

Further, the Recipient hereby acknowledges that HUD is in the process of implementing new grants
management and reporting tools, which will be made available for the Recipient’s use in the future. The
Recipient agrees to report on grant performance and financial activities (including vendor and cash
disbursement supporting details for the Recipient and its subrecipients) using these new tools when they are
released. HUD will work with the Recipient to support the Recipient’s transition to this new reporting
environment. Once implemented, timely reporting in this new environment will be mandatory. HUD reserves
the right to exercise all of its available rights and remedies for any noncompliance with these grants
management and financial reporting requirements, to include, without limitation, requiring 100% review,
suspension of disbursements, and all other legally available remedies, to the furthest extent permitted by law,
asamended.

Noncompliance. If the Recipient fails to comply with the provisions of this agreement, HUD may take one or
more of the actions provided in program statutes, regulations or 2 C.F.R. § 200.339, as applicable. Nothing in
this agreement shall limit any remedies otherwise available to HUD in the case of noncompliance by the
Recipient. No delay or omissions by HUD in exercising any right or remedy available to it under this agreement
shall impair any such right or remedy or constitute a waiver of or acquiescence in any Recipient
noncompliance.

Termination provisions. Unless superseded by program statutes, regulations or NOFOs, the termination
provisions in 2 C.F.R. § 200.340 apply.

Build America, Buy America. The Recipient must comply with the requirements of the Build America, Buy
America (BABA) Act, 41 U.S.C. § 8301 note, and all applicable rules and notices, as may be amended, if
applicable. Pursuant to HUD’s Notice, “Public Interest Phased Implementation Waiver for FY 2022 and 2023
of Build America, Buy America Provisions as Applied to Recipients of HUD Federal Financial Assistance” (88
Fed. Reg. 17001), BABA requirements apply to any infrastructure projects HUD has obligated funds for after
the effective dates, unless excepted by a waiver.

Waste, Fraud, Abuse, and Whistleblower Protections. Any person who becomes aware of the existence or
apparent existence of fraud, waste, or abuse of any HUD award must report such incidents to both the HUD
official responsible for the award and to HUD's Office of Inspector General (OIG). Allegations of fraud, waste,
and abuse related to HUD programs can be reported to the HUD OIG hotline via phone at 1-800-347-3735 or
online hotline form. The Recipient must comply with 41 U.S.C. § 4712, which includes informing employees in
writing of their rights and remedies, in the predominant native language of the workforce. Under 41 U.S.C. §
4712, employees of a government contractor, subcontractor, recipient, and subrecipient—as well as a
personal services contractor—who make a protected disclosure about a Federal award or contract cannot be
discharged, demoted, or otherwise discriminated against if they reasonably believe the information they
disclose is evidence of (1) gross mismanagement of a Federal contract or award; (2) waste of Federal funds;
(3) abuse of authority relating to a Federal contract or award; (4) substantial and specific danger to public
health and safety; or (5) violations of law, rule, or regulation related to a Federal contract or award.

Third-Party Claims. Nothing in this agreement shall be construed as creating or justifying any claim against
the federal government or the Recipient by any third party.

Rule of Construction and No Construction Against Drafter. Notwithstanding anything contained in this
agreement, the terms and conditions hereof are to be construed to have full and expansive effect in both
interpretation and application, and the parties agree that the principle of interpretation that holds that
ambiguities in terms or conditions are construed against the drafter shall not apply in interpreting this
agreement.
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The Recipient must meet any applicable performance goals, indicators, targets, and baseline data as required by

applicable program requirements.

4. Specific Terms and Conditions

Not applicableg Attached D

(name and title of authorized official)

For the U.S. Department of HUD Signature Date/ Federal Award Date
(name and title of authorized official)
For the Recipient Signature Date

Approved as to form by

Andrew J. Myers

Broward County Attorney

115 South Andrews Avenue, Suite 423

Fort Lauderdale, Florida 33301

TEIE(EFXQ/EII\(fSP‘” 357-7D$§;|(t)zgl)ly signed by GAVIN
. P. RYNARD

B RYNARD __ Bssese

Gavin P. Rynard Date
Assistant County Attorney
NATHANIEL A Reghires e
BY: KLITSBERG = Bae 20260312
Date

Nathaniel A. Klitsberg
Transportation Surtax General Counsel
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ADDENDUM 1. POLICY REQUIREMENTS

If applicable:

1.

The Recipient shall not use grant funds to promote “gender ideology,” as defined in Executive Order (E.O.)
14168, Defending Women from Gender Ideology Extremism and Restoring Biological Truth to the Federal
Government;

The Recipient agrees that its compliance in all respects with all applicable Federal anti-discrimination laws is
material to the U.S. Government’s payment decisions for purposes of section 3729(b)(4) of title 31, United
States Code;

The Recipient certifies that it does not operate any programs that violate any applicable Federal anti-
discrimination laws, including Title VI of the Civil Rights Act of 1964;

The Recipient shall not use any grant funds to fund or promote elective abortions, as required by E.O. 14182,
Enforcing the Hyde Amendment; and that,

Notwithstanding anything in the NOFO or Application, this Grant shall not be governed by Executive Orders
revoked by E.O. 14154, including E.O. 14008, or NOFO requirements implementing Executive Orders that
have been revoked.

The Recipient must administer its grant in accordance with all applicable immigration restrictions and
requirements, including the eligibility and verification requirements that apply under title IV of the Personal
Responsibility and Work Opportunity Reconciliation Act of 1996, as amended (8 U.S.C. 1601-1646)
(PRWORA) and any applicable requirements that HUD, the Attorney General, or the U.S. Citizenship and

Immigration Services may establish from time to time to comply with PRWORA, Executive Order 14218, or

other Executive Orders or immigration laws.

No state or unit of general local government that receives funding under this grant may use that fundingin a
manner that by design or effect facilitates the subsidization or promotion of illegal immigration or
shields illegal aliens from deportation, including by maintaining policies or practices that materially impede
enforcement of federal immigration statutes and regulations.

The Recipient must use SAVE, or an equivalent verification system approved by the Federal government, to
prevent any Federal public benefit from being provided to an ineligible alien who entered the United States
illegally or is otherwise unlawfully present in the United States.

Faith-based organizations may be subrecipients for funds on the same basis as any other organization.
Recipients may not, in the selection of subrecipients, discriminate against an organization based on the
organization’s religious character, affiliation, or exercise.
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ADDENDUM 2. PROGRAM-SPECIFIC REQUIREMENTS

Assistance Listing Number 14.251, Economic Development Initiative, Community Project Funding, and
Miscellaneous Grants

1.

Approved Budget. The Grantee must use the Federal funds as provided by the Approved Budget to carry out
the Grantee’s “Project.” The Approved Budget shall be the line-item budget that is approved by HUD as of the
date that HUD signs this Grant Agreement. The Grantee’s Project shall be as described in the Project Narrative
that is approved by HUD as of the date that HUD signs this Grant Agreement.

Project and Budget Changes. All changes to the Grantee’s Project or Approved Budget must be made in
accordance with 2 CFR 200.308 and this Agreement. To request HUD’s approval for a change in the approved
Project Narrative and/or Budget, the Grantee must follow HUD’s instructions for amending the Project
Narrative and/or Project Budget found in the applicable Community Project Funding Grant Guide. The
Grantee must submit a formal letter to HUD’s Office of Economic Development - Congressional Grants
Division (CGD) Director through the assigned Grant Officer.

Pre-Award Costs. Funds may be used to reimburse costs (including administrative, planning, operations and
maintenance, and other costs) incurred before execution of the grant agreement, provided that:

a. Thesoft costs are covered by HUD's nationwide environmental review for CPF soft costs and are
incurred on or after the enactment date of the respective Appropriation Act, or hard costs incurred
on or after the enactment of the respective Appropriation Act have completed the required project-
specific environmental review; and

b. The costs would otherwise meet the allowability criteria in 2 CFR 200.403(a) through (g).

Eminent Domain. No Federal funds provided under this award may be used to support any Federal, state, or

local project that seeks to use the power of eminent domain, unless eminent domain is employed only for a
public use. Public use includes use of funds for mass transit, railroad, airport, seaport, or highway projects,
and utility projects which benefit or serve the general public (including energy-related, communication-
related, water-related, and waste water-related infrastructure), other structures designated for use by the
general public or with other common-carrier or public-utility functions that serve the general public and are
subject to regulation and oversight by the government, and projects for the removal of an immediate threat to
public health and safety or brownfields, as defined in the Small Business Liability Relief and Brownfields
Revitalization Act (Pub. L. 107-118). Public use does not include economic development that primarily
benefits private entities.

Restriction on Use of Funds for Computer Networks. No Federal funds provided under this award may be
used to maintain or establish a computer network that does not block the viewing, downloading, and
exchanging of pornography. This requirement does not limit the use of funds necessary for any Federal, State,
tribal, or local law enforcement agency or any other entity carrying out criminal investigations, prosecution, or
adjudication activities.

Environmental Review Requirements (24 CFR Part 50 or Part 58). All projects funded by HUD are subject to
requirements under the National Environmental Policy Act (NEPA) and HUD’s NEPA-implementing regulations
at 24 CFR Part 50 or 24 CFR Part 58. The Grantee must comply with applicable environmental review
requirements. Environmental reviews must be completed, and a Request for Release of Funds and
Certification must be approved by HUD CPD Field Office Director through issuance of the Authority to Use
Grant Funds (HUD-7015.16), as applicable, prior to taking any choice limiting action, to avoid violations under
24 CFR 58.22 which prohibits limitations on activities pending clearance, and Section 110(k) of the National
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Historic Preservation Act which prohibits anticipatory demolition or significant harm of historic properties
prior to completion of the historic preservation review process known as Section 106 review.

Section 3 Requirements (24 CFR Part 75). The Grantee must comply with Section 3 of the Housing and Urban
Development Act of 1968 (Section 3), 12 U.S.C. 1701u, and HUD’s regulations at 24 CFR part 75, as
applicable, including the reporting requirements in 24 CFR 75.25. Grantees that are not exempt from Section
3 must submit annual reports of Section 3 accomplishment Performance Measures in DRGR in January of the
calendaryear.

Uniform Relocation Assistance and Real Property Acquisitions Policies Act. Unless the Grantee is a
Federally recognized Tribe, the Grantee must comply with the Uniform Relocation Assistance and Real
Property Acquisition Policies Act of 1970 (URA) as implemented by regulations at 49 CFR Part 24. The URA
applies to acquisitions of real property and relocation occurring as a direct result of the acquisition,
rehabilitation, or demolition of real property for Federal or Federally funded programs or projects. Real
property acquisition that receives Federal financial assistance for a program or project, as defined in 49 CFR
24.2, must comply with the acquisition requirements contained in 49 CFR part 24, subpart B. Unless
otherwise specified in law, the relocation requirements of the URA and its implementing regulations at 49 CFR
part 24, cover any displaced person who moves from real property or moves personal property from real
property as a direct result of acquisition, rehabilitation, or demolition for a program or project receiving HUD
financial assistance.

Generally Applicable HUD requirements (24 CFR Part 5, subpart A and 24 CFR 1000.12). Grantees and their
subrecipients must comply with the generally applicable HUD and CPD requirements in 24 CFR Part 5,
subpartA, including all applicable fair housing, and civil rights requirements. Grants to Tribes and TDHEs are
subject to the nondiscrimination requirements in 24 CFR 1000.12 in lieu of the nondiscrimination
requirements in 24 CFR 5.105(a).

Suspension and Debarment. The Grantee must comply with the governmentwide debarment and suspension
requirements in 2 CFR part 180 as incorporated and supplemented by HUD’s regulations at 2 CFR part 2424.

Drug-Free Workplace. The Grantee must comply with drug-free workplace requirements in Subpart B of 2
CFR Part 2429, which adopts the governmentwide implementation (2 CFR Part 182) of sections 5152-5158 of
the Drug-Free Workplace Act of 1988, Pub. L. 100-690, Title V, Subtitle D (41 U.S.C. 701-707).

Trafficking in Persons. The Grantee must comply with the award term in Appendix A of 2 CFR part 175, which
is also included in the applicable Community Project Funding Grant Guide.

Conflicts of Interest. In the procurement of property or services by recipients and subrecipients, the conflict-
of-interest rules in 2 CFR 200.317 and 2 CFR 200.318(c) shall apply. In all cases not governed by 2 CFR
200.317 and 2 CFR 200.318(c), recipients and subrecipients must follow the requirements contained in
paragraphs ii-v of the “Conflict of Interest” section in the applicable Community Project Funding Grant Guide.

Lead Based Paint Requirements. If grant funds are used for purchase, lease, support services, operation, or
work that may disturb painted surfaces, of pre-1978 housing, the Grantee must comply with the lead-based
paint evaluation and hazard reduction requirements of HUD's lead- based paint rules (Lead Disclosure; and
Lead Safe Housing (24 CFR part 35)), and EPA's lead- based paint rules (e.g., Repair, Renovation and Painting;
Pre-Renovation Education; and Lead Training and Certification (40 CFR part 745)).

Program Income Conditions. In accordance with 2 CFR 200.307, costs incidental to the generation of
program income may be deducted from gross income to determine program income, provided these costs
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have not been charged to the grant. As authorized under 2 CFR 200.307, program income may be treated as
an addition to the Federal award, provided that the Grantee uses that income for allowable costs under this
Grant Agreement. Any program income that cannot be expended on allowable costs under this Grant
Agreement must be reported and paid to HUD within 120 days after the period of performance, unless
otherwise specified by an applicable Federal statute.

Prohibition Against Lobbying Activities. Section 319 of Public Law 101-121, 31 U.S.C. 1352, (the Byrd
Amendment) and 24 CFR Part 87 apply to all CPF grantees except Federally recognized Indian tribes and
TDHEs established by Federally recognized Indian tribes as a result of the exercise of the tribe’s sovereign
power. The Byrd Amendment and 24 CFR part 87 prohibit recipients of federal awards from using appropriated
funds for lobbying the executive or legislative branches of the Federal government in connection with a
Federal award.

Drawdown Requirements. CPF grant funds may be used to reimburse costs incurred during the performance
period given in the grant agreement. The Grantee must expend all Grant Funds in accordance with the
approved project narrative and budget attached with the grant agreement.

Performance and Financial Reporting Requirements. The Grantee must submit a performance and financial
report on a semi-annual basis. Performance reports shall consist of a narrative of work accomplished during
the reporting period. Financial reports must be submitted using DRGR or such future collections HUD may
require and as approved by OMB and listed on the Grants.gov website
(https://grants.gov/forms/forms-repository/post-award-reporting-forms). During the
Period of Performance, the Grantee must submit these reports no later than 30 calendar days after the end of
the 6-month reporting period. The first of these reporting periods begins on the first of January or June
(whichever occurs first) after the date this Grant Agreement is signed by HUD. No drawdown of funds will be
allowed while the Grantee has an overdue performance or financial report.

Real and personal property reporting requirements. The Grantee must report and account for all property
acquired or improved with Grant Funds as provided by 2 CFR part 200 using the applicable common forms
approved by OMB and provided on the Grants.gov website (https://grants.gov/forms/forms-repository/post-
award-reporting-forms). This reporting obligation includes submitting status reports on real property at least
annually as provided by 2 CFR 200.330, accounting for real and personal property acquired orimproved with
Grant Funds as part of Project Closeout, and promptly submitting requests for disposition instructions as
provided by 2 CFR 200.311, 200.312, and 200.314.

Project Closeout. The grant will be closed out in accordance with 2 CFR part 200, as may be amended from
time to time, except as otherwise specified in this Grant Agreement. The Grantee must submit to HUD a
written request to close out the grant no later than 30 calendar days after the Grantee has drawn down all
Grant Funds and completed the Project as described in the Project Narrative and Budget attached to the
Grant Agreement. HUD will then send the Closeout Agreement to the Grantee. The Grantee recognizes that
the closeout process may entail a review by HUD to determine compliance with the Grant Agreement by the
Grantee and all participating parties. The Grantee agrees to cooperate with any HUD review, including
reasonable requests for on site inspection of property acquired or improved with grant funds. No later than
120 calendar days after the Period of Performance, Grantees shall provide to HUD the Grant closeout
agreement, as well as the final financial, performance and property reports.
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ADDENDUM 3. INDIRECT COST RATE SCHEDULE

As the duly authorized representative of the Grantee, | certify that the Grantee:

Will not use an indirect cost rate to calculate and charge indirect costs under the grant.

L] Will calculate and charge indirect costs under the grant by applying a de minimis rate as provided by
2 CFR 200.414(f), as may be amended from time to time.

[ ] willcalculate and charge indirect costs under the grant using the indirect cost rate(s) listed below,
and each rate listed is included in an indirect cost rate proposal developed in accordance with the

applicable appendix to 2 CFR part 200 and, if required, was approved by the cognizant agency for
indirect costs.

Agency/Dept./Major Function Indirect cost rate Direct Cost Base

Instructions for the Recipient:

The Recipient must mark the one (and only one) checkbox above that best reflects how the Grantee’s
indirect costs will be calculated and charged under the grant. Do not include indirect cost rate
information for subrecipients.

The table following the third box must be completed only if that box is checked. When listing a rate in the
table, enter both the percentage amount (e.g., 10%) and the type of direct cost base to be used. For
example, if the direct cost base used for calculating indirect costs is Modified Total Direct Costs, then
enter “MTDC” in the “Type of Direct Cost Base” column.

If using the Simplified Allocation Method for indirect costs, enter the applicable indirect cost rate and
type of direct cost base in the first row of the table.

If using the Multiple Allocation Base Method, enter each major function of the organization for which a
rate was developed and will be used under the grant, the indirect cost rate applicable to that major
function, and the type of direct cost base to which the rate will be applied.

If the Grantee is a government and more than one agency or department will carry out activities under the
grant, enter each agency or department that will carry out activities under the grant, the indirect cost

rate(s) for that agency or department, and the type of direct cost base to which each rate will be applied.

To learn more about the indirect cost requirements, see 2 C.F.R. part 200, subpart E and Appendix VIl to Part 200
(for state and local governments).
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NARRATIVE

Project Scope: The Sheridan Bridge Repair Project is a $12.7 million Design-Build initiative to rehabilitate Bridge

No. 860155, a four-span structure carrying Sheridan Street (CR-822) over Florida’s Turnpike in Broward County.

Constructed in 1965, the bridge has been deemed functionally obsolete and structurally vulnerable due to age-

related deterioration and repeated impacts from over-height vehicles. This project aims to restore structural

capacity, increase vertical clearance from 14 feet 6 inches to 16 feet 6 inches, modernize infrastructure to current

Americans with Disabilities Act (ADA) and safety standards, and ensure compliance with state and federal

engineering criteria.

Project Funding: This project is financed through a multi-agency partnership.

S4 million from the U.S. Department of Housing and Urban Development (HUD) through Community
Project Funding (CPF)

$4 million from the Florida Department of Transportation (FDOT)

$4.7 million from Broward County’s local Surtax program

Project Duration: Project implementation will span 627 calendar days, commencing in June 2025 and

concluding in February 2027.

Project Goals

Restore load-bearing capacity.

Increase vertical clearance from 14 feet 6 inches to 16 feet 6 inches.

Complete structural repairs verified by quality assurance and quality control (QA/QC) inspections.
Maintain continuous mobility and emergency access along the corridor.

Comply with federal requirements, including NEPA and Build America, Buy America (BABA), and ensure

contractors demonstrate good-faith efforts to meet Section 3 hiring goals.

Project Objectives

Complete the NEPA environmental review and obtain HUD’s Authority to Use Grant Funds (AUGF).
Conduct structural testing and implement targeted girder and deck repairs.

Elevate the bridge using jacking methods and install new pedestals and bearing pads.

Reconstruct sidewalks, drainage, and roadway approaches to ADA and FDOT standards.

Enforce quality control and track federal compliance throughout construction.

Project Scope and Phases: Project delivery will be carried out in four phases:
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Phase 1: Design, Environmental Review & Permitting

Timeline: June 2025 — March 2026

Funding: Broward County Surtax

Activities include final engineering design, surveys, permitting, and utility coordination. Broward County will
also complete the required environmental review under the National Environmental Policy Act (NEPA) in
accordance with 24 CFR Part 58. No HUD-funded construction will begin until HUD issues the Authority to
Use Grant Funds (AUGF).

Phase 2: Initial Construction
Timeline: July 2026 — January 2027
Funding: Broward County Surtax, FDOT, and HUD

Construction begins with the implementation of maintenance of traffic (MOT), shifting all vehicular traffic to
one side of the bridge to allow continuous two-way flow. The vacated structure will undergo:

e  Utility relocation

e Substructure repairs

e Deck slab removal and reconstruction

e Drainage and ADA-compliant sidewalk improvements

e Bridge jacking to raise vertical clearance to 16 feet 6 inches

Roadway tie-in (harmonization) for proper grade alignment

HUD-funded activities during this phase include:
e Girder and deck slab repairs

Installation of carbon fiber reinforced polymer (CFRP) systems

Non-destructive structural testing

Quality assurance and quality control (QA/QC) inspections

Phase 3: Continued Construction
Timeline: November 2026 — March 2027
Funding: Broward County Surtax, FDOT, and HUD

Once the first structure is elevated and traffic is shifted onto it, the same sequence is applied to the second
structure. Activities include:

e  Utility relocation

e Substructure and deck slab reconstruction

e Sidewalk and drainage improvements

e Bridge elevation and roadway tie-in

HUD-funded activities during this phase include:
e Additional girder and deck slab repairs
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o  CFRP system installation
e Load rating analysis

e Non-destructive structural testing and QA/QC inspections

4. Phase 4: Final Work and Closeout
Timeline: February 2027 - June 2027
Funding: Broward County Surtax and FDOT

Activities include final site work such as striping, turf and landscape restoration, curb painting, and
punch list completion. This phase also includes HUD closeout documentation, including Section 3 and

BABA certifications and financial reconciliation.

Key Deliverables
The following deliverables will be prepared and submitted to HUD or retained for audit and closeout in
accordance with CPF, BABA, Section 3, and 2 CFR Part 200 requirements:
e Finalinspection and construction quality assurance reports
e load rating analysis confirming restored structural capacity
e Section 3 labor hour tracking reports and hiring summary
e  Build America, Buy America (BABA) compliance certifications and supplier records
e NEPA Environmental Review Record, including Authority to Use Grant Funds (AUGF) documentation
e HUD CPF financial summary and grant closeout package

e Davis-Bacon wage compliance certifications (if applicable)

Compliance Requirements
All HUD-funded activities will comply with applicable federal regulations:

e Section 3 of the HUD Act:

o Contractors will be required to demonstrate good-faith efforts to hire Section 3 workers.
o Labor hours will be tracked using HUD-approved forms or similar.

e Build America, Buy America (BABA) Act:

o Materials (iron, steel, manufactured products, and construction materials) will meet domestic
sourcing standards.
o Supplier certifications will be collected and retained for compliance and audit purposes.

¢ NEPA Environmental Review (24 CFR Part 58):

o Broward County, as the Responsible Entity, has initiated the environmental review.
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o The review will include public notice, a public comment period, and consultation with the State
Historic Preservation Officer (if applicable), and will address the project as a single, integrated

undertaking.

Environmental Review Scope:
e Surveys, utility coordination, design, and permitting activities

e Demolition and reconstruction of structural bridge components

e Elevation of the bridge structure to achieve the required vertical clearance

e Installation of new bearing systems, ADA-compliant sidewalks, roadway signage, and stormwater
management infrastructure

e Final site restoration activities, including landscaping, pavement striping, and inspection

Project Outcomes
e  Structural capacity restored and confirmed by load rating analysis

e Vertical clearance increased from 14 feet 6 inches to 16 feet 6 inches

e Repairs pass QA/QC inspections and meet safety standards

e Traffic flow preserved with minimal disruption during construction

e HUD environmental clearance obtained; BABA-compliant materials documented; and contractors

demonstrated good-faith efforts to meet Section 3 hiring goals

Together, these improvements will preserve a vital east-west corridor that carries more than 35,000
vehicles daily, enhance public safety and emergency response, and improve the long-term resilience of a
high-volume transportation asset in Broward County. This scope ensures transparent and compliant use of

federal funds while supporting a unified, efficient approach to project delivery and oversight.

Project Description: The Sheridan Bridge Repair Project is a vital infrastructure initiative to restore structural
integrity, increase vertical clearance, and extend the service life of Bridge No. 860155. Built in 1965, this four-
span bridge carries Sheridan Street (CR-822) over Florida’s Turnpike and supports approximately 35,000 vehicles
daily, serving commuters, school traffic, businesses, and emergency routes, particularly for regional destinations

such as the Seminole Hard Rock Hotel and Casino.

Decades of wear and repeated collisions from over-height vehicles have compromised the bridge’s safety and
functionality. Despite recent emergency girder repairs, the structure remains vulnerable. Florida Department of
Transportation (FDOT) inspections consistently classify the bridge as functionally obsolete due to its low vertical
clearance of 14 feet 6 inches. The most recent inspection in March 2025 reinforces the urgent need for

comprehensive structural repair.
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To address these deficiencies, Broward County developed a $12.7 million Design-Build project with a scheduled
implementation period of 627 calendar days. The project is funded through a multi-agency partnership: $4 million
from the U.S. Department of Housing and Urban Development (HUD) Community Project Funding (CPF) for

critical structural repairs, $4 million from FDOT, and $4.7 million from the County’s Surtax program.

Project Goals
e Restore load-bearing capacity.

e Increase vertical clearance to 16 feet 6 inches.

e Complete structural repairs as verified by quality assurance and quality control (QA/QC) inspections.

¢ Maintain continuous mobility and emergency access along the corridor.

e HUD environmental clearance obtained; BABA-compliant materials documented; and contractors

demonstrated good-faith efforts to meet Section 3 hiring goals.

Project Outcomes
e Structural capacity restored and confirmed by load rating analysis.
e Vertical clearance increased from 14 feet 6 inches to 16 feet 6 inches.
e Repairs pass QA/QC inspections and meet safety standards.
e Traffic flow preserved with minimal disruption during construction.
e HUD environmental clearance obtained, Section 3 good-faith effort met, and BABA-compliant materials
used.
Project Phases and HUD-Funded Scope
Phase 1 (June 2025 — March 2026): Design, Environmental Review, and Permitting
Funding: County Surtax Funds
Activities include engineering design, surveys, permitting, and utility coordination. Broward County, as HUD's
Responsible Entity, will also complete the environmental review in accordance with NEPA and 24 CFR Part 58,
including public notice, comment periods, and consultation with the State Historic Preservation Officer as

applicable. No HUD-funded construction will begin until HUD issues the Authority to Use Grant Funds (AUGF).

Phase 2 (July 2026 - January 2027): Initial Construction

Funding: County Surtax, FDOT and HUD-Funds

Construction will begin with maintenance of traffic (MOT) implementation to shift all vehicular traffic to one side
of the bridge, allowing for continuous two-way travel while the opposite side undergoes construction. On the
vacated side, work will include utility relocation, substructure repair, deck slab removal, drainage improvements,
and ADA-compliant sidewalk and approach slab reconstruction. Once structural repairs are completed, this

portion of the bridge will be jacked and elevated to achieve the new vertical clearance of 16 feet 6 inches.
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Following elevation, the structure will be harmonized (tied-in) with the existing roadway to ensure smooth

vehicular transitions and proper grade alignment.

HUD funds will be used for:

e Repair of girders and deck slabs

e Installation of carbon fiber reinforced polymer (CFRP) systems
o Non-destructive structural testing

e Quality assurance and quality control (QA/QC) inspections

All HUD-funded activities will be tracked separately and comply with Build America, Buy America (BABA), Section
3 of the HUD Act (24 CFR Part 75), Davis-Bacon wage requirements (as applicable), and 2 CFR Part 200 reporting

standards.

Phase 3 (November 2026 — March 2027): Continued Construction

Funding: County Surtax, FDOT, and HUD-Funds

Once the first bridge structure is elevated and traffic is shifted to it, the same sequence will be repeated on the
opposite bridge. Activities will include utility relocation, substructure repair, and deck slab and sidewalk
replacement. This second structure will also be jacked and elevated to meet the vertical clearance requirement

and harmonized with the adjacent roadway network.

HUD funds will be used for:
e Additional girder and deck slab repairs
e Installation of carbon fiber reinforced polymer (CFRP) systems
e Non-destructive structural testing and load rating analysis

e Quality assurance and quality control (QA/QC) inspections

Phase 4 (February 2027 — June 2027): Final Work and Closeout

Funding: County Surtax and FDOT Funds

Final activities include striping, sodding, turf restoration, curb painting, landscape work, and punch list
completion. This phase also involves preparing and submitting HUD’s closeout documentation, including Section

3 reporting, BABA certifications, and financial reconciliation.

By addressing urgent safety concerns and long-standing structural deficiencies, the Sheridan Bridge Repair Project
will preserve a vital transportation corridor, reduce future disruptions, and enhance the long-term resilience of

critical public infrastructure in Broward County. With support from HUD’s Community Project Funding program,
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along with strategic investment from FDOT, and Broward County, this project exemplifies intergovernmental

coordination, responsible public investment, and a strong commitment to equity, safety, and federal compliance.

Key Deliverables
The following deliverables will be prepared and submitted to HUD or retained for audit and closeout in
accordance with CPF, BABA, Section 3, and 2 CFR Part 200 requirements:
e Finalinspection and construction quality assurance reports
e load rating analysis confirming restored structural capacity
e Section 3 labor hour tracking reports and hiring summary
e Build America, Buy America (BABA) compliance certifications and supplier records
e NEPA Environmental Review Record, including Authority to Use Grant Funds (AUGF) documentation
e HUD CPF financial summary and grant closeout package

e Davis-Bacon wage compliance certifications (if applicable)

Milestones and Compliance
e NEPA Environmental Review Complete: March 2026
e Initial Construction Substantial Completion: January 2027
e Continued Construction and HUD Work Complete: March 2027

e  Final Project Completion and Closeout: June 2027

Compliance Summary

Section 3 Performance Measures:

Broward County will incorporate HUD Section 3 requirements into all contract documents for HUD-funded work.
Contractors and subcontractors will be required to demonstrate good-faith efforts to meet Section 3 goals by
partnering with local workforce development agencies and reporting labor hours as required under 24 CFR Part

75. Labor hours will be tracked and documented using HUD-approved reporting forms or similar.

Build America, Buy America (BABA) Metrics:
The County will verify and collect through a supplier certification that iron, steel, manufactured products, and
construction materials used in HUD-funded activities are domestically sourced per BABA requirements. Said

records will be retained for audit purposes.

Environmental Review Status:
Broward County has initiated the environmental review process as the Responsible Entity and will complete all
requirements under 24 CFR Part 58 during Phase 1. This includes publishing required notices, collecting public
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comments, and consulting with applicable regulatory agencies. No HUD-funded activities will begin until HUD

issues the Authority to Use Grant Funds (AUGF), and the environmental review will cover all phases of the project

as a single, unified undertaking.

Project Address: Sheridan Street over Florida’s Turnpike (Bridge No. 860155), near 6701 Sheridan

Street, Hollywood, FL 33024 / Latitude: 26.032195° N and Longitude: - 80.213417° W

CPF Funding Description

The $4 million in HUD Community Project Funding (CPF) allocated to the Sheridan Bridge Repair Project will be

used for critical structural repairs necessary to restore the bridge’s safety, load-carrying capacity, and long-term

performance. These HUD-funded activities will be implemented during Phases 2 and 3 and will include:

Repair deteriorated girders and deck slabs using advanced materials such as carbon fiber reinforced

polymer (CFRP) wraps and anchors.

Non-destructive testing and structural assessments to determine the extent of deterioration and verify

the effectiveness of repair methods.
Load rating analysis to confirm that the rehabilitated structure meets FDOT and FHWA standards.

Quiality assurance and control (QA/QC) inspections by qualified professionals to verify compliance with

performance specifications.

All HUD-funded activities will be carried out in compliance with applicable federal regulations, including:

NEPA (24 CFR Part 58): No HUD-funded work will begin until HUD issues the Authority to Use Grant
Funds (AUGF).

Build America, Buy America (BABA) Act: All iron, steel, manufactured products, and construction
materials used in HUD-funded work will meet domestic sourcing requirements.

Section 3 of the HUD Act (24 CFR Part 75): Contractors will demonstrate good-faith efforts to hire

Section 3 workers and report labor hours using HUD-compliant forms.

These CPF funds are essential to repairing the bridge’s most structurally vulnerable elements, improving

public safety, reducing the risk of future closures, and extending the useful life of this critical

transportation corridor.
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Federal Estimated Funding $4,000,000.0C
Applicant Estimated Funding S.0(
State Estimated Funding $4,000,000.0C
Local Estimated Funding $4,700,000.00
Other Estimated Funding S.0C
Program Income Estimated Funding S.0(
Total $12,700,000.00

CPF — ESTIMATED FUNDING

Bridge Structural Repair-Phase 2 (Jacking & CFRP $2,200,000.00
Strengthening)
Bridge Structural Repair-Phase 3 (Jacking & CFRP $1,200,000.0C
Strengthening)
Structural Testing & QA/QC $600,000.0¢
Total $4,000,000.0C
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