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AGREEMENT BETWEEN BROWARD COUNTY AND SOLID CONSULTING ENGINEERS, INC.
FOR CONSULTANT SERVICES FOR
CONSTRUCTION ENGINEERING AND INSPECTION (“CEI”) SERVICES FOR POMPANO PARK
PLACE (SW 3RD ST) IMPROVEMENTS
(RFP # TRN2127251P1)

This agreement (“Agreement”) is between Broward County, a political subdivision of the
State of Florida (“County”), and SOLID Consulting Engineers, Inc., a Florida corporation
(“Consultant”) (each a “Party” and collectively referred to as the “Parties”).

RECITALS

A. County issued a request for proposals (‘RFP”) No. TRN2127251P1 for construction,
engineering, and inspection services (“CEl Services”) for the Pompano Park Place (SW 3RD St)
improvements Project.

B. Consultant is experienced in providing professional services of the types described
in Exhibit A, the Scope of Services, for CEl Services for roadway improvement projects.

C. County desires to engage Consultant to provide CEl Services for the Pompano Park
Place (SW 3rd St) improvements Project.

D. Negotiations pertaining to these CEl Services were undertaken between County
and Consultant, and this Agreement incorporates the results of such negotiations.

E. County has met the requirements of Section 287.055, Florida Statutes, the
Consultants’ Competitive Negotiation Act, as amended (“CCNA”) and has selected Consultant to
perform the services stated herein.

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which
are hereby acknowledged, the Parties agree as follows:

ARTICLE 1. DEFINITIONS

1.1.  Applicable Law means all applicable laws, codes, advisory circulars, rules, regulations,
or ordinances of any federal, state, county, municipal, or other governmental entity, as may be
amended.

1.2. Board means the Board of County Commissioners of Broward County, Florida.
1.3. Code means the Broward County Code of Ordinances.

1.4. Contract Administrator means the Director of County’s Highway Construction and
Engineering Division, the Assistant Director of County’s Highway Construction and Engineering
Division, or such other person designated by the Director of County’s Highway Construction and
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Engineering Division in writing. The Contract Administrator is the representative of County
concerning the Project.

1.5.  Contractor shall mean the person, firm, corporation, or other entity who enters into an
agreement with County to perform the construction work for the Project.

1.6.  County Business Enterprise or CBE means an entity certified as meeting the applicable
requirements of Section 1-81 of the Code.

1.7.  Notice to Proceed means a written authorization to proceed with the Project, phase, or
task, issued by the Contract Administrator.

1.8.  Project means the CEl Services as described in Exhibit A and associated construction work.
1.9.  Purchasing Director means County’s Director of Purchasing.

1.10. Services means the work set forth in the Scope of Services, attached as Exhibit A, and
includes civil, structural, mechanical, and electrical engineering, architectural services, and other
professional design services as applicable for the Project, as well as any Optional Services
procured under this Agreement.

1.11. Small Business Enterprise or SBE means an entity certified as meeting the applicable
requirements of Section 1-81 of the Code.

1.12. Subconsultant means an entity or individual, including subcontractors, providing Services
to County through Consultant, regardless of tier.

ARTICLE 2. EXHIBITS

Exhibit A Scope of Services

Exhibit B Maximum Billing Rates

Exhibit B-1 Direct Expense Costs

Exhibit B-2 Reimbursable Expenses

Exhibit C Minimum Insurance Requirements
Exhibit D Work Authorization Form

Exhibit E Schedule of Subconsultants

Exhibit F CBE Subconsultants and Letters of Intent

ARTICLE 3. SCOPE OF SERVICES

3.1. Consultant shall provide all Services as set forth in Exhibit A, including all necessary,
incidental, and related activities required for full and complete performance of this Agreement
(the “Scope of Services”).

3.2. This Agreement does not delineate every detail and minor work task required to be
performed by Consultant to complete the Project. If Consultant determines that work should be
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performed to complete the Project and, in Consultant’s opinion, that work is outside the level of
effort originally anticipated, whether or not the Scope of Services identifies the work items,
Consultant shall notify the Contract Administrator in writing in a timely manner before
proceeding with the work. If Consultant proceeds with such work without notifying the Contract
Administrator, the work shall be deemed to be within the original level of effort, whether or not
specifically addressed in the Scope of Services. Notice to the Contract Administrator does not
constitute authorization or approval by County to Consultant to perform the work. Any such work
that would entail additional compensation to Consultant by County, or additional time for
performance, shall require an amendment to this Agreement pursuant to Section 6.1 or a Work
Authorization pursuant to Section 6.2. Unless there is an executed amendment or Work
Authorization or a dispute as set forth in Section 6.4, any work performed by Consultant outside
the originally anticipated level of effort without prior written County approval shall be at no
additional cost to County.

3.3.  Exhibit A identifies the initial Services related to the Project. Additional negotiations may
be required for other phases or additional services. County and Consultant may negotiate
additional services, compensation, time of performance, and other related matters, including for
other phases of the Project. Notwithstanding the foregoing, County shall have the right to
terminate negotiations at any time at no cost to County and procure services for other Project
phases from any other source.

3.4.  County shall assist Consultant by placing at Consultant’s disposal all information County
has available pertinent to the Project, including previous reports and any other data relative to
the Project. County shall arrange for access to, and make all provisions for, Consultant to enter
upon public and private property as required for Consultant to perform its Services. County shall
review any itemized deliverables and documents required to be submitted by Consultant and
respond in writing with any comments within the time for such comments, if any, stated in
Exhibit A.

ARTICLE 4. TIME FOR PERFORMANCE; DAMAGES

4.1.  Consultant shall perform the Services within the time periods specified in Exhibit A. Time
periods shall commence from the date of the applicable Notice to Proceed.

4.2. Consultant must receive a Notice to Proceed from the Contract Administrator prior to
commencement of Services and any phase of Services under this Agreement. Prior to granting
approval for Consultant to proceed to any phase, the Contract Administrator may, at the Contract
Administrator’s sole option, require Consultant to submit the itemized deliverables and
documents identified in Exhibit A for the Contract Administrator’s review.

4.3.  If the Contract Administrator determines that Consultant is unable to timely complete all
or any portion of the Services because of delays resulting from untimely review by County or
other governmental agencies having jurisdiction over the Project and such delays are not the
fault of Consultant, or because of delays caused by factors outside the control of Consultant, the
Contract Administrator shall grant a reasonable extension of time for completion of the Services
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and shall provide reasonable compensation, if appropriate. It shall be the responsibility of
Consultant to notify the Contract Administrator in writing whenever a delay in approval by a
governmental agency is anticipated or experienced, and whenever a delay has been caused by
factors outside of Consultant’s control, and to inform the Contract Administrator of all facts and
details related to the delay. Consultant must provide such written notice to the Contract
Administrator within three (3) business days after the occurrence of the event causing the delay.

4.4. If (a) Contractor fails to substantially complete the Project on or before the substantial
completion date specified in its agreement with County, or (b) if Contractor is granted an
extension of time beyond said substantial completion date and Consultant’s Services are
extended beyond the substantial completion date through no fault of Consultant, then
Consultant shall be compensated in accordance with Article 5 for all Services rendered by
Consultant beyond the substantial completion date.

4.5. Notwithstanding Section 4.4, if Contractor fails to substantially complete the Project on
or before the substantial completion date specified in its agreement with County, and the failure
to substantially complete is caused in whole or in part by Consultant, then Consultant shall pay
to County its proportional share of any claim for damages to Contractor arising out of the delay.
The provisions for the computation of delay costs, damages, or any other amounts, whether
direct or indirect, in the agreement between the Contractor and County are incorporated herein.
This section shall not affect the indemnification rights or obligations of either Party otherwise set
forth in this Agreement.

4.6. If Services are scheduled to end due to the expiration of this Agreement, at the request
of County, Consultant agrees to continue to provide Services for an extension period, not to
exceed three (3) months, upon the same terms and conditions as contained in this Agreement.
Consultant shall be compensated for such Services at the rate in effect when the extension is
invoked by County. To exercise an extension authorized by this section, the Purchasing Director
shall notify Consultant in writing prior to the end of the term of this Agreement stating the
duration of the extension, which must be within the authority of the Purchasing Director or
otherwise authorized by the Board.

ARTICLE 5. COMPENSATION AND METHOD OF PAYMENT

5.1. Amount and Method of Compensation. The amounts set forth in this Article 5 are the
total compensation payable to Consultant and constitute a limitation upon County’s obligation
to compensate Consultant for deliverables under this Agreement, but do not constitute a
limitation of any sort upon Consultant’s obligation to perform all Services required under this
Agreement.

5.1.1. Maximum Amount Not-To-Exceed Compensation. For Services identified in Exhibit
A as payable on a “Maximum Amount Not-To-Exceed” basis, compensation to Consultant
shall be based upon the Salary Costs as described in Section 5.2 up to a maximum not-to-
exceed amount of Seven Hundred Seventy-three Thousand Six Hundred Fifty and 01/100
Dollars (5773,650.01).
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5.1.2. Lump Sum Compensation. For Services identified in Exhibit A as payable on a
“Lump Sum” basis, compensation to Consultant shall be not more than a total lump sum
of zero dollars ($0.00).

5.1.3. Optional Services. County may procure Optional Services pursuant to Article 6 up
to a maximum not-to-exceed amount of Seventy Thousand Three Hundred Thirty-one and
82/100 Dollars ($70,331.82). Unused Optional Services amounts shall be retained by
County.

5.1.4. Reimbursable Expenses. County will reimburse authorized Reimbursable Expenses
as defined in Section 5.3 up to a maximum not-to-exceed amount of Sixty-nine Thousand
Two Hundred Six and 37/100 Dollars (569,206.37). Any unused amounts shall be retained
by County.

5.1.5. Maximum Billing Rates. The maximum billing rates payable by County for each of
Consultant’s employee categories are shown on Exhibit B and further described in Section
5.2.

5.1.6. Subconsultant Fees. Consultant shall bill County for Subconsultant fees using the
employee categories for Salary Costs on Exhibit B and Reimbursable Expenses defined in
Section 5.3. Consultant shall bill Subconsultant fees with no mark-up and within any
applicable maximum not-to-exceed amount.

Salary Costs. The term “Salary Costs” as used herein shall mean the hourly rate actually

paid to all personnel engaged directly on the Project, as adjusted by an overall multiplier that
consists of the following: 1) a fringe benefits factor; 2) an overhead factor; and 3) an operating
margin. Said Salary Costs are to be used only for time directly attributable to the Project. The
fringe benefit and overhead rates shall be Consultant’s most recent and actual rates determined
in accordance with Federal Acquisition Regulation (“FAR”) guidelines and audited by an
independent Certified Public Accountant. For the purposes of this Agreement, the rates must be
audited for fiscal periods of Consultant within eighteen (18) months preceding the execution date
of this Agreement. These rates shall remain in effect for the term of this Agreement except as
provided for in the Agreement.

5.2.1. Consultant shall require all of its Subconsultants to comply with the requirements
of Section 5.2.

5.2.2. Salary Costs for Consultant and Subconsultants as shown in Exhibit B are the
maximum billing rates, which are provisional, subject to audit of actual costs, and if the
audit discloses that the actual costs are less than the costs set forth on Exhibit B for
Consultant or any Subconsultant, Consultant shall reimburse County based upon the
actual costs determined by the audit. County may withhold the amount Consultant is
required to reimburse County from any payment due Consultant.
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5.2.3. Unless otherwise noted, the Salary Costs stated above are based upon
Consultant’s “home office” rates. Should it become appropriate during the course of this
Agreement that a “field office” rate be applied, then it is incumbent upon Consultant to
submit a supplemental Exhibit B reflective of such rates for approval by Contract
Administrator and, upon such County approval, invoice County accordingly.

5.2.4. The total hours payable by County for any “exempt” or “nonexempt” personnel
shall not exceed forty (40) hours per employee in any week. If the work requires
Consultant’s or Subconsultant’s personnel to work in excess of forty (40) hours per week,
any additional hours must be authorized in advance, in writing, by the Contract
Administrator. If approved, Salary Costs for additional hours of service provided by
nonexempt (hourly) employees or exempt (salaried) employees shall be invoiced at no
more than one and one-half of the employee’s hourly rate and in a manner consistent
with Consultant’s or Subconsultant’s applicable certified FAR audit and all other
provisions of Section 5.2. If a “Safe Harbor” rate is elected for use by Consultant or
Subconsultant, then the additional hours are payable at no more than the employee’s
regular rate.

5.2.5. Consultant and any of its Subconsultants may alternatively use a “Safe Harbor”
combined fringe benefit and overhead rate of 110% in lieu of providing fringe benefit and
overhead cost factors certified by an independent Certified Public Accountant in
accordance with the FAR guidelines. The Safe Harbor rate, once elected, shall remain in
place for the entire term of this Agreement, and be applicable for use as “home” and
“field” fringe benefit and overhead rates, if applicable, and shall not be subject to audit
under this Agreement. All other provisions of Section 5.2 remain in place.

5.2.6 Indemnification Related to Paycheck Protection Program Forgiveness. If the State
of Florida, federal government, or any other authority seeks recovery from County,
whether through offset or any other means, of Paycheck Protection Program (“PPP”)
funds received by Consultant or any Subconsultant under the Coronavirus Aid, Relief, and
Economic Security (“CARES”) Act and/or any forgiveness of such funds pursuant to
Section 1106 of the CARES Act, Consultant must indemnify and hold harmless County and
its employees and agents from any and all claims, causes of action, losses, fines, penalties,
damages, judgments, and liabilities of any kind, including attorneys’ fees, litigation
expenses, and court costs, arising from or relating thereto.

Reimbursable Expenses. For any reimbursable expense not covered in Section 5.3.1,

Consultant shall use the direct expense rate certified by an independent Certified Accountant in
accordance with the Federal Acquisition Regulation (“FAR”) guidelines (“Direct Expense Rate”),
which are provisional, subject to audit of actual costs, and if the audit discloses that the actual
costs are less than the costs set forth on Exhibit B for Consultant or any Subconsultant, Consultant
shall reimburse County based upon the actual costs determined by the audit. Reimbursement of
any Direct Expense Rate under this Agreement shall be in accordance with Exhibit B-1. The Direct
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Expense Rate shall remain in place for the entire term of this Agreement. If any Subconsultants
elect to use the Direct Expense Rate, it shall be in accordance with the foregoing.

5.4.

5.3.1. Reimbursement of any travel costs, travel-related expenses, or other direct non-
salary expenses directly attributable to this Project permitted under this Agreement
(“Reimbursable Expenses”) shall be in accordance with Exhibit B-2. Reimbursable
Expenses shall be limited to those permitted under Section 112.061, Florida Statutes,
except to the extent otherwise stated herein. Consultant is not permitted to invoice any
Reimbursable Expenses pursuant to this section 5.3.1 that is covered under a Direct
Expense Rate pursuant to Section 5.3 above or that is covered in its overhead expenses.
County shall not be liable for any such expenses that have not been approved in writing
in advance by the Contract Administrator. Reimbursable Expenses of Subconsultants must
also comply with the requirements of this section 5.3.1.

Method of Billing.

5.4.1. For Maximum Amount Not-To-Exceed Compensation. Consultant shall submit
billings that are identified by the specific project number on a monthly basis in a timely
manner for all Salary Costs and Reimbursable Expenses attributable to the Project. These
billings shall identify the nature of the work performed, the total hours of work
performed, and the employee category of the individuals performing same. Billings shall
itemize and summarize Reimbursable Expenses by category and identify the personnel
incurring the expense and the nature of the work with which such expense was
associated. Where prior written approval by Contract Administrator is required for
Reimbursable Expenses, a copy of said approval shall accompany the billing for such
reimbursable. Billings shall also indicate the cumulative amount of CBE participation to
date. The statement shall show a summary of Salary Costs and Reimbursable Expenses
with accrual of the total and credits for portions paid previously. External Reimbursable
Expenses and Subconsultant fees must be documented by copies of invoices or receipts
that describe the nature of the expenses and contain a project number or other identifier
that clearly indicates the expense is identifiable to the Project. Subsequent addition of
the identifier to the invoice or receipt by Consultant is not acceptable except for meals
and travel expenses. Internal expenses must be documented by appropriate Consultant’s
cost accounting forms with a summary of charges by category. When requested,
Consultant shall provide backup for past and current invoices that records hours and
Salary Costs by employee category, Reimbursable Expenses by category, and
Subconsultant fees on a task basis, so that total hours and costs by task may be
determined.

5.4.2. For Lump Sum Compensation. Consultant shall submit billings that are identified
by the specific project number on a monthly basis in a timely manner. These billings shall
identify the nature of the work performed, the phase of work, and the estimated percent
of work accomplished. Billings for each phase shall not exceed the amounts allocated to
said phase. Billings shall also indicate the cumulative amount of CBE participation to date.
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The statement shall show a summary of fees with accrual of the total and credits for
portions paid previously. When requested, Consultant shall provide backup for past and
current invoices that record hours, salary costs, and expense costs on a task basis, so that
total hours and costs by task may be determined.

5.5. Method of Payment.

5.5.1. County shall pay Consultant within thirty (30) days after receipt of Consultant’s
proper invoice, as defined by County’s Prompt Payment Ordinance, minus any applicable
retainage or other deductions permitted by this Agreement.

5.5.2. Unless otherwise provided in this section, retainage in the amount of ten percent
(10%) of each invoice shall be retained by County until satisfactory completion of the
applicable phase. When the Services to be performed on all phases of the Project are
fifty percent (50%) complete, upon written request by Consultant and written approval
by the Contract Administrator that the Project is progressing in a satisfactory manner, the
Contract Administrator, in the Contract Administrator’s sole discretion, may authorize the
reduction of retainage to five percent (5%) of each invoice for subsequent payments. No
amount shall be withheld from payments for Reimbursable Expenses or for Services
performed during the construction phase, if applicable.

5.5.3. Upon Consultant’s completion of each phase to the satisfaction of the Contract
Administrator, County shall remit to Consultant any amounts withheld as retainage for
that phase. Final payment for the Project must be approved by the Purchasing Director.

5.5.4. Payment will be made to Consultant in the manner reasonably designated in
writing by Consultant or, if not designated, at the following address: address for
Consultant stated in Section 11.10 of this Agreement.

5.6.  Fiscal Year. The continuation of this Agreement beyond the end of any County fiscal year
(October 1 through September 30) is subject to both the appropriation and the availability of
funds, pursuant to Chapter 129 and, if applicable, Chapter 212, Florida Statutes.

5.7. Transportation Surtax Funding. Any portion of this Project that is budgeted by County to
be funded from proceeds of the transportation surtax levied pursuant to Section 212.055(1),
Florida Statutes, shall be paid exclusively from the transportation surtax. If such budgeted
transportation surtax proceeds are not available or appropriated, County shall not have any
obligation to utilize ad valorem funds or any other revenue source to pay for that portion of the
Project, and County may terminate this Agreement pursuant to Article 8 below. Funding for
transportation surtax-funded work shall be utilized only for the purposes permitted under
Section 212.055(1)(d), Florida Statutes.

5.8.  Payments to Subconsultants. Consultant must pay Subconsultants and suppliers providing
Services under this Agreement within fifteen (15) days after receipt of payment from County for
such subcontracted work or supplies. If Consultant withholds an amount as retainage from a

RFP Contract # TRN2127251P1 Page 8 of 28



Exhibit 1
Page 9 of 53

Subconsultant or supplier, Consultant shall release such retainage and pay same within
fifteen (15) days after receipt of payment of retained amounts from County. The Contract
Administrator may, at its option, increase allowable retainage or withhold progress payments
unless and until Consultant demonstrates timely payments of sums due to all Subconsultants and
suppliers. Consultant shall include requirements substantially similar to those set forth in this
section in its contracts with Subconsultants and suppliers.

5.9. Withholding by County; Overcharges. Notwithstanding any provision of this Agreement
to the contrary, County may withhold payment, in whole or in part, (a) in accordance with
Applicable Law, or (b)to the extent necessary to protect itself from loss on account of
(i) inadequate or defective work that has not been remedied or resolved in a manner satisfactory
to the Contract Administrator, or (ii) Consultant’s failure to comply with any provision of this
Agreement. The amount withheld shall not be subject to payment of interest by County. In the
event of an overcharge of any nature by Consultant in excess of five percent (5%) of the total
amount billed in the invoice where the overcharge occurred, Consultant must refund the
overbilled amount and pay liquidated damages in the amount of fifteen percent (15%) of the
overbilled amount within thirty (30) days after demand by County as just compensation for
damages incurred by County due to the overbilling, including, but not limited to, County’s
administrative costs and loss of potential investment returns (including interest).

ARTICLE 6. OPTIONAL AND ADDITIONAL SERVICES; CHANGES IN SCOPE OF SERVICES

6.1.  County or Consultant may request changes that would increase, decrease, or otherwise
modify the Scope of Services to be provided under this Agreement. Unless otherwise expressly
permitted herein, such changes must be made in accordance with the provisions of the Broward
County Procurement Code and must be contained in a written amendment.

6.2.  If Services under this Agreement are identified as optional (“Optional Services”), County
may select the type, amount, and timing of such services pursuant to a work authorization (“Work
Authorization”) in substantially the form attached as Exhibit D executed by Consultant and
County pursuant to Section 6.3. No such selection, when combined with those Services required
under this Agreement, may result in a payment obligation exceeding the applicable maximum
amount stated in Article 5. A Work Authorization for Optional Services shall specify the scope of
services and method of compensation applicable to that Work Authorization and the required
completion date for the services.

6.3.  Notwithstanding anything to the contrary in this Agreement, Work Authorizations (and
amendments thereto) for Optional Services shall be executed on behalf of County as follows:
(a) the Contract Administrator may execute Work Authorizations for which the total aggregate
cost to County is less than $50,000.00; (b) the Purchasing Director may execute Work
Authorizations for which the total aggregate cost to County is within the Purchasing Director’s
delegated authority; and (c) any Work Authorization above the Purchasing Director’s delegated
authority requires express approval by the Board. Consultant shall not commence work on any
Work Authorization until receipt of a purchase order and issuance of a Notice to Proceed by the
Contract Administrator.
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6.4. If adispute between the Contract Administrator and Consultant arises over whether any
work requested by County is within the scope of contracted Services and such dispute cannot be
resolved by the Contract Administrator and Consultant, such dispute shall be promptly presented
to the County Administrator or the County Administrator’s designee for resolution, whose
decision shall be in writing and shall be final and binding on the Parties. During the pendency of
any dispute, Consultant shall promptly perform the disputed work.

ARTICLE 7. REPRESENTATIONS AND WARRANTIES

7.1. Representation of Authority. Consultant represents and warrants that this Agreement
constitutes the legal, valid, binding, and enforceable obligation of Consultant, and that neither
the execution nor performance of this Agreement constitutes a breach of any agreement that
Consultant has with any third party or violates Applicable Law. Consultant further represents and
warrants that execution of this Agreement is within Consultant’s legal powers, and each
individual executing this Agreement on behalf of Consultant is duly authorized by all necessary
and appropriate action to do so on behalf of Consultant and does so with full legal authority.

7.2.  Claims Against Consultant. Consultant represents and warrants that there is no action or
proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other
board or official, pending or, to the knowledge of Consultant, threatened against or affecting
Consultant, the outcome of which may (a) affect the validity or enforceability of this Agreement,
(b) materially and adversely affect the authority or ability of Consultant to perform its obligations
under this Agreement, or (c) have a material and adverse effect on the consolidated financial
condition or results of operations of Consultant or on the ability of Consultant to conduct its
business as presently conducted or as proposed or contemplated to be conducted.

7.3.  Solicitation Representations. Consultant represents and warrants that all statements and
representations made in Consultant’s proposal, bid, or other supporting documents submitted
to County in connection with the solicitation, negotiation, or award of this Agreement, including
during the procurement or evaluation process, were true and correct when made and are true
and correct as of the date Consultant executes this Agreement, unless otherwise expressly
disclosed in writing by Consultant.

7.4. Contingency Fee. Consultant represents and warrants that it has not employed or
retained any person or entity, other than a bona fide employee working solely for Consultant, to
solicit or secure this Agreement, and that it has not paid or agreed to pay any person or entity,
other than a bona fide employee working solely for Consultant, any fee, commission, percentage,
gift, or other consideration contingent upon or resulting from the award or making of this
Agreement. If this Agreement is subject to Section 287.055, Florida Statutes, the Parties agree
and stipulate that the statutory language stated in Section 287.055(6)(a) is deemed included and
fully incorporated herein.

7.5.  Truth-In-Negotiation Representation. Consultant’s compensation under this Agreement
is based upon its representations to County, and Consultant certifies that the wage rates, factual
unit costs, and other information supplied to substantiate Consultant’s compensation, including,
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without limitation, in the negotiation of this Agreement, are accurate, complete, and current as
of the date Consultant executes this Agreement. Consultant’s compensation may be reduced by
County, in its sole discretion, to correct any inaccurate, incomplete, or noncurrent information
provided to County as the basis for Consultant’s compensation in this Agreement.

7.6.  Public Entity Crime Act. Consultant represents that it is familiar with the requirements
and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and
represents that its entry into this Agreement will not violate that Act. Consultant further
represents that there has been no determination that it committed a “public entity crime” as
defined by Section 287.133, Florida Statutes, and that it has not been formally charged with
committing an act defined as a “public entity crime” regardless of the amount of money involved
or whether Consultant has been placed on the convicted vendor list.

7.7.  Discriminatory Vendor and Scrutinized Companies Lists; Countries of Concern. Consultant
represents that it has not been placed on the “discriminatory vendor list” as provided in
Section 287.134, Florida Statutes, and that it is not a “scrutinized company” pursuant to Sections
215.473 or 215.4725, Florida Statutes. Consultant represents and certifies that it is not, and for
the duration of the Agreement will not be, ineligible to contract with County on any of the
grounds stated in Section 287.135, Florida Statutes. Consultant represents that it is, and for the
duration of this Agreement will remain, in compliance with Section 286.101, Florida Statutes.

7.8.  Verification of Employment Eligibility. Consultant represents that Consultant and each
Subconsultant have registered with and use the E-Verify system maintained by the United States
Department of Homeland Security to verify the work authorization status of all newly hired
employees in compliance with the requirements of Section 448.095, Florida Statutes, and that
entry into this Agreement will not violate that statute. If Consultant violates this section, County
may immediately terminate this Agreement for cause and Consultant shall be liable for all costs
incurred by County due to the termination.

7.9. Warranty of Performance. Consultant represents and warrants that it possesses the
knowledge, skill, experience, and financial capability required to perform and provide all required
and optional Services under this Agreement, and that each person and entity that will provide
Services is duly qualified to perform Services by all appropriate governmental authorities, where
required, and is sufficiently experienced and skilled in the area(s) for which such person or entity
will render Services. Consultant represents and warrants that the Services shall be performed in
a skillful and respectful manner, and that the quality of all Services shall equal or exceed
prevailing industry standards for the provision of such services.

7.10. Prohibited Telecommunications Equipment. Consultant represents and certifies that
Consultant and all Subconsultants do not use any equipment, system, or service that uses
covered telecommunications equipment or services as a substantial or essential component of
any system, or as critical technology as part of any system, as such terms are used in 48 CFR
§§ 52.204-24 through 52.204-26. Consultant represents and certifies that Consultant and all
Subconsultants shall not provide or use such covered telecommunications equipment, system,
or services for the duration of this Agreement.
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7.11. Criminal History Screening Practices. If this Agreement is subject to the requirements of
Section 26-125(d) of the Code, Consultant represents and certifies that Consultant will comply
with Section 26-125(d) of the Code for the duration of the Agreement.

7.12. Entities of Foreign Concern. The provisions of this section apply only if this Agreement
provides access to an individual’s personal identifying information. By execution of this
Agreement, the undersigned authorized representative of Consultant hereby attests under
penalty of perjury as follows: Consultant is not owned by the government of a foreign country of
concern, is not organized under the laws of nor has its principal place of business in a foreign
country of concern, and the government of a foreign country of concern does not have a
controlling interest in Consultant; they have read the foregoing statement and that the facts
stated in it are true. Terms used in this section that are not otherwise defined in this Agreement
shall have the meanings ascribed to such terms in Section 287.138, Florida Statutes.

7.13. Domestic Partnership Requirement. Unless this Agreement is exempt from the provisions
of the “Broward County Domestic Partnership Act,” Section 16%-157 of the Code (“Act”),
Consultant certifies and represents that it shall at all times comply with the provisions of the Act.
The contract language referenced in the Act is deemed incorporated in this Agreement as though
fully set forth in this section.

7.14. Breach of Representations. Consultant acknowledges that County is materially relying on
the representations, warranties, and certifications of Consultant stated in this article, and County
shall be entitled to exercise any or all of the following remedies if any such representation,
warranty, or certification is untrue: (a) recovery of damages incurred; (b) termination of this
Agreement without any further liability to Consultant; (c) set off from any amounts due
Consultant the full amount of any damage incurred; and (d) debarment of Consultant.

ARTICLE 8. TERMINATION

8.1. Termination for Cause. This Agreement or any Work Authorization issued under this
Agreement may be terminated for cause by the aggrieved Party if the Party in breach has not
corrected the breach within ten (10) days after receipt of written notice from the aggrieved Party
identifying the breach. This Agreement may be terminated for cause by County for reasons
including, but not limited to, any of the following:

8.1.1. Consultant’s (a) failure to suitably or continuously perform the Services in a
manner calculated to meet or accomplish the objectives in this Agreement or Work
Authorization, (b) suspension or debarment by a state or federal governmental entity or
by a local governmental entity with a population in excess of one million people, or (c)
repeated submission (whether negligent or intentional) for payment of false or incorrect
bills or invoices;

8.1.2. By the County Administrator or the Director of Office of Economic and Small
Business Development (“OESBD”) for fraud, misrepresentation, or material misstatement
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by Consultant in the award or performance of this Agreement or that violates any
applicable requirement of Section 1-81 of the Code; or

8.1.3. By the Director of OESBD upon the disqualification of Consultant as a CBE or SBE
if Consultant’s status as a CBE or SBE was a factor in the award of this Agreement, or upon
the disqualification of one or more of Consultant’s CBE or SBE participants by County’s
Director of OESBD if any such participant’s status as a CBE or SBE firm was a factor in the
award of this Agreement.

Unless otherwise stated in this Agreement, if this Agreement was approved by Board action,
termination for cause by County must be by action of the Board or the County Administrator; in
any other instance, termination for cause may be by the County Administrator, the County
representative expressly authorized under this Agreement, or the County representative
(including any successor) who executed this Agreement on behalf of County. If County
erroneously, improperly, or unjustifiably terminates this Agreement or any Work Authorization
for cause, such termination shall be deemed a termination for convenience pursuant to
Section 8.2 effective thirty (30) days after such notice was provided and Consultant shall be
eligible for the compensation provided in Section 8.2 as its sole remedy.

8.2. Termination for Convenience; Other Termination. This Agreement or any Work
Authorization may also be terminated for convenience by the Board with at least thirty (30) days
advance written notice to Consultant. Consultant acknowledges that it has received good,
valuable, and sufficient consideration for County’s right to terminate this Agreement or any Work
Authorization for convenience including in the form of County’s obligation to provide advance
notice to Consultant of such termination in accordance with this section. Termination for
convenience by the Board shall be effective on the termination date stated in written notice
provided by County, which termination date shall be not less than thirty (30) days after the date
of such written notice. This Agreement or any Work Authorization may also be terminated by the
County Administrator upon such notice as the County Administrator deems appropriate under
the circumstances if the County Administrator determines that termination is necessary to
protect the public health, safety, or welfare. If this Agreement or any Work Authorization issued
under this Agreement is terminated by County pursuant to this section, Consultant shall be paid
for any Services properly performed through the termination date specified in the written notice
of termination, subject to any right of County to retain any sums otherwise due and payable, and
County shall have no further obligation to pay Consultant for Services under this Agreement.

8.3.  Notice of termination shall be provided in accordance with the “Notices” section of this
Agreement except that notice of termination by the County Administrator to protect the public
health, safety, or welfare may be oral notice that shall be promptly confirmed in writing.

8.4. In addition to any termination rights stated in this Agreement, County shall be entitled to
seek any and all available contractual or other remedies available at law or in equity including
recovery of costs incurred by County due to Consultant’s failure to comply with any term(s) of
this Agreement.
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ARTICLE 9. INSURANCE

9.1. For the duration of the Agreement, Consultant shall, at its sole expense, maintain the
minimum insurance coverages stated in Exhibit Cin accordance with the terms and conditions of
this article. Consultant shall maintain insurance coverage against claims relating to any act or
omission by Consultant, its agents, representatives, employees, or Subconsultants in connection
with this Agreement. County reserves the right at any time to review and adjust the limits and
types of coverage required under this article.

9.2.  Consultant shall ensure that “Broward County” is listed and endorsed as an additional
insured as stated in Exhibit C on all policies required under this article.

9.3.  On or before the date this Agreement is fully executed or at least fifteen (15) days prior
to commencement of Services, as may be requested by County, Consultant shall provide County
with a copy of all Certificates of Insurance or other documentation sufficient to demonstrate the
insurance coverage required in this article. If and to the extent requested by County, Consultant
shall provide complete, certified copies of all required insurance policies and all required
endorsements within thirty (30) days after County’s request.

9.4. Consultant shall ensure that all insurance coverages required by this article remain in full
force and effect without any lapse in coverage for the duration of this Agreement and until all
performance required by Consultant has been completed, as determined by Contract
Administrator. Consultant or its insurer shall provide notice to County of any cancellation or
modification of any required policy at least thirty (30) days prior to the effective date of
cancellation or modification, and at least ten (10) days prior to the effective date of any
cancellation due to nonpayment, and shall concurrently provide County with a copy of its
updated Certificates of Insurance evidencing continuation of the required coverage(s).

9.5. All required insurance policies must be placed with insurers or surplus line carriers
authorized to conduct business in the State of Florida with an A.M. Best rating of A- or better and
a financial size category class VIl or greater, unless otherwise approved by County’s Risk
Management Division in writing.

9.6. If Consultant maintains broader coverage or higher limits than the insurance
requirements stated in Exhibit C, County shall be entitled to all such broader coverages and
higher limits. All required insurance coverages shall provide primary coverage and not require
contribution from any County insurance, self-insurance or otherwise, which shall be in excess of
and shall not contribute to the required insurance provided by Consultant.

9.7. Consultant shall declare in writing any self-insured retentions or deductibles over the
limit(s) prescribed in Exhibit C and submit to County for approval at least fifteen (15) days prior
to the date this Agreement is fully executed or commencement of Services. Consultant shall be
solely responsible for and shall pay any deductible or self-insured retention applicable to any
claim against County. County may, at any time, require Consultant to purchase coverage with a
lower retention or provide proof of ability to pay losses and related investigations, claim
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administration, and defense expenses within the retention. Consultant agrees that any
deductible or self-insured retention may be satisfied by either the named insured or County, if
so elected by County, and Consultant agrees to obtain same in endorsements to the required
policies.

9.8. Unless prohibited by the applicable policy, Consultant waives any right to subrogation
that any of Consultant’s insurers may acquire against County and agrees to obtain same in an
endorsement of Consultant’s insurance policies.

9.9. Consultant shall require that each Subconsultant maintains insurance coverage that
adequately covers the Services provided by that Subconsultant on substantially the same
insurance terms and conditions required of Consultant under this article. Consultant shall ensure
that all such Subconsultants comply with these requirements and that “Broward County” is
named as an additional insured under the Subconsultants’ applicable insurance policies.
Consultant shall not permit any Subconsultant to provide Services unless and until all applicable
requirements of this article are satisfied.

9.10. If Consultant or any Subconsultant fails to maintain the insurance required by this
Agreement, County may pay any costs of premiums necessary to maintain the required coverage
and deduct such costs from any payment otherwise due to Consultant. If requested by County,
Consultant shall provide, within one (1) business day, evidence of each Subconsultant’s compliance
with this article.

9.11. If any of the policies required under this article provide claims-made coverage: (1) any
retroactive date must be prior to the date this Agreement is fully executed; (2) the required
coverage must be maintained after termination or expiration of the Agreement for at least the
duration stated in Exhibit C; and (3) if coverage is canceled or nonrenewed and is not replaced
with another claims-made policy form with a retroactive date prior to the date this Agreement is
fully executed, Consultant must obtain and maintain “extended reporting” coverage that applies
after termination or expiration of the Agreement for at least the duration stated in Exhibit C.

ARTICLE 10. EQUAL EMPLOYMENT OPPORTUNITY AND CBE/SBE COMPLIANCE

10.1. Consultant and Subconsultants shall not discriminate on the basis of race, color, sex,
religion, national origin, disability, age, marital status, political affiliation, sexual orientation,
pregnancy, or gender identity and expression in the performance of this Agreement. Consultant
shall include the foregoing or similar language in its contracts with any Subconsultants, except
that any project assisted by the U.S. Department of Transportation funds shall comply with the
nondiscrimination requirements in 49 C.F.R. Parts 23 and 26.

10.2. By January 1 of each year, Consultant must submit, and cause each of its Subconsultants
to submit, an Ownership Disclosure Form (or such other form or information designated by
County), available at https://www.broward.org/econdev/Pages/forms.aspx, identifying the
ownership of the entity and indicating whether the entity is majority-owned by persons fitting
specified classifications.
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10.3. Consultant shall comply with all applicable requirements of Section 1-81 of the Code in
the award and administration of this Agreement. Failure by Consultant to carry out any of the
requirements of this article shall constitute a material breach of this Agreement, which shall
permit County to terminate this Agreement or exercise any other remedy provided under this
Agreement or Applicable Law, all such remedies being cumulative.

10.4. Consultant must meet or exceed the required CBE goal by utilizing the CBE firms listed in
Exhibit F (or a CBE firm substituted for a listed firm, if permitted) for thirty percent (30%) of total
Services (the “Commitment”) for the scope of work and the percentage of work amounts
identified on each Letter of Intent. Promptly upon execution of this Agreement by County,
Consultant shall enter into formal contracts with the CBE firms listed in Exhibit F and, upon
request, shall provide copies of the contracts to the Contract Administrator and OESBD.

10.5. Each CBE firm utilized by Consultant to meet the CBE goal must be certified by OESBD.
Consultant shall inform County immediately when a CBE firm is not able to perform or if
Consultant believes the CBE firm should be replaced for any other reason, so that OESBD may
review and verify the good faith efforts of Consultant to substitute the CBE firm with another CBE
firm, as applicable. Whenever a CBE firm is terminated for any reason, Consultant shall provide
written notice to OESBD and, upon written approval of the Director of OESBD, shall substitute
another CBE firm in order to meet the CBE goal, unless otherwise provided in this Agreement or
agreed in writing by the Parties. Such substitution shall not be required if the termination results
from modification of the Scope of Services and no CBE firm is available to perform the modified
Scope of Services; in which event Consultant shall notify County, and OESBD may adjust the CBE
goal by written notice to Consultant. Consultant shall not terminate a CBE firm for convenience
without County’s prior written consent, which consent shall not be unreasonably withheld.

10.6. The Parties stipulate that if Consultant fails to meet the Commitment, the damages to
County arising from such failure are not readily ascertainable at the time of contracting. If
Consultant fails to meet the Commitment and County determines, in the sole discretion of the
OESBD Program Director, that Consultant failed to make Good Faith Efforts (as defined in
Section 1-81 of the Code) to meet the Commitment, Consultant shall pay County liquidated
damages in an amount equal to fifty percent (50%) of the actual dollar amount by which
Consultant failed to achieve the Commitment, up to a maximum amount of ten percent (10%) of
the total contract amount, excluding costs and reimbursable expenses. An example of this
calculation is stated in Section 1-81.7 of the Code. As elected by County, such liquidated damages
amount shall be either credited against any amounts due from County, or must be paid to County
within thirty (30) days after written demand. These liquidated damages shall be County’s sole
contractual remedy for Consultant’s breach of the Commitment, but shall not affect the
availability of administrative remedies under Section 1-81. Consultant acknowledges and agrees
that the liquidated damages provided in this section are proportionate to an amount that might
reasonably be expected to flow from a breach of the Commitment and are not a penalty. Any
failure to meet the Commitment attributable solely to force majeure, changes to the scope of
work by County, or inability to substitute a CBE Subconsultant where the OESBD Program Director
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has determined that such inability is due to no fault of Consultant, shall not be deemed a failure
by Consultant to meet the Commitment.

10.7. Consultant acknowledges that the Board, acting through OESBD, may make minor
administrative modifications to Section 1-81 of the Code, which shall become applicable to this
Agreement if the administrative modifications are not unreasonable. Written notice of any such
modification shall be provided to Consultant and shall include a deadline for Consultant to notify
County in writing if Consultant concludes that the modification exceeds the authority under this
section. Failure of Consultant to timely notify County of its conclusion that the modification
exceeds such authority shall be deemed acceptance of the modification by Consultant.

10.8. County may modify the required participation of CBE firms in connection with any
amendment, extension, modification, change order, or Work Authorization to this Agreement
that, by itself or aggregated with previous amendments, extensions, modifications, change
orders, or Work Authorizations, increases the initial Agreement price by ten percent (10%) or
more. Consultant shall make a good faith effort to include CBE firms in work resulting from any
such amendment, extension, modification, change order, or Work Authorization, and shall report
such efforts, along with evidence thereof, to OESBD.

10.9. Consultant shall provide monthly utilization reports, using the form available at
https://www.broward.org/EconDev/SmallBusiness/Pages/Compliance.aspx, to the Contract
Administrator, to OESBD at SBCOMP@broward.org, and to the Small Business Specialist
designated by the Contract Administrator. In addition, Consultant shall allow County to engage
in onsite reviews to monitor Consultant’s progress in achieving and maintaining the
Commitment. The Contract Administrator in conjunction with OESBD shall perform such review
and monitoring, unless otherwise determined by the County Administrator.

10.10. The presence of a “pay when paid” provision in a Consultant’s contract with a CBE firm
shall not preclude County or its representatives from inquiring into claims of nonpayment or
exercising any right stated in Section 5.7.

ARTICLE 11. MISCELLANEOUS

11.1. Contract Administrator Authority. The Contract Administrator is authorized to coordinate
and communicate with Consultant to manage and supervise the performance of this Agreement.
Consultant acknowledges that the Contract Administrator has no authority to make changes that
would increase, decrease, or otherwise materially modify the Scope of Services except as
expressly set forth in this Agreement or, to the extent applicable, in the Broward County
Procurement Code. Unless expressly stated otherwise in this Agreement or otherwise set forth
in the Code or the Broward County Administrative Code, the Contract Administrator or designee
may exercise ministerial authority in connection with the day-to-day management of this
Agreement provided that such instructions and determinations do not change the Scope of
Services. The Contract Administrator may also approve in writing minor modifications to the
Scope of Services that do not increase the total cost to County or waive any rights of County.
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Consultant shall notify Contract Administrator in writing of Consultant’s representative(s) to
whom matters involving the Project shall be addressed.

11.2. Rights in Documents and Work. Any and all documents, reports, studies, photographs,
surveys, drawings, maps, models, photographs, specifications, materials, data, or other work
created by Consultant in connection with performing Services, in their native file format, whether
finished or unfinished (“Documents and Work”), shall be owned by County, and Consultant
hereby transfers to County all right, title, and interest, including any copyright or other
intellectual property rights, in or to the Documents and Work. Upon expiration or termination of
this Agreement, the Documents and Work shall become the property of County and shall be
delivered by Consultant to the Contract Administrator within fifteen (15) days after expiration or
termination. Any compensation due to Consultant may be withheld until all Documents and Work
are received as provided in this Agreement. Consultant shall ensure that the requirements of this
section are included in all agreements with all Subconsultant(s).

11.3. Public Records. Notwithstanding any other provision in this Agreement, any action taken
by County in compliance with, or in a good faith attempt to comply with, the requirements of
Chapter 119, Florida Statutes, shall not constitute a breach of this Agreement. If Consultant is
acting on behalf of County as stated in Section 119.0701, Florida Statutes, Consultant shall:

11.3.1. Keep and maintain public records required by County to perform the services
under this Agreement;

11.3.2. Upon request from County, provide County with a copy of the requested records
or allow the records to be inspected or copied within a reasonable time and at a cost that
does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided
by Applicable Law;

11.3.3. Ensure that public records that are exempt or confidential and exempt from public
record requirements are not disclosed except as authorized by Applicable Law for the
duration of this Agreement and after completion or termination of this Agreement if the
records are not transferred to County; and

11.3.4. Upon completion or termination of this Agreement, transfer to County, at no cost,
all public records in possession of Consultant or keep and maintain public records
required by County to perform the services. If Consultant transfers the records to County,
Consultant shall destroy any duplicate public records that are exempt or confidential and
exempt. If Consultant keeps and maintains the public records, Consultant shall meet all
requirements of Applicable Law for retaining public records. All records stored
electronically must be provided to County upon request in a format that is compatible
with the information technology systems of County.

If Consultant receives a request for public records regarding this Agreement or the Services,
Consultant must immediately notify the Contract Administrator in writing and provide all

RFP Contract # TRN2127251P1 Page 18 of 28



Exhibit 1
Page 19 of 53

requested records to County to enable County to timely respond to the public records request.
County will respond to all such public records requests.

Consultant must separately submit and conspicuously label as “RESTRICTED MATERIAL—-DO NOT
PRODUCE” any material (a) that Consultant contends constitutes or contains its trade secrets
under Chapter 688, Florida Statutes, or (b) for which Consultant asserts a right to withhold from
public disclosure as confidential or otherwise exempt from production under Florida public
records laws (including Chapter 119, Florida Statutes) (collectively, “Restricted Material”). In
addition, Consultant must, simultaneous with the submission of any Restricted Material, provide
a sworn declaration or affidavit in a form acceptable to County from a person with personal
knowledge attesting that the Restricted Material constitutes trade secrets or is otherwise exempt
or confidential under Florida public records laws, including citing the applicable Florida statute
and specifying the factual basis for each such claim. Upon request by County, Consultant must
promptly identify the specific applicable statutory section that protects any particular document.
If a third party submits a request to County for records designated by Consultant as Restricted
Material, County shall refrain from disclosing such material unless otherwise ordered by a court
of competent jurisdiction, authorized in writing by Consultant, or the claimed exemption is
waived. Any failure by Consultant to strictly comply with the requirements of this section shall
constitute Consultant’s waiver of County’s obligation to treat the records as Restricted Material.
Consultant must indemnify and hold harmless County and its employees and agents from any
and all claims, causes of action, losses, fines, penalties, damages, judgments, and liabilities of any
kind, including attorneys’ fees, litigation expenses, and court costs, relating to nondisclosure of
Restricted Material in response to a third-party request.

IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER
119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT (954) 577-4566, SGAFFUD@BROWARD.ORG, 1 NORTH UNIVERSITY DRIVE,
BOX B300, PLANTATION, FLORIDA 33324.

11.4. Audit Rights and Retention of Records. Consultant and all Subconsultants shall preserve
all Contract Records (as defined below) for a minimum period of three (3) years after expiration
or termination of this Agreement or until resolution of any audit findings, whichever is longer.
This article shall survive any dispute or litigation between the Parties, and Consultant expressly
acknowledges and agrees to be bound by this article throughout the course of any dispute or
litigation with County. Contract Records shall, upon reasonable notice, be open to County
inspection and subject to audit and reproduction during normal business hours. County audits
and inspections pursuant to this section may be performed by any County representative
(including any outside representative engaged by County). County may conduct audits or
inspections at any time during the term of this Agreement and for a period of three (3) years after
the expiration or termination of this Agreement (or longer if required by Applicable Law). County
may, without limitation, verify information, payroll distribution, and amounts through
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interviews, written affirmations, and on-site inspection with Consultant’s employees,
Subconsultants, vendors, or other labor.

Contract Records include any and all information, materials and data of every kind and character,
including, without limitation, records, books, papers, documents, subscriptions, recordings,
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily
diaries, drawings, receipts, vouchers, memoranda, e-mails, and any and all other documents that
pertain to rights, duties, obligations, or performance under this Agreement. Contract Records
include hard copy and electronic records, written policies and procedures, time sheets, payroll
records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices
and related payment documentation, cost and expense reports, general ledgers, insurance
rebates and dividends, and any other records pertaining to rights, duties, obligations or
performance under this Agreement, whether by Consultant or Subconsultants.

County shall have the right to audit, review, examine, inspect, analyze, and make copies of all
Contract Records at a location within Broward County. Consultant hereby grants County the right
to conduct such audit or review at Consultant’s place of business, if deemed appropriate by
County, with seventy-two (72) hours’ advance notice. Consultant agrees to provide adequate and
appropriate workspace. Consultant shall provide County with reasonable access to Consultant’s
facilities, and County shall be allowed to interview all current or former employees to discuss
matters pertinent to the performance of this Agreement. Consultant shall make all Contract
Records available electronically in common file formats or via remote access if, and to the extent,
requested by County.

Consultant shall, by written contract, require all Subconsultants to agree to the requirements and
obligations of this section.

Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for
County’s disallowance and recovery of any payment upon such entry. If an audit or inspection
reveals overpricing or overcharges to County of any nature by Consultant or its Subconsultants
in excess of five percent (5%) of the total contract billings reviewed by County, Consultant shall
make adjustments for the overcharges and pay liquidated damages pursuant to Section 5.8. Any
adjustments or payments due as a result of such audit or inspection shall be made within
thirty (30) days after presentation of County’s findings to Consultant.

11.5. Subconsultants. Consultant shall utilize only the Subconsultants identified in Exhibit E,
Schedule of Subconsultants, to provide the Services for this Project. Consultant shall obtain
written approval of Contract Administrator prior to changing or modifying the Schedule of
Subconsultants, which shall be automatically updated upon such written approval. Consultant
shall bind in writing each and every approved Subconsultant to the terms stated in this
Agreement, provided that this provision shall not, in and of itself, impose the insurance
requirements set forth in Article 9 on Consultant’s Subconsultants.
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11.6. Assignment. Neither this Agreement nor any interest herein shall be assigned,
transferred, or encumbered without the written consent of the other Party. Any assignment,
transfer, encumbrance, or subcontract in violation of this section shall be void and ineffective,
constitute a breach of this Agreement, and permit the non-assigning Party to immediately
terminate this Agreement, in addition to any other remedies available to the non-assigning Party
at law or in equity. County reserves the right to condition its approval of any assignment, transfer,
encumbrance, or subcontract upon further due diligence and an additional fee paid to County to
reasonably compensate it for the performance of any such due diligence.

11.7. Indemnification of County. Consultant shall indemnify and hold harmless County and its
current, past, and future officers and employees from liabilities, damages, losses, and costs,
including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence,
recklessness or intentionally wrongful conduct of Consultant or other persons employed or
utilized by Consultant in the performance of this Agreement. The provisions of this section shall
survive the expiration or earlier termination of this Agreement. To the extent considered
necessary by Contract Administrator and County Attorney, any sums due Consultant under this
Agreement may be retained by County until all of County’s claims subject to this indemnification
obligation have been settled or otherwise resolved, and any amount withheld shall not be subject
to payment of interest by County.

11.8. Prior Agreements. This Agreement represents the final and complete understanding of
the Parties regarding the subject matter of this Agreement and supersedes all prior and
contemporaneous negotiations and discussions regarding same. All commitments, agreements,
and understandings of the Parties concerning the subject matter of this Agreement are contained
herein.

11.9. Amendments. Unless otherwise expressly authorized herein, no modification,
amendment, or alteration of any portion of this Agreement is effective unless contained in a
written document executed with the same or similar formality as this Agreement and by duly
authorized representatives of County and Consultant.

11.10. Notices. Unless otherwise stated herein, for notice to a Party to be effective under this
Agreement, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight
delivery, each with a contemporaneous copy via e-mail, to the addresses listed below and shall
be effective upon mailing or hand delivery (provided the contemporaneous email is also sent).
Addresses may be changed by the applicable Party providing notice of such change in accordance
with this section.

FOR COUNTY:

Broward County Highway Construction and Engineering Division
Attn: Richard Tornese, P.E.

1 North University Drive, Box B300. Suite 3200B

Plantation, Florida 33324

Email address: rtornese@broward.org
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FOR CONSULTANT:

SOLID Consulting Engineers, Inc.
Attn: Osvaldo Larrazabal

14400 Pedigree Lane

Southwest Ranches, Florida 33330
Email address: ossie@solidcei.com

11.11. Interpretation. The titles and headings contained in this Agreement are for reference
purposes only and shall not in any way affect the meaning or interpretation of this Agreement.
All personal pronouns used in this Agreement shall include any other gender, and the singular
shall include the plural, and vice versa, unless the context otherwise requires. Terms such as
“herein” refer to this Agreement as a whole and not to any particular sentence, paragraph, or
section where they appear, unless the context otherwise requires. Whenever reference is made
to a section or article of this Agreement, such reference is to the section or article as a whole,
including all subsections thereof, unless the reference is made to a particular subsection or
subparagraph of such section or article. Any reference to “days” means calendar days, unless
otherwise expressly stated. Any reference to approval by County shall require approval in writing,
unless otherwise expressly stated.

11.12. Consultant’s Staff. Consultant will provide the key staff identified in its proposal for
Project as long as said key staff are in Consultant’s employment. Consultant will obtain prior
written approval of Contract Administrator to change key staff. Consultant shall provide Contract
Administrator with such information as necessary for County to determine the suitability of
proposed new key staff. Contract Administrator will be reasonable in evaluating key staff
qualifications. If Contract Administrator desires to request removal of any of Consultant’s staff,
Contract Administrator shall first meet with Consultant and provide reasonable justification for
said removal; upon such reasonable justification, Consultant shall use good faith efforts to
remove or reassign the staff at issue.

11.13. Drug-Free Workplace. To the extent required under Section 21.23(f), Broward County
Administrative Code, or Section 287.087, Florida Statutes, Consultant certifies that it has and will
maintain a drug-free workplace program for the duration of this Agreement.

11.14. Independent Contractor. Consultant is an independent contractor under this Agreement,
and nothing in this Agreement shall constitute or create a partnership, joint venture, or any other
relationship between the Parties. In providing Services under this Agreement, neither Consultant
nor its agents shall act as officers, employees, or agents of County, except as authorized by the
Contract Administrator for permitting, licensing, or other regulatory requirements. Consultant
shall not have the right to bind County to any obligation not expressly undertaken by County
under this Agreement.

11.15. Regulatory Capacity. Notwithstanding the fact that County is a political subdivision with
certain regulatory authority, County’s performance under this Agreement is as a Party to this
Agreement and in the capacity as owner of the Project. If County exercises its regulatory
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authority, the exercise of such authority and the enforcement of Applicable Law shall have
occurred pursuant to County’s regulatory authority as a governmental body separate and apart
from this Agreement, and shall not be attributable in any manner to County as a Party to this
Agreement.

11.16. Sovereign Immunity. Except to the extent sovereign immunity may be deemed to be
waived by entering into this Agreement, nothing herein is intended to serve as a waiver of
sovereign immunity by County nor shall anything included herein be construed as consent by
County to be sued by third parties in any matter arising out of this Agreement.

11.17. Third-Party Beneficiaries. Neither Consultant nor County intends to primarily or directly
benefit a third party by this Agreement. Therefore, the Parties acknowledge that there are no
third-party beneficiaries to this Agreement and that no third party shall be entitled to assert a
right or claim against either of them based upon this Agreement.

11.18. Conflicts. Neither Consultant nor its employees shall have or hold any continuing or
frequently recurring employment or contractual relationship that is substantially antagonistic or
incompatible with Consultant’s loyal and conscientious exercise of judgment and care related to
its performance under this Agreement. During the term of this Agreement, none of Consultant’s
officers or employees shall serve as an expert witness against County in any legal or
administrative proceeding in which they or Consultant is not a party, unless compelled by legal
process. Further, such persons shall not give sworn testimony or issue a report or writing, as an
expression of such person’s expert opinion that is adverse or prejudicial to the interests of County
in connection with any such pending or threatened legal or administrative proceeding unless
compelled by legal process. The limitations of this section shall not preclude Consultant or any
persons in any way from representing themselves, including giving expert testimony in support
of such representation, in any action or in any administrative or legal proceeding. If Consultant is
permitted pursuant to this Agreement to utilize Subconsultants to perform any Services required
by this Agreement, Consultant shall require such Subconsultants, by written contract, to comply
with the provisions of this section to the same extent as Consultant.

11.19. Materiality and Waiver of Breach. Each requirement, duty, and obligation set forth in this
Agreement was bargained for at arm’s-length and is agreed to by the Parties. Each requirement,
duty, and obligation set forth in this Agreement is substantial and important to the formation of
this Agreement, and each is, therefore, a material term. County’s failure to enforce any provision
of this Agreement shall not be deemed a waiver of such provision or modification of this
Agreement. A waiver of any breach shall not be deemed a waiver of any subsequent breach and
shall not be construed to be a modification of this Agreement. To be effective, any waiver must
be in writing signed by an authorized signatory of the Party granting the waiver.

11.20. Compliance with Laws. Consultant and the Services must comply with all Applicable Law,
including, without limitation, the Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504
of the Rehabilitation Act of 1973, and the requirements of any applicable grant agreements.
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11.21. Severability. If any part of this Agreement is found to be unenforceable by any court of
competent jurisdiction, that part shall be deemed severed from this Agreement and the balance
of this Agreement shall remain in full force and effect.

11.22. Joint Preparation. This Agreement has been jointly prepared by the Parties and shall not
be construed more strictly against either Party.

11.23. Priority of Provisions. If there is a conflict or inconsistency between any term, statement,
requirement, or provision of any document or exhibit attached to, referenced by, orincorporated
in this Agreement and any provision within an article or section of this Agreement, the article or
section shall prevail and be given effect.

11.24. Law, Jurisdiction, Venue, Waiver of Jury Trial. This Agreement shall be interpreted and
construed in accordance with and governed by the laws of the State of Florida. The exclusive
venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in
the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any claim
arising from, related to, or in connection with this Agreement must be litigated in federal court,
the exclusive venue for any such lawsuit shall be in the United States District Court or United
States Bankruptcy Court for the Southern District of Florida. EACH PARTY HEREBY EXPRESSLY
WAIVES ANY RIGHTS IT MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO
THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW A DEMAND FOR A JURY TRIAL AFTER
WRITTEN NOTICE BY THE OTHER PARTY, THE PARTY MAKING THE DEMAND FOR JURY TRIAL
SHALL BE LIABLE FOR REASONABLE ATTORNEYS’ FEES AND COSTS OF THE OTHER PARTY TO
CONTEST THE DEMAND FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE
COURT IN ADJUDICATING THE MOTION.

11.25. Reuse of Project. County may, at its option, reuse (in whole or in part) the resulting end-
product or deliverables resulting from Consultant’s Services (including, but not limited to,
drawings, specifications, other documents, and services as described herein and in Exhibit A); and
Consultant agrees to such reuse in accordance with this provision. If the Contract Administrator
elects to reuse the services, drawings, specifications, and other documents, in whole or in part,
prepared by Consultant pursuant to this Agreement, Consultant will be paid a reuse fee to be
negotiated between Consultant and County, subject to approval by the proper awarding
authority. Each reuse assignment shall include any modifications to the drawings, specifications,
and other documents required to adapt the design documents to the new use. This reuse may
include preparation of reverse plans, changes to the program, provision for exceptional site
conditions, preparation of documents for off-site improvements, provisions for revised solar
orientation, provisions for revised vehicular and pedestrian access, and modifications to building
elevations, ornament, or other aesthetic features. In all reuse assignments, Consultant shall
revise the design documents to comply with building codes and other jurisdictional requirements
current at the time of reuse for the new use or site location. The terms and conditions of this
Agreement shall remain in force for each reuse project, unless otherwise agreed by the Parties
in writing.
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11.26. Payable Interest.

11.26.1. Payment of Interest. Unless prohibited by Applicable Law, County shall not be
liable for interest to Consultant for any reason, whether as prejudgment interest or for
any other purpose, and Consultant waives, rejects, disclaims, and surrenders any and all
entitlement to interest in connection with a dispute or claim arising from, related to, or
in connection with this Agreement.

11.26.2. Rate of Interest. If the preceding subsection is inapplicable or is determined to
be invalid or unenforceable by a court of competent jurisdiction, the annual rate of
interest payable by County under this Agreement, whether as prejudgment interest or for
any other purpose, shall be, to the full extent permissible under Applicable Law, one
guarter of one percent (0.25%) simple interest (uncompounded).

11.27. Incorporation by Reference. Any and all Recital clauses stated above are true and correct
and are incorporated in this Agreement by reference. The attached Exhibits are incorporated into
and made a part of this Agreement.

11.28. Counterparts and Multiple Originals. This Agreement may be executed in multiple
originals, and may be executed in counterparts, whether signed physically or electronically, each
of which shall be deemed to be an original, but all of which, taken together, shall constitute one
and the same agreement.

11.29. Polystyrene Food Service Articles. Consultant shall not sell or provide for use on County
property expanded polystyrene products or food service articles (e.g., Styrofoam),
unencapsulated expanded polystyrene products, or single-use plastic straws or stirrers, as set
forth in more detail in Section 27.173, Broward County Administrative Code.

11.30. Public Art and Design. To the extent the Project includes artwork as defined by
Section 1-88 of the Code, Consultant shall cooperate with the artist for the purpose of properly
incorporating the artist’s design(s) into the design of the Project. Consultant shall notify the artist
in writing of all design meetings and shall provide the artist with a schedule of milestone dates.
If requested by County, Consultant shall provide workspace for the artist during the preliminary
design and design phases. The artist’s design as properly incorporated into the design of the
Project shall be permitted as part of the master site or facility plan. Consultant’s compensation
pursuant to this Agreement includes the services to comply with the requirements set forth in
this section. Consultant shall ensure that Subconsultants, if any, are informed of Broward
County’s Public Art and Design Program and any applicable requirement of working with the
artist(s). If the Project is funded in whole or in part with proceeds from the transportation surtax,
only artistic elements that are not prohibited under Section 212.055(1), Florida Statutes, may be
funded through the surtax.

11.31. Anti-Human Trafficking. By execution of this Agreement by the undersigned authorized
representative of Consultant, Consultant hereby attests under penalty of perjury that Consultant
does not use coercion for labor or services, as such terms are defined in Section 787.06, Florida
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Statutes; under penalties of perjury, the undersigned authorized representative of Consultant
declares that they have read the foregoing statement and that the facts stated in it are true.

11.32. Iron and Steel Products. If this Agreement is for a “public works project” as defined in
Section 255.0993, Florida Statutes, then any iron or steel product permanently incorporated in
the Project must be produced in the United States, unless specifically exempted in writing by the
Contract Administrator in accordance with Section 255.0993, Florida Statutes.

(The remainder of this page is intentionally left blank.)
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: Broward
County, through its Board of County Commissioners, signing by and through its Mayor
or Vice-Mayor authorized to execute same by Board action on the ___ day of
20__; and Consultant, signing by and through its duly authorized representative.

COUNTY

ATTEST: BROWARD COUNTY, by and through
its Board of County Commissioners

By: By:
Broward County Administrator, as Mayor

ex officio Clerk of the Broward County

Board of County Commissioners ____dayof ,20

Approved as to form by

Andrew J. Meyers

Broward County Attorney

115 South Andrews Avenue, Suite 423
Fort Lauderdale, Florida 33301
Telephone: (954) 357-7600

G aVin P gigri\‘tally zigned by Gavin
L . Rynar
Ryn ard Da.te: .2024.1'0.1‘5
By 09:19:51 -04'00
Gavin P. Rynard (Date)

Assistant County Attorney

4| , 2024.10.15
v /{/%rmg 09:47:56 -04'00'
Nathaniel A. Klitsberg (Date)
Transportation Surtax General Counsel

B

NAK/gpr
TRN2127251P1 Pompano Park Place CEl Services Agr.doc
10/04/2024

#1119472.2
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AGREEMENT BETWEEN BROWARD COUNTY AND SOLID CONSULTING ENGINEERS, INC.
FOR CONSULTANT SERVICES FOR
CONSTRUCTION ENGINEERING AND INSPECTION (“CEI”) SERVICES FOR POMPANO PARK
PLACE (SW 3RD ST) IMPROVEMENTS
(RFP # TRN2127251P1)

CONSULTANT

SOLID CONSULTING ENGINEERS, INC.

Digitally signed by Osvaldo

Osvaldo Larrazabal Larrazabal
By : Date: 2024.10.14 16:39:04 -04'00'

Authorized Signer

Osvaldo Larrazabal / Principal

Print Name and Title

14 day of October ,2024
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BRIC:WARD

COUNITY

F L O R I D A

EXHIBIT A

BROWARD COUNTY

CONSTRUCTION ENGINEERING AND INSPECTION (“CEI”) SERVICES
FOR
POMPANO PARK PLACE (SW 3RP ST)
IMPROVEMENTS PROJECT

SCOPE OF SERVICES
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CEI SERVICES FOR POMPANO PARK PLACE (SW 3R° ST) IMPROVEMENTS PROJECT

Broward County’s (“County”) Highway Construction and Engineering Division (“HCED”) is
engaging SOLID Consulting Engineers, Inc. (“Consultant”’) to provide construction,
engineering, and inspection (“CEl") professional Services (“CEIl Services”) and technical
support services related to the construction of Pompano Park Place (Race Track Road/SW 3™
Street/Sgt Chris Reyka Place) Improvements Project from Powerline Road to S. Cypress Road
(“Project”). The CEI Services include, but are not limited to, monitoring the construction of the
following items: roadway rehabilitation with milling, resurfacing, minor drainage improvements,
new bike lanes and sidewalks including Americans with Disabilities Act (“ADA”) upgrades,
signing and pavement markings, and landscaping (“Construction Work”).

GENERAL DESCRIPTION

2.1 Consultant will utilize effective control procedures that will ensure that the
Construction Work is performed in conformity with the plans, specifications, and
contract provisions contained in County’s construction contract with the Contractor
(“Contract”).

2.2 Consultant will provide technical and administrative personnel as necessary to
effectively carry out its responsibilities under this Agreement.

2.3 To allow sufficient time for Consultant to schedule its activities, the Contract
Administrator will issue a Notice to Proceed (“NTP”), currently estimated to be
November-December 2024, to Consultant at least thirty (30) calendar days in
advance of the commencement of the Construction Work.

2.4 Consultant is fully responsible for carrying out all functions required by this
Agreement.

2.5 Consultant will coordinate all activities, correspondence, reports, and other
communications necessary for the Contract Administrator to carry out its
responsibilities.

2.6 Consultant shall perform the CEI Services at all times while the Contractor is
performing Construction Work.

CEl SERVICES

3.1 General:

3.1.1  Consultant will provide CEI Services to administer the Construction Work in a
manner that ensures that the Construction Work is performed in conformity
with the plans, specifications, and Contract.

3.1.2 Consultant will advise the Contract Administrator in writing, of any omissions,
substitutions, defects, and deficiencies noted in the Construction Work and the
corrective action to be taken by Contractor. Consultant’s CEIl Services in no
way relieves Contractor of its responsibility for the means and methods and the
satisfactory performance of the Construction Work.
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Survey Control:

3.2.1  Upon authorization by the Contract Administrator, or designee, Consultant will
verify the existence and accuracy of all reference point locations and baseline
control points as indicated in the construction plans. Consultant will re-establish
any missing or disturbed control points as may be required to maintain the
accuracy of the survey control.

3.2.2 Upon authorization by the Contract Administrator, or designee, Consultant will
establish the survey control baseline(s) along with sufficient baseline control
points and benchmarks at appropriate intervals along the Construction Work
for use by Contractor and Consultant in performing verification surveys of
construction layout. Consultant is responsible for the following Services: (1)
making and recording such measurements as are necessary to calculate and
document quantities for pay items; and, (2) making and recording pre-
construction cross section surveys of the Construction Work site in those areas
where earthwork (i.e., embankment, excavation, etc.) is part of the Construction
Work; and (3) performing incidental engineering surveys as may be necessary
to carry out the Services and for verification and confirmation of the accuracy
of Contractor’s survey layout work.

Resident Inspection: Consultant will provide CEI Services to monitor Contractor’s on-
site construction operations and to inspect all materials entering into the work site as
required to ensure that the quality of workmanship and materials is such that the
Construction Work is completed in conformity with the plans, specifications, and
Contract. Consultant will keep detailed, accurate records of Contractor's daily
operations and significant events that affect the work.

Verification Testing: Consultant will perform sampling and testing of component
materials and completed work items to the extent that it ensures that the materials and
workmanship incorporated in the Construction Work conform with the plans,
specifications, and the Contract.

Construction Administration Services: Consultant will perform all Services necessary
to ensure that proper coordination of the activities of all parties involved in
accomplishing completion of the Construction Work is achieved; maintaining complete,
accurate records of all activities and events relating to the Project; properly
documenting all significant changes to the Project; providing interpretations of the
plans, specifications and Contract provisions; making recommendations to the

Contract Administrator to resolve disputes which arise in relation to the Construction

Work contract; and maintaining an adequate level of surveillance of Contractor's

activities. Consultant’s responsibilities include but are not limited to:

3.5.1  Scheduling and conducting a pre-construction conference for the Construction
Work with Contractor and, if necessary, its Subcontractors. Recording
significant information revealed and decisions made at this conference and
distributing copies of these minutes to the appropriate parties.

3.5.2 Maintaining on a daily basis a complete and accurate record of all activities and
events relating to the Project and a record of all Construction Work completed
by Contractor, including quantities of pay items. Consultant will immediately
report apparent significant changes in quantity, time, or cost as they are noted.
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3.5.4

3.5.5

3.5.6

3.5.7

3.5.8

3.5.9

3.5.10

3.5.11

3.5.12

3.5.13
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Maintaining a construction diary acceptable to the Contract Administrator. In
addition to the standard construction diary, Consultant is required to enter the
construction diary information into the HCED Inspections Application.
Maintaining a log of all materials entering into the work site with the proper
indication of the basis of acceptance of each shipment of material.
Maintaining records of all sampling and testing required of Consultant and
Contractor and analyzing such records required to ascertain the acceptability
of materials and completed work items. The field reports for records of work
and testing results are to be submitted by Consultant to the Contract
Administrator or designee within one week of each request.

Obtaining and reviewing Contractor's construction baseline and monthly
progress schedules; analyzing and providing Consultant’s findings to County’s
Contract Administrator in written reports and/or in a reporting form provided by
the Contract Administrator, together with a draft of a response to Contractor. If
additional or interim reports are required by the Contract Administrator during
the term of the Agreement, Consultant must provide them to the Contract
Administrator at no additional cost to County. Following the Contract
Administrator’s review of each report, Consultant will respond to Contractor
specifying the modifications that Contractor must make for Consultant’s
approval. Consultant must communicate the approval to Contractor and the
approved schedule will serve as the baseline by which all contractual
schedule—related issues are measured and evaluated.

Providing Contractor with interpretations of the plans, specifications, and
Contract. Consultant will communicate with the Contract Administrator when
an interpretation involves complex issues or may have an impact on the cost
of performing the work.

Analyzing problems that arise during the Construction Work and proposals
submitted by Contractor to remedy those problems and preparing and
submitting a written recommendation to the Contract Administrator.

Analyzing changes to the plans, specifications, or the Contract and extra work
that appears to be necessary to carry out the intent of that Contract.

When Consultant or the Contract Administrator determine that a modification
to the Contract for the Construction Work is required due to a necessary
change in the character of the Construction Work, Consultant shall coordinate
with and assist County (as may be requested by the Contract Administrator) in
the negotiation of prices with Contractor and prepare and submit a change
order for approval by the Contract Administrator in accordance with all
applicable County requirements.

Analyzing any Contractor claims for additional compensation, along with
preparing a recommendation to the Contract Administrator opining on the
validity and reasonableness of charges and assist (as may be requested by the
Contract Administrator) in the negotiations leading to recommendations for
resolution of the claim.

Reviewing Contractor’s time impact analyses and providing recommendations
on any Contractor request for a time extension.

Monitoring the Construction Work to determine whether Contractor’'s
construction activities violate the requirements of any permits; and in the event
of any violations or potential violations, immediately notifying the Contract
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3.5.16

3.5.17

3.5.18

3.5.19

3.5.20

3.5.21

3.5.22

3.5.23

4. PERSONNEL:
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Administrator and Contractor of same and ensuring Contractor’s immediate
resolution of the problem.

Maintaining a complete log of all submittals of shop drawings, noting the dates
of the first submittal and subsequent reviews and resubmittals, approvals, etc.
Consultant will take note of and verify that any changes are properly carried
through to construction and further record, report, make recommendations, and
evaluate any circumstances which may affect the progress or cost of the work.
Consultant will actively encourage all its reviewers to accomplish reviews
promptly. Shop drawings shall include any manuals or similar documents
outlining proposed construction procedures submitted by Contractor.
Monitoring Contractor's coordination with utility companies to ensure that
conflicting utilities are removed, adjusted, or protected in-place in a timely
manner to avoid delays to the Construction Work.

Conducting and documenting field reviews of the maintenance of traffic
operation after normal working hours, weekends, and holidays if maintenance
of traffic represents a potential hazard to the public.

Performing required survey work to prevent delaying Contractor’s operations
when requested by the Contract Administrator.

Producing reports, verifying quantity calculations, and obtaining field
measurements for payment purposes to facilitate prompt processing of such
information when needed to prevent delays in Contractor’s activities in order
for the Contract Administrator to make timely payment or provide written
communications to Contractor.

Analyzing the extent of any proposed changed condition that will affect the
Construction Work and providing a fair estimate of cost and time change, if any,
prior to Contractor providing its estimate.

Assisting (as may be requested by the Contract Administrator) HCED in the
negotiations of all changes with Contractor using Consultant’s prepared fair
cost estimate as a basis.

Preparing documentation and records in compliance with the Contract,
justifying all payments to Contractor through the use of surveys, spreadsheets,
tracking logs, etc.

Providing five high-resolution digital photos monthly (between 25- and 30- day
intervals) showing in detail the entire Construction Work site from various views
shot at 500-foot altitude depicting the progress of the Construction Work
throughout the term of the Contract.

Submitting the final set of documents to document the progress of the
Construction Work ("Final Documentation”), including materials certification
and one (1) signed and sealed set of final “as-built plans.”

4.1 General Requirements:

411

41.2

Consultant will provide sufficient qualified personnel as necessary to effectively
carry out its responsibilities under this Agreement.

Consultant will remove personnel within two weeks of receipt of written
notification from the Contract Administrator directing such assignment or
removal.
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4.2 Personnel_ Qualifications:

4.21

422

423

All personnel shall be qualified by experience and education. All personnel shall
be qualified by experience and education. Consultant must submit in writing to
the Contract Administrator the names of personnel proposed for assignment to
the Project, including a detailed resume for each containing at a minimum:
salary, education, and experience. A request for personnel approval is to be
submitted by Consultant to the Contract Administrator at least two weeks prior
to the date any personnel of Consultant reports to work.

Before the Project begins, Consultant must ensure that all Project staff have a
working knowledge of the current Florida Department of Transportation
Construction Project Administration Manual and possesses all the necessary
qualifications / certifications for fulfilling the duties of the position they hold.

Minimum qualifications for Consultant personnel are set forth in this section.
Exceptions to these minimum qualifications are subject to prior review and
approval by the Contract Administrator on a case-by-case basis, in the Contract
Administrator's sole discretion. The following positions and minimum
qualifications are not a requirement for Consultant to use the following
personnel to perform the Services on the Project.

4.2.3.1 CEIlI SENIOR PROJECT ENGINEER - Either a civil engineering
degree and registered in the State of Florida as a Professional
Engineer (or if registered in another state, the ability to obtain
registration in the State of Florida within six months of Agreement
execution) and six (6) years of engineering experience, two (2) years
of which are in major road or bridge construction or five (5) years in
major bridge construction; or for non-degreed personnel the
aforementioned the State of Florida Professional Engineer
registration and ten (10) years of engineering experience with two (2)
years in major road or bridge construction. Qualifications include the
ability to communicate effectively in English (verbally and in writing);
to direct highly complex and specialized construction engineering
administration and inspection programs; to plan and organize the
work of subordinate and other Consultant staff members; and to
reviews program for conformance with Department of Transporation
(“FDOT”) standards. In additon to the above-referenced
qualifications, the person(s) in this position must have, prior to the
Effective Date of this Agreement, attended the FDOT
Construction Training / Qualification Program (“CTQP”) Quality
Control Manager course and pass the examination and have a FDOT
Advanced Maintenance of Traffic (‘MOT”) certification.
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CEl PROJECT ADMINISTRATOR/PROJECT ENGINEER - A civil
engineering degree plus two (2) years of engineering experience in
general road construction, or for non-degreed personnel, eight (8)
years of experience as CEI Project Administrator, two (2) years of
which involved the construction of major roads. A Project
Administrator/Project Engineer must have supervised two or more
inspectors as well as one or more support staff (office manager,
compliance officer, and secretary) and have been directly
responsible for all CEl Services assigned. Receives general
instructions regarding assignments and is expected to exercise
initiative and independent judgment in the solution of work problems.
Directs and assigns specific tasks to inspectors and assists in all
phases of the Construction Work. This personnel is responsible for
the verification and processing of the progress and final estimates
throughout the Construction Work duration. In addition to the above-
referenced qualifications, the person(s) in this position must have the
CTQP Final Estimates Level Il qualification, the FDOT Advanced
MOT certification.

CEI SENIOR INSPECTOR (ROADWAY) — High school graduate or
equivalent plus four (4) years of experience in construction
inspection, with two (2) years of experience in roadway construction
inspection or a civil engineering degree and one (1) year of road CEI
experience with the capacity to earn additional required qualifications
within one year. This person is responsible for performing highly
complex technical assignments in field surveying and construction
layout, making and checking engineering computations, inspecting
construction work, conducting field tests, responsible for coordinating
and managing the CEI Inspectors. Work is performed under the
general supervision of the CEl Project Administrator. In addition to
the above-referenced qualifications, the person(s) in this position
must have the following qualifications and maintain throughout
the term of this Agreement the following certifications:

4.2.3.3.1 QUALIFICATIONS:

CTQP Concrete Field Technician Level |, CTQP Asphalt
Roadway Level |, CTQP Asphalt Roadway Level II, CTQP
Earthwork Construction Inspection Level |, CTQP Earthwork
Construction Inspection Level I, and CTQP Final Estimates
Level |

4.2.3.3.2 CERTIFICATIONS:

FDOT Intermediate MOT, Nuclear Radiation Safety, and
IMSA Traffic Signal Inspector Level |
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4.2.3.4 CEIINSPECTOR - High school graduate or equivalent plus two (2)
years experience in construction inspection, with one (1) year must
have been in bridge and/or roadway construction. This person is
responsible for performing assignments in assisting the CEI Senior
Inspector in the performance of their duties. Receive general
supervision from the Senior Inspector who reviews work while in
progress. Civil engineering graduates must obtain certifications
within the first year of working as an inspector or Engineer Intern.
Exceptions will be permitted on a case-by-case basis base on
qualifications and certifications appropriate for specific inspection
duties. In addition to the above-referenced qualifications, the
person(s) in this position must have the following qualifications
and maintain throughout the term of this Agreement the
following certifications:

4.2.3.4.1 QUALIFICATIONS:

CTQP Concrete Field Inspector Level |, CTQP Asphalt
Roadway Level |, CTQP Earthwork Construction Inspection
Level |, and CTQP Final Estimates Level |

4.2.3.4.2 CERTIFICATIONS:
FDOT Intermediate MOT; Nuclear Radiation Safety; IMSA
Traffic Signal Inspector Level |; and Florida Stormwater,
Erosion, and Sedimentation Control Training and Certification
Program for Inspectors and Contractors

4.2.3.5 CEI SECRETARY/CLERK - High school graduate or equivalent plus
two (2) years of secretarial and/or clerical experience, and
experience in the use of standard word processing software. This
person will exercise independent initiative to help relieve the
supervisor of clerical detail, monitor County Business Enterprise
(“CBE”) compliance, perform data entry into various County
databases for contract tracking. This position will under the general
supervision of the Senior Project Engineer and staff.

4.2.4 For any position not defined in section 4.2.3, Consultant will adhere to the use
of the standard job classes and qualifications defined in the FDOT Negotiation
Handbook when classifying Consultant staff. Consultant will provide the
qualifications and experience of the proposed staff. Consultant staff who do not
meet the requirements for the job class will need to be reclassified. For
purposes of establishing contract job classes, Consultant staff are classified
according to the definition provided in section 4.2.3 or as in the FDOT
Negotiation Handbook and shall not be classified based on the position or title
they hold within their firm.
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4.3 Staffing:

4.3.1 Consultant will adequately staff and maintain an appropriate staff after
completion of the Construction Work to complete the Final Documentation.
These personnel must be thoroughly familiar with all aspects of construction
and final measurements of the various pay items and must be available to
resolve disputed final pay quantities until the work on the Contract has been
closed.

4 4 Licensing for Equipment Operation:

4.4.1 Consultant must obtain proper staff licenses from government agencies for
equipment and personnel operating equipment when licenses are required.

4.4.2 Consultant must obtain licensing for itself and ensure its Subconsultants obtain
licensing of surface moisture nuclear density gauges through the Florida
Department of Health, Bureau of Radiation Control, where applicable. Only
nuclear density inspectors approved by Consultant’s radiation safety officer
are authorized to operate surface moisture density gauges. The Contract
Administrator may monitor the activity of Consultant’'s nuclear density
inspectors.

5. TIME FOR PERFORMANCE:

Consultant’'s CEIl Services performed under this Agreement and Scope of Services will occur
concurrently with the Construction Work and is estimated to be completed within 24 (twenty-four)
months after Contract Administrator’s issuance of the NTP to Consultant. However, the term of the
Agreement may be extended so that Consultant’s Services are available throughout the duration
of the Construction Work and through the completion of all Final Documentation required under the
this Scope of Services.

END OF SCOPE OF WORK
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Exhibit B
Maximum Billing Rates
Project No: TRN2127251P1
Project Title: CEl Services for Pompano Park Place (SW 3rd St) Improvements
Consultant/ SOLID Consulting Engineers, Inc.
Subconsultant Name:
MAXIMUM
MULTIPLIER BILLING
MAXIMUM RATE
HOURLY RATE

TITLE (S/HR) X = (S/HR)
Construction Engineering $84.08 2.50 $210.20
and Inspection (“CEI”)
Senior Project Engineer
CEl Project Administrator $57.20 2.50 $143.00
CEl Senior Inspector $39.00 2.50 $97.50
CEl Inspector $30.00 2.50 $75.00

Multiplier of 3.09 is calculated as follows:

OVERHEAD = 127.10%
FRINGE = 53.98%
OPERATING MARGIN = 10%

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE

Notes:

Direct Expense = 20.68%

Multiplier = 3.09 (* Capped multiplier of 2.5 per County negotiations)
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Exhibit B
Maximum Billing Rates

Project No: TRN2127251P1

Project Title: CEl Services for Pompano Park Place (SW 3rd St) Improvements
Consultant/ SOLID Consulting Engineers, Inc. /
Subconsultant Name:  Conemco Engineering, Inc. d/b/a Conemco Consultants

MAXIMUM
MULTIPLIER BILLING
MAXIMUM RATE
HOURLY RATE
TITLE ($/HR) = (S/HR)
SUR Chief Surveyor, Professional $96.00 2.31 $221.76
Surveyor and Mapper (“PSM”)
3-man Survey Crew $96.00 2.31 $221.76
SUR Survey Project Manager 1 $40.00 2.31 $92.40
Multiplier of 2.31 is calculated as follows:

OVERHEAD = HOURLY RATE x OVERHEAD (100.00%)

FRINGE = HOURLY RATE x FRINGE (10.00%)

OPERATING MARGIN = 10.00%

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE

=231

Notes:

Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of

110% in accordance with Section 5.2.5.

RFP Contract # TRN2127251P1
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EXHIBIT B
MAXIMUM BILLING RATES
Project No: TRN2127251P1
Project Title: CEl Services for Pompano Park Place (SW 3rd St) Improvements
Consultant/ SOLID Consulting Engineers, Inc. /
Subconsultant Name:  Federal Engineering & Testing, Inc.
MAXIMUM
MULTIPLIER BILLING
MAXIMUM RATE
HOURLY RATE

TITLE ($/HR) X = ($/HR)
D t t™m

epartment Manager / $35.00 231 $80.85
Senior Engineering
Technician

Multiplier of 2.31 is calculated as follows:
OVERHEAD = HOURLY RATE x OVERHEAD (100.00%)
FRINGE = HOURLY RATE x FRINGE (10.00%)
OPERATING MARGIN = 10.00%
MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY
RATE
=231
Notes:

Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of
110% in accordance with Section 5.2.5.
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EXHIBIT B-1
DIRECT EXPENSE COSTS

Project No: TRN2127251P1
Project Title: CEl Services for Pompano Park Place (SW 3rd St) Improvements
Consultant Name: SOLID Consulting Engineers, Inc.

Exhibit 1
Page 41 of 53

. FAR Audited .
Maximum Direct Maximum
Position Hours Hourly Rate Direct Expense
(S/HR) Expense Cost
Rate
CEl Senior Project Engineer 116 $84.08 20.68% $2,016.98
CEl Project Administrator/CEl Project Engineer 2,310 $57.20 20.68% $27,324.90
CEIl Senior Inspector 2,145 $39.00 20.68% $17,299.85
CEl Inspector 660 $30.00 20.68% $4,094.64
Maximum
Total $50,736.37

Notes:

Reimbursable Direct Expense Costs will be paid based on the number of labor hours worked within the invoicing
period multiplied by the employees’ actual hourly rate. The Contract Administrator may transfer hours between
positions, which may change each position’s Direct Expense Cost, so long as the Maximum Total is unchanged. This

cost will include all field office direct expenses.
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Exhibit B-2
Reimbursables Expenses

Project No: TRN2127251P1
Project Title: CEl Services for Pompano Park Place (SW 3rd St) Improvements
Consultant/ SOLID Consulting Engineers, Inc.
Subconsultant Name: Federal Engineering & Testing, Inc.
Reimbursable Unit Cost Unit Quantity | Maximum
Total
Concrete Testing (Laboratory)
Cylinders — cast and tested by Laboratory Standard $90.00 Setof 4 4 $360.00
4x8 Cylinder, ASTM C-31, C-617 Cylinder
Earthwork Testing (Laboratory):
Embankment
Soils Classification AASHTO M-145 $125.00 Test 4 $500.00
Particle Size Analysis of Soil AASHTO T-88 (No Hydrometer) $125.00 Test 4 $ 500.00
Liquid Plastic Limit ASSHTO T-89/T-90 $125.00 Test 4 $ 500.00
Organic Content FM 1- AASHTO T-267 $125.00 Test 2 $260.00
Standard Proctor, FM-1 AASHTO T-99 $115.00 Test 4 $ 460.00
Type B Stabilization
Liquid Plastic Limit ASSHTO T-89/T-90 $125.00 Test 2 $ 250.00
Modified Proctor FM-1 AASHTO T-180 $115.00 Test 2 $230.00
Organic Content FM 1- AASHTO T-267 $ 65.00 Test 2 $130.00
Limerock Bearing Ratio (LBR) FM 5-515 $275.00 Test 2 $ 550.00
Soils Classification AASHTO M-145 $125.00 Test 2 $250.00
Particle Size Analysis of Soil AASHTO T-88 $125.00 Test 2 $ 250.00
Limerock Base (PIT PROCTOR VERIFICATION)
Limerock Bearing Ratio (LBR) FM 5-515 $275.00 Test 1 $275.00
Liquid Plastic Limit ASSHTO T-89/T-90 $125.00 Test 1 $125.00
Soils Classification AASHTO M-145 $125.00 Test 1 $125.00
Modified Proctor FM-1 AASHTO T-180 $115.00 Test 1 $115.00
Organic Content FM 1- AASHTO T-267 $ 65.00 Test 1 $ 65.00
Particle Size Analysis of Soil AASHTO T-88 $125.00 Test 1 $125.00
Asphalt Testing (Laboratory)
Structural Asphalt
Coring 6” $135.00 Core 5 $675.00
Asphalt Content FM 5-563 & Gradation FMI-T030 $375.00 Test 1 $375.00
Maximum Specific Gravity FM-1 AASHTO T-209 $50.00 Test 1 $50.00
Gmb-Plant FM 1-T 166 $200.00 Test 1 $200.00
Gmb-Roadway FM 1-T 166 $200.00 Test 1 $200.00
Friction Course
Coring 6” without Base Depth Check $135.00 Core 35 $4,725.00
Asphalt Content FM 5-563 & Gradation FMI-T030 $375.00 Test 7 $2,625.00
Maximum Specific Gravity FM-1 AASHTO T-209 $50.00 Test 7 $350.00
Gmb-Plant FM 1-T 166 $200.00 Test 7 $ 1,400.00
Gmb-Roadway FM 1-T 166 $200.00 Test 7 $ 1,400.00
Total Maximum Reimbursables: $17,070.00
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Exhibit B-2
Reimbursables Expenses
Project No: TRN2127251P1
Project Title: CEl Services for Pompano Park Place (SW 3rd St) Improvements
Consultant/ SOLID Consulting Engineers, Inc.
Subconsultant Name: Logan Oakes Communications Inc
Reimbursable Unit Cost Unit Quantity | Maximum
Total
Aerial and Ground Photography $350.00 Per visit 4 $1,400.00
Total Maximum Reimbursables: $ 1,400.00
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MINIMUM INSURANCE REQUIREMENTS

EXHIBIT C
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Project: Construction Engineering and Inspection (CEI) Services for Pompano Park Place (SW 3rd St) Improvements

Agency: Highway Construction and Engineering Division

TYPE OF INSURANCE ADDL | SUBR MINIMUM LIABILITY LIMITS
S INSD | WVD T T e T
Each Occurrence Aggregate
GENERAL LIABILITY - Broad form Bodily Injury
M Commercial General Liability
M Premises—Operations Property Damage
O XCU Explosion/Collapse/Underground _ ‘ ]
M Products/Completed Operations Hazard M Combined Bodily Injury and Property $1,000,000 $2,000,000
M Contractual Insurance Damage
M Broad Form Property Damage
M Independent Contractors Personal Injury
M Personal Injury
Per Occurrence or Claims-Made: Products & Completed Operations
M Per Occurrence o Claims-Made
Gen’l Aggregate Limit Applies per:
o Project o Policy oLoc. o Other
AUTO LIABILITY Bodily Ini h
M Comprehensive Form odily Injury (each person)
M Owned ' : ;
& Hired Bodily Injury (each accident)
M Non-owned
Property Damag
M Any Auto, If applicable SSpEty LRege
Note: May be waiveq’ if no dfiw'ng will be done in Combined Bodily Injury and Property $500,000
performance of services/project. Damage
O EXCESS LIABILITY / UMBRELLA
Per Occurrence or Claims-Made:
o Per Occurrence o Claims-Made
Note: May be used to supplement minimum liability
coverage requirements.
WORKER’S COMPENSATION N/A Each Accident STATUTORY LIMITS
Note: U.S. Longshoremen & Harbor Workers’ Act &
Jones Act is required for any activities on or about
navigable water.
M EMPLOYER’S LIABILITY Each Accident $500,000
M PROFESSIONAL LIABILITY (ERRORS & N/A Each Claim: $2,000,000
OMISSIONS) : . i
All engineering, surveying and design *Maximum Deductible: $100.000
professionals. ?
O POLLUTION/ENVIRONMENTAL Each Claim:
LIABILITY
*Maximum Deductible: $10,000
5'1 I\\]‘QS[.{::LLZ\ B BT BN SR *Maximum Deductible: $10,000 Completed
- Value
Note: Coverage must be “All Risk”, Completed
Value. CONTRACTOR IS RESPONSIBLE FOR DEDUCTIBLES
Broward County must be listed as a Loss Payee.

Description of Operations: Broward County is additional insured for liability. Insured’s insurance shall provide primary coverage and shall not require contribution
from the County, self-insurance or otherwise. Waiver of subrogation applies in favor of Broward County. For Claims-Made policies insurance must be maintained and
evidence of insurance must be provided for at least three (3) years after completion of the contract of work.

CERTIFICATE HOLDER:

Broward County
115 South Andrews Avenue
Fort Lauderdale. Florida 33301

o

Digitally signed by

COLLEEN A. POUNALL

Date: 2023.10.27
13:30:18 -04'00'

Risk Management Division
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Exhibit D
Work Authorization No. [___] under
Agreement [ ] between Broward County and [ ]
for [ ]
1. This Work Authorization is issued pursuant to the Agreement between Broward County
(“County”) and [ ] (“Consultant”) (collectively referred to as the “Parties”) for
[ ] (the “Agreement”), dated [ 1.
2. This Work Authorization directs Consultant to provide the services described in Exhibit A

of this Work Authorization and is issued pursuant to Article 6 of the Agreement.

3. Compensation and Method of Payment.

3.1

Payment for the services authorized by this Work Authorization shall be in

accordance with Article 5 of the Agreement and the agreed method of compensation is
as follows (check those boxes that apply):

]

3.1.1 Maximum Amount Not-To-Exceed Compensation. County shall pay
Consultant for the performance of Services identified in Exhibit A to this Work
Authorization as payable on a “Maximum Amount Not-To-Exceed” basis based
upon the Salary Costs as described in Section 5.2 of the Agreement and Exhibit B
of this Work Authorization, up to a maximum not-to-exceed amount of

| 1

3.1.2 Lump Sum Compensation. County shall pay Consultant for the performance
of all Services identified in Exhibit A to this Work Authorization as payable on a
“Lump Sum” basis and as set forth in Exhibit B of this Work Authorization, in a total
lump sum amount of S[ ].

3.1.3 Reimbursable Expenses. County has established a maximum not-to-exceed
amount of §[ ] for potential Reimbursable Expenses for work under
this Work Authorization, which may be utilized pursuant to Section 5.3 of the
Agreement. County will retain any unused amounts of those reimbursable
expenses.

4, Consultant shall perform the services described in Exhibit A within:

[]1

] calendar days (“Time for Performance”);

[ ] the time periods specified in the Project Schedule included in Exhibit A (“Time for
Performance”); said time periods shall commence from the date of the Notice to Proceed for

such services.
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5. CBE Goals.

5.1 In an effort to assist County in achieving its overall goal as set forth in the
Agreement, Consultant agrees to meet the following CBE participation goals by utilizing
the CBE firms for the work and dollar values described in Section 5.2 below: [ 1%.

5.2 In performing services for this Project, County and Consultant hereby incorporate
Consultant’s participating CBE firms, addresses, scope of work, and dollar value identified
in Exhibit C to this Work Authorization, which is incorporated herein.

6. The terms and conditions of the Agreement are hereby incorporated into this Work
Authorization. Nothing contained in this Work Authorization shall alter, modify, or change in any
way the terms and conditions of the Agreement.

7. This Work Authorization is effective upon complete execution by County and Consultant.
This Work Authorization may be executed in multiple originals, and may be executed in

counterparts, whether signed physically or electronically, each of which shall be deemed to be
an original, but all of which, taken together, shall constitute one and the same agreement.

(The remainder of this page is intentionally left blank.)
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IN WITNESS WHEREOF, the Parties have made and executed this Work Authorization

], as authorized

], signing by and through its

No. [ ]: BROWARD COUNTY, by and through its [

pursuant to Section 6.3 of the Agreement, and |

[ ], duly authorized to execute same.
COUNTY

BROWARD COUNTY, by and through
its [ ]

By

day of , 20

Approved as to form by

Andrew J. Meyers

Broward County Attorney

115 South Andrews Avenue, Suite 423
Fort Lauderdale, Florida, 33301
Telephone: (954) 357-7600

By
Name Date
Senior/Assistant County Attorney

By
Name Date
Senior/Assistant County Attorney

CONSULTANT
WITNESS: [Insert Consultant Name]
By
(Signature) Authorized Signer

, 20

Print Name

RFP Contract # TRN2127251P1
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EXHIBIT E
Schedule of Subconsultants
Project No: TRN2127251P1
Project Title: CEl Services for Pompano Park Place (SW 3rd St) Improvements
No. | Firm Name Discipline
1. | Conemco Engineering, Inc. Florida Department of Transportation (“FDOT”)
d/b/a Conemco Consultants Category 8.2 Design, Right of Way, and
782 NW 42" Avenue, Unit 635 Construction Surveying
Miami, FL 33126
2. | Federal Engineering & Testing, Inc. FDOT Category 9.2 Geotechnical Classification
3370 NE 5™ Avenue Laboratory Testing
Oakland Park, FL 33334
3. | Logan Oakes Communications Inc Aerial and Ground Photography.
4001 SW 108 Terrace
Davie, FL 33328

RFP/Contract # TRN2127251P1 Page1of1



Exhibit F

CBE Subconsultants and Letters of Intent

Project No: TRN2127251P1

Project Title:

Exhibit 1
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CEl Services for Pompano Park Place (SW 3rd St) Improvements

No.

Firm Name

Discipline

Solid Consulting Engineers, Inc.

Florida Department of
Transportation (“FDOT”) Category
10.1 Roadway Construction
Engineering Inspection, and 10.4
Minor Bridge & Miscellaneous
Structures CEl.

Conemco Engineering, Inc. d/b/a Conemco Consultants

FDOT Category 8.2 Design, Right of
Way, and Construction Surveying

Federal Engineering & Testing, Inc.

FDOT Category 9.2 Geotechnical
Classification Laboratory Testing

Logan Oakes Communications Inc

Aerial and Ground Photography

RFP/Contract # TRN2127251P1
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BRIGWARD EXHIBIT F

' COUNTY
OFCEECNOICND LETTER OF INTENT
SMALL BUSINESS DEVELOPMENT BETWEEN BIDDER/OFFEROR AND

COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
performing with your own forces.

Solicitation No.: #TRN2127251P1

Project Title: CEl Services for Pompano Park Place(SW3rdSt) Improvements

Bidder/Offeror Name: SOLID Consulting Engineers, Inc

Address: 14400 PedigreelLane city: Southwest Ranches _ giate: EL_ 7jp: 33330

Authorized Representative; Qsvaldo Larrazabal Phone: (786)255-2869

CBE Firm/Supplier Name: SOLID Consulting Engineers,Inc

Address: 14400 Pedigree Lane City: SouthwestRanches  gtate: FL_ zjp: 33330

Authorized Representative; OSvaldo Larrazabal Phone: (786)255-2869

A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this
project.

B. By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described
below.

C. By signing below, the above-named CBE is committing to perform the work described below.

D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it
may only subcontract that work to another CBE.

Work to be performed by CBE Firm

o s CBE Contract CBE Percentage of
1
Desaripfian NAICS Amount? Total Project Value
Construction and Engineering Inspection (CEI) 541330 94.42 %

%
%

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE Firm/Suppli ) thorized Representative

Signature: : Title: Principal Date: 06/13/2024

Bidder/OfferorA 82 ed Representative

Signature: Tittle: Principal Date: 96/13/2024

! Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as
closely as possible.
2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

In the event the bidder/offeror does not receive award of the prime contract, any and all representations in this Letter of Intent and Affirmation shall be

null and void.
Rev.: June 2018 Compliance Form No. 004
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BRIGVWARD LETTER OF INTENT

BETWEEN BIDDER/OFFEROR AND
DPFieE e R e e COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

SMALL RUSINFSS DEVELOPMFENT

This form Is to be completed and signed for each CBE firm. If the PRIME Is a CBE firm, please Indicate the percentage

performing with your own forces.

Sollcltation No.: TRN2127251P1

Project Tltle: CEIl Services for Pompano Park Place (SW 3rd St) Improvements

Bldder/Offeror Name: SQI |D Consulting Engineers _Inc
Address: _14400 Pedigree Lane Clty: —Seuthwest Ranehes——— State: _FL _ ZIp: _33330

Authorlzed Representative: Osvaldo I.arrazahal

CBE Firm/Suppller Name: _Conemco Engineering, Inc. DBA Conemco Consultants

Address: 782 NW 42™ Ave. Ste 635 Clty;_Miami FL 33126

Authorized Representative:Jnce A Comnres PE

A. This Is a letter of Intent between the bldder/offeror on thls project and a CBE firm for the CBE t« perform work on this
project.

B. By slgning below, the bldder/offeror Is commliting to utllize the above-named CBE to perform the work described
below.

C. By slgning below, the above-named CBE Is commltting to perform the work described below.

D. By signing below, the bidder/offeror and CBE afflrm that If the CBE subcontracts any of the work described below, It
may only subcontract that work to another CBE.

Work to pe performed by CBE Flrm

Descriptlon NAICS CBE Contract CBE Percentage of
Amount? Total Project Value
Surveying and mapping (except geophysical) services 541370 2.22%

AFFIRMATION: | hereby affirm that the Information above Is true and correct.

CBE Flm/w Rep:esentatlve
S'gnature Tltle: President Date: 6/21/2024

Bldder/Offeror Authorized Representative

)
S[gnature: ‘—‘Ié’i Tltle: Principal Date: 7/2/2024

1 VIslt Census.gov and select NAICS to search and Identlfy the correct codes. Match type of work with NAICS code as

closely as possible.
2 To be provided only when the sollcltation requlires that bidder/offeror Include a d¢ |5 amount In Its bid/offer.

In the event the bidder/offeror does not receive awarc of the prime contract, any anc 2! representations in this Lette SPRIBN BRERARAERNAL R
null and void.

Rev.: June 2018
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BRECVVWARD LETTER OF INTENT
BETWEEN BIDDER/OFFEROR AND
e COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

SHALL BUSINESE DEVELOPHENT

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage

performing with your own forces.

Solicitation No.: #¥TRN2127251P1

Project Title: CEl Services for Pompano Park Place (SW3rd St) Improvements

Bidder/Offeror Name: SOLID Consulting Engineers, Inc

Address: 14400 Pedigree Lane

Authorized Representative:

Osvaldo Larrazabal

city: Southwest Ranches

CBE Firm/Supplier Name: F€deral Engineering & Testing. Inc

State: ﬂ-Zip: 33330

Address: 3370 NE 5™ Avenue

city: Okland Park

Sven Jetzkewitz. VP

Authorized Representative:

State: EL_ Zip: 33334

Phone: (954) 784-2941

A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this

project.

B. By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described

below.

C. By signing below, the above-named CBE is committing to perform the work described below.

D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it
may only subcontract that work to another CBE.

Work to be performed by CBE Firm

Testing Services

; CBE Contract CBE Percentage of
1
Description NAICS Amount? Total Project Value
541380 3.16 %

%

%

AFFIRMATION: | hereby affirm that the information above is true and correct.
CBE Firm/supplier Authorized Representative

Signature:

Signature:

Title: Vice President

Title: Principal

Bidder/Oﬂe% Representative
X

Date: 07/17/2024

Date: 07/18/2024

1 Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as

closely as possible.

2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

Ih the event the bidder/offeror does not receive award of the prime contract, any and all representations in this Letter of Intent and Affirmation shall be

null and void.
Rev.: June 2018

Compliance Form No. 004

Page 4 of 5




Exhibit 1

Page 53 of 53
’
BROVWARD LETTER OF INTENT
= UT BETWEEN BIDDER/OFFEROR AND
[[E L O R I D Al
OFFICE OF ECONOMIC AND COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

SMAl L RUSINFSS DEVFI OPMENT

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage

performing with your own forces.

Solicitation No.: #TRN2127251P1

Project Title; CEl Services for PompanoPark Place (SW3rd St) Improvements

Bidder/Offeror Name: SOLID Consulting Engineers, Inc

Address: 14400 PedigreeLane city: Southwest Ranches

Authorized Representative: Qsvaldo Larrazabal

CBE Firm/Supplier Name: L0gan Oakes Communications. Inc., d/b/a SkyData UAV

State: &Zip: 33330
Phone: (786)255-2869

Address: 4001 SW 108 Terrace city: Davie

State: .‘lZip: 33328

Authorized Representative: David Oakes

Phone: (954) 647-3924

A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this

project.

B. By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described

below.

C. By signing below, the above-named CBE is committing to perform the work described below.

D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it

may only subcontract that work to another CBE.

Work to be performed by CBE Firm

Aerial photographs of construction progress
541922 and 512110

- CBE Contract CBE Percentage of
1
e Magssa Amount? Total Project Value
541350, 541370, $350 / visit 0.20 %

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE Firm/Supplier Autwntaﬁve
Signature: : Title: President

Bidder/Offeror Authorized Representative
Q- .
Signature: ___ Title: Principal

Date: 07/17/2024

Date: 07/18/2024

1 Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as

closely as possible.

2 To be provided only when the salicitation requires that bidder/offeror include a dollar amount in its bid/offer.

Inktheteventtiheb idder/offerortdoestnotbreceivelawardtoftthetprimetrontract, tanytandtalirepre sentationsbintthistiettertoftintenttandbAffirmationtshallb eb

nulllandb/oid.b
Rev.: June 2018

Compliance Form No. 004
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