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CONTRACT BETWEEN BROWARD COUNTY AND EAU GALLIE ELECTRIC, INC.
FOR rT3 GENERATOR REPLACEMENT AT FORT LAUDERDALE-HOLLYWOOD
INTERNATIONAL AIRPORT

]Project Title: | T3 Generator Replacement at Fort Lauderdale-Hollywood International
Airport
Location: | Fort Lauderdale-Hollywood International Airport
Contract Number: | BLD2127825C1
Project Number: | 106506

SUMMARY OF TERMS AND CONDITIONS

Contractor: | Eau Gallie Electric, Inc.
Contractor Address: | 2012 Aurora Road, Melbourne, Florida 32935
]Federal Identification No.: | 59-2694842

Contract Administrator: | Mariana Pitiriciu
Contract Administrator | Broward County Aviation Department
Address: | Fort Lauderdale-Hollywood International Airport
320 Terminal Drive, Suite 200
Fort Lauderdale, Florida 33315

Consultant: | Gresham Smith
Consultant Address: | 101 NE Third Avenue, Suite 430
Fort Lauderdale, Florida 33301

Article Description Instructions/Unit(s)
3.2 Substantial Completion ]601 Days after the Project
Initiation Date in NTP 3
3.2 Final Completion ]45 Days after Substantial
Completion
3.3 Liqguidated Damages for each calendar day after See below
time specified in Notice to Proceed
3.3 Liqguidated Damages for each calendar day after ]$3,444.77 \per day
time specified for Substantial Completion
3.3 Liqguidated Damages for each calendar day after \Sl,OO0.00 \per day

time specified for Final Completion
3.3,GC3 Liqguidated Damages for each calendar day after NTP 1: Submittals, badging, and
time specified for interim Milestones (or phase): | vehicle access authorization will
commence with NTP 1. NTP 2
will be issued 90 calendar days
thereafter. LDs-$ 0 per day/no
LDs associated with NTP 1.
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Article Description Instructions/Unit(s)

NTP 2: Procurement of long lead
items associated with generator
replacement and underground
fuel tank. 449 consecutive
calendar days from NTP 2.
LDs - $0 per day/no LDs
associated with NTP 2.

NTP 3 will not be issued, and no
further work shall commence,
until written confirmation of
the purchase of the permanent
generators and an estimated
delivery date from the supplier
is provided to County.

NTP 3: Enabling and preparatory
work associated with the
generators and underground
fuel tank replacement that is
required to be performed prior
to the installation of the new
permanent generators. 405
consecutive calendar days from
NTP 3.

LDs - $3,444.77 per day.

NTP 4: Work associated with the
generator replacement, and
installation and commissioning
of the new generators. 196
consecutive calendar days from
NTP 4. LDs - $3,444.77 per day.
To the extent NTP 3 work and
NTP 4 work overlap, any
resulting LDs will not be
cumulative.

Overall Project Substantial
Completion of T3 Generator
Replacement. All of the T3
Generator Replacement Work
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Article Description Instructions/Unit(s)

must be commissioned and put
in service and capable of being
used for their intended purpose
within 601 consecutive calendar
days from NTP 3.

LDs - $3,444.77 per day.

LDs are not cumulative.

5.2 Will Materials and equipment be stored at the ]Refer to drawings, sheet C.05,
Project site? note no. 14.

8.1 Is this Contract subject to Florida Department of “XI No
Transportation (“FDOT”) provisions?

8.4 The Parties designate the following as the For County:

respective places for giving of notice:

For Contractor:

8.22 and Select the sources of funding that apply to this “XI Federal funding

8.23 Project: |:| State funding
X County funding

42 Compensable Excusable Delay for each calendar ]$717.22 per day

(General day beyond the Contract Time.

Conditions)

54 |X|Disadvantaged Business Enterprise (DBE) As awarded ]10 \%

(General commitment

Conditions)

Allowances 1) Johnson Controls, Inc. —
Building Automation
System:
$145,267.00

2) WSA Systems-Boca, LLC
— Fire Alarm Life Safety
System:

$177,000.00
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Article Description Instructions/Unit(s)
3) Unforeseen Conditions:

$500,000.00

Total: $822,267.00

Contract $12,800,000.00
Price

Notice of Contract Price: $12,800,000.00
Award Allowances: S 822,267.00

Total: $13,622,267.00

(The remainder of this page is intentionally left blank.)
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CONTRACT

This construction contract (“Contract”) is between Broward County, a political subdivision
of the State of Florida (“County”), and Eau Gallie Electric, Inc. (“Contractor”) (each a “Party” and
collectively referred to as the “Parties”), for the goods and services set forth herein.

RECITALS
A. County owns and operates the Airport (hereinafter defined).
B. County conducted a competitive solicitation seeking proposals from vendors to
provide the Work.
C. Contractor submitted a proposal to the solicitation and was the lowest responsive

bid during the solicitation process. \

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which
are hereby acknowledged, the Parties agree as follows:

ARTICLE 1. DEFINITIONS

Whenever the following terms appear in the Contract Documents, the intent and meaning shall
be interpreted as follows:

1.1. Applicable Law means all applicable laws, codes, advisory circulars, rules, regulations,
or ordinances of any federal, state, county, municipal, or other governmental entity, including as
may be amended from time to time.

1.2. Bidder means an entity or individual submitting a bid for this Project, acting directly or
through a duly authorized representative.

1.3. Board means the Board of County Commissioners of Broward County, Florida, its
successors and assigns.

1.4. Code means the Broward County Code of Ordinances.

1.5. Change Order means a written document ordering a change in the Contract Price or
Contract Time or a material change in the Work.

1.6.  Consultant means the architect or engineer who has contracted with County or who is an
employee of County and provides professional services for this Project.

1.7.  Contract Administrator means the Director of ]Aviation or such other person designated
by the Director of Aviation in writing.

1.8. Contract Documents means the official documents setting forth bidding information,
requirements, and contractual obligations for the Project, and includes Articles 1 through 8 of

Contract #BLD2127825C1 BCF #1707/1/23 Page 5
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this Contract, the Contract Supplement, the General Conditions, the Supplemental General
Conditions, the Scope of Work, Invitation to Bid, Addenda, Standard Instructions for Vendors,
Special Instructions for Vendors, Plans, Drawings, Exhibits, General Requirements, Technical
Specifications, Bid Forms, Record of Award by Board, Bonds, Notice of Award, Notice(s) to
Proceed, Supplements, Representations and Certifications, Certificates, Project Forms, Closeout
Forms, Purchase Order(s), Change Order(s), Field Order(s), Special Provisions, BIM and Electronic
Media Submittal Requirements, and any additional documents the submission of which is
required by this Project.

1.9. Contract Price means the amount established in the bid submittal and award by the
Board, as may be amended by Change Order.

1.10. Contract Time means the time between commencement and completion of the Work,
including any milestone dates thereof, established in Article 3 of this Contract, as may be
amended by Change Order.

1.11. Contractor means the person, firm, or corporation identified in this Contract as the Party
with whom County has contracted and who is responsible for the acceptable performance of the
Work and for the payment of all legal debts or other obligations pertaining to the Work. All
references in the Contract Documents to third parties under contract or control of Contractor
shall be deemed to be a reference to Contractor.

1.12. Field Order means a written order of minor changes in the Work that does not involve a
change in the Contract Price or Contract Time.

1.13. Final Completion means the date certified by Consultant in the Final Certificate of
Payment as the date upon which all conditions and requirements of any permits and regulatory
agencies have been satisfied; any documents required by the Contract Documents have been
received by Consultant; any other documents required to be provided by Contractor have been
received by Consultant; and to the best of Consultant’s knowledge, information and belief, the
Work has been fully completed in accordance with the terms and conditions of the Contract
Documents.

1.14. Materials means physical items incorporated in this Project or used or consumed in the
performance of the Work.

1.15. Notice(s) to Proceed means a written notice to Contractor authorizing the
commencement of the activities identified in the notice or as described in the Contract
Documents.

1.16. Plans or Drawings means the official graphic representations of this Project.

1.17. Project means the construction project described in the Contract Documents, including
the Work described therein.

1.18. Project Initiation Date means the date upon which the Contract Time commences.
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1.19. Punch List means a document developed by Consultant and the Contract Administrator
and provided to Contractor simultaneously with, or within thirty (30) to forty-five (45) calendar
days after, the issuance of a Certificate of Substantial Completion or Partial Substantial
Completion, that lists Work that Contractor has yet to complete or that does not conform to the
Contract Documents and that Contractor must complete or correct, as indicated in the
document, to satisfy the requirements of this Contract for Final Completion and to make the
Work satisfactory and acceptable.

1.20. Subcontractor means any person, firm, or corporation, including subconsultants, having
a direct contract with Contractor, regardless of tier, to perform all or any portion of the Work
described in the Contract Documents, including one who furnishes material worked to a special
design according to the Contract Documents, but does not include one who merely furnishes
Materials not so worked.

1.21. Substantial Completion means that date, as certified in writing by Consultant and as
finally determined by Contract Administrator in the Contract Administrator’s sole discretion, on
which the Work, or a portion thereof, is at a level of completion in substantial compliance with
the Contract Documents such that all conditions of permits and regulatory agencies have been
satisfied and County or its designee can enjoy use or occupancy and can use or operate it in all
respects for its intended purpose. A Certificate of Occupancy (or a Temporary Certificate of
Occupancy (“TCO”) or other alternate municipal/county authorization for limited or conditional
occupancy acceptable to the Contract Administrator) must be issued for Substantial Completion
to be achieved; however, the issuance of a Certificate of Occupancy will not, by itself, constitute
the achievement or date of Substantial Completion.

1.22. Surety means the surety company or individual that is bound by the performance bond
and payment bond with and for Contractor that is primarily liable for satisfactory performance
of the Work, and which surety company or individual is responsible for Contractor’s satisfactory
performance of the Work under this Contract and for the payment of all debts and other
obligations pertaining thereto in accordance with Section 255.05, Florida Statutes.

1.23. Work means the construction and other services required by the Contract Documents,
whether completed or partially completed, and includes all labor, materials, equipment, and
services provided or to be provided by Contractor to fulfill Contractor’s obligations. The Work
may constitute the whole or a part of the Project.

ARTICLE2.  SCOPE OF WORK

Contractor hereby agrees to furnish all of the labor, materials, equipment, services, and
incidentals necessary to perform all Work described in the Contract Documents for the Project.

ARTICLE3. CONTRACT TIME

3.1. Contractor shall be instructed to commence the Work by written instruction in the form
of a Purchase Order issued by County’s Director of Purchasing and two or more Notices to

Contract #BLD2127825C1 BCF #1707/1/23 Page 7
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Proceed issued by the Contract Administrator. The first Notice to Proceed and Purchase Order
will not be issued until Contractor submits to County all required documents and after execution
of this Contract by both Parties. Preliminary Work, including submission of a project schedule,
schedule of values, submittals, submittal schedule, and other documents required for permitting,
and performance of Work that does not require permits, shall commence within ten (10) days
after the date of the first Notice to Proceed. Contractor shall have ten (10) days after receipt of
signed and sealed contract Drawings from Consultant to apply for construction permits to the
applicable permitting authority. Issuance of all permits by the permitting authority shall be a
condition precedent to the issuance of a second Notice to Proceed for additional Work. Except
for the reimbursement of permit application fees, impact fees, and performance and payment
bond premiums, as may be provided for in the Contract Documents, Contractor shall not be
entitled to compensation of any kind during the permitting process. The Work to be performed
pursuant to the second Notice to Proceed shall commence within ten (10) days after the Project
Initiation Date specified in the second Notice to Proceed.

3.2. Time s of the essence for Contractor’s performance under this Contract. Contractor must
obtain Substantial Completion of the Work within six hundred one (601) days after the Project
Initiation Date specified in the third Notice to Proceed, and Final Completion within sixty (60)
days after Substantial Completion.

3.3.  Upon failure of Contractor to obtain Substantial Completion within the deadlines stated
in Section 3.2, as extended by any approved time extensions, Contractor shall pay to County the
sums set forth in the Summary of Terms and Conditions for each day after the deadline for each
Milestone Substantial Completion, as extended by any approved time extensions, until
Substantial Completion is obtained. After Substantial Completion, should Contractor fail to
complete the remaining Work and obtain Final Completion within the deadline stated in
Section 3.2, as extended by approved time extensions thereof, Contractor shall pay to County the
sum of $1,000.00 for each day after the deadline for Final Completion, as extended by any
approved extensions, until Final Completion is obtained. These amounts are not penalties but
are liquidated damages to County for its inability to obtain full beneficial occupancy and/or use
of the Project. Liquidated damages are hereby fixed and agreed upon between the Parties based
on (1) a mutual recognition of the impossibility of precisely ascertaining the amount of damages
that will be sustained by County as a consequence of Contractor’s failure to timely obtain
Substantial Completion, Final Completion, or both; and (2) both Parties’ desire to obviate any
guestion or dispute concerning the amount of said damages and the cost and effect of the failure
of Contractor to achieve Substantial Completion, Final Completion, or both, on time. These
liguidated damages shall apply separately to each portion of the Project for which a deadline for
Substantial Completion, Final Completion, or both, is given. Liquidated damages do not address
costs incurred by County or Consultant: (a) due to an audit conducted pursuant to Article 17 of
the General Conditions; or (b) in having Consultant administer the construction of the Project
beyond the deadlines for Substantial Completion, Final Completion, or both. Contractor is
separately responsible to County for the actual costs referenced in (a) or (b) above, pursuant to
Section 3.5.
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3.4. County may, but is not obligated to, deduct liquidated damages from monies due to
Contractor for the Work under this Contract or as much thereof as County may, in its sole
discretion, deem just and reasonable.

3.5. Separate and apart from the liquidated damages stated in Section 3.3, Contractor shall
also reimburse County for all costs incurred by Consultant in administering the construction of
the Project beyond the completion dates specified in Section 3.2, as extended by any approved
time extensions. Consultant construction administration costs shall be in the amounts set forth
in the contract between County and Consultant. County may, but is not obligated to, deduct such
costs from the monies due Contractor for performance of Work under this Contract by means of
unilateral credit Change Orders issued by County as costs are incurred by Consultant and agreed
to by County.

3.6. If County elects not to deduct all or a portion of either the Liquidated Damages or the
Consultant costs incurred by County beyond the completion dates, as described in Section 3.5,
from other monies due Contractor from County, Contractor must pay the claimed amounts
within thirty (30) days after demand by the Contract Administrator.

ARTICLE 4. CONTRACT PRICE
4.1. [ ] Thisisa Unit Price Contract:*

4.1.1. County shall pay to Contractor the amounts determined for the total number of
each of the units of Work completed at the unit price stated in the Contract Price. The
number of units contained in Contractor’s bid is an estimate only, and final payment shall
be made for the actual number of units incorporated in or made necessary by the Work.

4.1.2. Payment shall be made at the unit prices applicable to each integral part of the
Work. These prices shall be full compensation to Contractor for all costs, including
overhead and profit, associated with Contractor’s completion of all Work in full
conformity with the requirements as stated or shown, or both, in the Contract
Documents. The cost of any item of Work not covered by a specific Contract unit price
shall be included in the Contract unit price or lump sum price to which the item is most
applicable.

4.2. X]  ThisisaLump Sum Contract:*

4.2.1. County shall pay Contractor the Contract Price for the performance of the Work
described in the Contract Documents.

4.2.2. Payment shall be at the lump sum price stated in this Contract. This price shall be
full compensation for all costs, including overhead and profit, associated with completion
of all Work in full conformity with the requirements as stated or shown, or both, in the
Contract Documents. The cost of any item of Work not covered by a specific Contract
lump sum should be included in the lump sum price to which the item is most applicable.
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*Note: Only the subsections in the Contract Documents corresponding to any checked box in this
Article 4 will apply to this Contract. Some Projects include both unit prices and lump sumes, in
which case both subsections shall apply as appropriate depending upon the type of Work being
performed by Contractor and approved by County.

ARTICLE5. PROGRESS PAYMENTS

5.1.  Contractor may make an application for payment (“Application for Payment”), at intervals
of not more than once a month, for Work completed on the Project during the preceding interval.
Contractor shall, where the Project involves DBE Subcontractors, make Application for Payment,
at monthly intervals, for Work completed on the Project by such Subcontractors during the
preceding monthly interval. Contractor’s Applications for Payment must show a complete
breakdown of the Project components, the quantities completed during the applicable interval,
and the amount of payment sought, together with such supporting evidence as may be required
by Consultant or Contract Administrator. At a minimum, Contractor shall submit with each
Application for Payment an updated progress schedule acceptable to Consultant as required by
the Contract Documents; a Certification of Payments to Subcontractors Form (Form 9); a
statement indicating the cumulative amount of DBE participation to date; and a release of claims
and liens relative to the Work that was the subject of any previous Applications for Payment or
consent of surety relative to the Work that is the subject of the Application for Payment. If
Contractor has not made payment to a Subcontractor, the Certification of Payments to
Subcontractors Form shall be accompanied by a copy of the notification sent to each
Subcontractor (listed in Item 2 of the Form) to whom payment has not been made, explaining
the good cause why payment was not made. When applicable, each Application for Payment shall
be accompanied by a completed Statement of Wage Compliance Form (Form 8A or 8B). Each
Application for Payment shall be submitted in triplicate to Consultant for approval as follows:

]Gresham Smith

101 NE Third Avenue, Suite 430
Fort Lauderdale, Florida 33301
(954) 322-4433

All Applications for Payment shall be stamped as received on the date on which they are delivered
in the manner specified above. Payments of Applications for Payment shall be subject to approval
as specified herein and, if approved, payment for the undisputed portion(s) of the Application for
Payment shall be due twenty (20) business days after the date on which the Application for
Payment is stamped received. At the end of the twenty (20) business days, Contractor may send
the Contract Administrator an overdue notice. If the Application for Payment is not rejected
within four (4) business days after delivery of the overdue notice, the Application for Payment
shall be deemed accepted, excepting any portions that County determines to be fraudulent or
misleading. If the Application for Payment does not meet the requirements of this Contract,
County shall reject the Application for Payment within twenty (20) business days after the date
stamped received and said rejection shall specify each deficiency and the action necessary by
Contractor to cure each deficiency. If Contractor submits a request that corrects each deficiency,
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the corrected Application for Payment must be paid or rejected within ten (10) business days
after the corrected Application for Payment is stamped as received. Any dispute between County
and Contractor shall be communicated in writing and resolved in accordance with the Prompt
Payment Ordinance (Section 1-51.6 of the Code), subject to the process and time frames for
payment set forth above. For all other disputes related to payment, the dispute shall be resolved
pursuant to the dispute resolution procedure set forth in Article 12 of the General Conditions.

5.2.  Prior to issuance of the Punch List, County may withhold retainage on each progress
payment as set forth in Section 255.078, Florida Statutes, as may be amended during this
Contract. Any reduction in retainage below the maximum amount set forth in Section 255.078,
Florida Statutes, shall be at the sole discretion of the Contract Administrator, as may be
recommended by Consultant. Any interest earned on retainage shall accrue to the benefit of
County.

]If the Summary of Terms and Conditions indicates that Materials and equipment will be stored
at the Project site, as payment for such storage, Contractor shall receive payment equal to ninety
percent (90%) of the invoiced amount of the Materials and equipment in the manner set forth in
this paragraph. The invoiced amount shall be based on the value of all acceptable Materials and
equipment not yet incorporated in the Work but delivered and suitably stored at the Project site
and scheduled for installation on-site within thirty (30) days after the date of the Application for
Payment. Copies of the supplier’s invoices for the Materials and equipment shall be included with
the Application for Payment.

5.3.  Notwithstanding any provision of this Contract to the contrary, County may withhold
payment, in whole or in part, in accordance with Applicable Law, as a consequence of
Contractor’s material breach of any obligation under the Contract Documents, or to such extent
as may be necessary to protect itself from loss on account of:

5.3.1 Inadequate or defective Work not remedied.

5.3.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or County relating to Contractor’s performance.

5.3.3 Failure of Contractor to make payments properly to Subcontractors or for material
or labor.

5.3.4 Damage to another contractor not remedied.

5.3.5 Liguidated damages and costs incurred by Consultant for extended construction
administration.

5.3.6 Failure of Contractor to provide any document(s) required by the Contract
Documents.

When the above grounds are removed or resolved to the satisfaction of the Contract
Administrator, any applicable withheld payment shall be made to the extent otherwise due.

Contract #BLD2127825C1 BCF #1707/1/23 Page 11



Exhibit 5
Page 15 of 121

ARTICLE6.  ACCEPTANCE AND FINAL PAYMENT

6.1. Consultant shall conduct an inspection within ten (10) days after receipt of written notice
from Contractor that all Work described in the Punch List has been completed and the Work is
ready for final inspection and acceptance. A Final Certificate of Payment (Form 11) for the Work,
or the applicable phase thereof, shall be issued if Consultant and Contract Administrator find
that: (a) the Work is acceptable; (b) the requisite documents have been submitted; (c) the
requirements of the Contract Documents are fully satisfied; and (d) all conditions of the permits
and regulatory agencies have been met. Such Final Certificate of Payment (Form 11) shall be
issued by Consultant, under its signature, stating that the applicable requirements of the Contract
Documents have been performed and that the Work is ready for acceptance under the terms and
conditions of the Contract Documents.

6.2.  Beforeissuance of the Final Certificate for Payment, Contractor shall deliver to Consultant
the following final payment package: a complete release of all claims arising out of this Contract,
or receipts in full in lieu thereof; an affidavit certifying that all suppliers and Subcontractors have
been paid in full and that all other indebtedness and financial obligations connected with the
applicable Work have been paid, or, in the alternative, a consent of the Surety to final payment
on Contractor’s behalf; the final corrected as-built Drawings; the final bill of Materials, if required;
and the final Application for Payment. This final payment package must include the certification
document titled Final List of Non-Certified Subcontractors and Suppliers (Form 13), which must
be signed and notarized by Contractor. A list of all noncertified Subcontractors and suppliers used
must be attached to this certified document.

6.3. If, after Substantial Completion, Final Completion is materially delayed through no fault
of Contractor, and Consultant so certifies, County shall, upon certification of Consultant, and
without terminating this Contract, make payment of the balance due for any portion of the Work
fully completed and accepted. Such payment shall be made under the terms and conditions
governing final payment, but it shall not constitute a waiver of any claims by County.

6.4. Final payment shall be made only after the Board or Director of Purchasing, as applicable,
has reviewed a written evaluation of the performance of Contractor prepared by the Contract
Administrator and has approved the final payment. The acceptance of final payment shall
constitute a waiver of all claims by Contractor, except those previously made in strict accordance
with the provisions of the General Conditions and identified by Contractor as unsettled at the
time of the application for final payment.

ARTICLE 7. REPRESENTATIONS AND WARRANTIES

7.1.  Representation of Authority. Contractor represents and warrants that this Contract
constitutes the legal, valid, binding, and enforceable obligation of Contractor, and that neither
the execution nor performance of this Contract constitutes a breach of any agreement that
Contractor has with any third party or violates Applicable Law. Contractor further represents and
warrants that execution of this Contract is within Contractor’s legal powers, and each individual
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executing this Contract on behalf of Contractor is duly authorized by all necessary and
appropriate action to do so on behalf of Contractor and does so with full legal authority.

7.2.  Solicitation Representations. Contractor represents and warrants that all statements and
representations made in Contractor’s proposal, bid, or other supporting documents submitted
to County in connection with the solicitation, negotiation, or award of this Contract, including
during the procurement or evaluation process, were true and correct when made and are true
and correct as of the date Contractor executes this Contract, unless otherwise expressly disclosed
in writing by Contractor.

7.3. Contingency Fee. Contractor represents and warrants that it has not employed or
retained any person or entity, other than a bona fide employee working solely for Contractor, to
solicit or secure this Contract, and that it has not paid or agreed to pay any person or entity, other
than a bona fide employee working solely for Contractor, any fee, commission, percentage, gift,
or other consideration contingent upon or resulting from the award or making of this Contract.

7.4.  Public Entity Crimes. Contractor represents that it is familiar with the requirements and
prohibitions of the Public Entity Crime Act, Section 287.133, Florida Statutes, and represents that
its entry into this Contract will not violate that Act. In addition to the foregoing, Contractor
further represents that there has been no determination that it committed a “public entity crime”
as defined by Section 287.133, Florida Statutes, and that it has not been formally charged with
committing an act defined as a “public entity crime,” regardless of the amount of money involved
or whether Contractor has been placed on the convicted vendor list.

7.5. Discriminatory Vendor and Scrutinized Companies List; Countries of Concern. Contractor
represents that it has not been placed on the discriminatory vendor list as provided in Section
287.134, Florida Statutes, and that it is not a “scrutinized company” pursuant to Sections 215.473
or 215.4725, Florida Statutes. Contractor further represents that it is not, and for the duration of
the Contract will not be, ineligible to contract with County on any of the grounds stated in Section
287.135, Florida Statutes. Contractor represents that it is, and for the duration of this Contract
will remain, in compliance with Section 286.101, Florida Statutes.

7.6.  Claims Against Contractor. Contractor represents and warrants that there is no action or
proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other
board or official, pending or, to the knowledge of Contractor, threatened against or affecting
Contractor, the outcome of which may (a) affect the validity or enforceability of this Contract,
(b) materially and adversely affect the authority or ability of Contractor to perform its obligations
under this Contract, or (c) have a material and adverse effect on the consolidated financial
condition or results of operations of Contractor or on the ability of Contractor to conduct its
business as presently conducted or as proposed or contemplated to be conducted.

7.7. \Verification of Employment Eligibility. Contractor represents that Contractor and each
Subcontractor have registered with and use the E-Verify system maintained by the United States
Department of Homeland Security to verify the work authorization status of all newly hired
employees in compliance with the requirements of Section 448.095, Florida Statutes, and that
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entry into this Contract will not violate that statute. If Contractor violates this section, County
may immediately terminate this Contract for cause and Contractor shall be liable for all costs
incurred by County due to the termination.

7.8.  Warranty of Performance. Contractor represents and warrants that it possesses the
knowledge, skill, experience, and financial capability required to perform and provide all Work
and that each person and entity that will perform or provide Work is duly qualified to perform
such Work by all appropriate governmental authorities, where required, and is sufficiently
experienced and skilled in the area(s) for which such person or entity will render such Work.
Contractor represents and warrants that the Work shall be performed in a skillful and respectful
manner, and that the quality of all such Work shall equal or exceed prevailing industry standards
for such Work.

7.9. Truth-In-Negotiation Representation. Contractor’s compensation under this Contract is
based upon its representations to County, and Contractor certifies that the wage rates, factual
unit costs, and other information supplied to substantiate Contractor’s compensation, including
without limitation those made by Contractor during the negotiation of this Contract, are
accurate, complete, and current as of the date Contractor executes this Contract. Contractor’s
compensation may be reduced by County, in its sole discretion, to correct any inaccurate,
incomplete, or noncurrent information provided to County as the basis for Contractor’s
compensation in this Contract.

7.10. Prohibited Telecommunications Equipment. Contractor represents and certifies that
Contractor and all Subcontractors do not use any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of any
system, or as critical technology as part of any system, as such terms are used in 48 CFR
§§ 52.204-24 through 52.204-26. Contractor represents and certifies that Contractor and all
Subcontractors shall not provide or use such covered telecommunications equipment, system,
or services at any time during the term of this Contract.

7.11. Criminal History Screening Practices. If this Contract is subject to the requirements of
Section 26-125(d) of the Code, Contractor represents and certifies that Contractor will comply
with Section 26-125(d) of the Code for the duration of the Contract.

7.12. Entities of Foreign Concern. The provisions of this section apply only if Contractor or any
Subcontractor will have access to an individual’s personal identifying information under this
Contract. Contractor represents and certifies: (a) Contractor is not owned by the government of
a foreign country of concern; (b) the government of a foreign country of concern does not have
a controlling interest in Contractor; and (c) Contractor is not organized under the laws of and
does not have its principal place of business in a foreign country of concern. On or before the
Effective Date, Contractor and any Subcontractor that will have access to personal identifying
information shall submit to County executed affidavit(s) under penalty of perjury, in a form
approved by County attesting that the entity does not meet any of the criteria in
Section 287.138(2), Florida Statutes. Compliance with the requirements of this section is included
in the requirements of a proper Application for Payment for purposes of Article 5. Terms used in

Contract #BLD2127825C1 BCF #1707/1/23 Page 14



Exhibit 5
Page 18 of 121

this section that are not otherwise defined in this Contract shall have the meanings ascribed to
such terms in Section 287.138, Florida Statutes.

7.13. Breach of Representations. Contractor acknowledges that County is materially relying on
the representations, warranties, and certifications of Contractor stated in this article, and County
shall be entitled to exercise any or all of the following remedies if any such representation,
warranty, or certification is untrue: (a) recovery of damages incurred; (b) termination of this
Contract without any further liability to Contractor; (c) set off from any amounts due Contractor
the full amount of any damage incurred; and (d) debarment of Contractor.

ARTICLE 8. MISCELLANEOUS

8.1.  Contract Documents and Priority of Provisions. If there is any conflict between the terms
contained in this Contract and those contained in a Contract Supplement, the terms of such
Contract Supplement shall prevail. Furthermore, if there is any conflict between the terms of the
General Conditions included in this Contract and those contained in any General Supplemental
Provisions, the terms of such General Supplemental Provisions shall prevail. In addition, anything
shown on the Drawings and not mentioned in the specifications or mentioned in the
specifications and not shown on the Drawings, shall have the same effect as if shown or
mentioned respectively in both. In the event of a conflict among the Contract Documents,
Contractor shall provide the latest, most stringent, and more technical requirement(s), including,
but not limited to, the requirements setting forth the better quality or greater quantity.

8.2. Independent Contractor. Contractor is an independent contractor under this Contract.
Work provided by Contractor (and all Subcontractors) pursuant to this Contract shall be subject
to the supervision of Contractor. In providing such services, neither Contractor nor its agents shall
act as officers, employees, or agents of County. This Contract shall not constitute or make the
Parties a partnership or joint venture.

8.3.  Third-Party Beneficiaries. Neither Contractor nor County intends to primarily or directly
benefit a third party by entering into this Contract. Therefore, the Parties agree that there are no
third-party beneficiaries to this Contract (other than Consultant, and only to the extent this
Contract expressly provides Consultant with specific rights or remedies).

8.4. Notices. Unless otherwise stated herein, for notice to a Party to be effective under this
Contract, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight
delivery, each with a contemporaneous copy via email, to the addresses listed below and shall
be effective upon mailing or hand delivery (provided the contemporaneous email is also sent).
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Addresses may be changed by the applicable Party giving notice of such change in accordance
with this section.

FOR COUNTY:

Broward County Administrator

Attn: Government Center

115 South Andrews Avenue, Room 409 \
Fort Lauderdale, Florida 33301

Email address:] MCepero@broward.org \

with a copy to:

]Director of Aviation

320 Terminal Drive, Suite 200

Fort Lauderdale, Florida 33301
Email address: MGale@broward.org

FOR CONTRACTOR:

Eau Gallie Electric, Inc.

2012 Aurora Road,

Melbourne, Florida 32935

Email address: chughes@eg-electric.com \

8.5. Assignment. Neither this Contract nor any interest herein or proceeds hereof shall be
assigned, transferred, or encumbered without the written consent of the other party, and
Contractor shall not subcontract any portion of the Work required by this Contract except as
authorized by Article 28 of the General Conditions. Any attempted assignment, transfer,
encumbrance, or subcontract in violation of this section shall be void and ineffective, and shall
constitute a breach of this Contract. County reserves the right to condition its approval of any
assignment, transfer, encumbrance, or subcontract upon further due diligence and an additional
fee paid to County to reasonably compensate it for the performance of any such due diligence.

8.6.  Materiality and Waiver of Breach. Each requirement, duty, and obligation set forth in this
Contract was bargained for at arm’s-length and is agreed to by the Parties. Each requirement,
duty, and obligation set forth herein is substantial and important to the formation of this Contract
and is, therefore, a material term.

8.7.  No Waiver. County’s failure to enforce any provision of this Contract shall not be deemed
a waiver of its right or power to enforce such provision or a modification of this Contract. The
failure to assert a breach of a provision of this Contract shall not be deemed a waiver of such
breach or of any subsequent breach, nor shall it be construed to be a modification of the terms
of this Contract.
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8.8.  Severability. If any part of this Contract is found to be unenforceable by a court of
competent jurisdiction, that part shall be deemed severed from this Contract and the balance of
this Contract shall remain in full force and effect.

8.9. Law, Jurisdiction, Venue, Waiver of Jury Trial. This Contract shall be interpreted and
construed in accordance with and governed by the laws of the State of Florida. Jurisdiction of any
controversies or legal problems arising out of this Contract, and any action involving the
enforcement or interpretation of any rights hereunder, shall be exclusively in the state courts of
the Seventeenth Judicial Circuit in Broward County, Florida, and venue for such litigation shall be
exclusively in such state courts, forsaking any other jurisdiction that either party may claim by
virtue of its residency or other jurisdictional device. EACH PARTY HEREBY EACH EXPRESSLY
WAIVES ANY RIGHTS IT MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO
THIS CONTRACT. IF A PARTY FAILS TO WITHDRAW A DEMAND FOR A JURY TRIAL AFTER
WRITTEN NOTICE BY THE OTHER PARTY, THE PARTY MAKING THE DEMAND FOR JURY TRIAL
SHALL BE LIABLE FOR REASONABLE ATTORNEYS’ FEES AND COSTS OF THE OTHER PARTY TO
CONTEST THE DEMAND FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE
COURT IN ADJUDICATING THE MOTION. CONTRACTOR, PURSUANT TO ARTICLE 28 OF THE
GENERAL CONDITIONS, SHALL SPECIFICALLY BIND ALL SUBCONTRACTORS TO THE PROVISIONS
OF THIS SECTION.

8.10. Amendments. Unless otherwise expressly authorized herein, no modification,
amendment, or alteration of any portion of this Contract shall be effective unless contained in a
written document executed with the same or similar formality as this Contract by duly authorized
representatives of County and Contractor.

8.11. Prior Agreements. The Contract is the final and complete understanding of the Parties
regarding the subject matter hereof and supersedes all prior and contemporaneous negotiations
and discussions regarding that subject matter. All commitments, agreements, and
understandings of the Parties concerning the subject matter of this Contract or the Contract
Documents are contained herein.

8.12. Compliance with Laws. Contractor and the Work must comply with all Applicable Law,
including, but not limited to, the Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504
of the Rehabilitation Act of 1973, and the requirements of any applicable grant agreements.

8.13. Drug-Free Workplace. If required under Section 21.23(f), Broward County Administrative
Code, or Section 287.087, Florida Statutes, Contractor certifies that it has and will maintain a
drug-free workplace program throughout the duration of this Contract.

8.14. Polystyrene Food Service Articles. Contractor shall not sell or provide for use on County
property expanded polystyrene products or food service articles (e.g., Styrofoam),
unencapsulated expanded polystyrene products, or single-use plastic straws or stirrers, as set
forth in more detail in Section 27.173, Broward County Administrative Code.
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8.15. Regulatory Capacity. Notwithstanding the fact that County is a political subdivision with
certain regulatory authority, County’s performance under this Contract is as a Party to this
Contract and not in its regulatory capacity. If County exercises its regulatory authority, the
exercise of such authority and the enforcement of Applicable Law shall have occurred pursuant
to County’s regulatory authority as a governmental body separate and apart from this Contract,
and shall not be attributable in any manner to County as a party to this Contract.

8.16. Construction Apprenticeship Program. If this Contract is a construction contract as
defined in Section 26-9 of the Code and is not funded with any state funding, Contractor
represents and certifies that it shall at all times comply with the requirements of the Construction
Apprenticeship Program as set forth in Sections 26-8 through 26-11 of the Code.

8.17. |Interpretation. The titles and headings in the Contract Documents are for reference
purposes only and shall not in any way affect the meaning or interpretation of this Contract. All
personal pronouns shall include any other gender, and the singular shall include the plural, and
vice versa, unless the context otherwise requires. Terms such as “herein” refer to the Contract
as a whole and not to any particular sentence, paragraph, or section where they appear, unless
the context otherwise requires. Whenever reference is made to a section or article, such
reference is to the section or article as a whole, including the subsections thereof, unless the
reference is made to a particular subsection or subparagraph of such section or article. Any
reference to “days” means calendar days, unless otherwise expressly stated. Any reference to
approval by County shall require approval in writing, unless otherwise expressly stated.

8.18. Incorporation by Reference. Any and all Recital clauses stated above are true and correct
and are incorporated in this Contract by reference. The attached Exhibits are incorporated into
and made a part of this Contract.

8.19. Fiscal Year. The continuation of this Contract beyond the end of any County fiscal year is
subject to both the appropriation and the availability of funds pursuant to Chapter 129 and, if
applicable, Chapter 212, Florida Statutes.

8.20. Sovereign Immunity. Except to the extent sovereign immunity may be deemed to be
waived by entering into this Contract, nothing herein is intended to serve as a waiver of sovereign
immunity by County nor shall anything included herein be construed as consent by County to be
sued by third parties in any matter arising out of this Contract.

8.21. Counterparts and Multiple Originals. This Contract may be executed in multiple originals,
and may be executed in counterparts, whether signed physically or electronically, each of which
shall be deemed to be an original, but all of which, taken together, shall constitute one and the
same agreement.

8.22. Workforce Investment Program. The provisions of this Section 8.22 only apply if this
Contract constitutes a “Covered Contract” under the Broward Workforce Investment Program,
Broward County Administrative Code Section 19.211 (“Workforce Investment Program”), and
there is no state funding applicable to this Contract.

Contract #BLD2127825C1 BCF #1707/1/23 Page 18



Exhibit 5
Page 22 of 121

8.22.1. Contractor affirms it is aware of the requirements of the Workforce Investment
Program and agrees to use good faith efforts to meet the First Source Referral Goal and
the Qualifying New Hires Goal as set forth therein, including by (a) publicly advertising
any vacancies that are the direct result of this Contract (whether those vacancies are with
Contractor or Subcontractor) exclusively with CareerSource Broward for at least five (5)
business days and using good faith efforts to interview any qualified candidates referred
under the Workforce Investment Program, and (b) using good faith efforts to hire
Qualifying New Hires, as defined by the Workforce Investment Program, for at least fifty
percent (50%) of the vacancies that are the direct result of this Contract.

8.22.2. Until at least one (1) year after the conclusion of this Contract, Contractor shall
maintain and make available to County upon request all records documenting
Contractor’s compliance with the requirements of the Workforce Investment Program
and shall submit the required Workforce Investment Reports to the Contract
Administrator annually by January 31 and within thirty (30) days after the expiration of
termination of this Contract.

8.22.3. Failure to demonstrate good faith efforts to meet the First Source Referral Goal
and the Qualifying New Hires Goal shall constitute a material breach of this Contract.

8.23. Special Funding Requirements. If the Summary of Terms and Conditions indicates there is
any federal or state funding applicable to this Contract, Contractor certifies and represents that
it will comply with the Special Funding Requirements as set forth in Exhibit A, attached hereto
and incorporated herein.

8.24. Airport Construction Contract Additional Requirements. Contractor shall comply with the
provisions pertaining to Airport Projects, including Airport Security Requirements, as set forth in
Exhibit A, attached hereto and incorporated herein.

(The remainder of this page is intentionally left blank.)
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Contract:
BROWARD COUNTY, through its BOARD OF COUNTY COMMISSIONERS, signing by and through
its Mayor or Vice-Mayor, authorized to execute same by Board action on the day of

execute same.

ATTEST:

By:

Broward County Administrator, as
ex officio Clerk of the Broward County
Board of County Commissioners

AW/ch

T3 Generator BCF
05/01/24
80071.0142 |

Contract #BLD2127825C1 BCF #170 7/1/23

, 2024, and Contractor, signing by and through its President duly authorized to

COUNTY

BROWARD COUNTY, by and through
its Board of County Commissioners

By:

Mayor

day of , 2024

Approved as to form by
Andrew J. Meyers

Broward County Attorney
Aviation Office

320 Terminal Drive, Suite 200
Fort Lauderdale, Florida 33315
Telephone: (954) 359-6100

Digitally signed by Alexander J.

Alexander J. Williams, Jr. wittiams, Jr.
By Date: 2024.05.03 11:39:03 -04'00°

Alexander J. Williams, Jr. (Date)
Senior Assistant County Attorney

sy ALALNYZ 05/03/2024
Michael J. Kert” (Date)
Chief Counsel
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CONTRACTOR

EAU GALLIE ELECTRIC, INC.}

By: /Z A /’7%11 p s ot
Authorized Signer '
Christopher V. Hughes, President

Q,mday of {Y\Gq , 2024
J

WITNESS:

e

Signature

Soah 7obinson

Print Name of Witness above
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GENERAL CONDITIONS
ARTICLE1. CONTRACT DOCUMENTS

1.1.  The Contract Documents shall be followed in strict accordance as to Work, performance,
material(s), and dimensions, except when Consultant may authorize, in writing, an exception.

1.2. Dimensions given in figures shall predominate over scaled measurements from the
Drawings; however, any discrepancies regarding figures must be resolved by Consultant prior to
applicable Work commencing. Contractor shall not proceed when in doubt as to any dimension
or measurement, but shall seek clarification from Consultant.

ARTICLE 2. INTENTION OF COUNTY

County intends to describe in this Contract a functionally complete Project (or part thereof) to
be constructed in accordance with this Contract and in accordance with all codes and regulations
governing construction of the Project. The Work is a description of Contractor’s obligations and
responsibilities and is deemed to include preliminary considerations and prerequisites, as well as
all labor, materials, equipment, and tasks, that are such an inseparable part of the Work
described that exclusion of them from the Work would render performance by Contractor
impractical, illogical, or unconscionable, and shall be supplied by Contractor whether or not
specifically called for. When words that have a well-known technical or trade meaning are used
to describe Work, materials, or equipment, such words shall be interpreted in accordance with
that meaning, unless specified otherwise herein. Reference to standard specifications, manuals,
or codes of any technical society, organization, or association, or to the laws or regulations of any
governmental authority, whether such reference be specific or by implication, shall mean the
latest standard specification, manual, code, laws, or regulations in effect at the time of opening
of bids for the Project. Contractor shall comply with such specifications, manuals, codes, laws, or
regulations. County will have no duties other than those duties and obligations expressly set forth
within this Contract.

ARTICLE 3. PRELIMINARY MATTERS

3.1. At least five (5) days prior to the pre-construction meeting described in Section 3.2,
Contractor shall submit to Consultant for Consultant’s review and acceptance:

3.1.1. A progress schedule in the indicated form:

“:” Bar Chart

“:” Modified Critical Path Method (“CPM”)

X] cpm

H:” Computerized CPM
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(CPM is interpreted to be generally as outlined in the Association of General Contractors
(“AGC”) publication, “The Use of CPM in Construction.”)

The progress schedule shall indicate the start and completion dates of the various stages
of the Work, and shall show an activity network for the planning and execution of the
Work. Included with the progress schedule shall be a narrative description of the progress
schedule. The progress schedule must be updated monthly by Contractor, submitted as
part of each Application for Payment, and must be acceptable to Consultant.

3.1.2. A preliminary schedule of shop drawing submissions; and

3.1.3. Inalump sum contract or in a contract that includes lump sum bid items of Work,
a preliminary schedule of values for all of the Work that includes quantities and prices of
items aggregating the Contract Price, in as much detail as may be requested by County in
writing, and that subdivides the Work into component parts in sufficient detail to serve
as the basis for progress payments during construction.

In addition, after award but prior to the submission of the progress schedule, Consultant,
Contract Administrator, and Contractor shall meet with all utility owners and secure from them
a schedule of utility relocation; provided, however, that neither Consultant nor County shall be
responsible for the nonperformance by the utility owners.

3.2. At a time specified by Consultant, but before Contractor starts the Work at the Project
site, a conference attended by Contractor, Consultant, and others as deemed appropriate by
Contract Administrator, will be held to discuss the schedules referred to in Section 3.1, to discuss
procedures for handling shop drawings and other submittals and for processing Applications for
Payment; and to establish a working understanding among the Parties as to the Work.

3.3.  Within thirty-five (35) days after the Project Initiation Date set forth in the applicable
Notice to Proceed, a conference attended by Contractor, Consultant, and others, as appropriate,
will be held to finalize the schedules submitted in accordance with Section 3.1. Within forty-five
(45) days after the Project Initiation Date set forth in the applicable Notice to Proceed, Contractor
shall revise the original schedule submittal to address all review comments from the progress
schedule review conference and resubmit a revised progress schedule to Consultant for review.
Consultant’s acceptance of the finalized progress schedule shall only be with respect to the
orderly progression of the Work to completion within the Contract Time, but such acceptance
shall not constitute acceptance by County or Consultant of the means or methods of construction
or of the sequencing or scheduling of the Work. Such acceptance will not impose on Consultant
or County responsibility for the progress or scheduling of the Work, or otherwise relieve
Contractor from full responsibility therefor. The finalized schedule of shop drawing submissions
must be acceptable to Consultant as providing a workable arrangement for processing such
submissions. The finalized schedule of values must be acceptable to Consultant as to form and
substance.
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ARTICLE 4. PERFORMANCE BOND AND PAYMENT BOND

4.1. Within ten (10) days after being notified of the award, Contractor shall furnish a
Performance Bond and a Payment Bond containing all the provisions of the Performance Bond
(Form 1) and Payment Bond (Form 2). Each Bond shall be in the amount of one hundred percent
(100%) of the Contract Price guaranteeing to County the completion and performance of the
Work covered in such Contract as well as full payment of all suppliers, laborers, and
Subcontractors employed pursuant to this Project. Each bond shall be with a surety company
that is qualified pursuant to Article 5.

4.2.  Each bond shall continue in effect for one (1) year after Final Completion and acceptance
of the Work with liability equal to one hundred percent (100%) of the Contract Price, or an
additional bond provided to ensure that Contractor will, upon notification by County, correct any
defective or faulty Work or materials that appear within one (1) year after Final Completion of
this Contract.

4.3.  Pursuant to the requirements of Section 255.05, Florida Statutes, Contractor shall ensure
that the bond(s) referenced above shall be recorded in the Official Records of Broward County
and provide County with evidence of such recording.

4.4. |In lieu of a Performance Bond and a Payment Bond, Contractor may furnish alternate
forms of security in the form of cash, money order, certified check, cashier’s check, or
unconditional letter of credit. Such alternate forms of security shall be subject to the approval of
County and for same purpose, and shall be subject to the same conditions as those applicable
above, and shall be held by County for one (1) year after completion and acceptance of the Work.

ARTICLE 5. QUALIFICATION OF SURETY
5.1.  For all Bid Bonds, Performance Bonds, and Payment Bonds over $500,000.00:

5.1.1. Each bond must be executed by a surety company of recognized standing,
authorized to do business in the State of Florida as surety, having a resident agent in the
State of Florida, and having been in business with a record of successful continuous
operation for at least the past five (5) years.

5.1.2. The surety company shall hold a current Certificate of Authority as acceptable
surety on federal bonds in accordance with United States Department of Treasury Circular
570, Current Revisions. If the amount of the Bond exceeds the underwriting limitation set
forth in the circular, in order to qualify as a proper surety herein, the net retention of the
surety company shall not exceed the underwriting limitation in the circular, and the
excess risks must be protected by coinsurance, reinsurance, or other methods in
accordance with Treasury Circular 297, Revised (31 C.F.R. §§ 223.10, 223.11). Further, the
surety company shall provide County with evidence satisfactory to County that such
excess risk has been protected in an acceptable manner.
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5.1.3. A surety company that is rejected by County may be substituted by the Bidder or
proposer with a surety company acceptable to County, but only if the bid amount does
not increase.

5.1.4. All bonds shall be written through surety insurers authorized to do business in the
State of Florida as surety, with the following qualifications according to the latest edition
of Best’s Insurance Guide, published by AM Best Company, Oldwick, New Jersey:

Minimum Policy Holder’s Ratings
AULTTUCULE L Strength/Financial Size
$500,001 to $1,500,000 A/
$1,500,001 to $2,500,000 A/Vi
$2,500,001 to $5,000,000 A/Vi
$5,000,001 to $10,000,000 A/ Vi
Over $10,000,000 A/IX

5.2.  For projects that do not exceed $500,000.00, County may accept a Bid Bond, Performance
Bond, or Payment Bond from a surety company that has twice the minimum surplus and capital
required by the Florida Office of Insurance Regulation at the time the solicitation is issued, if the
surety company is otherwise in compliance with the provisions of the Florida Insurance Code,
and if the surety company holds a currently valid Certificate of Authority issued by the United
States Department of the Treasury under Sections 9304 to 9308 of Title 31 of the United States
Code. The Certificate and Affidavit (Form 4) so certifying should be submitted with the Bid Bond,
Performance Bond, or Payment Bond.

5.3. More stringent requirements of any grantor agency may be set forth within the
Supplemental Conditions. If there are no more stringent requirements, the provisions of this
article shall apply.

ARTICLE 6. INDEMNIFICATION

Contractor shall indemnify and hold harmless County and its current, past, and future officers
and employees (collectively, “Indemnified Party”), from liabilities, damages, losses, and costs,
including, but not limited to, reasonable attorneys’ fees (collectively, a “Claim”), to the extent
caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor or
persons employed or utilized by Contractor in the performance of this Contract, including but not
limited to Contractor’s Subcontractors, sub-subcontractors, materialmen, or agents of any tier,
or any of their respective employees. To the extent considered necessary by Contract
Administrator and County Attorney, any sums due Contractor under this Contract may be
retained by County until all of County’s claims for indemnification pursuant to this Contract have
been settled or otherwise resolved, and any amount withheld shall not be subject to payment of
interest by County. These indemnifications shall survive the term of this Contract.
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ARTICLE 7. INSURANCE REQUIREMENTS

7.1. The specific insurance coverage requirements for this project are identified in the
Minimum Insurance Requirements Exhibit B, which is a part of the Contract Documents. For
purposes of this article, the term “County” shall include Broward County and its members,
officials, officers, and employees.

7.2.  For the duration of the Contract, Contractor shall, at its sole expense, maintain at least
the minimum limits of insurance coverage designated in the Contract Documents (inclusive of
any amount provided by an umbrella or excess policy) in accordance with the terms and
conditions stated in this article. If Contractor maintains broader coverage or higher limits than
the insurance requirements stated in Exhibiﬂ B , County shall be entitled to all such broader
coverages and higher limits. County reserves the right at any time to review and adjust the limits
and types of coverage required under this article. Contractor shall add County as an additional
insured on all required insurance coverage.

7.3.  Contractor shall maintain insurance coverage against claims relating to any act or
omission by Contractor, its agents, representatives, employees, or Subcontractors in connection
with the Contract. All required insurance under this article shall provide primary coverage, list
County as an additional insured, and shall not require contribution from any County insurance,
self-insurance or otherwise. All insurance held by County, as well as County’s self-insurance, shall
be in excess of and shall not contribute to the insurance provided by Contractor. Unless
prohibited by the applicable policy, Contractor waives any right to subrogation that any of
Contractor’s insurers may acquire against County, and agrees to obtain same in an endorsement
on all lines of insurance required of Contractor under this article including any excess or umbrella
policies.

7.4.  All required insurance policies must be placed with insurers or surplus line carriers
authorized to conduct business in the State of Florida with an A.M. Best rating of A- or better and
a financial size category class VIl or greater, unless otherwise approved by County’s Risk
Management Division in writing.

7.5.  Contractor shall declare in writing any self-insured retentions or deductibles over the
limit(s) prescribed in Exhibit B, and shall submit same to County, at least fifteen (15) days prior
to the effective date of the Contract or commencement of the Work for County’s written
approval of such retentions or deductibles. Contractor shall be solely responsible for and shall
pay any deductible or self-insured retention applicable to any claim against County. County may,
at any time, require Contractor to purchase coverage with a lower retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense expenses
within the retention. Contractor agrees that any deductible or self-insured retention may be
satisfied by either the named insured or County, if so elected by County, and Contractor agrees
to obtain same in endorsements to the required policies.
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7.6. To the extent insurance requirements are designated in the Minimum Insurance
Requirements, the applicable policies shall comply with the following:

7.6.1. Commercial General Liability Insurance. Policy shall be no more restrictive than
that provided by the latest edition of the standard Commercial General Liability Form
(Form CG 00 01) as filed for use in the State of Florida by the Insurance Services Office
(1S0O), with the exception of endorsements specifically required by ISO or the State of
Florida, and liability arising out of: Mold, fungus, or bacteria; Terrorism; Silica, asbestos
or lead; Sexual molestation; and Architects and engineers professional liability, unless
coverage for professional liability is specifically required by this Contract. County and
Consultant shall be included on the policy (and any excess or umbrella policy) as
“Additional Insureds” on a form no more restrictive than ISO form CG 20 10 (Additional
Insured — Owners, Lessees, or Contractor).

7.6.2. Contractor shall maintain products or completed work coverage for a minimum of
three (3) years from the date of the final completion of the Work, unless otherwise stated
in the Insurance Requirements Exhibit. In that case, the term specified in the Insurance
Requirements shall govern the duration of the coverage required by this paragraph.

7.6.3. Business Automobile Liability Insurance. Policy shall be no more restrictive than
that provided by Section Il (Liability Coverage) of the most recent version of the standard
Business Auto Policy (ISO Form CA 00 01) without any restrictive endorsements, including
coverage for liability contractually assumed, and shall cover all owned, non-owned, and
hired autos used in connection with the performance of Work under this Contract. County
and Consultant shall be included on the policy (and any excess or umbrella policy) as
“Additional Insureds.”

7.6.4. Workers’ Compensation/Employer’s Liability Insurance. Such insurance shall be
no more restrictive than that provided by the latest edition of the standard Workers’
Compensation Policy, as filed for use in Florida by the National Council on Compensation
Insurance (NCCI), with the exception of endorsements required by NCCI or the State of
Florida. The policy must be endorsed to waive the insurer’s right to subrogate against
County in the manner which would result from the attachment of the NCCI form “Waiver
of our Right to Recover from Others Endorsement” (Advisory Form WC 00 03 13) with
County scheduled thereon. Where appropriate, coverage shall be included to the extent
required by Applicable Law, including, but not limited to, the Federal Employer’s Liability
Act, the Jones Act, and the Longshoreman and Harbor Workers’ Compensation Act.

If Contractor provides all or a portion of the Workers’” Compensation/Employer’s Liability
insurance required herein via a professional employer organization (“PEQ”) or employee
leasing company, any such Workers’ Compensation/Employer’s Liability insurance
provided will only be deemed acceptable solely for the purposes of insuring Contractor’s
enrolled employees. In addition, and notwithstanding the foregoing, in order to
adequately protect County against injuries to uninsured employees of Subcontractors and
non-enrolled employees of Contractor, Contractor must still procure, maintain, and
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furnish  County with evidence of a stand-alone separate Workers’
Compensation/Employer’s Liability insurance policy issued with Contractor as an
additional insured, and complying with all requirements for Contractor provided Workers’
Compensation contained in the Contract Documents. It is permissible for Contractor to
exclude payroll of leased employees from such separate Workers’
Compensation/Employer’s Liability insurance policy.

7.6.5. Professional Liability Insurance. Such insurance shall cover Contractor for those
sources of liability arising out of the rendering or failure to render professional services in
the performance of the services required in this Contract.

7.6.6. Cyber Liability, or Technology Errors and Omissions Insurance. Coverage is
required for any system connected to, and, or accessible from the internet. Coverage may
be included as part of the required Professional Liability Insurance. Such policy shall cover,
at a minimum, the following: Data Loss and System Damage Liability; Security Liability;
Privacy Liability; Privacy/Security Breach Response coverage, including Notification
Expenses.

7.6.7. Environmental Pollution Liability. Such insurance shall include clean-up costs and
provide coverage to Contractor for liability resulting from pollution or other
environmental impairment arising out of, or in connection with, Work performed under
this Contract, or which arises out of, or in connection with this Contract, including
coverage for clean-up of pollution conditions and third-party bodily injury and property
damage arising from pollution conditions. Such insurance shall also include
Transportation Coverage and Non-Owned Disposal Sites coverage. Should policy provide
coverage on a claims-made basis, the coverage shall be in force and effect to respond to
all claims reported within at least three years following the period for which coverage is
required, unless a longer period is indicated in the Minimum Insurance Requirements,
and which claims would have been covered had the coverage been provided on an
occurrence basis.

7.6.8. Property Insurance, Builder’s Risk, or Installation Floater. Such insurance shall be
in force and evidenced to County as a condition precedent to the Notice to Proceed for
construction. Coverage shall be “All Risks,” Completed Value form with a deductible not
to exceed $10,000 for each claim for all perils except wind and flood. For the perils of
wind and flood, Contractor shall maintain a deductible that is commercially feasible but
which does not exceed five percent (5%) of the “values at risk at the time of loss” unless
otherwise approved by County.

Sublimits: With respect to coverage for the peril of wind, the policy shall not be subject
to any sublimit less than $50,000,000 per occurrence. With respect to the peril of Flood,
the policy shall not be subject to any sublimit less than $10,000,000 per occurrence. Any
sublimit for wind or flood lower than those identified in the foregoing must be approved
by County.
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Waiver of Occupancy Clause or Warranty-Policy must be specifically endorsed to
eliminate any “Occupancy Clause” or similar warranty or representation that the
building(s), addition(s) or structure(s) in the course of construction shall not be occupied
without specific endorsement of the policy. The policy must be endorsed to provide that
the Builder’s Risk coverage will continue to apply until final acceptance of the building(s),
addition(s) or structure(s) by County.

County reserves the right to purchase or provide property insurance covering the
materials, equipment and supplies that are intended for specific installation in the Project
while such materials, equipment and supplies are located at the Project site (this coverage
will be specifically to cover property under construction or similar coverage), in transit,
and while temporarily located away from the Project site for the purpose of repair,
adjustment or storage at the risk of one (1) of the insured parties. This coverage will not
cover any of Contractor’s or Subcontractors’ tools, equipment, machinery or provide any
business interruption or time element coverage to the contractors. If County elects to
purchase property insurance or provide for coverage under its existing insurance for this
Project, then in that case, the insurance required to be carried by Contractor may be
modified to account for the insurance being provided by County, at County’s discretion.
Such modification may also include execution of Waiver of Subrogation documentation.
If a claim with respect to this Project is made upon County’s insurance policy, Contractor
shall be responsible for up to the first $50,000 of the deductible amount for such claim.

7.7. On or before the effective date of the Contract, or at least fifteen (15) days prior to
commencement of the Work, as requested by County, Contractor shall provide County with a
copy of all Certificates of Insurance or other documentation sufficient to demonstrate the
insurance coverage required in this article.

7.8.  Contractor shall ensure that all insurance coverages required by this article remain in full
force and effect without any lapse in coverage for the duration of this Contract and until all
performance required by Contractor has been completed, as determined by Contract
Administrator. Contractor shall provide notice to County of any cancellation or modification of
any required policy at least thirty (30) days prior to the effective date of cancellation or
modification, and at least ten (10) days prior to the effective date of any cancellation due to
nonpayment, and shall concurrently provide County with a copy of its updated Certificates of
Insurance evidencing continuation of the required coverage(s).

7.9. If and to the extent requested by County, Contractor shall provide to County complete,
certified copies of all required insurance policies and all required endorsements within thirty (30)
days after County’s request.

7.10. Contractor shall ensure that “Broward County, 115 S. Andrews Avenue, Fort Lauderdale,
Florida 33301” and Consultant are listed as additional insureds on all policies required under this
article. Broward County shall be listed as Certificate Holder.
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7.11. Contractor shall require each Subcontractor to maintain insurance coverage that
adequately covers the Work provided by that Subcontractor on substantially the same insurance
terms and conditions required of Contractor under this article. Contractor shall ensure that all
such Subcontractors comply with these requirements and that “Broward County” and Consultant
are named as additional insureds under the Subcontractors’ applicable insurance policies. If
Contractor or any Subcontractor fails to maintain the insurance required by the Contract
Documents, County may pay any costs of premiums necessary to maintain the required coverage
and deduct such costs from any payment otherwise due to Contractor. Contractor shall not permit
any Subcontractor to provide services under the Contract unless and until the requirements of this
section are satisfied. If requested by County, Contractor shall provide, within one (1) business day,
evidence of each Subcontractor’s compliance with this article.

7.12. If any of the policies required under this article provide claims-made coverage: (1) any
retroactive date must be prior to the effective date of the Contract; (2) the required coverage
must be maintained after termination or expiration of the Contract for at least the duration
stated in Exhibit B ; and (3) if coverage is canceled or nonrenewed and is not replaced with
another claims-made policy form with a retroactive date prior to the effective date of the
Contract, Contractor must obtain and maintain “extended reporting” coverage that applies after
termination or expiration of the Contract for at least the duration stated in Exhibit B .

ARTICLE 8. LABOR AND MATERIALS

8.1. Unless otherwise provided herein, Contractor shall provide and pay for all Materials,
labor, water, tools, equipment, light, power, transportation, and other facilities and services
necessary for the proper execution and completion of the Work, whether temporary or
permanent, and whether or not incorporated or to be incorporated in the Work.

8.2.  Contractor shall at all times enforce strict discipline and good order among its employees
and Subcontractors at the Project site and shall not employ any unfit person or anyone not skilled
in the Work to which they are assigned.

ARTICLE 9. ROYALTIES AND PATENTS

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article,
material, arrangement, appliance, or method that may be used upon or in any manner be
connected with the construction of the Work or appurtenances, are hereby included in the prices
stipulated in this Contract for said Work.

ARTICLE 10. WEATHER

Extensions to the Contract Time for delays caused by the effects of inclement weather shall be
submitted as a request for a change in the Contract Time pursuant to Article 40. Time extensions
are justified only when rain, other inclement weather conditions, or related adverse soil
conditions result in Contractor being unable to work at least fifty percent (50%) of the normal
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workday on controlling items of Work identified on the accepted schedule or updates to that
schedule.

ARTICLE 11. PERMITS, LICENSES, AND IMPACT FEES

11.1. Except as otherwise provided within the Special Instructions for Vendors, Contractor shall
secure and pay for all necessary permits and licenses required for the Work pursuant to
Applicable Law. Contractor shall be reimbursed for only the actual amount of the permit fees
levied by the permitting authority and paid by the Contractor as evidenced by an invoice or other
acceptable documentation issued by the permitting authority. Reimbursement to Contractor
shall be on a pass-through basis and shall not include profit or overhead of Contractor. Contractor
shall have and maintain appropriate Certificate(s) of Competency, valid for the Work to be
performed and valid for the jurisdiction in which the Work is to be performed, for all persons
working on the Project for whom a Certificate of Competency is required.

11.2. County shall directly pay for all impact fees levied by any municipal governmental entity
with jurisdiction.

ARTICLE 12. RESOLUTION OF DISPUTES

12.1. To prevent all disputes and litigation, the Parties agree that Consultant shall decide all
guestions, claims, difficulties, and disputes of whatever nature that may arise relative to the
technical interpretation of the Contract Documents or fulfillment of the Contract as to the
character, quality, amount, and value of any Work done or materials furnished, or proposed to
be done or furnished, under or by reason of the Contract Documents, and Consultant’s decisions
of all claims, questions, difficulties, and disputes shall be final and binding to the extent provided
in Section 12.2. Any claim, question, difficulty, or dispute that cannot be resolved by agreement
of the Contract Administrator and Contractor shall be submitted to Consultant in writing within
five (5) days after the date of impasse. Unless a different period of time is set forth in this
Contract, Consultant shall notify the Contract Administrator and Contractor in writing of
Consultant’s decision within fourteen (14) days after the date of the receipt of the claim,
question, difficulty, or dispute, unless Consultant requires additional time to gather information
or allow the Parties to provide additional information. Except for disputes directly related to the
promptness of payment as set forth in Section 5.1 of the Contract, all nontechnical administrative
disputes shall be determined by the Contract Administrator pursuant to the time periods
provided herein. During the pendency of any dispute and after a determination thereof,
Contractor, Consultant, and Contract Administrator shall act in good faith to mitigate any
potential damages, including utilization of construction schedule changes and alternative means
of construction.

12.2. If the determination of a dispute under this article is unacceptable to either party, the
party objecting to the determination must notify the other party in writing within ten (10) days
after receipt of the written determination. The notice must state the basis of the objection and
must be accompanied by a statement that any Contract Time or Contract Price adjustment
claimed is the entire adjustment to which the objecting party has reason to believe it is entitled
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to as a result of the determination. Within sixty (60) days after Final Completion of the Work, the
Parties shall participate in mediation to address all objections to any determinations and to
attempt to prevent litigation. Neither party shall commence litigation prior to the expiration of
the sixty (60) day mediation period. The mediator shall be mutually agreed upon by the Parties.
Should any objection not be resolved in mediation, the Parties retain all their legal rights and
remedies provided under State law. A PARTY SPECIFICALLY WAIVES ALL OF ITS RIGHTS,
INCLUDING, BUT NOT LIMITED TO, CLAIMS FOR CONTRACT TIME AND CONTRACT PRICE
ADJUSTMENTS PROVIDED IN THE CONTRACT, INCLUDING ITS RIGHTS AND REMEDIES UNDER
STATE LAW, IF SAID PARTY FAILS TO COMPLY IN STRICT ACCORDANCE WITH THE
REQUIREMENTS OF THIS ARTICLE.

12.3. In any lawsuit or legal proceeding arising under this Contract, Contractor hereby waives
any claim or defense based on facts or evidentiary materials of which Contractor had knowledge
but were not presented for consideration during the resolution of disputes process set forth in
Sections 12.1 and 12.2 above.

12.4. This article shall survive any dispute or litigation between the Parties, or expiration or
termination of this Contract for any reason, and Contractor expressly acknowledges and agrees
to be bound by this article throughout the course of any dispute or litigation with County.

ARTICLE 13. INSPECTION OF WORK

13.1. Consultant and County shall at all times have access to the Work, and Contractor shall
provide proper facilities for such access and for inspecting, measuring, and testing.

13.1.1. Should the Contract Documents, Consultant’s instructions, or Applicable Law
require any of the Work to be specially tested or approved, Contractor shall give
Consultant timely notice of readiness of the Work for testing. If the testing or approval is
to be made by an authority other than County, timely notice shall be given of the date
fixed for such testing. Testing shall be performed promptly, and, where practicable, at the
source of supply. If any of the Work is covered up without approval or consent of
Consultant, it must, if required by Consultant, be uncovered for examination and properly
restored at Contractor’s expense.

13.1.2. Reexamination of any of the Work may be ordered by Consultant with prior
written approval by the Contract Administrator, and if so ordered, the Work must be
uncovered by Contractor. If such Work is found to be in accordance with this Contract,
County shall pay the cost of reexamination and replacement by means of a Change Order.
If such Work is not in accordance with this Contract, Contractor shall pay such cost.

13.2. Inspectors shall have no authority to permit deviations from, or to relax or waive, any of
the provisions of the Contract Documents, or to delay the Project by failure to inspect the
materials and Work with reasonable promptness, without the written permission or instruction
of Consultant.
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13.3. The payment of any compensation, the giving of any gratuity, or the granting of any favor,
of any character or form, by Contractor to any inspector, directly or indirectly, is strictly
prohibited, and any such act on the part of Contractor will constitute a breach of this Contract.

ARTICLE 14. SUPERINTENDENCE AND SUPERVISION

14.1. County’s instructions are to be given through Consultant, which instructions Contractor
must strictly and promptly follow in every case. Contractor shall keep on the Project a full-time,
competent, English-speaking superintendent and any necessary assistants, all of whom must be
satisfactory to Consultant. The superintendent shall not be changed except with the written
consent of Consultant unless the superintendent proves to be unsatisfactory to Contractor and
ceases to be in its employ. The superintendent shall represent Contractor; all instructions given
to the superintendent shall be as binding as if given to Contractor, and will be confirmed in writing
by Consultant upon the written request of Contractor. Contractor shall provide efficient
supervision of the Work, using its best skill and attention.

14.2. On a daily basis, Contractor’s superintendent shall record, at a minimum, the following
information in a bound log: the day; date; weather conditions and how any weather condition
affected progress of the Work; time of commencement of Work for the day; the Work being
performed; materials, labor, personnel, equipment and Subcontractors at the Project site;
visitors to the Project site, including representatives of County, Consultant, or regulatory
representatives; any event that caused or contributed a delay to the critical path of the Project;
any special or unusual conditions or occurrences encountered; and the time of termination of
Work for the day. All information shall be recorded in the daily log in ink, unless otherwise
approved by Consultant. The daily log shall be kept on or accessible from the Project site and
shall be available at all times for inspection and copying by County and Consultant.

14.3. The Contract Administrator, Contractor, and Consultant shall meet at least every two (2)
weeks (or as otherwise determined by the Contract Administrator) during the course of the Work
to review and agree upon the Work performed to date and to establish the controlling items of
Work for the next two (2) weeks. Consultant shall publish, keep, and distribute minutes and any
comments thereto of each such meeting.

14.4. If Contractor, in the course of performing the Work, finds any discrepancy between this
Contract and the physical conditions of the locality, or any errors, omissions, or discrepancies in
this Contract, it shall be Contractor’s duty to immediately inform Consultant, in writing, and
Consultant will promptly review same. Any Work done after such discovery, until authorized, will
be done at Contractor’s sole risk, without entitlement to reimbursement or compensation.

14.5. Contractor shall supervise and direct the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as may be necessary to perform the Work
in accordance with this Contract. Contractor shall be solely responsible for the means, methods,
techniques, sequences, and procedures of construction.
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ARTICLE 15. COUNTY’S RIGHT TO TERMINATE CONTRACT

15.1. The Contract Administrator may give notice in writing to Contractor and its Surety of
delay, neglect, or default, specifying the same with a notice to cure, upon the occurrence of any
of the following:

15.1.1. Contractor fails to begin the Work within fifteen (15) days after the Project
Initiation Date;

15.1.2. Contractor fails to perform the Work with sufficient workers, equipment, or
materials to ensure the prompt completion of the Work;

15.1.3. Contractor performs the Work unsuitably or causes it to be rejected as defective
and unsuitable;

15.1.4. Contractor discontinues performance of the Work in contravention of the
accepted schedule;

15.1.5. Contractor fails to perform any material term set forth in this Contract;

15.1.6. Contractor becomes insolvent or declared bankrupt, commits any act of
bankruptcy or insolvency, or makes an assignment for the benefit of creditors; or

15.1.7. From any other cause whatsoever, Contractor fails to carry on the Work in an
acceptable manner.

15.2. If Contractor, within a period of ten (10) days after such notice, does not proceed to cure
in accordance therewith, then County’s awarding authority for this Contract may, upon written
certification from Consultant of the fact of such delay, neglect, or default and Contractor’s failure
to comply with such notice, terminate the services of Contractor, exclude Contractor from the
Project site and take the performance of the Work out of the hands of Contractor, and
appropriate or use any or all materials and equipment on the Project site as may be suitable and
acceptable. In such case, Contractor shall not be entitled to receive any further payment until the
Project is completed. In addition, County may enter into an agreement for the completion of the
Project according to the terms and provisions of this Contract, use such other methods as in the
Contract Administrator’s sole opinion shall be required for the completion of the Project
according to the terms and provisions of this Contract, or use such other methods as in the
Contract Administrator’s sole opinion shall be required for the completion of the Project in an
acceptable manner. All damages, costs, and charges incurred by County, together with the costs
of completing the Project, shall be deducted from any monies due or which may become due to
Contractor. If the damages and expenses so incurred by County shall exceed the unpaid balance,
Contractor shall be liable and shall pay to County the amount of said excess.

15.3. Unless otherwise stated in this Contract, if this Contract was approved by Board action,
termination for cause by County must be by action of the Board or the County Administrator; in
any other instance, termination for cause may be by the County Administrator, the County
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representative expressly authorized under this Contract, or the County representative (including
any successor) who executed the Contract on behalf of County. If County erroneously,
improperly, or unjustifiably terminates for cause, such termination shall be deemed a
termination for convenience and the rights and obligations of County and Contractor shall be the
same as if the termination had been exercised pursuant to the Termination for Convenience
clause as set forth in Section 15.4 below.

15.4. This Contract may be terminated for convenience, for any reason or no reason, in writing
by the Board with at least ten (10) days’ advance written notice to Contractor (delivered by
certified mail, return receipt requested) of intent to terminate and the date on which such
termination becomes effective. If this Contract is terminated by County pursuant to this section,
Contractor shall be paid for all Work properly executed and actual expenses incurred prior to
termination in addition to termination settlement costs reasonably incurred by Contractor
relating to commitments that had become firm prior to the termination. Payment shall include
reasonable profit for Work and services performed as limited by Article 39 hereof. All actual
expenses incurred shall have sufficient back-up documentation to verify that such expenses were
actually incurred by Contractor. No payment shall be made for profit for Work and services that
Contractor has not performed. Contractor acknowledges that it has received good, valuable, and
sufficient consideration for County’s right to terminate this Contract for convenience including in
the form of County’s obligation to provide advance notice to Contractor of such termination in
accordance with this Section 15.4.

15.5. Upon receipt of a notice of termination pursuant to Sections 15.2, 15.4, or 15.6,
Contractor shall promptly discontinue all affected Work unless the notice of termination directs
otherwise, and shall deliver or otherwise make available to County all data, drawings,
specifications, reports, estimates, summaries, and such other information as may have been
required by this Contract whether completed or in process.

15.6. This Contract may also be terminated by the Board:

15.6.1. Upon the disqualification of Contractor as a DBE firm by County’s Director of the
Office of Economic and Small Business Development (“OESBD”) if Contractor’s status as a
DBE firm was a factor in the award of this Contract;

15.6.2. Upon the disqualification of Contractor by County’s Director of the OESBD due to
fraud, misrepresentation, or material misstatement by Contractor in the course of
obtaining this Contract or attempting to meet the DBE contractual obligations;

15.6.3. Upon the disqualification of one or more of Contractor’s DBE participants by
County’s Director of the OESBD if any such participant’s status as a DBE firm was a factor
in the award of this Contract;

15.6.4. Upon the disqualification of one or more of Contractor’s DBE participants by
County’s Director of the OESBD if such DBE participant attempted to meet its DBE
contractual obligations through fraud, misrepresentation, or material misstatement;
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15.6.5. If Contractor is determined by County’s Director of the OESBD to have been
knowingly involved in any fraud, misrepresentation, or material misstatement concerning
the DBE status of its disqualified DBE participant; or

15.6.6. If Contractor is a “scrutinized company” pursuant to Sections 215.473 or
215.4725, Florida Statutes, if Contractor is placed on a “discriminatory vendor list”
pursuant to Section 287.134, Florida Statutes, or if Contractor is otherwise ineligible to
transact business with County under Applicable Law or provides a false certification
submitted pursuant to Section 287.135, Florida Statutes.

ARTICLE 16. SUSPENSION OF WORK

Contractor shall carry on the Work and adhere to the progress schedule during all disputes or
disagreements with County. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements except as Contractor and County may otherwise agree in writing.
Suspension of Work by Contractor during any dispute or disagreement with County shall entitle
County to terminate this Contract for cause.

ARTICLE 17. PROJECT RECORDS AND RIGHT TO AUDIT

17.1. Audit Rights and Retention of Records. Contractor and all Subcontractors shall preserve
all Contract Records (as defined below) for a minimum period of three (3) years after expiration
or termination of this Contract or until resolution of any audit findings, whichever is longer. This
article shall survive any dispute or litigation between the Parties, and Contractor expressly
acknowledges and agrees to be bound by this article throughout the course of any dispute or
litigation with County. Contract Records shall, upon reasonable notice, be open to County
inspection and subject to audit and reproduction during normal business hours. County audits
and inspections pursuant to this article may be performed by any County representative
(including any outside representative engaged by County). County may conduct audits or
inspections at any time during the term of this Contract and for a period of three years after the
expiration or termination of this Contract (or longer if required by Applicable Law). County may,
without limitation, verify information, payroll distribution, and amounts through interviews,
written affirmations, and on-site inspection with Contractor’s employees, Subcontractors,
vendors, or other labor.

County shall have the right to audit, review, examine, inspect, analyze, and make copies of all
Contract Records at a location within Broward County. County reserves the right to conduct such
audit or review at Contractor’s place of business, if deemed appropriate by County, with seventy-
two (72) hours’ advance notice. Contractor agrees to provide adequate and appropriate
workspace for such review. Contractor shall provide County with reasonable access to
Contractor’s facilities, and County shall be allowed to interview all current or former employees
to discuss matters pertinent to the performance of this Contract. Contractor shall make all
Contract Records available electronically in common file formats or via remote access if, and to
the extent, requested by County.
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17.2. Contract Records include any and all information, materials and data of every kind and
character, including without limitation, records, books, papers, documents, subscriptions,
recordings, agreements, purchase orders, leases, contracts, commitments, arrangements, notes,
daily diaries, drawings, receipts, vouchers and memoranda, and any and all other documents that
pertain to rights, duties, obligations, or performance under this Contract. Contract Records
include hard copy and electronic records, written policies and procedures, time sheets, payroll
records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices
and related payment documentation, general ledgers, insurance rebates and dividends, and any
other records pertaining to rights, duties, obligations or performance under this Contract,
whether by Contractor or Subcontractors, or otherwise necessary to adequately permit
evaluation and verification of any or all of the following:

a) Compliance with Contract

b) Compliance with the Code (including County’s code of ethics)

¢) Compliance with Contract provisions regarding the pricing of Change Orders

d) Accuracy of Contractor representations regarding the pricing of invoices

e) Accuracy of Contractor representations related to claims submitted by Contractor
including Subcontractors, or any of its other payees.

In addition to the normal documentation Contractor typically furnishes to County, in order to
facilitate efficient use of County resources when reviewing or auditing Contractor’s billings and
related reimbursable cost records, Contractor agrees to furnish (upon request) the following
types of information in the specified computer readable file format(s):

Type of Record File format
Monthly Job Cost Detail .pdf and Excel
Detailed Job Cost History to Date .pdf and Excel

Monthly Labor Distribution detail (if not already separately detailed in the Job
Cost Detail)

Total Job to Date Labor Distribution detail (if not already included in the
detailed Job Cost History to date)

Employee Timesheets documenting time worked by all individuals who
charge reimbursable time to the project

Daily Foreman Reports listing names and hours and tasks of personnel who
worked on the project

]Daily Superintendent Reportsl pdf
Detailed Subcontract Status Reports (showing original subcontract value,
approved subcontract change orders, Subcontractor invoices, payment to |.pdfand Excel
Subcontractors, etc.
Copies of Executed Subcontracts with all Subcontractors .pdf
Copies of all executed Change Orders issued to Subcontractors .pdf
Copies of all documentation supporting reimbursable job costs (Subcontractor

payment applications, vendor invoices, internal cost charges, etc.) -pdf

.pdf and Excel

.pdf and Excel

.pdf

.pdf
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17.3. Contractor shall, by written contract, require all Subcontractors to agree to the
requirements and obligations of this article.

17.4. Any incomplete or incorrect entry in such books, records, and accounts shall be a basis
for County’s disallowance and recovery of any payment reliant upon such entry.

17.5. If an audit inspection or examination reveals overpricing or overcharges to County of any
nature by Contractor or its Subcontractors in excess of five percent (5%) of the total contract
billings reviewed by County, in addition to adjusting for the overcharges, Contractor shall pay the
reasonable cost of County’s audit. Any adjustments or payments due as a result of any such audit
or inspection shall be made within thirty (30) days after presentation of County’s findings to
Contractor.

ARTICLE 18. RIGHTS OF VARIOUS INTERESTS

Whenever work being done by County’s forces or by other contractors is contiguous to or within
the limits of Work covered by this Contract, the respective rights of the various interests involved
shall be established by the Contract Administrator to secure the completion of the various
portions of the Work in general harmony.

ARTICLE 19. EXPLOSIVES

When the use of explosives is necessary in performance of the Work, Contractor shall exercise
the utmost care in the handling and usage of such explosives for the protection of life and
property. All explosives shall be stored in a safe manner in storage clearly marked “Dangerous-
Explosives,” and shall be placed in the care of competent watchmen. When the use of explosives
becomes necessary, Contractor shall furnish to County proof of insurance coverage, adequately
providing public liability and property damage insurance as a rider attached to its regular policies,
unless otherwise included in the policies themselves.

ARTICLE 20. DIFFERING SITE CONDITIONS

If during the course of the Work Contractor encounters (1) subsurface or concealed conditions
at the Project site that differ materially from those shown in the Contract Documents and from
those ordinarily encountered and generally recognized as inherent in work of the character called
for in this Contract; or (2) unknown physical conditions of the Project site, of an unusual nature,
which differ materially from that ordinarily encountered and generally recognized as inherent in
work of the character called for in this Contract, then Contractor, without disturbing the
conditions and before performing any Work affected by such conditions, shall, within twenty-
four (24) hours of their discovery, notify Contract Administrator and Consultant in writing of the
existence of the aforesaid conditions. Consultant and Contract Administrator shall, within two (2)
business days after receipt of Contractor’s written notice, investigate the site conditions
identified by Contractor. If, in the sole opinion of Contract Administrator, the conditions do
materially so differ and cause an increase or decrease in Contractor’s cost of, or the time required
for, the performance of any part of the Work, whether or not charged as a result of the
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conditions, Contract Administrator may recommend an equitable adjustment to the Contract
Price, or the Contract Time, or both. If Contract Administrator and Contractor cannot agree on
an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to
Consultant for determination in accordance with the provisions of Article 12. No request by
Contractor for an equitable adjustment to this Contract under this provision shall be allowed
unless Contractor has given written notice to Contract Administrator in strict accordance with
the provisions of this article. No request for an equitable adjustment or change to the Contract
Price or Contract Time for differing site conditions shall be allowed if made after the date
certified by Contract Administrator as the date of Substantial Completion.

ARTICLE 21. PLANS AND WORKING DRAWINGS

County, through Consultant, shall have the right to modify the details of the plans and
specifications and to supplement the plans and specifications with additional plans, drawings, or
additional information as the Work proceeds, all of which shall be considered as part of this
Contract. In case of disagreement between the written and graphic portions of this Contract, the
written portion shall govern.

ARTICLE 22. CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA

Contractor shall verify all dimensions, quantities, and details shown on the plans, specifications
or other data received from Consultant, and shall notify Consultant of all errors, omissions, or
discrepancies found therein within three (3) days after discovery. Contractor will not be allowed
to take advantage of any error, omission, or discrepancy to stop or delay Work, because
Consultant will advise Contractor how to proceed to avoid stoppage or delay of Work. Contractor
shall not be liable for damages resulting from errors, omissions, or discrepancies in this Contract
unless Contractor recognized such error, omission, or discrepancy, and failed to report it to
Consultant.

ARTICLE 23. CONTRACTOR'’S RESPONSIBILITY FOR DAMAGES AND ACCIDENTS

23.1. Contractor shall accept full responsibility for the Work against all loss or damage of
whatsoever nature sustained until final acceptance by County, and shall promptly repair any
damage done from any cause whatsoever, except as provided in Article 30.

23.2. Contractor shall be responsible for all Materials, equipment and supplies pertaining to
the Project. If any such Materials, equipment or supplies are lost, stolen, damaged, or destroyed
prior to final acceptance by County, Contractor shall replace same without cost to County, except
as provided in Article 30.

ARTICLE 24. WARRANTY

Contractor warrants to County that all Materials and equipment furnished under this Contract
will be new unless otherwise specified and that all of the Work will be of good quality, free from
faults and defects, and in conformance with this Contract. All Work not conforming to these
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requirements, including substitutions not properly approved and authorized, may be considered
defective. If required by Consultant, Contractor shall furnish satisfactory evidence as to the kind
and quality of Materials and equipment. This warranty is not limited by the provisions of
Article 26 herein.

ARTICLE 25. SUPPLEMENTARY DRAWINGS

25.1. When, in the opinion of Consultant, it becomes necessary to explain the Work to be done
more fully, or to illustrate the Work further, or to show any changes that may be required,
supplementary drawings, with specifications pertaining thereto, will be prepared by Consultant.

25.2. The supplementary drawings shall be binding upon Contractor with the same force as this
Contract. Where such supplementary drawings require either less or more than the original
quantities of Work, appropriate adjustments shall be made by Change Order.

ARTICLE 26. DEFECTIVE WORK

26.1. Consultant has the authority to reject or disapprove Work that Consultant finds to be
defective. If required by Consultant, Contractor shall promptly either correct all defective Work
or remove such defective Work and replace it with non-defective Work. Contractor shall bear all
direct, indirect, and consequential costs of such removal or corrections including cost of testing
laboratories and personnel.

26.2. Should Contractor fail or refuse to remove or correct any defective Work or to make any
necessary repairs in accordance with the requirements of this Contract within the time indicated
in writing by Consultant, County shall have the authority to cause the defective Work to be
removed or corrected, or make such repairs as may be necessary, at Contractor’s expense. Any
expense incurred by County in making such removals, corrections, or repairs, shall, at County’s
election, be paid for out of any monies due or which may become due to Contractor or charged
against the Performance Bond. In the event of failure of Contractor to make all necessary repairs
promptly and fully, County may declare Contractor in default.

26.3. If, within one (1) year after Substantial Completion or such longer period of time as may
be prescribed by the terms of any applicable special warranty required by this Contract, or by any
specific provision of this Contract, any of the Work is found to be defective or not in accordance
with this Contract, Contractor, after receipt of written notice from County, shall promptly correct
such defective or nonconforming Work within the time specified by County, without cost to
County. Nothing contained herein shall be construed to establish a period of limitation with
respect to any other obligation that Contractor might have under this Contract, including, but not
limited to, Article 24 hereof and any claim regarding latent defects.

26.4. Failure to reject any defective Work or material shall not in any way prevent later
rejection when such defect is discovered, nor shall such failure obligate County to final
acceptance.
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ARTICLE 27. TAXES

Contractor shall pay all applicable sales, consumer, use, and other taxes required by Applicable
Law. Contractor is responsible for reviewing the pertinent state statutes involving state taxes and
complying with all their requirements.

ARTICLE 28. SUBCONTRACTS

28.1. Each Subcontractor must possess certificates of competency and licenses required by
Applicable Law. Contractor shall notify the Contract Administrator and Consultant of any change
in Subcontractors.

28.2. Contractor shall not employ any Subcontractor against whom County or Consultant may
have a reasonable objection. Contractor shall not be required to employ any Subcontractor
against whom Contractor has a reasonable objection.

28.3. Contractor shall be fully responsible for all acts and omissions of its Subcontractors,
persons directly or indirectly employed by its Subcontractors, and persons for whose acts any of
its Subcontractors may be liable to the same extent that Contractor is responsible for the acts
and omissions of persons directly employed by it. Nothing in this Contract shall create any
contractual relationship between any Subcontractor and County or any obligation on the part of
County to pay or to see the payment of any monies due any Subcontractor. County or Consultant
may furnish to any Subcontractor evidence of amounts paid to Contractor on account of specific
Work performed.

28.4. Contractor shall bind specifically every Subcontractor to the applicable terms and
conditions of this Contract for the benefit of County.

28.5. “X” Contractor shall perform the Work with its own organization, amounting to not less
than twenty-five percent (25%) of the Contract Price.

ARTICLE 29. SEPARATE CONTRACTS

29.1. County has the right to enter into contracts with other parties in connection with this
Project. Contractor shall afford such other parties reasonable opportunity for the introduction
and storage of their materials and the execution of their work, and shall properly connect and
coordinate this Work with theirs.

29.2. If any part of Contractor’s Work depends for proper execution or results on the work of
any third parties, Contractor shall inspect and promptly report to Consultant any defects in such
work that render it unsuitable for such proper execution and results of Contractor’s Work.
Contractor’s failure to so inspect and report shall constitute an acceptance of the third party’s
work as fit and proper for the performance of Contractor’s Work, except as to defects which may
develop in the third parties” work after the execution of Contractor’s Work.
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29.3. Contractor shall conduct its operations and take all reasonable steps to coordinate the
prosecution of the Work so as to not interfere with or impact any other contractor on the site.
Should such interference or impact occur, Contractor shall indemnify County from any liability to
the affected contractor related to such interference or impact.

29.4. To ensure the proper execution of subsequent Work, Contractor shall inspect the Work
already in place and shall immediately report to Consultant any discrepancy between the
executed Work and the requirements of this Contract.

ARTICLE 30. USE OF COMPLETED PORTIONS

30.1. County has the right at its sole option to take possession of and use any completed or
partially completed portions of the Project (“Designated Area”). Such possession and use shall
not be deemed an acceptance of any of the Work not completed in accordance with this Contract.
If such possession and use increase the cost of or delays the Work, Contractor shall be entitled
to reasonable extra compensation or reasonable extension of time or both, as recommended by
Consultant and approved by County.

30.2. If County decides to take possession of any completed or partially completed portions of
the Project, the following shall occur:

30.2.1. County shall give notice to Contractor in writing at least thirty (30) days prior to
County’s intended occupancy of a Designated Area.

30.2.2. Contractor shall complete to the point of Substantial Completion the Designated
Area and request inspection and issuance of a Certificate of Substantial Completion
(007600-1) from Consultant.

30.2.3. Upon Consultant’s issuance of a Certificate of Substantial Completion for the
Designated Area, County will assume full responsibility for maintenance, utilities,
subsequent damages of County and public, adjustment of insurance coverages, and start
of warranty for the Designated Area.

30.2.4. Contractor shall complete all items noted on the Certificate of Substantial
Completion within the time specified by Consultant on the Certificate of Substantial
Completion, and request final inspection and final acceptance of the portion of the Work
occupied. Upon completion of final inspection and receipt of an application for final
payment, Consultant shall issue a Final Certificate of Payment relative to the Designated
Area.

30.2.5. If County decides to occupy or use a portion or portions of the Work prior to
Substantial Completion thereof, such occupancy or use shall not commence prior to a
time mutually agreed upon by County and Contractor and to which the insurance
company or companies providing the property insurance have consented by
endorsement to the policy or policies. Insurance on the unoccupied or unused portion or
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portions shall not be canceled or lapsed on account of such partial occupancy or use.
Consent of Contractor and of the insurance company or companies to such occupancy or
use shall not be unreasonably withheld.

ARTICLE 31. LANDS OF WORK

31.1. County shall provide, as may be indicated in this Contract, the lands upon which the Work
is to be performed, rights-of-way and easements for access thereto, and such other lands as are
designated by County for the use of Contractor.

31.2. Contractor shall obtain, at Contractor’s own expense and without liability to County, any
additional rights to land and access thereto that may be required for temporary construction
facilities, temporary easements, or for storage of materials. Contractor shall furnish to County
copies of written permission obtained by Contractor from the owners of such land.

ARTICLE 32. LEGAL RESTRICTIONS AND TRAFFIC PROVISIONS

Contractor shall conform to and obey all Applicable Law with regard to labor, hours of work, and
Contractor’s operations. Contractor shall conduct its operations so as not to close any
thoroughfare, nor interfere in any way with traffic on railway, highways, or water, without the
written consent of the proper authorities.

ARTICLE 33. LOCATION AND DAMAGE TO EXISTING FACILITIES,
EQUIPMENT, OR UTILITIES

33.1. Utility lines in the Project area have been shown on the Plans. However, County does not
represent or warrant that all lines are shown, or that the ones indicated are in their true location.
Contractor must identify and locate all underground and overhead utility lines or equipment
affecting or affected by the Project. Contractor will not be entitled to any additional payment due
to discrepancies between actual location of utilities and Plan location of utilities.

33.2. Contractor shall notify each utility company with facilities in the Project site, at least thirty
(30) days prior to the start of construction, to arrange for positive underground location,
relocation, or support of its utility where that utility may be in conflict with or endangered by the
Work. The cost of relocation of water mains or other utilities for the convenience of Contractor
shall be paid by Contractor. All charges by utility companies for temporary support of its utilities
shall be paid for by Contractor. All costs of permanent utility relocation to avoid conflict shall be
the responsibility of the utility company involved. Contractor will not be entitled to any additional
payment or extension of time for utility relocations, regardless of reason for relocation.

33.3. Contractor shall schedule the Work in such a manner that the Work is not delayed by the
utility providers relocating or supporting their utilities. Contractor shall coordinate its activities
with any and all public and private utility providers occupying the right-of-way. Contractor will
not be entitled to any additional compensation or extension of time for any delay associated with
utility relocation or support.
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33.4. Contractor shall protect all overhead, surface, or underground structures and utilities
from damage or displacement. Contractor will promptly and completely repair all damage to such
structures within a reasonable time. All damaged utilities must be replaced or fully repaired to
the satisfaction of the utility owner. All repairs are to be inspected by the utility owner prior to
backfilling. County reserves the right to remedy such damage by making such repairs or causing
such repairs to be made at the expense of Contractor. County’s expense in causing such repairs
shall be deducted from Contractor’s next Application for Payment.

ARTICLE 34. VALUE ENGINEERING

Contractor may request substitution of Materials, articles, pieces of equipment, or any changes
that reduce the Contract Price by making such request to Consultant in writing. Consultant will
be the sole judge of the acceptability of any proposed substitute, and no substitute will be
ordered, installed, used, or initiated without Consultant’s prior written acceptance by a Change
Order or an approved shop drawing. In no event will any substitution accepted by Consultant
result in an increase in the Contract Price or Contract Time. By making a request for substitution,
Contractor agrees to pay directly to Consultant all Consultant’s fees and charges related to
Consultant’s review of the request for substitution, regardless of whether the request for
substitution is accepted by Consultant. Any substitution submitted by Contractor must meet the
form, fit, function, and life cycle criteria of the item proposed to be replaced, and there must be
a reduction in Contract Price including Consultant review fees and charges. Unless otherwise
indicated in the relevant Change Order, if a substitution is approved, the net dollar savings shall
be shared equally between Contractor and County and processed as a deductive Change Order.
County may require Contractor to furnish, at Contractor’s expense, a special performance
guarantee or other surety with respect to any substitute approved after award of this Contract.

ARTICLE 35. PAYMENT BY COUNTY FOR TESTS

Except when otherwise specified in the Contract Documents, the expense of all tests shall be
borne by County and be performed by a testing firm selected by County. Contractor is responsible
for reimbursement to County the costs of any required test in which the tested Work fails. For
road construction projects, the procedure for making tests required by County will be in
conformance with the most recent edition of the State of Florida, Department of Transportation
Standard Specifications for Road and Bridge Construction.

ARTICLE 36. CHANGE IN THE WORK OR TERMS OF CONTRACT

36.1. Without invalidating this Contract and without notice to any surety, County has the right
to make such increases, decreases, or other changes in the character or quantity of the Work as
may be considered necessary or desirable by County to fully and acceptably complete the
proposed Work in a satisfactory manner. Any extra or additional Work within the scope of this
Project must be accomplished by means of appropriate Field Orders and Supplemental
Instructions or Change Orders.
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36.2. Any changes to the terms of this Contract must be contained in a written document,
executed by the Parties hereto, with the same formality and of equal dignity as this Contract prior
to the initiation of any Work described in such change. This section shall not prohibit the issuance
of Change Orders executed only by County, as provided in this Contract.

ARTICLE 37. FIELD ORDERS AND SUPPLEMENTAL INSTRUCTIONS

37.1. The Contract Administrator, through Consultant, shall have the right to approve and issue
Field Orders setting forth written interpretations of the intent of this Contract and ordering minor
changes in the Work. Field Orders may not change the Contract Price or the Contract Time.

37.2. Consultant shall have the right to approve and issue Supplemental Instructions setting
forth written orders, instructions, or interpretations concerning the Contract Documents or
performance of the Work. Supplemental Instructions may not change the Contract Price or the
Contract Time.

ARTICLE 38. CHANGE ORDERS

38.1. Changes in the quantity or character of the Work within the scope of the Project that
cannot be accomplished by means of Field Orders or Supplemental Instructions, including all
changes resulting in changes to the Contract Price or the Contract Time, shall be authorized only
by Change Orders approved in advance and issued in accordance with the provisions of the
Broward County Procurement Code, as amended from time to time.

38.2. Contractor shall not start work on any changes requiring an increase in the Contract Price
or the Contract Time until a Change Order setting forth the adjustments is approved by County.
Upon receipt of a Change Order, Contractor shall promptly proceed with the Work set forth in
the Change Order.

38.3. If satisfactory adjustment cannot be reached for any item requiring a change in the
Contract Price or Contract Time, and a Change Order has not been issued, County may, at its sole
option, either terminate this Contract as it applies to the items in question and make such
arrangements as County deems necessary to complete the work associated with the disputed
item or submit the matter in dispute to Consultant as set forth in Article 12.

38.4. Under circumstances determined necessary by County, Change Orders may be issued
unilaterally by County. During the pendency of the dispute, and upon receipt of a Change Order
from County, Contractor shall promptly proceed with the change in the Work involved and advise
Consultant and Contract Administrator in writing within seven (7) days after receipt of the
Change Order of Contractor’s agreement or disagreement with the method, if any, provided in
the Change Order for determining the proposed adjustment in the Contract Price or Contract
Time.

38.5. On approval of any Contract change increasing the Contract Price, Contractor shall
promptly ensure that the performance bond and payment bond are increased so that each
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reflects the total Contract Price as increased. Contractor will promptly provide County such
updated bonds.

ARTICLE 39. VALUE OF CHANGE ORDER WORK

39.1. The value of any Work covered by a Change Order or of any claim for an increase or
decrease in the Contract Price shall be determined in one of the following ways:

39.1.1. If the Work involved is covered by unit prices contained in this Contract, by
application of unit prices to the quantities of items involved, subject to the provisions of
Section 39.7.

39.1.2. By mutual acceptance of a lump sum, which sum Contractor and County
acknowledge contains a component for overhead and profit.

39.1.3. On the basis of the “Cost of Work,” determined as provided in Sections 39.2 and
39.3, plus a Contractor’s fee for overhead and profit as determined in Section 39.4.

39.2. The term “Cost of Work” means the sum of all direct costs necessarily incurred and paid
by Contractor (or, if applicable, Subcontractor) in the proper performance of the Work described
in the Change Order. Except as otherwise may be agreed to in writing by County, such costs shall
be in amounts no higher than those prevailing in the locality of the Project; shall include only the
following items; and shall not include any of the costs itemized in Section 39.3.

39.2.1. Payroll costs for employees in the direct employ of Contractor in the performance
of the Work described in the Change Order under schedules of job classifications agreed
upon by County and Contractor. Payroll costs for employees not employed full time on
the Work covered by the Change Order shall be apportioned on the basis of their time
spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages
plus the cost of fringe benefits, which shall include social security contributions,
unemployment, excise and payroll taxes, workers’ compensation, health and retirement
benefits, bonuses, sick leave, vacation and holiday pay application thereto. Such
employees shall include superintendents and foremen at the site. The expenses of
performing the Work after regular working hours, on Sunday or legal holidays, shall be
included in the above to the extent authorized in advance by County.

39.2.2. Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage thereof, and manufacturers’ field services
required in connection therewith. All cash discounts shall accrue to Contractor unless
County deposits funds with Contractor to make payments, in which case the cash
discounts shall accrue to County. All trade discounts, rebates and refunds, and all returns
from sale of surplus materials and equipment shall accrue to County, and Contractor shall
make provisions so that they may be obtained. Rentals of all construction equipment and
machinery, and the parts thereof, whether rented by Contractor, in accordance with
rental agreements approved by County with the advice of Consultant, and the costs of
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transportation, loading, unloading, installation, dismantling and removal thereof, all in
accordance with the terms of said agreements. County will not be responsible for the cost
of the rental of any such equipment, machinery, or parts when the use thereof is no
longer necessary for the Work.

39.2.3.If required by County, Contractor shall obtain competitive bids from
Subcontractors acceptable to Contractor, and shall deliver such bids to County who will
then determine, with the advice of Consultant, which bids will be accepted. If the
subcontract provides that the Subcontractor is to be paid on the basis of Cost of Work
plus a fee, the Subcontractor’s Cost of Work shall be determined in the same manner as
Contractor’s Cost of Work. All Subcontractors shall be subject to the other provisions of
this Contract insofar as applicable.

39.2.4. Cost of special consultants, including, but not limited to, engineers, architects,
testing laboratories, and surveyors employed for services specifically related to the
performance of the work described in the Change Order.

39.2.5. Supplemental costs including the following:

39.2.5.1. All materials, supplies, equipment, machinery, appliances, office and
temporary facilities, including transportation and maintenance thereof, at the site
and hand tools not owned by the workers used in the performance of the Work,
less market value of such items used but not consumed, and which items remain
the property of Contractor.

39.2.5.2. Sales, use, or similar taxes related to the Work, imposed by any
governmental authority, for which Contractor is liable.

39.2.5.3. The cost of utilities, fuel, and sanitary facilities at the site.

39.2.5.4. Cost of premiums for additional bonds and insurance required because
of changes in the Work.

39.3. The term “Cost of Work” shall not include any of the following:

39.3.1. Payroll costs and other compensation of Contractor’s officers, executives,
principals (of partnership and sole proprietorships), general managers, engineers,
architects, estimators, schedulers, lawyers, auditors, accountants, purchasing and
contracting agents, expediters, timekeepers, clerks and other personnel employed by
Contractor whether at the site or in its principal or a branch office, for general
administration of the Work that are not specifically included in the agreed-upon schedule
of job classifications referred to in subsection 39.2.1, all of which payroll costs and other
compensation are to be considered administrative costs covered by Contractor’s fee.

39.3.2. Expenses of Contractor’s principal and branch offices other than Contractor’s field
office at the Project site.
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39.3.3. Any part of Contractor’s capital expenses, including but not limited to interest on
Contractor’s capital employed for the Work as well as charges against Contractor for
delinquent payments.

39.3.4. Cost of premiums for all bonds and for all insurance, whether Contractor is
required by this Contract to purchase and maintain the same, except for additional bonds
and insurance required because of changes in the Work.

39.3.5. Costs due to the negligence or neglect of Contractor, any Subcontractors, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, including but not limited to, the correction of defective Work, disposal of
materials or equipment wrongly supplied, and repairing or remedying any damage to
property.

39.3.6. Other overhead or general expense costs of any kind.
39.4. Contractor’s fee for overhead and profit shall be determined as follows:
39.4.1. A mutually acceptable fixed fee, or if no fixed fee can be agreed upon;

39.4.2. A fee based on the following percentages of the various portions of the cost of the
Work:

39.4.2.1. For costs incurred under subsections 39.2.1 and 39.2.2, Contractor’s
fee shall not exceed ten percent (10%).

39.4.2.2. For costs incurred under subsection 39.2.3, Contractor’s fee shall not
exceed seven and one-half percent (7.5%); and if a subcontract is on the basis of
cost of the work plus a fee, the maximum allowable to the Subcontractor as a fee
for overhead and profit shall not exceed ten percent (10%); and

39.4.2.3. No fee shall be payable on the basis of costs itemized under
subsections 39.2.4 and 39.2.5 (except subsection 39.2.5.3) and Section 39.3.

39.5. The amount of credit to County for any change that results in a net decrease in cost will
be the amount of the actual net decrease. When both additions and credits are involved in any
one change, the combined overhead and profit shall be figured on the basis of the net increase,
if any. Contractor shall not be entitled to claim lost profits for any Work not performed.

39.6. Whenever the cost of any Work is to be determined pursuant to Sections 39.2 and 39.3,
Contractor will submit in a form acceptable to Consultant an itemized cost breakdown together
with the supporting data.

39.7. If the quantity of any item of the Work covered by a unit price is increased or decreased
by more than twenty percent (20%) from the quantity of such Work indicated in this Contract, an
appropriate Change Order shall be issued to adjust the unit price, if warranted.
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39.8. Whenever a change in the Work is to be based on mutual acceptance of a lump sum,
whether the amount is an addition, credit or no change-in-cost, Contractor shall submit an initial
cost estimate acceptable to Consultant and Contract Administrator.

39.8.1. Such cost estimate shall include a breakdown listing the quantities and unit prices
for materials, labor, equipment and other items of cost.

39.8.2. Whenever a change involves Contractor and one or more Subcontractors and the
change is an increase in the Contract Price, overhead and profit percentage for Contractor
and each Subcontractor shall be itemized separately.

39.9. Each Change Order must state within the body of the Change Order whether it is based
upon unit price, negotiated lump sum, or “cost of the work.”

ARTICLE 40. NOTIFICATION AND CLAIM FOR CHANGE
OF CONTRACT TIME OR CONTRACT PRICE

40.1. Any claim for a change in the Contract Time or Contract Price shall be made by written
notice by Contractor to the Contract Administrator and to Consultant within five (5) days of the
commencement of the event giving rise to the claim or Contractor’s knowledge of the claim, and
the notice shall state the general nature and cause of the claim. Thereafter, within twenty (20)
days after the termination of the event giving rise to the claim or Contractor’s knowledge of the
claim, Contractor shall submit written notice of the extent of the claim with supporting
information and documentation to the Contract Administrator and Consultant (hereinafter
“Claim Notice”). The Claim Notice shall include Contractor’s written notarized certification that
the adjustment claimed is the entire adjustment to which Contractor has reason to believe it is
entitled as a result of the occurrence the event giving rise to the claim. If the Contract
Administrator and Contractor cannot resolve a claim for changes in the Contract Time or Contract
Price within twenty (20) days after receipt of the Claim Notice by the Contract Administrator and
Consultant, then Contractor shall submit the claim to Consultant within five (5) days after the
date of impasse in accordance with Article 12 hereof. IT IS EXPRESSLY AND SPECIFICALLY
AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME OR CONTRACT
PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE
REQUIREMENTS OF THIS SECTION.

40.2. The Contract Time will be extended in an amount equal to time lost on critical Work items
due to delays beyond the control of and through no fault or negligence of Contractor if a claim
for an extension in accordance with Section 40.1, Such delays shall include, but not be limited to,
acts, omissions, or neglect by any separate contractor employed by County, fires, floods, labor
disputes, epidemics, abnormal weather conditions, or acts of God.

ARTICLE41. NO DAMAGES FOR DELAY

No claim for damages or any claim, other than for an extension of time, shall be made or asserted
against County by reason of any delays except as provided herein. Contractor shall not be entitled
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to an increase in the Contract Price or payment or compensation of any kind from County for
direct, indirect, consequential, impact or other costs, expenses or damages, including but not
limited to costs of acceleration or inefficiency, arising from delay, disruption, interference or
hindrance from any cause whatsoever, whether such delay, disruption, interference or hindrance
be reasonable or unreasonable, foreseeable or unforeseeable, or avoidable or unavoidable.
Contractor shall be entitled only to extensions of the Contract Time as the sole and exclusive
remedy for such resulting delay, in accordance with and to the extent specifically provided above;
provided, however, that this provision shall not preclude recovery of damages by Contractor for
actual delays due solely to fraud, bad faith, or active interference on the part of County or its
Consultant.

ARTICLE 42. EXCUSABLE DELAY; COMPENSABLE; NON-COMPENSABLE

42.1. Excusable Delay. Delay that extends the completion of the Work and that is caused by
circumstances beyond the control of Contractor or its Subcontractors, suppliers, or vendors are
Excusable Delay. Contractor is entitled to a time extension of the Contract Time for each day the
Work is delayed due to Excusable Delay. Contractor shall document its claim for any time
extension as provided in Article 40 hereof. Failure of Contractor to comply with Article 40 hereof
as to any particular event of delay shall be deemed conclusively to constitute a waiver,
abandonment, or relinquishment of any and all claims resulting from that particular event of
delay. Excusable Delay may be compensable or non-compensable, as provided below.

42.1.1. Compensable Excusable Delay. Excusable Delay is compensable when (a) the delay
extends the Contract Time; (b) is caused by circumstances beyond the control of
Contractor or its Subcontractors, suppliers, or vendors; and (c) is caused solely by fraud,
bad faith or active interference on the part of County or its agents. In no event shall
Contractor be compensated for interim delays that do not extend the Contract Time.
Contractor shall be entitled to direct and indirect costs for Compensable Excusable Delay.
Direct costs recoverable by Contractor shall be limited to the actual additional costs
allowed pursuant to Article 39 hereof.

County and Contractor recognize and agree that the amount of Contractor’s precise
actual indirect costs for delay in the performance and completion of the Work is
impossible to determine as of the date of execution of this Contract, and that proof of the
precise amount will be difficult. Therefore, indirect costs recoverable by Contractor shall
be liquidated on a daily basis for each day the Contract Time is delayed due to a
Compensable Excusable Delay. These liquidated indirect costs shall be paid to
compensate Contractor for all indirect costs caused by a Compensable Excusable Delay,
and shall include, but not be limited to, lost profits, all profit on indirect costs, home office
overhead, acceleration, loss of earnings, loss of productivity, loss of bonding capacity, loss
of opportunity and all other indirect costs incurred by Contractor. The amount of
liquidated indirect costs recoverable shall be $13,548.39 per day for each day this
Contract is delayed due to a Compensable Excusable Delay.
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42.1.2. Non-Compensable Excusable Delay. When Excusable Delay is (a) caused by
circumstances beyond the control of Contractor, its Subcontractors, suppliers, and
vendors; (b) caused by circumstances beyond the control of County or Consultant; or (c)
caused jointly or concurrently by Contractor or its Subcontractors, suppliers, or vendors
and by County or Consultant, then Contractor shall be entitled only to a time extension
and no further compensation for the delay.

ARTICLE43. SUBSTANTIAL COMPLETION

When Contractor determines in good faith that the Work, or a portion thereof designated by
County pursuant to Article 30 hereof, has reached Substantial Completion, Contractor shall so
notify the Contract Administrator and Consultant in writing. Consultant and the Contract
Administrator shall then promptly inspect the Work. When Consultant, on the basis of such an
inspection, determines that the Work or designated portion thereof is substantially complete, it
will then prepare a Certificate of Substantial Completion (Form 10). The Contract Administrator
shall affix its determination to the Certificate of Substantial Completion, which shall establish the
Date of Substantial Completion. The Certificate of Substantial Completion shall state the
responsibilities of County and Contractor for security, maintenance, heat, utilities, damage to the
Work, and insurance.

The estimated cost of the Project is as follows (select one):

“:” less than $10,000,000. Within thirty (30) calendar days after the issuance of
the Certificate of Substantial Completion, Consultant and the Contract
Administrator shall develop and Contractor shall review the Punch List.

\@\ equal to or greater than $10,000,000. Within forty-five (45) calendar days
after the issuance of the Certificate of Substantial Completion, Consultant and the
Contract Administrator shall develop and Contractor shall review the Punch List.

The Punch List shall describe all Work yet to be completed by Contractor, including the estimated
cost to complete each item of Work on the Punch List, to satisfy the requirements of this Contract
for Final Completion and to make the Work satisfactory and acceptable. The Punch List shall be
provided to Contractor within five (5) days after final development and review. If the final Punch
List is not provided within the stated five (5) days, the Contract Time for completion shall be
extended by the number of days exceeding the five (5) days. The failure to include any items of
corrective Work or remaining Work on such Punch List does not alter the responsibility of
Contractor to complete all Work in accordance with this Contract. Warranties required by this
Contract shall commence on the date of Substantial Completion of the Work or designated
portion thereof unless otherwise provided in the Certificate of Substantial Completion. The
Certificate of Substantial Completion shall be submitted to the Contract Administrator and
Contractor for their written acceptance of the responsibilities assigned to them in the Certificate
of Substantial Completion.
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The process for developing the estimated cost of each item of Work on the Punch List shall use
the following methodology or methodologies (select all that apply):

“:| Direct costs

|:| Prorated value of outstanding Work based on Contractor’s original Schedule
of Values

|:| Unit prices provided in the bid \

[ ] Labor costs per hour

[ ] Per square foot of site area

[ ] Per assembly

“:” Historical and current prices for similar work

H:” Industry cost database(s)

\&\ Other: ]Included as part of Bidder’s Lump Sum price for this project.

ARTICLE 44. NO INTEREST

44.1. Unless prohibited by Applicable Law, County shall not be liable to pay any interest to
Contractor for any reason, whether as prejudgment interest or for any other purpose, and
Contractor waives, rejects, disclaims and surrenders any and all entitlement to interest in
connection with a dispute or claim arising from, related to, or in connection with this Contract.

44.2. |If the preceding section is inapplicable or is determined to be invalid or unenforceable by
a court of competent jurisdiction, the annual rate of interest payable by County under this
Contract, whether as prejudgment interest or for any other purpose, shall be, to the full extent
permissible under Applicable Law, one quarter of one percent (0.25%) simple interest
(uncompounded).

ARTICLE 45. SHOP DRAWINGS

45.1. Contractor shall submit shop drawings as required by the Technical Specifications. The
purpose of the shop drawings is to show the suitability, efficiency, technique of manufacture,
installation requirements, details of the item, and evidence of its compliance or noncompliance
with this Contract.

45.2. Within thirty (30) days after the Project Initiation Date specified in the Notice to Proceed,
Contractor shall submit to Consultant a complete list of preliminary data on items for which shop
drawings are to be submitted and shall identify the critical items. Approval of this list by
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Consultant shall in no way relieve Contractor from submitting complete shop drawings and
providing all materials and equipment in accordance with this Contract. This procedure is
required in order to expedite final approval of shop drawings.

45.3. After the approval of the list of items required in Section 45.2 above, Contractor shall
promptly request shop drawings from the various manufacturers, fabricators, and suppliers.

45.4. Contractor shall thoroughly review and check the shop drawings, and shall approve each
and every copy by initialing same, and shall transit a letter of approval to Consultant and County.

45.5. If the shop drawings show or indicate departures from the Contract requirements,
Contractor shall specify such departures and make specific mention thereof in its letter of
transmittal to Consultant and County. Failure to point out such departures shall not relieve
Contractor from its responsibility to comply with this Contract.

45.6. Consultant shall review and approve shop drawings within twenty-one (21) days after the
date received, unless said shop drawings are rejected by Consultant for material reasons.
Consultant’s approval of shop drawings will be general and shall not relieve Contractor of
responsibility for the accuracy of such shop drawings, nor for the proper fitting and construction
of the Work, nor for the furnishing of materials or Work required by this Contract but not
indicated on the shop drawings. No Work called for by shop drawings shall be performed until
the said shop drawings have been approved by Consultant. Approval by Consultant shall not
relieve Contractor from responsibility for errors or omissions of any sort on the shop drawings.

45.7. No approval will be given to partial submittals of shop drawings for items that
interconnect or are interdependent where necessary to properly evaluate the design. It is
Contractor’s responsibility to assemble the shop drawings for all such interconnecting or
interdependent items, check such items, and then make one submittal to Consultant along with
Contractor’s comments as to compliance, noncompliance, or features requiring special attention.

45.8. If catalog sheets or prints of manufacturers’ standard drawings are submitted as shop
drawings, any additional information or changes on such drawings shall be typewritten or
lettered in ink.

45.9. Contractor shall submit the number of copies of shop drawings required by Consultant.
Resubmissions of shop drawings shall be made in the same quantity until final approval is
obtained.

45.10. Contractor shall keep one set of shop drawings marked with Consultant’s approval at the
job site at all times.

ARTICLE 46. FIELD LAYOUT OF THE WORK AND RECORD DRAWINGS

46.1. The entire responsibility for establishing and maintaining line and grade in the field lies
with Contractor. Contractor shall maintain an accurate and precise record of the location and
elevation of all pipelines, conduits, structures, maintenance access structures, handholes, fittings
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and the like, and shall prepare record or “as-built” drawings of the same, which must be sealed
by a Professional Surveyor. Contractor shall deliver these records in good order to Consultant as
the Work is completed. The cost of all such field layout and recording work is included in the bid
prices for the appropriate items. All record drawings shall be made on reproducible paper and
shall be delivered to Consultant prior to, and as a condition of, final payment.

46.2. Contractor shall maintain in a safe place at the Project site one record copy of all
Drawings, Plans, Specifications, Addenda, written amendments, Change Orders, Field Orders and
written interpretations and clarifications in good order and annotated to show all changes made
during construction. These record documents together with all approved samples and a
counterpart of all approved shop drawings shall be available at all times to Consultant for
reference. Upon Final Completion of the Project and prior to Final Payment, these record
documents, samples, and shop drawings shall be delivered to the Contract Administrator.

46.3. Priorto, and as a condition precedent to Final Payment, Contractor shall submit to County
Contractor’s record drawings or as-built drawings acceptable to Consultant.

ARTICLE 47. SAFETY AND PROTECTION

47.1. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Project. Contractor shall take all necessary
precautions for the safety of, and shall provide the necessary protection to prevent damage,
injury, or loss to:

47.1.1. All employees on the work site and other persons who may be affected thereby;

47.1.2. All the Work and all materials or equipment to be incorporated therein, whether
in storage on or off the Project site; and

47.1.3. Other property at the Project site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, and utilities not designated for removal,
relocation, or replacement in the course of construction.

47.2. Contractor shall comply with all Applicable Law of any public body having jurisdiction for
the safety of persons or property or to protect person or property from damage, injury, or loss,
and Contractor shall erect and maintain all necessary safeguards for such safety and protection.
Contractor shall notify owners of adjacent property and utilities when performance of the Work
may affect them. All damage, injury, or loss to any property referred to in subsections 47.1.2 and
47.1.3 above, caused directly or indirectly, in whole or in part, by Contractor, any Subcontractor
or anyone directly or indirectly employed by any of them or anyone for whose acts any of them
may be liable, shall be repaired or remedied by Contractor. Contractor’s duties and
responsibilities for the safety and protection of the Work shall continue until such time as all the
Work is completed and Consultant has issued a notice to County and Contractor that the Work is
acceptable except as otherwise provided in Article 30.
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47.3. Contractor shall designate a responsible member of its organization at the Project site
whose duty shall be the prevention of accidents. This person shall be Contractor’s superintendent
unless otherwise designated in writing by Contractor to County.

ARTICLE 48. FINAL BILL OF MATERIALS

Contractor shall be required to submit to County and Consultant a final bill of materials with unit
costs for each bid item for supply of materials installed. This shall be an itemized list of all
materials with a unit cost for each material, and the total cost shall be determined on the basis
of the unit costs established for each Contract item.

ARTICLE 49. PROJECT SIGN

Any requirements for a project sign shall be as set forth within the Technical Specifications
section.

ARTICLE 50. CLEANING UP; COUNTY’S RIGHT TO CLEAN UP

Contractor shall at all times keep the premises free from accumulation of waste materials or
rubbish caused by its operations. At the completion of the Project, Contractor shall remove all its
waste materials and rubbish from and about the Project as well as its tools, construction
equipment, machinery and surplus materials. If Contractor fails to clean up during the
performance of the Work or at the completion of the Work, County may do so and the cost
thereof shall be charged to Contractor. If a dispute arises between Contractor and separate
contractors of County as to their responsibility for cleaning up, County may clean up and charge
the cost thereof to the contractors responsible as Consultant shall determine to be appropriate
and equitable.

ARTICLE 51. HURRICANE PRECAUTIONS

51.1. During such periods of time as are designated by the National Weather Services as being
a hurricane watch or warning, Contractor, at no cost to County, shall take all precautions
necessary to secure the Project site from any damage that may be caused by all threatened storm
events, regardless of whether County or Consultant has given notice of same.

51.2. Compliance with any specific hurricane watch or warning precautions will not constitute
additional work.

51.3. Suspension of the Work caused by a threatened or actual storm event, regardless of
whether County has directed such suspension, will entitle Contractor to additional Contract Time
as non-compensable, excusable delay, and shall not give rise to a claim for compensable delay.
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ARTICLE 52. REMOVAL OF EQUIPMENT

In case of termination of this Contract before completion for any cause whatsoever, Contractor,
if notified to do so by County, shall promptly remove any part or all of Contractor’s equipment
and supplies from the property of County, failing which County shall have the right to remove
such equipment and supplies at the expense of Contractor.

ARTICLE 53. DOMESTIC PARTNERSHIP REQUIREMENT

Unless this Contract is exempt from the provisions of the Broward County Domestic Partnership
Act, Section 16%-157, of the Code (“Act”), or will be paid with State-appropriated funds,
Contractor certifies and represents that it will at all times comply with the provisions of the Act,
and the contract language referenced in the Act is deemed incorporated in this Contract as
though fully set forth in this section. The failure of Contractor to comply shall be a material breach
of this Contract, entitling County to pursue any and all remedies provided under Applicable Law
including, but not limited to (1) retaining all monies due or to become due Contractor until
Contractor complies; (2) termination of this Contract; and (3) suspension or debarment of
Contractor.

ARTICLE 54. EQUAL EMPLOYMENT OPPORTUNITY AND DBE COMPLIANCE

54.1. No Party may discriminate on the basis of race, color, sex, religion, national origin,
disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender
identity and expression in the performance of this Contract. Contractor shall include the
foregoing or similar language in its contracts with any Subcontractors, except that any project
assisted by the U.S. Department of Transportation funds shall comply with the nondiscrimination
requirements in 49 C.F.R. Parts 23 and 26.

54.2. Project funding: This project will be funded in part by one or more grants from the FAA
Airport Improvement Program (“AlIP”) and this Project must comply with the FAA and United
States Department of Transportation (“USDOT”) Rule 49 CFR Part 26 pertaining to compliance
with DBE requirements.

54.2.1. Projects receiving such funding must comply with USDOT Code of Federal
Regulations 49 CFR Part 26, the implementing rules of the above-noted agency, and with
Broward County’s Disadvantaged Business Enterprise Program.

Contractor agrees that Contractor and its Subcontractors shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this Contract. Contractor
shall carry out applicable requirements of 49 CFR Part 26 in the award and administration
of USDOT-assisted contracts. Failure by the Contractor to carry out these requirements is
a material breach of this Contract, which may result in the termination of this Contract or
such other remedy as Broward County may deem appropriate, which may include, but is
not limited to: (1) Withholding monthly progress payments; (2) Assessing sanctions; (3)

Contract #BLD2127825C1 BCF #1707/1/23 Page 56



Exhibit 5
Page 60 of 121

Liquidated damages; and/or (4) Disqualifying the contractor from future bidding as non-
responsible.

Since this Project is funded at least in part using FAA funds, it is the policy of Broward
County to ensure that DBEs, as defined in 49 CFR Part 26, can compete fairly for
opportunities to participate as subcontractors and suppliers on all contracts awarded by
County to ensure a level playing field.

Broward County fully supports the federal government’s Disadvantaged Business
Enterprises Program.

The Contractor has committed to ten percent (10%) DBE Participation.

(1) Prior approval of OESBD must be obtained to add or change a DBE
Subcontractor.

(2) County shall review each proposed modification to this Contract that by
itself or aggregated with previous modifications, increases the total contract price
by ten percent (10%) or more of the initial total contract price or Fifty Thousand
Dollars ($50,000.00), whichever is less, for opportunities to include or increase
participation of DBEs already involved in the Contract. Contractor shall
demonstrate that it makes good faith efforts to include DBE participation in work
resulting from any such modification and shall report such efforts to the Broward
County OESBD.

(3) On-site reviews to monitor Contractor’s progress in achieving and
maintaining its contractual DBE obligations will be carried out by the Contract
Administrator in conjunction with OESBD.

(4) Nothing herein shall be construed to require Contractor to award a
subcontract to a DBE if the DBE did not submit the lowest responsive bid.

54.3. Contract Assurances: The following clauses pertaining to compliance with 49 CFR Part 26
are incorporated into and are a part of this Contract, upon its award by County, and are hereby
incorporated into the terms of the Contractor’s solicitations, subcontracts, material supply
contracts, and purchase orders. In the event the following clauses conflict with any other terms
or provisions of this Contract, or any of the terms of Contractor’s solicitations, subcontracts,
material supply contracts, and purchase orders, the clauses set forth in this section shall control.
Compliance monitoring will be conducted to determine if Contractor and its Subcontractors are
complying with the requirements of the DBE program. Failure of Contractor to comply with this
provision may result in County imposing penalties or sanction pursuant to the provisions of the
DBE regulation, 49 CFR Part 26. Contract compliance will encompass monitoring for contract
dollar achievement and DBE utilization. OESBD shall have the authority to audit and monitor all
contracts and contract related documents pertaining to Broward County projects.
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54.3.1. Contractor shall be responsible for ensuring proper documentation with regard to
its utilization and payment of DBE Subcontractors. Contractor shall utilize the DBE
Subcontractors identified in its proposal that were a material part of the selection of
Contractor to provide Services for this Contract. The list of DBE Subconsultants is provided
in Exhibit C.

54.3.2. Contractor agrees to submit a Monthly DBE Utilization Report, Form 6, to the
Contract Administrator with a copy to OESBD, which shall contain a record of total DBE
participation and payments made to all DBE Subcontractors.

54.3.3. Contractor agrees to submit a Final DBE Utilization Report, Form 7, containing the
total amount paid to its DBE Subcontractors. This report must be submitted with
Contractor’s request for final payment and release of retainage.

54.3.4. Nondiscrimination — Contractor and its Subcontractors shall not discriminate on
the basis of race, color, national origin, or sex in the performance of this Contract.
Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of USDOT-assisted contracts. Failure by Contractor to carry out these
requirements is a material breach of this Contract, which may result in the termination of
this Contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to: (1) Withholding monthly progress payments; (2) Assessing
sanctions; (3) Liquidated damages; and/or (4) Disqualifying the contractor from future
bidding as non-responsible.

ARTICLE 55. PUBLIC RECORDS

Notwithstanding any other provision in this Contract, any action taken by County in compliance
with, or in a good faith attempt to comply with, the requirements of Chapter 119, Florida
Statutes, shall not constitute a breach of this Contract. If Contractor is acting on behalf of County
as provided in Section 119.0701, Florida Statutes, Contractor shall:

55.1. Keep and maintain public records required by County to perform the services
under this Contract;

55.2. Upon request from County, provide County with a copy of the requested records
or allow the records to be inspected or copied within a reasonable time and at a cost that
does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided
by Applicable Law;

55.3. Ensure that public records that are exempt or confidential and exempt from public
record requirements are not disclosed except as authorized by Applicable Law for the
duration of this Contract and after completion or termination of this Contract if the
records are not transferred to County; and
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55.4. Upon completion or termination of this Contract, transfer to County, at no cost,
all public records in possession of Contractor or keep and maintain public records
required by County to perform the services. If Contractor transfers the records to County,
Contractor shall destroy any duplicate public records that are exempt or confidential and
exempt. If Contractor keeps and maintains public records, Contractor shall meet all
requirements of Applicable Law for retaining public records. All records stored
electronically must be provided to County upon request in a format that is compatible
with the information technology systems of County.

The failure of Contractor to comply with the provisions of this article shall constitute a material
breach of this Contract entitling County to exercise any remedy provided in this Contract or under
Applicable Law, all of such remedies being cumulative.

If Contractor receives a request for public records regarding this Contract or the Services,
Contractor must immediately notify the Contract Administrator in writing and provide all
requested records to County to enable County to timely respond to the public records request.
County will respond to all such public records requests.

Contractor must separately submit and conspicuously label as “RESTRICTED MATERIAL— DO NOT
PRODUCE” any material (a) that Contractor contends constitutes or contains its trade secrets
under Chapter 688, Florida Statutes, or (b) for which Contractor asserts a right to withhold from
public disclosure as confidential or otherwise exempt from production under Florida public
records laws (including Chapter 119, Florida Statutes) (collectively, “Restricted Material”). In
addition, Contractor must, simultaneous with the submission of any Restricted Material, provide
a sworn declaration or affidavit in a form acceptable to County from a person with personal
knowledge attesting that the Restricted Material constitutes trade secrets or is otherwise exempt
or confidential under Florida public records laws, including citing the applicable Florida statute
and specifying the factual basis for each such claim. Upon request by County, Contractor must
promptly identify the specific applicable statutory section that protects any particular document.
If a third party submits a request to County for records designated by Contractor as Restricted
Material, County shall refrain from disclosing such material unless otherwise ordered by a court
of competent jurisdiction, authorized in writing by Contractor, or the claimed exemption is
waived. Any failure by Contractor to strictly comply with the requirements of this section shall
constitute Contractor’s waiver of County’s obligation to treat the records as Restricted Material.
Contractor must indemnify and hold harmless County and its employees and agents from any
and all claims, causes of action, losses, fines, penalties, damages, judgments, and liabilities of any
kind, including attorneys’ fees, litigation expenses, and court costs, relating to nondisclosure of
Restricted Material in response to a third-party request.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF FLORIDA
STATUTES CHAPTER 119 TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT (954) 359-2581, JCHAMBERS@BROWARD.ORG, ’320 TERMINAL DRIVE,
SUITE 200, FORT LAUDERDALE, FLORIDA 33315.
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SUPPLEMENTAL WAGE REQUIREMENTS

1. \l:” Prevailing Wage Rate Ordinance - This Project is not federally or state-funded. If
the price of this Contract is in excess of $250,000.00, the following sections shall apply.

1.1.  The rate of wages and fringe benefit payments for all laborers, mechanics, and
apprentices shall not be less than those payments for similar skills in classifications of work in a
like construction industry as determined by the Secretary of Labor and as the most recently
published in the Federal Register.

1.2.  All mechanics, laborers, and apprentices, employed or working on the site of the
Work, shall be paid in accordance with the above referenced wage rates. Contractor shall post
this section of the Contract (Supplemental Wage Requirements) at the site of the Work in a
prominent place where it can be easily seen by the workers.

1.3. If the Parties cannot agree on the proper classification of a particular class of
laborers or mechanics or apprentices that will be used on the Work site, the Contract
Administrator shall submit the question, together with its recommendation, to the County
Administrator for final determination, which shall be binding.

1.4. If the Contract Administrator determines that any laborer or mechanic or
apprentice employed by Contractor or any Subcontractor on the site of the Work has been or is
being paid wages less than the rate of wages required by the Prevailing Wage Ordinance,
Section 26-5 of the Broward County Code of Ordinances, as amended, the Contract Administrator
may (1) by written notice to Contractor direct Contractor to terminate the Work or such part of
Work for which there has been a failure to pay said required wages; and (2) contract with another
party perform the Work or portion thereof to completion. Whereupon, Contractor and its
Sureties shall be liable to County for any and all costs incurred by County to complete such Work
to the extent such costs exceed any amounts that Contractor would be due for performance of
such Work.

1.5.  Contractor shall maintain payrolls and basic records relating thereto during the
course of the Work and shall preserve such records for a period of three (3) years thereafter for
all laborers, mechanics, and apprentices working at the site of the Work. Such records shall
contain the name and address of each such employee; the employee’s current classification; rate
of pay (including rates of contributions for, or costs assumed to provide, fringe benefits); daily
and weekly number of hours worked; deductions made; and actual wages paid.

1.6.  Contractor shall submit, with each application for payment, a signed and sworn
“Statement of Compliance” (Form 8A) attesting to compliance with the Prevailing Wage
Ordinance, Section 26-5 of the Broward County Code of Ordinances, as amended.

1.7.  The Contract Administrator may withhold or cause to be withheld from Contractor
so much of the payments requisitioned as may be considered necessary to pay laborers and
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mechanics, including apprentices, trainees, and guards employed by Contractor or any
Subcontractor on the Work, the full amount of wages required by this Contract.

1.8. If Contractor or any Subcontractor fails to pay any laborer, mechanic, or
apprentice employed or working on the site of the Work all or part of the wages required by this
Contract, the Contract Administrator may, after written notice to Contractor, take such action as
may be necessary to cause suspension of any further payments or advances until such violations
have ceased.

2. \@\ Federal Grant Projects:

2.1. Because this Project will be funded, in whole or in part, by the United States
government through ]the Federal Aviation Administration \all Federal assurances applicable to
such funding, including any and all supervening assurances set forth in Rules and Regulations
published in Federal Register or C.F.R., shall apply to this Contract.

2.2.  Accordingly, all clauses, terms, or conditions required by federal grantor agency
with respect to the federal funding for this Project are hereby made a part of this Contract.
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FORM 1: PERFORMANCE BOND

Project Name: «Project_Name»
Project Number: ]«Project_Number» \

BY THIS BOND, We ’ , as Principal, hereinafter

called Contractor, located at , with a phone number of
, and ’ , as Surety, located at

, with a phone number oﬁ , under the assigned Bond Number

, are bound to Broward County, Florida, as Obligee, hereinafter called

County, located at’ , with a phone number of , in the amount
of Dollars (S ) for the payment whereof Contractor

and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally.

WHEREAS, Contractor has by written agreement dated the day of
’ , 20_], entered into a Contract, Bid/Contract No]. , With
County, the terms of which contract (including the Contract Documents, as those are defined in
the contract) are incorporated by reference herein and made a part hereof as the “Contract,”
which includes any and all provisions for liquidated damages, and other damages identified.

THE CONDITION OF THIS BOND is that if Contractor:

1) Performs the Contract between Contractor and County for construction of
| , in the time and manner

prescribed in the Contract; and

2) Pays County all losses, liquidated damages, expenses, costs and attorneys’ fees including
appellate proceedings, that County sustains as a result of default by Contractor under the
Contract; and

3) Performs the guaranties of all Work (as defined in the Contract) and materials furnished
under the Contract for the time specified in the Contract, then THIS BOND IS VOID;
OTHERWISE IT REMAINS IN FULL FORCE AND EFFECT.

Whenever Contractor shall be, and is declared by County to be, in default under the Contract,
with County having performed its obligations thereunder, the Surety may promptly remedy the
default, or shall promptly:

a) Complete the required performance in accordance with the terms and conditions
of the Contract Documents; or

b) Obtain a bid or bids for completing the Project in accordance with the terms and
conditions of the Contract Documents, and upon determination by Surety of the lowest
responsible Bidder, or, if County elects, upon determination by County and Surety jointly
of the lowest responsible Bidder, arrange for a contract between such Bidder and County
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on the same terms and conditions as the Contract Documents unless otherwise agreed
by County, and shall make available as Work progresses sufficient funds to pay the cost
of completion of the Work required by the Contract in an amount less but not exceeding
the balance of the Contract Price , which amount shall include other costs and damages
for which the Surety may be liable hereunder, the amount set forth in the first paragraph
hereof. The term “balance of the Contract Price,” as used in this paragraph, shall mean
the total amount payable by County to Contractor under the Contract and any
amendments thereto, less the amount properly paid by County to Contractor.

No right of action shall accrue on this bond to or for the use of any person or corporation
other than Broward County named herein.

The Surety hereby waives notice of and agrees that any changes in or under the Contract
Documents and compliance or noncompliance with any formalities connected with the
Contract or the changes does not affect Surety’s obligation under this Bond.

Signed and sealed this day of ,20

ATTEST: CONTRACTOR

]By:

Corporate Secretary or other
person authorized to attest

Print Name\

(CORPORATE SEAL OR NOTARY)

IN THE PRESENCE OF:

Signature

Authorized Signer

Print Name and Title

day of ,20__

SURETY:
By
Agent and Attorney-in-Fact

(Print Name)\

Signature

Contract #BLD2127825C1 BCF #1707/1/23 ‘

(Print/Type Name)

Address:]

(Street)

(City/State/Zip Code) |

Telephone No.:
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FORM 2: PAYMENT BOND

Project Name: ]«Project_Name»
Project Number: ]«Project_Number»

KNOW ALL BY THESE PRESENTS:

That we , as Principal (hereinafter called
“Contractor”), located at ’ , with a phone number of
, and ’ , as Surety, located at
, with a phone number of , under the assigned Bond Number
\ and pursuant to Section 255.05, Florida Statutes, are bound to Broward

County, Florida (hereinafter “County”), as Obligee, located at , with a
phone number of , in the amount of | Dollars
(]S ) for the payment whereof Contractor and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has by written agreement dated the of ,
20__, entered into a Contract, Bid/Contract No.] , with County for construction of
| located at , the terms of which contract

(including the Contract Documents, as those are defined in the contract) are incorporated by
reference herein and made a part hereof as the “Contract.”

THE CONDITION OF THIS BOND is that if Contractor:

1. Pays County all losses, damages, expenses, costs and attorneys’ fees including appellate
proceedings, that County sustains because of default by Contractor under the Contract;
and

2. Promptly makes payments to all claimants as defined by Florida Statute Section 255.05(1)

for all labor, materials and supplies used directly or indirectly by Contractor in the
performance of the Contract;

THEN CONTRACTOR’S OBLIGATION SHALL BE VOID; OTHERWISE, IT SHALL REMAIN IN FULL FORCE
AND EFFECT SUBJECT, HOWEVER, TO THE FOLLOWING CONDITIONS:

A A claimant, except a laborer, who is not in privity with Contractor and who has not
received payment for its labor, materials, or supplies shall, within forty-five (45) days after
beginning to furnish labor, materials, or supplies for the prosecution of the Work (as defined in
the Contract), furnish to Contractor a notice that he or she intends to look to the bond for
protection.

B. A claimant who is not in privity with Contractor and who has not received payment for its
labor, materials, or supplies shall, within ninety (90) days after performance of the labor or after
complete delivery of the materials or supplies, deliver to Contractor and to the Surety, written
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notice of the performance of the labor or delivery of the materials or supplies and of the

nonpayment.

C. No action for the labor, materials, or supplies may be instituted against Contractor or the
Surety unless the notices stated under the preceding conditions (A) and/or (B), as applicable,

have been given.

D. Any action under this Bond must be instituted in accordance with the Notice and Time
Limitations provisions prescribed in Sections 255.05(2) and 255.05(10), Florida Statutes.

The Surety hereby waives notice of and agrees that any changes in or under the Contract
Documents and compliance or noncompliance with any formalities connected with the Contract
or the changes does not affect the Surety’s obligation under this Bond.

Signed and sealed this day of

,20_.

ATTEST:

Corporate Secretary or other
person authorized to attest

Print Name\
(CORPORATE SEAL OR NOTARY)

IN THE PRESENCE OF:

Signature

CONTRACTOR

’By: |
Authorized Signer

| |

]Print Name and Title\

day of , ZOJ

SURETY:

By
Agent and Attorney-in-Fact

(Print Name)

Signature

(Print Name)

Contract #BLD2127825C1 BCF #1707/1/23 ‘

(Print/Type Name)

Address:

(Street)

(City/State/Zip Code)

Telephone No.:
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FORM 3: CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the Secretary of the

corporation named as Principal in the foregoing Performance and Payment Bonds; that

’ \ of said corporation; that | know his/her signature; that his/her signature

, who signed the Bond(s) on behalf of the Principal, was then

thereto is genuine; and that said Bond(s) was (were) duly signed, sealed and attested to on behalf

of said corporation by authority of its governing body.

| \(Seal) as Secretary of

(Name of Corporation)

(SEAL)
STATEOF( )
) SS.
COUNTY OF ( )

The foregoing instrument was acknowledged before me, by means of [ physical presence
or ’D online notarization, this day of , 20__, by
, who is personally known to me or who has
produced ‘as identification.

NOTARY PUBLIC:

Signature:]

Print Name:’

(NOTARY SEAL)

My commission expires:
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FORM 4: FORM OF CERTIFICATE AND AFFIDAVIT FOR BONDS $500,000.00 OR LESS

TO: BROWARD COUNTY
RE: BID NUMBER: \

BIDDER: | \

Name: ‘

Address: \

| |

Phone: \

AMOUNT OF BOND:

SURETY BOND COMPANY:

Name:

|
Address: ’ |
|
|

Phone:

This is to certify that, in accordance with Section 287.0935, Florida Statutes, the insurer
named above:

(1) Is licensed to do business in the State of Florida;

(2) Holds a certificate of authority authorizing it to write surety bonds in the State of

Florida;
(3) Has twice the minimum surplus and capital required by the Florida Insurance Code;
(4) Is otherwise in compliance with the provisions of the Florida Insurance Code; and

(5) Currently holds a valid certificate of authority issued by the United States Department
of Treasury under 31 U.S.C. §§ 9304-9308.

| | |

(Date Signed) Agent and Attorney-in-Fact

(continued on next page)
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AFFIDAVIT

STATE OF )
)
COUNTY OF )

SS.

The foregoing instrument was acknowledged before me, by means of [ physical presence

or ’D online notarization, this day of , 20__, by
| , who is personally known to me or who has
produced ‘as identification.

NOTARY PUBLIC:

Signature:]

Print Name:’

(NOTARY SEAL)

My commission expires:
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FORM 5: UNCONDITIONAL LETTER OF CREDIT
(PERFORMANCE AND PAYMENT GUARANTY) FORM

UNCONDITIONAL LETTER OF CREDIT Date of Issue |
Issuing Bank’s No.
Beneficiary: Applicant:]
Broward County, Amount:\
County Administrator (in United States Funds)
Governmental Center, Room 409
115 South Andrews Avenue Expiry: |
Fort Lauderdale, FL 33301 (Date)

Bid/Contract Number |

We hereby authorize you to draw on (Bank, Issuer Name) at \(Branch Address)\ by order of and for
the account of (Contractor, Applicant, Customer) up to an aggregate amount, in United States
Funds, of S’(Dollar Amount)\ available by your drafts at sight, accompanied by: A signed statement
from the County Administrator of Broward County, or the County Administrator’s authorized
representative that the drawing is due to default in performance of certain obligations on the
part oﬁ (Contractor, Applicant, Customer)\ agreed upon by and between Broward County and
](Contractor, Applicant, Customer)\ pursuant to the Bid/Contract No. for (Name of Project) and
Section 255.05, Florida Statutes. Drafts must be drawn and negotiated not later than ](expiration
date). Drafts must bear the clause: “Drawn under Letter of Credit No. (number), of (Bank Name)\
dated

This Letter of Credit shall be renewed for successive periods of one (1) year each unless we
provide the Broward County Administrator with written notice of our intent to terminate the
credit herein extended, which notice must be provided at least thirty (30) days prior to the
expiration date of the original term hereof or any renewed one (1) year term. Notification to
Broward County that this Letter of Credit will expire prior to performance of Contractor’s
obligations will be deemed a default.

This Letter of Credit sets forth in full the terms of our undertaking, and such undertaking shall
not in any way be modified or amplified by reference to any documents, instrument, or
agreement referred to herein or in which this Letter of Credit is referred to or this Letter of Credit
relates, and any such reference shall not be deemed to incorporate herein by reference any
document, instrument, or agreement.

We hereby agree with the drawers, endorsers, and bona fide holders of all drafts drawn under
and in compliance with the terms of this Letter of Credit that such drafts will be duly honored
upon presentation to the drawee.

Obligations under this Letter of Credit shall be released one (1) year after the final completion of
the Project by the (Contractor, Applicant, Customer) .
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This Credit is subject to the “Uniform Customs and Practice for Documentary Credits,”
International Chamber of Commerce (2007 revision), Publication No. 600 and to the provisions
of Florida law. If a conflict between the Uniform Customs and Practice for Documentary Credits
and Florida law should arise, Florida law shall prevail. If a conflict between the law of another
state or country and Florida law should arise, Florida law shall prevail.

|

Authorized Signature
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| €2/T/L0LT# 429 1DST8LTTTATG# 19RIIUOD

T, 93ed

BRIGWARD

OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT

MONTHLY DBE UTILIZATION REPORT

COUNTY
ReporiNo.
CONTRACT#: CONTRACT AMT.: DATE FORM SUBMITTED:
PROJECT PROJECT
TITLE: COMPLETION DATE:
PRIME AMT. PAID
CONTRACTOR: PERIOD ENDING: TO PRIME:
CONTACT PERSON: TELEPHONE #:( ) FAX #: (

SUBCONTRACTING INFORMATION
TOBE SUBMITTED MONTHLY TO BROWARD COUNTY OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT

Original Revised % of Work Gender Ethnic Catego
DBE Deascription Agreed Agreed Completed Amt Paid Amt Paid
Subcontractor Address of Work Price Price To Date This Period To Date M | F H | A | NA
i
Original Revised % of Work Gender Ethnic Catego
NON-DBE Deascription Agreed Agreed Completed Amt Paid Amt Paid
Subcontractor Address of Work Price Price To Date This Period To Date M | F H | A | NA

Total Amt paid to Non-DBE Firms

Black American — B; Hispanic American— H; Asian American — A, Native American — NA; Non-Minority YWoman =W

! gitest that the information submitted in this report iz in fact true and corredt to the bed of my knowledge

Sighature

Title

Dafe

Nota: The information provided hrerein & subjoact to varification by the Office of Economic and Small Business Davelopment.

QOESBD Cornpliance Form DEEMUR 020113
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OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT

FINAL DBE UTILIZATION REFORT
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L INYOA

COUNTY (To be submitted with the final invoice)
FLORIDA Report No. —
CONTRACT#: CONTRACT AMT.: DATE FORM SUBMITTED:
. PROJECT
PROJECTTITLE: COMPLETION DATE:
PRIME AMT. PAID
CONTRACTOR: PERIOD ENDING: TO PRIME:
CONTACT PERSON: TELEPHONE #: () FAX #:{ )
SUBCONTRACTING INFORMATION
All Payments made to DBE Firms must be reported on this form.
Qriginal Revised % of Work Gender Ethnic Catego
DBE Description Agreed Agreed Completed Amt Paid Amt Paid
Subcontractor Address of Work Price Price To Date This Period To Date L] F BIH |A|NA|W
Original Revised % of Work Gender Ethnic Categony
NON-DBE Description Agreed Agreed Completed Amt Paid Amt Paid
Subcontractor Address of Work Price Price To Date This Period To Date M F B | H | A | NA | W

140d3d NOILVZITiLN 39d TVNH

Total Amt paid to NonDBE Firms

Black American — B, Hispanic American — H; Asian American — A; Native American — NA; Mon-Minority Woman =W

! attest that the information submitted in this report is in fact true and correct to the bes of my knowledge

Signatiye

Tithe

Diate

Note: The information provided herein & subject to verification by the QOffice of Economic and Smsii BEusiness Development.

COESBD Compliance Forrn DEEMUR 020113
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FORM 8B: STATEMENT OF COMPLIANCE (DAVIS-BACON ACT)

No.

Contract No.]

Project Title

The undersigned Contractor hereby swears under penalty of perjury that, during the period
covered by the application for payment to which this statement is attached, all mechanics,
laborers, and apprentices, employed or working on the site of the Project, have been paid at
wage rates, and that the wage rates of payments, contributions, or costs for fringe benefits have
not been less than those required by the Davis-Bacon Act and the applicable conditions of the

Contract.
Dated , 20__]

STATE OF )

) SS.

COUNTY OF )

Contractor

By
(Signature)

By
(Name and Title)

The foregoing instrument was acknowledged before me, by means of [ physical presence

or ’D online notarization, this

day of , 20__, by
, who is personally known to me or who has

produced

\ as identification.

NOTARY PUBLIC:

Signature:]

Print Name:\

(NOTARY SEAL)

My commission expires:
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FORM 9: CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS

Contract No.]
Project Title

The undersigned Contractor hereby swears under penalty of perjury that:

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor,
services, or materials provided on this Project within the time period set forth in Sections
218.73 and 218.735, Florida Statutes, as applicable.

2. The following Subcontractors have not been paid because of disputed contractual
obligations; a copy of the notification sent to each, explaining the good cause why
payment has not been made, is attached to this form:

Subcontractor Name and Address Date of Disputed Amount in
Invoice Dispute
Dated , ZOJ | |
Contractor
By ‘
(Signature)
By
(Name and Title)
STATE OF )
) SS.

COUNTY OF )

The foregoing instrument was acknowledged before me, by means oﬁl:l physical presence
or ‘I:l online notarization, this day of

, 20, by
] , who is personally known to me or who has
produced \as identification.

NOTARY PUBLIC:

Signature:]

Print Name:’

(NOTARY SEAL)

My commission expires:
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FORM 10: CERTIFICATE OF SUBSTANTIAL COMPLETION

Contractor: \

Notice to Proceed Date:\ ‘

Consultant:

Date of Issuance:’ ‘

Project or Designated Portion Shall Include:

|

The Work performed under this Contract has been reviewed and found to be substantially
complete and all documents required to be submitted by Contractor under the Contract
Documents have been received and accepted.

The date of Substantial Completion of the Project or portion thereof designated above is

recommended as:\ \

Unless otherwise defined in the contract, the definition of date of Substantial
Completion is that date, as certified in writing by Consultant and as finally
determined by Contract Administrator in its sole discretion, on which the Work,
or a portion thereof, is at a level of completion in substantial compliance with the
Contract Documents, such that all conditions of permits and regulatory agencies
have been satisfied and the Owner or its designee can enjoy use or occupancy and
can use or operate the Project in all respects for its intended purpose. A Certificate
of Occupancy (or a Temporary Certificate of Occupancy or other alternate
municipal/county authorization for limited or conditional occupancy acceptable
to the Contract Administrator) must be issued for Substantial Completion to be
achieved; however, the issuance of a Certificate of Occupancy or the date thereof
does not constitute Substantial Completion.

A Punch List to be completed or corrected that has been prepared by Consultant and approved
by County is attached hereto. The failure to include any items on such list does not alter the

|

responsibility of Contractor to complete all work in accordance with the Contract Documents.

| | | |

Consultant By Date
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In accordance with the terms of the Contract, Contractor will complete or correct the work on
the Punch List attached hereto within from the above date of
Substantial Completion.

| | | |

Contractor By Date

County, through the Contract Administrator, has determined the Work or portion thereof
designated by County is substantially complete and will assume full possession thereof aﬁ
(time) on (date) |

BROWARD COUNTY: | | |
By Contract Administrator Date

The responsibilities of County and Contractor for security, maintenance, heat, utilities, damage

to the work and insurance shall be as follows: \
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FORM 11: FINAL CERTIFICATE OF PAYMENT

Contract No.]

Project (Name and Address):
To (Cou nty):]
Consultant:

Contractor: ’

Notice to Proceed Date:]

Consultant:

Date of Issuance:\ ‘

All conditions or requirements of any permits or regulatory agencies have been satisfied. The
documents required pursuant to the terms and conditions of the Contract, and the final bill of
materials, if required, have been received and accepted. The Work required by the Contract
Documents has been reviewed and the undersigned certifies that the Work, including minor
corrective work, has been completed in accordance with the provision of the Contract

Documents and is accepted under the terms and conditions thereof.

| | |

Consultant By Date

County, through its Contract Administrator, accepts the Work as fully complete and will assume

full possession thereof at on .
(time) (date)

BROWARD COUNTY: | | |
By Contract Administrator Date
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FORM 12: FORM OF FINAL RECEIPT

[The following form will be used to show receipt of final payment for this Contract.]

FINAL RECEIPT FOR CONTRACT NO.’ |

Received this day of ,20__, from Broward County, the sum of
S as full and final payment to Contractor for all Work and materials for the Project
described as:

|

This sum includes full and final payment for all extra Work and material and all incidentals.

Contractor hereby indemnifies and releases Broward County from all liens and claims
whatsoever arising out of the Contract and/or Project.

Contractor hereby certifies that all persons doing Work upon or furnishing materials or
supplies for the Project have been paid in full. In lieu of this certification regarding payment for
Work, materials and supplies, Contractor may submit a consent of surety to final payment in a
form satisfactory to County.

Contractor further certifies that all taxes imposed by Chapter 212, Florida Statutes (Sales
and Use Tax Act), as amended, have been paid and discharged.

[IF INCORPORATED SIGN BELOW.]

CONTRACTOR
ATTEST: CONTRACTOR NAME
]By:
Corporate Secretary or other Authorized Signer
person authorized to attest
(CORPORATE SEAL OR NOTARY) Print Name and Title \

day of ,20
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CONTRACTOR

WITNESSES:

Witness signature

Print/Type Name

Witness signature

Print/Type Name

Contract #BLD2127825C1 BCF #1707/1/23 ‘

Business Name

’By: |
Authorized Signer

Print/Type Name and Title

day of ,20_
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FORM 13: FINAL LIST OF NON-CERTIFIED SUBCONTRACTORS AND SUPPLIERS

To: , Contractor

From: Broward County Purchasing Division
Subject: Final List of Non-certified Subcontractors/Sub-vendors

Re: ‘
(Project Title, Contract Number)

The attached list of non-certified Subcontractors/sub-vendors have performed or provided
services to County for the referenced contract. Non-certified Subcontractors/sub-vendors are
any Subcontractors/sub-vendors whose services under the Contract were not approved to meet
the County’s participation DBE goal establshed for this Contract, and whose participation was not
listed on Contractor’s “Schedule of Participation” and/or not aproved as substitutes or additions
by the Broward County Office of Economic Small Business Development Division toward meeting
the established goal.

Contractor certifies the following:

“:” There were no other non-certified Subcontractors/sub-vendors who provided a service to
County for the referenced Contract. All participants on the Contract are listed on the
attached list.

“:” There were other non-certified Subcontractors/sub-vendors who provided a service and
are not listed on the attached list. The additional Subcontractors/sub-vendors are listed on
the attached list.

THE UNDERSIGNED VENDOR HEREBY CERTIFIES THAT THE INFORMATION PROVIDED HEREIN IS
TRUE AND CORRECT.

The foregoing instrument was acknowledged before me, by means of ’D ‘physical presence or [
online  notarization, this ]day of , 20_, by
| , who is personally known to me or who has
produced] as identification.
NOTARY PUBLIC:

Signature:]

Print Name:]

(NOTARY SEAL)

My commission expires:
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FORM 14: LETTER OF INTENT (DBE)

To Utilize a County Disadvantaged Business Enterprise (DBE) Subcontractor/Subconsultant

Project Name: «Project_Name» |
Project Number: ]«Project_Number»

From (Name of Proposer/Bidder):’ \

Firm Address: \

Project Description:] ‘

In response to Broward County’s RFP/Bid No. , the undersigned
hereby agree to utilize the DBE firm listed below, if awarded the contract. The undersigned
further certify that the firm has been contacted and properly apprised of the projected work
assignment(s) upon execution of the contract with Broward County.

Name of DBE Firm:\

Address of DBE Firm: \

Expiration of DBE Certification: Projected DBE Work Assignment (description of work
assignment):

Projected Percentage of Prime’s Contract Fees to be Awarded to DBE (Percentage %)]:

| | |

(Signature of Owner or Authorized Rep. Prime) (Date)

Print Name (owner or authorized Rep. Prime):\

The foregoing instrument was acknowledged before me, by means of ‘I:l‘ physical presence or I:I‘

online  notarization, this ]day of , 20_, by
] , who is personally known to me or who has
produced as identification.

NOTARY PUBLIC:

Signature:\ \

Print Name:
(NOTARY SEAL)
My commission expires:
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(ACKNOWLEDGEMENT BY THE PROPOSED DBE FIRM)

The undersigned intends to perform Work in connection with the above Contract as
(check one): ___ an individual L a partnership ___ a corporation L a joint venture. The
undersigned agrees with the prime contractor’s/consultant’s proposal and further certifies that
all information provided herein is true and correct.

(Signature of Owner or Authorized Rep. DBE) (Date)

Print Name (owner or authorized Rep. DBE): \

The foregoing instrument was acknowledged before me, by means of ‘I:l‘ physical presence or I:I‘

online  notarization, this ]day of , 20_, by
’ \, who is personally known to me or who has
produced as identification.

NOTARY PUBLIC:

Signature:]

Print Name:’

(NOTARY SEAL)

My commission expires:
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EXHIBIT A — AIRPORT CONSTRUCTION CONTRACT (BCF170) ADDITIONAL REQUIREMENTS

A. The following additional definitions are included in Article 1:

1.26  Airport means Fort Lauderdale-Hollywood International Airport (“FLL"), located in
Broward County, Florida, as described in the Master Plan Update, including such
additional property that may be acquired by County to implement development as
described therein.

1.27 Allowance Account means an account established to reimburse Contractor for
cost expended for a specific purpose related to this Contract, which were not included at
the time of execution of the Contract, which can be utilized by Change Order or Contract
Price Element Adjustment Memorandum.

1.28 Aviation Department means the Broward County Aviation Department, or any
successor agency.

1.29 Contract Price Element Adjustment Memorandum or CPEAM means a written
document executed by the Contract Administrator ordering a change in the Contract
Work, Contract Base Amount, or Contract Time to be paid from an Allowance Account.

1.30 Director of Aviation means the Director or Acting Director of the Aviation
Department and such person or persons as may from time to time be authorized in writing
by the Board, the County Administrator, or the Director of Aviation to act for the Director
of Aviation with respect to any or all matters pertaining to this Contract.

1.31 Disadvantaged Business Enterprise or DBE means as defined in Title 49 C.F.R. Part
26 or other applicable federal law in connection with a contract that is funded in whole
or in part from federal governmental sources as specified in Title 49 C.F.R. Part 26 Section
26.3.

1.32 Federal Aviation Administration or FAA means the agency of the United States
Government established under 49 U.S.C. § 106, or its successor.

1.33 Master Plan Update means the then-current Master Plan Update for the Airport,
as it may be amended from time to time.

B. The following additional requirements are included at the end of Article 8, Miscellaneous
of the Contract):

8.25. Civil Rights — General. Contractor and its Subcontractors shall comply with
pertinent statutes, executive orders, and such rules identified in Title VI List of Pertinent
Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of
race, color, national origin (including limited English proficiency), creed, sex, (including
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sexual orientation and gender identity), age, or disability, be excluded from participating
in any activity conducted with or benefiting from federal assistance.

8.26. Civil Rights - Title VII Assurances. Contractor shall abide by and comply with the
nondiscrimination requirements set forth in Attachment I, to the extent same are
applicable by law, rule, or regulation, or federal grant requirements.

8.27. Nondiscrimination. Neither Party to this Contract shall discriminate on the basis
of race, color, sex, religion, national origin, disability, age, marital status, political
affiliation, sexual orientation, pregnancy, or gender identity and expression in the
performance of this Contract. Contractor shall include the foregoing or similar language
in its contracts with any Subcontractors, except that any project assisted by the U.S.
Department of Transportation funds shall comply with the nondiscrimination
requirements in 49 C.F.R. Parts 23 and 26.

8.28. Federal Fair Labor Standards Act (Federal Minimum Wage). This Contract
incorporates by reference the provisions of 29 C.F.R. Part 201, et seq., the Federal Fair
Labor Standards Act (“FLSA”), with the same force and effect as if fully restated herein.
The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for
full and part time workers. Contractor must comply with FLSA and has full responsibility
to monitor compliance with the referenced statute and regulations. Contractor must
address any claims or disputes that arise from this requirement directly with the U.S.
Department of Labor-Wage and Hour Division.

8.29. Occupational Safety and Health Act of 1970. This Contract incorporates by
reference the requirements of 29 C.F.R. Part 1910 with the same force and effect as if
fully restated herein. Contractor must provide a work environment that is free from
recognized hazards that may cause death or serious physical harm to the employee.
Contractor retains full responsibility to monitor its compliance and its Subcontractors’
compliance with the applicable requirements of the Occupational Safety and Health Act
of 1970 (20 C.F.R. Part 1910). Contractor must address any claims or disputes that pertain
to a referenced requirement directly with the U.S. Department of Labor-Occupational
Safety and Health Administration.

8.30. Airport Security Regulations. Contractor must comply with the Airport Security
Requirements as set forth in Attachment II.

8.31. Airport Issued Identification Media, Public Area Business Purpose Media, and
Emergency Response Training. All employees, agents, representatives, contractors, and
Subcontractors of Contractor shall obtain Airport Issued Identification Media or Public
Area Business Purpose Media, and complete emergency response training, as required by
Section 2-43 of the Broward County Code of Ordinances. Contractor shall comply with the
requirements of Section 2-43 of the Broward County Code of Ordinances, including the
requirement that Contractor compensate its employees, agents, representatives,
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contractors, and Subcontractors for time spent completing the emergency response
training.

8.32. Electronic Media Submittal Requirements. Contractor must comply with the
electronic media submittal requirements attached hereto and incorporated herein as
Attachment lll.

8.33. Retention of Records. If this Project is funded in whole or in part by a Federal
Department of Transportation grant, in addition to all other retention requirements of
this Contract, Contractor shall preserve all Contract records for a period of five (5) years
after the latter of final payment or the completion of all Services to be performed
pursuant to this Contract.

8.34. Trade Restriction Clauses to be Included in All Solicitations, Contracts, and
Subcontracts. By submission of an offer to the solicitation, Contractor certifies that with
respect to the solicitation and this Contract, Contractor:

(a) is not owned or controlled by one or more citizens of a foreign country
included in the list of countries that discriminate against U.S. firms as published
by the Office of the United States Trade Representative (USTR);

(b) has not knowingly entered into any contract or subcontract for this Project
with a person that is a citizen or national of a foreign country included on the list
of countries that discriminate against U.S. firms as published by the USTR; and

(c) has not entered into any subcontract for any product to be used on the
Project that is produced in a foreign country included on the list of countries that
discriminate against U.S. firms published by the USTR.

This certification concerns a matter within the jurisdiction of an agency of the United States of
America and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18 U.S.C. Section 1001.

Contractor must provide immediate written notice to County if Contractor learns that its
certification or that of a Subcontractor was erroneous when submitted or has become erroneous
by reason of changed circumstances. Contractor must require Subcontractors to provide
immediate written notice to Contractor if at any time it learns that its certification was erroneous
by reason of changed circumstances.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance
with 49 C.F.R. 30.17, this Contract shall not be awarded, or subcontracted to, any person or
entity:
(a) who is owned or controlled by one or more citizens or nationals of a
foreign country included on the list of countries that discriminate against U.S.
firms published by the USTR;
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(b) whose Subcontractors are owned or controlled by one or more citizens or
nationals of a foreign country on such USTR list; or

(c) who incorporates in the public works project any product of a foreign
country on such USTR list.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by this provision. The
knowledge and information Contractor or a Subcontractor is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of business dealings.

Contractor shall incorporate this provision for certification without modification in all lower tier
subcontracts with Subcontractors. Contractor may rely on the certification of a prospective
Subcontractor that it is not a firm from a foreign country included on the list of countries that
discriminate against U.S. firms as published by USTR, unless Contractor has knowledge that the
certification is erroneous.

This certification is a material representation of fact upon which reliance was placed when
making an award. If it is later determined that Contractor or a Subcontractor knowingly
rendered an erroneous certification, the FAA may direct, through County, cancellation of this
Contract or the subcontract, as applicable, for default at no cost to County or the FAA.

8.35. Suspension and Debarment Requirements for All Contracts Over $25,000 (and for
all Contracts for Auditing Services Regardless of the Amount). Contractor certifies that
neither it nor its principals are presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this transaction by any
Federal department or agency. Contractor will include this clause without modification in
all lower tier transactions, solicitations, proposals, contracts, and subcontracts with
Subcontractors. Where Contractor or any lower tier participant is unable to certify to this
statement, it shall attach an explanation to this Contract.

8.36. Restrictions on Lobbying. Contractor agrees that no federal appropriated funds
have been paid or will be paid by or on behalf of Contractor to any person for influencing
or attempting to influence any officer or employees of any federal agency, a member of
Congress, an officer or employee of Congress, or an employee of a member of Congress
in connection with the awarding of any federal contract, the making of any federal grant,
the making of any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification of any federal contract,
grant, loan, or cooperative agreement. If any funds other than federal appropriated funds
have been paid by Contractor to any person for influencing or attempting to influence an
officer or employee of any federal agency, a member of Congress, an officer or employee
of Congress, or an employee of a member of Congress in connection with this Contract,
the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions. Contractor shall insert the
foregoing provisions in any agreements between Contractor and its Subcontractors
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engaged to provide Services pursuant to this Contract and all Subcontractors shall certify
and disclose accordingly.

A. The following additional provisions (if applicable) are included in the Contract:

1) CLEAN AIR AND WATER POLLUTION CONTROL

Contractor agrees to comply with all applicable standards, orders, and regulations issued
pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and the Federal Water Pollution
Control Act as amended (33 U.S.C. § 1251-1387). Contractor agrees to report any violation
to County immediately upon discovery. County assumes responsibility for notifying the
Environmental Protection Agency (EPA) and the Federal Aviation Administration.
Contractor must include this requirement in all subcontracts that exceeds One Hundred
Fifty Thousand Dollars (5150,000).

2) CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
A. Overtime Requirements.

Contractor or Subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require
or permit any such laborer or mechanic, including watchmen and guards, in any
workweek in which he or she is employed on such work to work in excess of forty
(40) hours in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic rate of pay
for all hours worked in excess of forty (40) hours in such workweek.

B. Violation; Liability for Unpaid Wages; Liquidated Damages.

In the event of any violation of this section, Contractor and any Subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, Contractor
and Subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to
such territory), for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of this section, in the sum of Ten
Dollars ($10.00) for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty (40) hours
without payment of the overtime wages required by this section.

C. Withholding for Unpaid Wages and Liquidated Damages.

The Federal Aviation Administration or County shall upon its own action or upon
written request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account of work
performed by Contractor or Subcontractor under any such contract or any other
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Federal contract with the same prime contractor, or any other federally assisted
contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such Contractor or Subcontractor for unpaid
wages and liquidated damages as provided in this section.

D. Subcontractors.

Contractor and Subcontractor shall insert in any subcontracts this section set forth
in subsection A) through D) and also a section requiring the Subcontractor to
include these subsections in any lower tier subcontracts. Contractor shall be
responsible for compliance by any Subcontractor or lower tier Subcontractor with
the clauses set forth in this section.

3) COPELAND “ANTI-KICKBACK” ACT

Contractor must comply with the requirements of the Copeland “Anti-Kickback”
Act (18 U.S.C. § 874 and 40 U.S.C. § 3145), as supplemented by Department of Labor
regulation 29 C.F.R. Part 3. Contractor and Subcontractors are prohibited from inducing,
by any means, any person employed on the project to give up any part of the
compensation to which the employee is entitled. Contractor and all Subcontractors must
submit to County, a weekly statement on the wages paid to each employee performing
on covered work during the prior week. County must report any violations of the
Copeland “Anti-Kickback” Act to the Federal Aviation Administration.

4) DISTRACTED DRIVING/TEXTING WHEN DRIVING

In accordance with Executive Order 13513, “Federal Leadership on Reducing Text
Messaging While Driving” (10/1/2009), and DOT Order 3902.10 “Text Messaging While
Driving” (12/30/2009), FAA encourages recipients of Federal grant funds to adopt and
enforce safety policies that decrease crashes by distracted drivers, including policies to
ban text messaging while driving when performing work related to a grant or sub-grant.

In support of this initiative, County encourages Contractor to promote policies and
initiatives for its employees and other work personnel that decrease crashes by distracted
drivers, including policies that ban text messaging while driving motor vehicles while
performing work activities associated with the project. Contractor must include the
substance of this section in all sub-tier contracts exceeding Ten Thousand Dollars
(510,000.00) and involve driving a motor vehicle in performance of work activities
associated with the project.
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5) ENERGY CONSERVATION REQUIREMENTS

Contractor and all Subcontractors agree to comply with mandatory standards and policies
relating to energy efficiency as contained in the state energy conservation plan issued in
compliance with the Energy Policy and Conservation Act (42 U.S.C. § 6201, et seq.).

6) PROCUREMENT OF RECOVERED MATERIALS

Contractor and Subcontractors agree to comply with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation and Recovery Act, and the
regulatory provisions of 40 C.F.R. Part 247. In the performance of this Contract and to the
extent practicable, Contractor and Subcontractors are to use of products containing the
highest percentage of recovered materials for items designated by the Environmental
Protection Agency (EPA) under 40 C.F.R. Part 247 whenever:

A. The contract requires procurement of $10,000 or more of a designated
item during the fiscal year; or

B. Contractor has procured $10,000 or more of a designated item using
Federal funding during the previous fiscal year.

C. The list of EPA-designated items is available at
www.epa.gov/epawaste/conserve/tools/cpg/products/.

D. Section 6002(c) establishes exceptions to the preference for recovery of
EPA-designated products if Contractor can demonstrate the item is:

(2) Not reasonably available within a timeframe providing for
compliance with the contract performance schedule;

(2) Fails to meet reasonable contract performance requirements; or
(3) Is only available at an unreasonable price.
7) RIGHTS TO INVENTIONS

Agreements that include the performance of experimental, developmental, or research
work must provide for the rights of the Federal Government and County in any resulting
invention as established by 37 C.F.R. Part 401, Rights to Inventions Made by Non-profit
Organizations and Small Business Firms under Government Grants, Contracts, and
Cooperative Agreements. This contract incorporates by reference the patent and
inventions rights as specified within in the 37 C.F.R. § 401.14. Contractor must include this
requirement in all sub-tier contracts involving experimental, developmental or research
work.
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8) VETERAN’S PREFERENCE

In the employment of labor (excluding executive, administrative, and supervisory
positions), Contractor and all sub-tier contractors must give preference to covered
veterans as defined within 49 U.S.C. § 47112. Covered veterans include Vietnam-era
veterans, Persian Gulf veterans, Afghanistan-lrag war veterans, disabled veterans, and
small business concerns (as defined by 15 U.S.C. § 632) owned and controlled by disabled
veterans. This preference only applies when there are covered veterans readily available
and qualified to perform the work to which the employment relates.

9) DAVIS-BACON REQUIREMENTS
A. Minimum Wages.

(2) All laborers and mechanics employed or working upon the site of
the work will be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such
payroll deductions as are permitted by the Secretary of Labor under the
Copeland Act (29 C.F.R. Part 3)), the full amount of wages and bona fide
fringe benefits (or cash equivalent thereof) due at time of payment
computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and
made a part hereof, regardless of any contractual relationship which may
be alleged to exist between Contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under Section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of section (A)(7) of this section; also,
regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such laborers
and mechanics shall be paid the appropriate wage rate and fringe
benefits on the wage determination for the classification of work actually
performed, without regard to skill, except as provided in 29 CFR
Part 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided that the
employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
(2)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by Contractor and its Subcontractors at the site of the
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work in a prominent and accessible place where it can easily be seen by
the workers.

(2) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination, and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(a) The work to be performed by the classification requested
is not performed by a classification in the wage determination;

(b) The classification is utilized in the area by the construction
industry; and

(c) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(3) If Contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and the contracting
officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action
taken shall be sent by the contracting officer to the Administrator of the
Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(4) If Contractor, the laborers, or mechanics to be employed in the
classification, or their representatives, and the contracting officer do not
agree on the proposed classification and wage rate (including the amount
designated for fringe benefits where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and
the recommendation of the contracting officer, to the Administrator for
determination. The Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(5) The wage rate (including fringe benefits where appropriate)
determined pursuant to section (A)(3) and (A)(4) of this section, shall be
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paid to all workers performing work in the classification under this contract
from the first day on which work is performed in the classification.

(6) Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, Contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(7) If Contractor does not make payments to a trustee or other third
person, Contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program: Provided that the
Secretary of Labor has found, upon the written request of Contractor, that
the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require Contractor to set aside in a separate
account asset for the meeting of obligations under the plan or program.

B. Withholding.

The Federal Aviation Administration or the sponsor shall upon its own action or
upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld from Contractor under this contract or
any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued payments
or advances as may be considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by Contractor or any
subcontractor the full amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of work, all or part of the wages required
by the contract, the Federal Aviation Administration may, after written notice to
Contractor, sponsor, Applicant, or County, take such action as may be necessary
to cause the suspension of any further payment, advance, or guarantee of funds
until such violations have ceased.

C. Payrolls and Basic Records.

(2) Payrolls and basic records relating thereto shall be maintained by
Contractor during the course of the work and preserved for a period of
three years thereafter for all laborers and mechanics working at the site
of the work. Such records shall contain the name, address, and social
security number of each such worker; his or her correct classification;
hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of
the types described in 1(b)(2)(B) of the Davis-Bacon Act); daily and
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weekly number of hours worked; deductions made; and actual wages
paid. Whenever the Secretary of Labor has found under 29 C.F.R.
§ 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in Section 1(b)(2)(B) of the Davis-Bacon Act,
Contractor shall maintain records that show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and that
show the costs anticipated or the actual costs incurred in providing such
benefits. Contractors employing apprentices or trainees under approved
programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage
rates prescribed in the applicable programs.

(2) Contractor shall submit weekly for each week in which any
contract work is performed a copy of all payrolls to the Federal Aviation
Administration if the agency is a party to the contract, but if the agency
is not such a party, Contractor will submit the payrolls to the applicant,
sponsor, or County, as the case may be, for transmission to the Federal
Aviation Administration. The payrolls submitted shall set out accurately
and completely all of the information required to be maintained under
29 C.F.R. 5.5(a)(3)(i), except that full social security numbers and home
addresses shall not be included on weekly transmittals. Instead, the
payrolls shall only need to include an individually identifying number for
each employee (e.g., the last four digits of the employee’s social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
www.dol.gov/whd/forms/wh347instr.htm or its successor site. The
prime contractor is responsible for the submission of copies of payrolls
by all Subcontractors. Contractors and Subcontractors shall maintain the
full social security number and current address of each covered worker
and shall provide them upon request to the Federal Aviation
Administration if the agency is a party to the contract, but if the agency
is not such a party, Contractor will submit them to the applicant, sponsor,
or County, as the case may be, for transmission to the Federal Aviation
Administration, Contractor, or the Wage and Hour Division of the
Department of Labor for purposes of an investigation or audit of
compliance with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a Subcontractor to provide
addresses and social security numbers to the prime contractor for its own
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records, without weekly submission to the sponsoring government
agency (or the applicant, sponsor, or County).

(3) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by Contractor or Subcontractor or his or her agent
who pays or supervises the payment of the persons employed under the
contract and shall certify the following:

(a) The payroll for the payroll period contains the information
required to be provided under 29 C.F.R. § 5.5(a)(3)(ii), the
appropriate information is being maintained under 29 C.F.R.
§ 5.5 (a)(3)(i), and that such information is correct and complete.

(b) Each laborer and mechanic (including each helper,
apprentice, and trainee) employed on the contract during the
payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from the
full wages earned, other than permissible deductions as set forth
in Regulations 29 C.F.R. Part 3.

(4) Each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(5) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by section (C)(3) above.

(6) The falsification of any of the above certifications may subject
Contractor or Subcontractor to civil or criminal prosecution under
Section 1001 of Title 18 and Section 231 of Title 31 of the United States
Code.

(7) Contractor or Subcontractor shall make the records required
under paragraph (3)(a) of this section available for inspection, copying,
or transcription by authorized representatives of the sponsor, the
Federal Aviation Administration, or the Department of Labor and shall
permit such representatives to interview employees during working
hours on the job. If Contractor or Subcontractor fails to submit the
required records or to make them available, the Federal agency may,
after written notice to Contractor, sponsor, applicant, or County, take
such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit
the required records upon request or to make such records available may
be grounds for debarment action pursuant to 29 C.F.R. 5.12.

Contract #BLD2127825C1 BCF #1707/1/23 Page 94



Exhibit 5
Page 98 of 121

D. Apprentices and Trainees.

(1) Apprentices. Apprentices will be permitted to work at less than
the predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Bureau of Apprenticeship and
Training, or with a State Apprenticeship Agency recognized by the
Bureau, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Bureau of Apprenticeship and Training or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to Contractor as to the entire
work force under the registered program. Any worker listed on a payroll
at an apprentice wage rate, who is not registered or otherwise employed
as stated above, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work
actually performed. Where a contractor is performing construction on a
project in a locality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman’s
hourly rate) specified in Contractor’s or Subcontractor’'s registered
program shall be observed. Every apprentice must be paid at not less
than the rate specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination. Apprentices shall be
paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify
fringe benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice
prevails for the applicable apprentice classification, fringes shall be paid
in accordance with that determination. If the Bureau of Apprenticeship
and Training, or a State Apprenticeship Agency recognized by the Bureau,
withdraws approval of an apprenticeship program, Contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.
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(2) Trainees. Except as provided in 29 C.F.R. 5.16, trainees will not be
permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor, Employment and
Training Administration. The ratio of trainees to journeymen on the job
site shall not be greater than permitted under the plan approved by the
Employment and Training Administration. Every trainee must be paid at
not less than the rate specified in the approved program for the trainee’s
level of progress, expressed as a percentage of the journeyman hourly
rate specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and Hour Division
determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage determination that
provides for less than full fringe benefits for apprentices. Any employee
listed on the payroll at a trainee rate that is not registered and
participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not less than
the applicable wage rate on the wage determination for the work actually
performed. If the Employment and Training Administration withdraws
approval of a training program, Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(3) Equal Employment Opportunity. The utilization of apprentices,
trainees, and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 C.F.R. Part 30.

E. Compliance with Copeland Act Requirements.

Contractor shall comply with the requirements of 29 C.F.R. Part 3, which are
incorporated by reference in this contract.

F. Subcontracts.

Contractor or Subcontractor shall insert in any subcontracts the clauses
contained in 29 C.F.R. Part 5.5(a)(1) through (10) and such other clauses as the
Federal Aviation Administration may by appropriate instructions require, and
also a clause requiring the Subcontractors to include these clauses in any lower
tier subcontracts. The prime contractor shall be responsible for the compliance
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by any Subcontractor or lower tier Subcontractor with all the contract clauses in
29 C.F.R. Part 5.5.

G. Contract Termination: Debarment.

A breach of the contract clauses in section A through J may be grounds for
termination of the contract, and for debarment as a contractor and a
Subcontractor as provided in 29 C.F.R. 5.12.

H. Compliance with Davis-Bacon and Related Act Requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts contained in
29 C.F.R. Parts 1, 3, and 5 are herein incorporated by reference in this contract.

l. Disputes Concerning Labor Standards.

Disputes arising out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth
in 29 C.F.R. Parts 5, 6, and 7. Disputes within the meaning of this clause include
disputes between Contractor (or any of its Subcontractors) and the contracting
agency, the U.S. Department of Labor, or the employees or their representatives.

J. Certification of Eligibility.

(1) By entering into this contract, Contractor certifies that neither it
(nor he or she) nor any person or firm who has an interest in Contractor’s
firmis a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 C.F.R. 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of section
3(a) of the Davis-Bacon Act or 29 C.F.R. 5.12(a)(1).

(3) The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

10) BUY AMERICAN PREFERENCE

Contractor agrees to comply with 49 U.S.C. § 50101, which provides that Federal funds
may not be obligated unless all steel and manufactured goods used in AIP funded
projects are produced in the United States, unless the Federal Aviation Administration
has issued a waiver for the product; the product is listed as an Excepted Article, Material
Or Supply in Federal Acquisition Regulation Subpart 25.108; or is included in the FAA
Nationwide Buy American Waivers Issued list.

11) PROHIBITION OF SEGREGATED FACILITIES

Contractor agrees that it does not and will not maintain or provide for its employees any
segregated facilities at any of its establishments, and that it does not and will not permit
its employees to perform their services at any location under its control where segregated
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facilities are maintained. Contractor agrees that a breach of this clause is a violation of
the Equal Employment Opportunity clause in this Contract.

A. “Segregated facilities,” as used in this section, means any waiting rooms,
work areas, restrooms and washrooms, restaurants and other eating areas, time
clocks, locker rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees that are segregated by explicit directive or are in
fact segregated on the basis of race, color, religion, sex, or national origin because
of written or oral policies or employee custom. The term does not include
separate or single-user rest rooms or necessary dressing or sleeping areas
provided to assure privacy.

B. Contractor shall include this section in every subcontract and purchase
order that is subject to the Equal Employment Opportunity clause of this Contract.

12) EQUAL EMPLOYMENT OPPORTUNITY
During the performance of this Contract, Contractor agrees as follows:

A. Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity, or national origin. Contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, sexual orientation, gender
identify, or national origin. Such action shall include, but not be limited to, the
following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff, or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. Contractor
agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

B. Contractor will, in all solicitations or advertisements for employees placed
by or on behalf of Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

C. Contractor will not discharge or in any other manner discriminate against
any employee or applicant for employment because such employee or applicant
has inquired about, discussed, or disclosed the compensation of the employee or
applicant or another employee or applicant. This provision shall not apply to
instances in which an employee who has access to the compensation information
of other employees or applicants as a part of such employee's essential job
functions discloses the compensation of such other employees or applicants to
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individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted
by the employer, or is consistent with Contractor's legal duty to furnish
information.

D. Contractor will send to each labor union or representative of workers with
which it has a collective bargaining agreement or other contract or understanding,
a notice to be provided by the agency contracting officer, advising the labor union
or workers’ representative of Contractor’s commitments under this section 202 of
Executive Order 11246 of September 24, 1965, and shall post copies of the notice
in conspicuous places available to employees and applicants for employment.

E. Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.

F. Contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by the rules, regulations, and orders of
the Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the contracting agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations, and
orders.

G. In the event of Contractor’s noncompliance with the nondiscrimination
clauses of this contract or with any such rules, regulations, or orders, this contract
may be canceled, terminated, or suspended in whole or in part and Contractor
may be declared ineligible for further Government contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such
other sanctions may be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law.

H. Contractor will include the provisions of sections (12)(A) through (12)(H) in
every subcontract or purchase order unless exempted by rules, regulations, or
orders of the Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions will be binding upon
each Subcontractor or vendor. Contractor will take such action with respect to any
subcontract or purchase order as may be directed by the Secretary of Labor as a
means of enforcing such provisions, including sanctions for noncompliance:
provided, however, that if Contractor becomes involved in, or is threatened with,
litigation with a Subcontractor or vendor as a result of such direction, Contractor
may request the United States to enter into such litigation to protect the interests
of the United States.
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ATTACHMENT I - NONDISCRIMINATION AND OTHER FEDERAL REQUIREMENTS

A. Title VI List of Pertinent Nondiscrimination Acts and Authorities. During the performance
of this Contract, Contractor, for itself, its assignees, and successors in interest, agrees as follows:

1. Compliance with Regulations: Contractor (hereinafter includes Subcontractors)
will comply with the Title VI List of Pertinent Nondiscrimination Acts and Authorities
(“Nondiscrimination Acts and Authorities”), as they may be amended from time to time,
which are herein incorporated by reference and made a part of this Contract, and which
include, but are not limited to, the following:

i Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq.,
78 Stat. 252) (prohibits discrimination on the basis of race, color, national origin);

ii. 49 C.F.R. Part 21 (Nondiscrimination in Federally-assisted programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964);

iii. The Uniform Relocation Assistance and Real Property Acquisition Policies
Act of 1970, (42 U.S.C. § 4601) (prohibits unfair treatment of persons displaced or
whose property has been acquired because of federal or federal-aid programs and
projects);

iv. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as
amended (prohibits discrimination on the basis of disability); and 49 C.F.R. Part 27;

V. The Age Discrimination Act of 1975, as amended (42 U.S.C. § 6101 et seq.)
(prohibits discrimination on the basis of age);

Vi. Airport and Airway Improvement Act of 1982 (49 U.S.C. § 47123), as
amended (prohibits discrimination based on race, creed, color, national origin, or
sex);

vii. The Civil Rights Restoration Act of 1987 (P.L. 100-209) (broadened the
scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, the Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the federal-aid recipients, subrecipients and contractors,
whether such programs or activities are Federally funded or not);

viii. Titles Il and lll of the Americans with Disabilities Act of 1990, which prohibit
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. §§ 12131 — 12189) as implemented by U.S. Department
of Transportation regulations at 49 C.F.R. Parts 37 and 38;
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iX. The Federal Aviation Administration’s nondiscrimination statute (49 U.S.C.
§ 47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

X. Executive Order 12898, Federal Actions to Address Environmental Justice

in  Minority Populations and Low-Income Populations, which ensures
nondiscrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

Xi. Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, providing that national
origin discrimination includes discrimination because of limited English proficiency
(LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure
that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087
to 74100); and

Xii. Title IX of the Education Amendments of 1972, as amended, which
prohibits you from discriminating because of sex in education programs or activities
(20 U.S.C. § 1681 et seq.).

2. Nondiscrimination: Contractor, with regard to the work performed by it during the
Contract, will not discriminate on the grounds of race, color, or national origin in the
selection and retention of Subcontractors, including procurements of materials and
leases of equipment. Contractor will not participate directly or indirectly in the
discrimination prohibited by the Nondiscrimination Acts and Authorities, including
employment practices when the Contract covers any activity, project, or program set
forth in Appendix B of 49 C.F.R. Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment: In all solicitations, either by competitive bidding or negotiation made by
Contractor for work to be performed under a subcontract, including procurements of
materials, or leases of equipment, each potential Subcontractor or supplier will be
notified by Contractor of Contractor’s obligations under this Contract and the
Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin.

4, Information and Reports: Contractor will provide all information and reports
required by the Nondiscrimination Acts and Authorities, and directives issued pursuant
thereto, and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the sponsor or the Federal Aviation
Administration to be pertinent to ascertain compliance with such Nondiscrimination Acts
and Authorities and instructions. Where any information required of Contractor is in the
exclusive possession of another who fails or refuses to furnish the information, Contractor
will so certify to the sponsor or the Federal Aviation Administration, as appropriate, and
will set forth what efforts it has made to obtain the information.
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5. Sanctions for Noncompliance: In the event of Contractor’s noncompliance with the
nondiscrimination provisions of this Contract, the sponsor will impose such contract
sanctions as it or the Federal Aviation Administration may determine to be appropriate,
including, but not limited to:

i Withholding payments under the Contract until Contractor complies;
and/or

ii. Cancelling, terminating, or suspending the Contract, in whole or in part.

6. Incorporation of Provisions: Contractor will include the provisions of Sections A.1
through A.5 above in every subcontract, including procurements of materials and leases
of equipment, unless exempt by the Nondiscrimination Acts and Authorities, and
directives issued pursuant thereto. Contractor will take action with respect to any
subcontract or procurement as the sponsor or the Federal Aviation Administration may
direct as a means of enforcing such provisions including sanctions for noncompliance.
Provided, that if Contractor becomes involved in, or is threatened with litigation by a
Subcontractor or supplier because of such direction, Contractor may request the sponsor
to enter into any litigation to protect the interests of the sponsor. In addition, Contractor
may request the United States to enter into the litigation to protect the interests of the
United States.

B. Nondiscrimination - 14 C.F.R. Part 152 Requirements. During the performance of this
Contract, Contractor, for itself, its assignees, and successors in interest, agrees as follows:

a) Contractor agrees to undertake an affirmative action program as required by
14 C.F.R. Part 152, Subpart E, to ensure that no person shall on the grounds of race, color,
religion, gender, national origin, age, marital status, political affiliation, familial status,
physical or mental disability, or sexual orientation be excluded from participation in any
employment, contracting, or leasing activities covered in 14 C.F.R. Part 152, Subpart E.
Contractor agrees that no person shall be excluded on these grounds from participating
in or receiving the services or benefits of any program or activity covered by this subpart.
Contractor agrees that it will require its covered suborganizations to provide assurances
to Contractor that they similarly will undertake affirmative action programs and that they
will require assurances from their suborganizations as required by 14 C.F.R. Part 152,
Subpart E, to the same effect.

b) Contractor agrees to comply with any affirmative action plan or steps for equal
employment opportunity required by 14 C.F.R. Part 152, Subpart E, as part of the
affirmative action program, and by any federal, state, county, or local agency or court,
including those resulting from a conciliation agreement, a consent decree, court order or
similar mechanism. Contractor agrees that state or county affirmative action plans will be
used in lieu of any affirmative action plan or steps required by 14 C.F.R. Part 152,
Subpart E, only when they fully meet the standards set forth in 14 C.F.R. 152.409.
Contractor agrees to obtain a similar assurance from its covered organizations, and to
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cause them to require a similar assurance of their covered suborganizations, as required
by 14 C.F.R. Part 152, Subpart E.

c) If required by 14 C.F.R. Part 152, Contractor shall prepare and keep on file for
review by the FAA Office of Civil Rights an affirmative action plan developed in accordance
with the standards in Part 152. Contractor shall similarly require each of its covered
suborganizations (if required under Part 152) to prepare and to keep on file for review by
the FAA Office of Civil Rights, an affirmative action plan developed in accordance with the
standards in Part 152.

d) If Contractor is not subject to an affirmative action plan, regulatory goals and
timetables, or other mechanism providing for short and long-range goals for equal
employment opportunity under Part 152, then Contractor shall nevertheless make good
faith efforts to recruit and hire minorities and women for its aviation workforce as
vacancies occur, by taking any affirmative action steps required by Part 152. Contractor
shall similarly require such affirmative action steps of any of its covered suborganizations,
as required under Part 152.

e) Contractor shall keep on file, for the period set forth in Part 152, reports (other
than those submitted to the FAA), records, and affirmative action plans, if applicable, that
will enable the FAA Office of Civil Rights to ascertain if there has been and is compliance
with this subpart, and Contractor shall require its covered suborganizations to keep
similar records as applicable.

f) Contractor shall, if required by Part 152, annually submit to County the reports
required by Section 152.415 and Contractor shall cause each of its covered
suborganizations that are covered by Part 152 to annually submit the reports required by
Section 152.415 to Contractor who shall, in turn, submit same to County for transmittal
to the FAA.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]
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ATTACHMENT Il — AIRPORT SECURITY REQUIREMENTS
Airport Security Program and Aviation Regulations.

Contractor shall observe all security requirements and other requirements of the Federal
Aviation Regulations applicable to Contractor, including, but not limited to, all regulations of the
United States Department of Transportation, the Federal Aviation Administration, and the
Transportation Security Administration. Contractor shall comply with County’s Airport Security
Program and the Air Operations Area (“AOA”) Vehicle Access Program, and any amendments
thereto, and with such other rules and regulations as may be reasonably prescribed by County,
including any regulations pertaining to emergency response training, and shall take such steps as
may be necessary or directed by County to ensure that Subcontractor, employees, invitees, and
guests of Contractor observe these requirements. If required by the Aviation Department,
Contractor shall conduct background checks of its employees in accordance with applicable
federal regulations. If as a result of any act or omission of Contractor, its Subcontractors,
employees, invitees, or guests, County incurs any fine and/or penalty imposed by any
governmental agency, including, but not limited to, the United States Department of
Transportation, the Federal Aviation Administration, or the Transportation Security
Administration, or any expense in enforcing any federal regulations, including, but not limited to,
airport security regulations and the rules and regulations of County, and/or any expense in
enforcing County’s Airport Security Program, then Contractor shall pay and/or reimburse to
County all such fines, penalties, costs, and expenses, including all costs of administrative
proceedings, court costs, and attorneys’ fees and all costs incurred by County in enforcing this
provision. Contractor shall rectify any security deficiency or other deficiency as may be
determined as such by County or the United States Department of Transportation, Federal
Aviation Administration, the Transportation Security Administration, or any other federal agency
with jurisdiction. If Contractor fails to remedy any such deficiency, County may do so at the sole
cost and expense of Contractor. County reserves the right to take whatever action is necessary
to rectify any security deficiency or other deficiency.

1) Access to Security Identification Display Areas and Identification Media. Contractor shall
be responsible for requesting the Aviation Department to issue Airport Issued Identification
Media to all employees including those who are authorized access to Security Identification
Display Areas (“SIDA”) on the Airport, as designated in the Airport Security Program. In addition,
Contractor shall be responsible for the immediate reporting of all lost or stolen Airport Issued
Identification Media and the immediate return of the media of Contractor’s personnel
transferred from the Airport, or terminated from the employ of Contractor, and the immediate
return of all media of all Contractor’s personnel upon expiration or termination of this Contract.
Before an Airport Issued Identification Media is issued to an employee, Contractor must comply
with the requirements of applicable federal regulations with regard to fingerprinting for criminal
history record checks and security threat assessments, and must require that each employee
complete security training programs conducted by the Aviation Department. Contractor shall pay
or cause to be paid to the Aviation Department such charges as may be established from time to
time for lost or stolen Airport Issued Identification Media and those not returned to the Aviation
Department in accordance with these provisions. The Aviation Department has the right to
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require Contractor to conduct background investigations and to furnish certain data on such
employees before the issuance of Airport Issued Identification Media, which data may include
the fingerprinting of employee applicants for such media.

2) Operation of Vehicles on the AOA. Before Contractor shall permit any employee of
Contractor or of any Subcontractor to operate a motor vehicle of any kind or type on the AOA
(and unless escorted by an Aviation Department approved escort), Contractor shall ensure that
all such vehicle operators possess current, valid, and appropriate Florida driver’s licenses. In
addition, any motor vehicles and equipment of Contractor or of any Subcontractor operating on
the AOA must have an appropriate vehicle identification permit issued by the Aviation
Department, which identification must be displayed as required by the Aviation Department.

3) Consent to Search/Inspection. Contractor’s vehicles, cargo, goods, and other personal
property are subject to being inspected and searched when attempting to enter or leave and
while on the AOA. Contractor and its Subcontractor shall not authorize any employee or other
person to enter the AOA unless and until such employee or other person has executed a written
consent-to-search/inspection form acceptable to the Aviation Department. The foregoing
requirements are for the protection of users of the Airport and are intended to reduce incidents
of cargo tampering, aircraft sabotage, thefts and other unlawful activities at the Airport. For this
reason, persons not executing such consent-to-search/inspection form shall not be employed by
Contractor or by any Subcontractor at the Airport in any position requiring access to the AOA or
allowed entry to the AOA by Contractor or by any Subcontractor.

4) Nondisclosure Agreement. If any of Contractor’s employees, or the employees of any of
its Subcontractors, are required in the course of the work to be performed under this Contract
to access or otherwise be in contact with Sensitive Security Information (“SSI”) as defined and
construed under federal law, that individual will be required to execute a Sensitive Security
Information Nondisclosure Contract provided by the Aviation Department.

The provisions of this Attachment Il shall survive the expiration or any other termination of this
Contract.

(THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.)
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ATTACHMENT IIl - BROWARD COUNTY AVIATION DEPARTMENT (BCAD)
ELECTRONIC MEDIA SUBMITTAL REQUIREMENTS
Last Revised 04/26/2017

Broward County Aviation Department (BCAD) utilizes electronic media as the principal way to
develop, communicate and archive information concerning its various airport programs.
Electronic media encompasses all methods of conveying digital information and files including
e-mail, File Transfer Protocol (FTP), Compact Disc (CD) / Digital Video Disc (DVD), web-based
file-sharing services, Universal Serial Bus (USB), and physical drives.

Prior to development of scope of services, BCAD will specify the deliverables to be provided via
electronic media. Prior to commencing work under any Contract, the Consultant/Contractor
must contact the Contract Administrator and/or designated Project Manager to verify they
have a copy of the latest version of BCAD’s Electronic Media Submittal Requirements, as well
as any associated standards, specifications, procedures, or templates related to their scope of
services. BCAD modifies these documents as needed to make corrections and/or to keep up with
latest industry trends, best practices, guidelines, standards, and regulations, as well as to improve
its internal processes. Some requirements below may not apply, or additional requirements may
be needed, based on the nature of the scope of services and associated deliverables. Any
deviations from the requirements below must be approved by the Contract Administrator or the
Project Manager designated to approve or deny such requests.

Refer to BCAD GIS, CAD and BIM standards at:

http://www.broward.org/Airport/Business/Pages/BIMStandard.aspx

1) General Requirements:

a) All work, including surveying work, drawings, maps, details or other drawing
information to be provided in electronic media by Consultant/Contractor shall be
developed using computer-aided design (CAD), geographic information system (GIS),
Building Information Modeling (BIM), and/or other software and procedures conforming
to the following criteria. Electronic data submittals shall also include Portable Document
Format (PDF) versions of specific pages and drawing sheets, as specified in the Contract.

b) All electronic media should be readable and function as intended without
conversion or modification on the Microsoft Windows Operating System. All electronic
media should be in their original editable file or data format, or accompanied by the
original editable format (e.g., a PDF engineering drawing file must be accompanied by an
original CAD file).
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2) Software Formats:
CAD Format

a) Provide all CAD data in Autodesk, Inc.’s AutoCAD release 2020 or later for
Windows in native DWG electronic file format. Contractors who do not use AutoCAD must
ensure that translated DWGs that are provided can be used within AutoCAD.

b) Ensure that all digital files, data (e.g., constructs, elements, base files, prototype
drawings, externally referenced files (XREFs), blocks, attribute links), and other files
external to the drawing itself are compatible with the BCAD approved CAD and GIS
software as noted above.

GIS Format

a) All GIS data shall be delivered in formats compatible with Esri ArcGIS
version 10.9.1 or higher file geodatabase. Federal Aviation Administration Airports GIS
(AGIS) data shall be submitted in Esri File Geodatabase format unless otherwise specified
by BCAD.

b) All deliverables must include appropriate metadata conforming to BCAD and
where applicable FAA standards. Metadata shall be in Extensible Markup Language (XML)
format, unless specified otherwise in writing by the Contract Administrator or Project
Manager.

c) When requested, the Consultant/Contractor will be required to ensure that all GIS
data is formatted for successful submission to the FAA AGIS portal without any additional
changes required by BCAD staff. Consultant/Contractor GIS and CAD data deliverables
shall conform to the latest BCAD, and where applicable, FAA standards.

d) All database tables ; conform to the structure and field-naming guidance provided
by BCAD. Specifically, all database tables shall conform to applicable FAA and BCAD
standards and guidelines. All databases shall be compliant with at least MS Access 2007
and/or other format (DBF, XML, Esri geodatabase, other) as requested by BCAD. Formats
may change, at BCAD’s request, depending on the particulars of the projects.
Consultant/Contractor shall inform BCAD of the most suitable format for a given project
and explain, in writing, the benefits of that format versus alternatives. BCAD has the final
decision as to format regardless of Contractor’s/Contractor’s written explanation.

Additional Deliverable Requirements

a) The term “compatible” means that data can be accessed directly by the target CAD
and GIS software without conversion, translation, pre-processing, or post-processing of
the electronic data files.
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b) Non-geospatial database delivered with CAD/GIS files must be provided in
relational database format compatible with Microsoft Access 2007 or higher, and other
compatible format requested by BCAD. See Section (5)(a) below, “Non-Graphic Format,”
for additional requirements for non- geospatial databases.

c) Maintain all linkages of non-spatial data with spatial elements, relationships
between database tables, and report formats. Consultant/Contractor should work with
BCAD to ensure linkages will conform with and match those already in place or generated
to create such links.

d) All CAD and GIS files shall meet FAA spatial accuracy requirements and be
georeferenced as follows:

e) North American Datum (NAD) 83, HARN, US Survey Feet State Plane Coordinate
System, Florida East Zone North American Vertical Datum (NAVD) 88, US Survey Feet.

3) Standards:

a) Standard plotted drawing size: 22 inch x 34 inch sheets unless otherwise specified
by BCAD. All drawings shall be formatted to use the BCAD standard Cover Page and Title
Block.

b) CAD files should be named as described in BCAD’s CAD Standard.

c) Layering:
i) CAD layers must be named according to BCAD’s CAD Standard.
ii) Submission of layers that do not conform to the standards listed above will

require a written request using the form specified in BCAD’s CAD standard and
advance written BCAD approval.

iii) All raster files shall be delivered in georeferenced TIFF and compressed SID
or JPEG2000 formats. If files must be tiled, a reference map will be provided
depicting the location of each tile image. All raster files shall be tiled if file size
reaches a size in excess of what BCAD finds difficult to use.

d) Attribute Definitions:

i) Obtain latest guidance from BCAD concerning attribute definition,
database linking and other information embedding requirements prior to
production of data. All database information shall conform to the latest versions
of FAA ACs 150/5300-16, 17, and 18, and other BCAD standards. Additional
attributes may be required at the discretion of BCAD.
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ii) CAD data shall be attributed following Section 4.2, “Object Data,” of the
BCAD CAD Standard, and by utilizing the standard object data tables included in
each BCAD CAD template file. The specific object data tables and attributes to be
populated should be coordinated and established with the BCAD Project Manager
and BCAD GIS. BCAD requires object data functionality in its CAD Standard to
accommodate asset attribution and allow BCAD to simplify the data migration
process from CAD to GIS.

e) Conformance:

i) No deviations from BCAD’s established CAD/GIS standards will be
permitted unless prior written approval of such deviation has been received from
the Contract Administrator.

ii) Pre-coordinate the development, use and submittal of photorealistic
renderings, animations, presentations and other visualization/information tools
utilized during the design and construction process to ensure compatibility of
submittal with County’s uses and information systems.

i) Building Information Modeling (BIM) files should conform to BCAD’s BIM
guidelines and standards.

4) Digital Photography:

a) Provide digital photography files and other miscellaneous graphics in JPEG format,
unless required in an alternate format such as that needed for CAD, GIS, and/or BIM.

b) Photographs should be oriented properly for viewing without rotating the image
(i.e., “up” should appear at the top).

c) Exchangeable Image File Format (Exif) data should be embedded in the JPEG photo
files and included the data on which the photo was taken. Exterior photos should also
include tags indicating the latitude and longitude at which the photo was taken.

5) Non-Graphic Format:

a) Provide database files in relational database format compatible with Microsoft
Access 2007 or higher, and/or other compatible SQL format database including all tables,
form and report formats, fonts, typefaces, bit-map and vector graphics and other
information necessary for printing. Ensure integrity of relational database structure.
Consultant/Contractor may be required to ensure that database formats conform to and
can be integrated with other BCAD legacy applications and systems.

b) ADA Compliance. As used in this section, ADA means the Americans with
Disabilities Act, 42 U.S.C. 126, et seq., and any of its regulations, and includes any Florida
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statute or County ordinance, policy or regulation intended to comply with any provision
or regulation of the ADA.

c) If requested by BCAD, The Contractor shall provide BCAD with fully ADA accessible
electronic files (“ADA Files”) for posting on County’s website, including, but not limited
to, fll.net.

d) The ADA Files may include, but are not limited to, contracts, flyers, reports, or
newsletters.

e) County, in its sole discretion, may approve or reject the format and content of the
ADA Files before posting the files on County’s website.

f) If Contractor is creating a separate website as part of its contract, the website
must be fully ADA accessible, including any attachments to the website. County, in its sole
discretion, may approve or reject the format and content of the fully accessible ADA
website, including any attachments to the website.

6) Delivery Media and Format:

a) Submit electronic media in conformance with this document when and as
specified in Contracts and Work Authorizations.

b) Electronic data and files shall be provided on CD/DVD, as an e-mail attachment,
via a Secure File Transfer Protocol (FTP) site, or via a password-protected web-based file
sharing service (e.g., DropBox, Box, SharePoint, or Basecamp).

c) Large data or file sets, (e.g., high-resolution imagery in TIFF format) may be
shipped via USB flash drive, external SSD drive, or external HDD drive. Drives must be
scanned for viruses by the Consultant/Contractor and certified as per submittal
requirements in Section (8)(b)(iii) below.

d) The electronic media shall be in the format which can be readily read and
processed by the BCAD’s target CAD/GIS systems.

e) The external label for physical media such as CD/DVD shall contain, as a minimum,
the following information:

i) The Contract or Project number, title, and date. If the Contract or Project
number has not yet been issued, then it is permissible to use a BCAD issued
Request for Proposal (RFP) or Request for Letters of Interest (RLI) number.

i) The Facility Name (e.g., “Fort Lauderdale - Hollywood International
Airport” or “North Perry Airport”).
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iii) The date of the submittal as well as the date on which the electronic data
can be considered valid, if different than the submittal.

iv) The sequence number and total number of physical media if more than
once is required to provide the electronic data being delivered.

V) Special requirements for Sensitive Security Information (SSI):

A. SSI transmitted by e-mail must be in a password-protected
attachment. SSI is not authorized for posting on the internet/intranet
except for postings on secure sites as specifically authorized by the BCAD
Project Manager.

B. The following text must appear on either: (a) the exterior label of
any media, (b) in the email body of any attachment, or (c) as a text file
named README.TXT in the same secured online file-sharing service or FTP
folder, containing SSI as defined by 49 CFR 1520. WARNING; This record
contains Sensitive Security Information that is controlled under 49 CFR
parts 15 and 1520. No part of this record may be disclosed to persons
without a “need to know”, as defined in 49 CFR parts 15 and 1520, except
with the written permission of the Administrator of the Transportation
Security Administration or the Secretary of Transportation. Unauthorized
release may result in civil penalty or other action. For U.S. government
agencies, public disclosure is governed by 5 U.S.C. 552 and 49 CFR parts 15
and 1520.

f) Before all files are placed on the delivery electronic digital media, the following
procedures shall be performed:

(i) Ensure that drawing sheets, viewports, paperspace, line weights, fonts,
and other drawing components are correctly configured for BCAD’s viewing and
plotting.

(ii) Make sure all reference files are attached without device or directory
specifications. Reference files should not be bound.

(iii) Compress and reduce all design files using compatible file compression/
decompression software approved by BCAD. If the file
compression/decompression software is different from that approved by BCAD,
then an electronic copy of the file compression/decompression software shall be
purchased and licensed for BCAD and provided to BCAD with the delivery media.

(iv) Include all files, both graphic and non-graphic, required for the project. All
blocks not provided as BCAD-furnished materials must be provided to BCAD as a
part of the electronic deliverables.
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(v) Make sure that all support files, such as those listed above, are in the same
directory and that references to those files do not include device or directory
specifications. Files opened on BCAD’s computer systems must have
referenced/linked support files, such as AutoCAD blocks and XREFs, automatically
load without additional referencing/linking by BCAD staff.

(vi) Include any standard sheets (i.e., abbreviation sheets, standard symbol
sheets, or other listing) necessary for a complete project. These shall conform to
BCAD standard cover sheet and title block pages.

(vii) Do not bind or explode any drawing references such as blocks and XREFs.

(viii) Document any fonts, tables, or other similar customized drawing
element(s) developed by Consultant/Contractor or not provided among BCAD
furnished materials. The Consultant/Contractor shall obtain BCAD’s approval
before using anything other than BCAD’s standard fonts, line types, tables, blocks,
or other drawing elements available from BCAD.

7) Drawing Development Documentation:
a) Provide the following information for each finished drawing:
i) How the data were input (e.g., keyed in, downloaded from a survey total

station instrument (include name and model), and other identification data).

ii) Brief drawing development history (e.g., date started, modification date(s)
with brief description of item(s) modified, author’s name, and other identifying
data.)

iii) The names of the reference, blocks, symbols, details, tables, and schedule
files required for the finished drawing.

iv) Layer assignments and lock settings.

V) Text fonts, line styles\types used, and GIS layer file settings.

vi) Any additional information per FAA ACs and BCAD standards.
8) Submittal:

a) Submit as Project Record Documents, conforming to requirements above, and as
required for project phase submittals and project record documents. Where Electronic
Project Record Documents are required, Contractor will provide BCAD one set of AutoCAD
electronic file format contract drawings, to be used for as-built drawings. In addition,
provide scanned PDF’s of the signed and sealed as-built AutoCAD file(s).
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b) Submit electronic media with a transmittal letter containing, as a minimum, the
following information:

i) The information included on the external label of each media unit, along
with the total number of units being delivered, and a list of the names and
descriptions of the files on each one.

i) Brief instructions for transferring the files from the media.

iii) Certification that all delivery media are free of known computer viruses. A
statement including the name(s) and release date(s) of the virus-scanning
software used to analyze the delivery media, the date the virus-scan was
performed, and the operator’s name shall also be included with the certification.
The release or version date of the virus-scanning software shall be the current
version which has detected the latest known viruses at the time of delivery of the
digital media.

iv) The following “File Development and Project Documentation Information”
as an enclosure or attachment to the transmittal letter provided with each
electronic digital media submittal.

A Documentation of the plot file for each drawing which will be
needed to be able to duplicate the creation of the file by BCAD at a later
date. This documentation shall include configuration settings (e.g.,
drawing size and configuration), and any other special instructions.

B. List of any deviations from BCAD’s standard layer/level scheme and
file-naming conventions.

C. List of all new symbol blocks created for project, which was not
provided to Consultant/Contractor with the BCAD-furnished materials.

D. List of all new figures, symbols, tables, schedules, details, and other
blocks created for the project, which were not provided to
Consultant/Contractor with the BCAD-furnished materials, and any
associated properties.

E. List of all database files associated with each drawing, as well as a
description and documentation of the database format and schema
design. All information shall conform to BCAD standards.

F. All metadata per BCAD, FAA, and FDOT requirements and those of
other entities if specified by BCAD.

G. Provide the following information for each finished drawing in a
PDF document:
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i. How the data was inputted (e.g., keyed in, downloaded from a
survey total station instrument (include name and model), and
other identification data).

ii. Brief drawing development history (e.g., date started,
modification date(s) with brief description of item(s) modified,
author’s name, and other identifying data).

iii. The names of the reference, blocks, symbols, details, tables,
and schedule files required for the finished drawing.

iv. Layer assignments and lock settings. Refer to layering standards
Section (3)(c)(ii) for layer list documentation requirements.

v. Text fonts, line styles\types used, and GIS layer file settings.
9) Ownership:

a) County will have ownership, including any copyright, of information and materials
developed under these and other contractual requirements, including, but not limited to,
reports, listings, and all other items pertaining to the work created or developed under
the Contract with Broward County.

b) Ownership rights under the contract are rights to use, re-use, duplicate, or
disclose text, data, drawings, and information, in whole or in part, in any manner and for
any purpose whatsoever without compensation to or approval from
Consultant/Contractor.

c) BCAD will, at all reasonable times, have the right to inspect the work and will have
access to and the right to make copies of the above-mentioned items.

d) All text, electronic digital files, data, and other products generated under this
contract shall become the property of County except where otherwise limited within the
Contract.

10) BCAD-Furnished Materials to the Consultant/Contractor:

a) BCAD may make various electronic files available to the Contractor during the
Pre-Construction and Construction phases of the Project. To this end, BCAD shall make
the following information available to the Contractor in electronic format:

i) Work files: Selected work product files, reports, spreadsheets, databases,
specifications, drawings and other documentation of Contractor’s work in
progress may be provided to the Contractor, Managing General Contractor, or
other County consultant on an as required basis.
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ii) Where electronic media submittals of final site surveys are required, BCAD
will provide electronic copies of any existing site survey data.

iii) BCAD will supply Contractor with all necessary BCAD standard cover page
and title block files and formats, GIS schema, CAD layering.

11) Other Digital Information:

a) A variety of digital information may be generated by participants in the design
process including BCAD, Contractor, subconsultants, Contractor, Subcontractors, BCAD’s
commissioning authority, local jurisdictional authorities, and other project team
members.

b) Consultant/Contractor shall facilitate and participate wherever possible in this
digital exchange of information by conforming to the standards expressed above.

BCF170 Additional Airport Requirements 032224
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EXHIBIT B — INSURANCE REQUIREMENTS

INSURANCE REQUIREMENTS

Terminal 3 Generator Replacement Project

Contract #BLD2127825C1 BCF #170 7/1/23 ‘

TIYPE OF INSURANCE ALQ % MINIMUM LIABILITY LIMITS
INSD
= Each Occurrence Aggregate

GENERAL LIABILITY - Broad form = & | Bodily Injury
[ Commercial General Liability
[ Premises—Operations Property Damage
[x 1 XCU Explosion/Collapse/Underground - " " $5 mil $5 mil
M Products/Completed Operations Hazard Combined Bodily Injury and Property
M Contractual Insurance Damage
[ Broad Form Property Damage R
M Independent Contractors Personal Injury
[ Personal Injury
Per Occurrence or Claims-Made: Products & Completed Operations
M Per Occurrence o Claims-Made
Gen’l Aggregate Limit Applies per:
oProject oPolicy oLoc. oOther
AUTO LIABILITY . .
® Comprehensive Form = = Bodily Injury (each person)
g g‘i}rv:gd Bodily Injury (each accident)
& Non-owned

Property Damage
M Any Auto, If applicable perty 8
Note: May be waive?] ifno d}jiving will be done in Combined Bodily Injury and Property $5 mil airside
performance of services/project. Damage

$1 mil landside

[x] WORKER’S COMPENSATION NA = Each Accident STATUTORY LIMITS
Note: U.S. Longshoremen & Harbor Workers® Act &
Jones Act is required for any activities on or about
navigable water.
[x] EMPLOYER’S LIABILITY Each Accident $1mil
[x] POLLUTION / ENVIRONMENTAL = 7] If claims-made form: somil
LIABILITY

Extended Reporting Period of: 2 years

“Maxi lo.

Maximum Deductible: $25k

[X] PROFESSIONAL LIABILITY (ERRORS & NA = If claims-made form: S5l
OMISSIONS)
***required if any professional engineering Extended Reportine Period of:
architects plans, and design plans are prepared for xienced Reporting Feriod ol-
this project. : ;

*Maximum Deductible: $25k
[x] Installation ﬂoat_er isrequired if Builder'sRisk-or *Maximum Deductible (Wind and/or Not to exceed 5% of Completed Value
Property are not carried. 5

Flood): completed value
Note: Coverage must be “All Risk”, Completed Value.

*Maximum Deductible: $10k
Description of Operations: “Broward County” shall be listed as Certificate Holder and endorsed as an additional insured for liability, except as to Professional Liability.
County shall be provided 30 days written notice of cancellation, 10 days’ notice of cancellation for non-payment. Vendor insurance shall provide primary coverage and
shall not require contribution from the County, self-insurance or otherwise. Any self-insured retention (SIR) must be declared to and approved by County and may require
proof of financial ability to meet losses. Vendor is responsible for all coverage deductibles unless otherwise specified in the agreement.
CERTIFICATE HOLDER:
Broward County Aviation Department . X
Ft. Lauderdale-Hollywood International Airport Tra cy Digitally signed by
320 Terminal Drive Tracy Meyer
Suite 200 Date: 2023.11.21
Fort Lauderdale, FL. 33315 CIP - Risk‘Mv anl eag%eq;%‘}fﬂ_' :44:29 -05'00"
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EXHIBIT C— LETTERS OF INTENT

BR.C WARD

OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT

LETTER OF INTENT BETWEEN BIDDER/OFFEROR AND DISADVANTAGED BUSINESS ENTERPRISE (DBE) /
AIRPORT CONCESSIONS DISADVANTAGED BUSINESS ENTERPRISE (ACDBE) SUBCONTRACTOR/SUPPLIER
{Form to be completed and signed for each DBE/ACDBE firm)

Solicltatlon Number: Project Title:

BLD2127825C1 Broward County T3 Generator Replacement at FLL
Bidder/Offeror Name: Eau Gallie Electric
Address: 2012 Aurora Road City: __Melbourne State: FL_Zip: 32935
Authorized Representative: _Christopher Hughes Phone:

DBE/ACDBE Subcontractor/Supplier Name: _Coakley Mechanical Inc
Check one: Address: _ 16155 SW 117 Ave Building B-6

DBE V' City: Miami State: FL Zip: 33177  Phone: 305-234-9922
ACDBE Authorized Representative: Dearrington Coakley

A. This is a letter of intent between the bidder/offeror an this project and a DBE/ACDBE firm for the DBE/ACDBE to
perform subcontracting work on this project, consistent with Title 49 CFR Parls 26 or 23 as applicable.

B. By signing below, the bidder/offeror is committing to utilize the above-named DBE/ACDBE to perform the work
described below.

C. By signing bslow, the above-named DBE/ACDBE is committing to perform the wark described below.

D. By signing below, the bidder/offeror and DBE/ACDBE affirm that if the DBE/ACDBE subcontracts any of the work
described below, it may only subcontract that work to ancther DBE/ACDBE if it wishes 1o receive DBE/ACDBE credit

for said work.
Work to be performed by DBE/ACDBE Firm
DBE/ACDBE
Description NAICS' cga?rz‘gggfmf Percentage of Total
Project Value
HVAC 238220 $864,000.00 6%
AFFIRMATION: | heraby affirm that the information above is true and comect.
Bldder/Offeror Authorized Repressntative
. A President 2-27-2024
(Signatufe) (Titie) {Date)
DBE/ACDBE Subcontractor/Supplier Authorized Representative
A SR President 2/27/2024
(Slgnatura) (Title) {Date)

V'srl hitp:ifwww.cansus.govieos/wwwinaics/ to search. Match type of work with NAICS cods as closely as possible.
tTobe provided only when tha solicitation requires that bidder/offer include a dollar amount in its bid-offer.

in the event the bidder/offeror doss not receive award of the prima contract, any and alf representations in this Letter of intent and Affirmation shall be

null and void.
DBE ACDBE Letiar of inteni - Rev. January 2013
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BRIGWARD
Tt i
*~ COUNTY
=L OEREINEDSA
OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT

LETTER OF INTENT BETWEEN BIDDER/OFFEROR AND DISADVANTAGED BUSINESS ENTERPRISE (DBE) /
AIRPORT CONCESSIONS DISADVANTAGED BUSINESS ENTERPRISE (ACDBE) SUBCONTRACTOR/SUPPLIER
(Form to be completed and signed for each DBE/ACDBE firm)

Solicitation Number: Project Title:

BLD2127825C1 Broward County T3 Generator Replacement at FLL
Bidder/Offeror Name: Eau Gallie Electric
Address: 2012 Aurora Road city: __Melbourne State: FL_Zip: 32935
Authorized Representative: _Christopher Hughes Phone: 321-259-2885 x 106

DBE/ACDBE Subcontractor/Supplier Name: Emenco Corp
Check one:  Address: 6187 NW 167 St, H36

DBE v/ City: Miami Lakes State: FL_Zip: _33015 Phone: __ 7863520704
ACDBE Authorized Representative: EDUARDO MENDOZA

A. This is a letter of intent between the bidder/offeror on this project and a DBE/ACDBE firm for the DBE/ACDBE to
perform subcontracting work on this project, consistent with Title 49 CFR Parts 26 or 23 as applicable.

B. By signing below, the bidder/offeror is committing to utilize the above-named DBE/ACDBE to perform the work
described below.

C. By signing below, the above-named DBE/ACDBE is committing to perform the work described below.

D. By signing below, the bidder/offeror and DBE/ACDBE affirm that if the DBE/ACDBE subcontracts any of the work
described below, it may only subcontract that work to another DBE/ACDBE if it wishes to receive DBE/ACDBE credit
for said work.

Work to be performed by DBE/ACDBE Firm

DBE/ACDBE
Description NAICS' Co?n(BrScf:?gr?SEnt' Percentage of Total
Project Value
STRUCTURAL STEEL PLATFORM 238120 499,820.00 4%

AFFIRMATION: | hereby affirm that the information above is true and correct.
Bidder/Offeror Authorized Representative

A President 2-27-2024
(Signatufe) (Title) (Date)
DBE/ACDBE Subcontractor/Supplier Authorized Representative
¢ €0 2/149 [+
(Signature) (Title) (Date)

" Visit http://www,census,govieos/wwwinaics/ to search, Match type of work with NAICS code as closely as possible,
! To be provided only when the solicitation requires that bidder/offer include a dollar amount in its bid-offer,

In the event the bidder/offeror does not receive award of the prime , any and all rep jons in this Letter of Intent and Affirmation shall be
null and void.

DBE ACDBE Letter of intent - Rev. Janvary 2013
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