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CONTRACT BETWEEN BROWARD COUNTY AND BOLAND’S LLC 
FOR ENGINEERED MATERIAL ARRESTING SYSTEM (EMAS) REPAIRS AND REPLACEMENT 

AT THE FORT LAUDERDALE-HOLLYWOOD INTERNATIONAL AIRPORT 

Project Title: Engineered Material Arresting System (EMAS) Repairs and Maintenance 
at the Fort Lauderdale-Hollywood International Airport 

Location: Fort Lauderdale-Hollywood International Airport 
Project Number: PNC2130407Q1 

SUMMARY OF TERMS AND CONDITIONS 

Contractor: Boland’s LLC 
Contractor Address: 240 Duell Rd, Binghamton, NY 13904 

Federal Identification No.: 20-2199754 

Contract Administrator: Gasser Douge 
Contract Administrator 

Address: 
Broward County Aviation Department 
Fort Lauderdale-Hollywood International Airport 
320 Terminal Drive, Suite 200 
Fort Lauderdale, Florida 33315 

Article Description Instructions/Unit(s) 
3.1 and 3.2 Substantial Completion Within the time specified in 

each Notice to Proceed or 
Work Order. 

3.3 Liquidated Damages for each calendar day after $881.53 per day for Substantial 
time specified in Notice to Proceed Completion; $375 per day for 

Final Completion. 
5.2 Will Materials and equipment be stored at the Yes 

Project site? No 
8.1 Is this Contract subject to Florida Department of Yes 

Transportation provisions? No 
8.4 The Parties designate the following as the For County: 

respective places for giving of notice: Broward County Aviation 
Department 
Director of Airport 
Development 
320 Terminal Drive, Suite 200, 
Fort Lauderdale, Florida 33315 

For Contractor: 
Boland’s LLC 
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Article Description Instructions/Unit(s) 
240 Duell Road, Binghamton, 
NY 13904 

8.24 and 8.25 Select the sources of funding that apply to this 
Project: 

Federal funding 
State funding 
County funding 

Contract 
Supplement 

Identify each article supplemented in the 
Contract Supplement. 

The following articles are 
supplemented: Sections 1.18, 
3.1, 3.2, 3.3, and 6.1, see 
Contract Supplement for 
details. 

42 (General 
Conditions) 

Compensable Excusable Delay for each calendar 
day beyond the Contract Time. 

To be determined with each 
Work Order. 

54 (General 
Conditions) 

County Business Enterprise (CBE) or 
Small Business Enterprise (SBE) commitment 

No Goal 

Supplemental 
General 
Conditions 

Identify each article supplemented in the 
Supplemental General Conditions. 

The following are 
supplemented: Sections 3.3, 
4.1, 7.6.8, Article 19, 26.3, 
42.1.1, 43.1, Article 45 and 
Article 53, see Supplemental 
General Conditions for details. 
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CONTRACT 

This construction contract (“Contract”) is between Broward County, a political subdivision 
of the State of Florida (“County”), and Boland’s LLC (“Contractor”) (each a “Party” and collectively 
referred to as the “Parties”), for the goods and services set forth herein. 

RECITALS 

A. County is the owner and operator of the Airport (hereinafter defined). 

B. The FAA (hereinafter defined) requires the Airport to have Engineered Materials 
Arresting Systems (“EMAS”) as part of the Airport’s operating certificate, as the Airport does not 
have the standard runway safety areas dimensions as mandated by federal aviation regulations. 

C. The Airport has two (2) EMAS located on Runway 10L-28R (“North Runway”) and 
two (2) EMAS located on Runway 10R-28L (“South Runway”). 

D. County posted a Request For Information between February 20 and March 13, 
2025, for the purpose of noticing County’s intent to designate Contractor as the Sole (reasonable) 
Source for EMAS inspections and repairs. 

E. County wishes to retain Contractor for continuing services as may be requested 
by County, and Contractor agrees to perform work for County pursuant to Work Orders issued 
and the terms of this Agreement. 

F. The initial contract period shall start on date of award, and shall terminate three 
years from that date. 

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which 
are hereby acknowledged, the Parties agree as follows: 

ARTICLE 1. DEFINITIONS 

Whenever the following terms appear in the Contract Documents, the intent and meaning shall 
be interpreted as follows: 

1.1. Airport means the Fort Lauderdale-Hollywood International Airport, located in Broward 
County, Florida, and all real property encompassed within the boundaries of the Fort Lauderdale-
Hollywood International Airport. 

1.2. Applicable Law means all applicable laws, codes, advisory circulars, rules, regulations, 
and ordinances of any federal, state, county, municipal, or other governmental entity, including 
as amended. 

1.3. Bidder means an entity or individual submitting a bid for this Project, acting directly or 
through a duly authorized representative. 
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1.4. Board means the Board of County Commissioners of Broward County, Florida, its 
successors and assigns. 

1.5. Change Order means a written document ordering a change in the Contract Price or 
Contract Time or a material change in the Work. 

1.6. Code means the Broward County Code of Ordinances. 

1.7. Consultant means the architect or engineer who has contracted with County or who is an 
employee of County and provides professional services for this Project. 

1.8. Contract Administrator means the Director of Aviation, or Assistant Director of Aviation, 
or such other person designated by the Director of Aviation in writing. 

1.9. Contract Documents means the official documents setting forth bidding information, 
requirements, and contractual obligations for the Project, and includes Articles 1 through 8 of 
this Contract, the Contract Supplement, the General Conditions, the Supplemental General 
Conditions, the Scope of Work, Invitation to Bid, Addenda, Standard Instructions to Vendors, 
Special Instructions to Vendors, Plans, Drawings, Exhibits, General Requirements, Technical 
Specifications, Bid Forms, Record of Award by Board, Bonds, Notice of Award, Notice(s) to 
Proceed, Supplements, Representations and Certifications, Certificates, Project Forms, Closeout 
Forms, Purchase Order(s), Change Order(s), Field Order(s), Special Provisions, BIM and Electronic 
Media Submittal Requirements, and any additional documents the submission of which is 
required by this Project. 

1.10. Contract Price means the amount established in the bid submittal and award by the Board 
or County’s Director of Purchasing, as applicable, as may be amended by Change Order. 

1.11. Contract Time means the time between commencement and completion of the Work, 
including any milestone dates thereof, established in Article 3 of this Contract, as may be 
amended by Change Order. 

1.12. Contractor means the person, firm, or corporation identified in this Contract as the Party 
with whom County has contracted and who is responsible for the acceptable performance of the 
Work and for the payment of all legal debts or other obligations pertaining to the Work. All 
references in the Contract Documents to third parties under contract or control of Contractor 
shall be deemed to be a reference to Contractor. 

1.13. Director of Aviation means the Director or Acting Director of the Aviation Department or 
such person or persons as may from time to time be authorized in writing by the County 
Administrator or the Director of Aviation to act for the Director of Aviation with respect to any 
or all matters pertaining to this Contract. 

1.14. Federal Aviation Administration or FAA means the agency of the United States 
Government established under 49 U.S.C. § 106, or its successor. 
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1.15. Field Order means a written order of minor changes in the Work that does not involve a 
change in the Contract Price or Contract Time. 

1.16. Final Completion means the date certified by Consultant in the Final Certificate of 
Payment as the date upon which all conditions and requirements of any permits and regulatory 
agencies have been satisfied; any documents required by the Contract Documents have been 
received by Consultant; any other documents required to be provided by Contractor have been 
received by Consultant; and to the best of Consultant’s knowledge, information and belief, the 
Work, including all Work described in the Punch List, has been fully completed in accordance with 
the terms and conditions of the Contract Documents. 

1.17. Materials means physical items incorporated in this Project or used or consumed in the 
performance of the Work. 

1.18. Notice(s) to Proceed (or Work Order) means a written notice to Contractor issued by the 
Contract Administrator authorizing the commencement of the activities identified in the notice, 
the Work Order or as described in the Contract Documents. 

1.19. Plans or Drawings means the official graphic representations of this Project. 

1.20. Project means the construction project described in the Contract Documents, including 
the Work described therein. 

1.21. Project Initiation Date means the date upon which the Contract Time commences. 

1.22. Punch List means a document developed by Consultant and the Contract Administrator 
and provided to Contractor simultaneously with, or within thirty (30) to forty-five (45) calendar 
days after, the issuance of a Certificate of Substantial Completion or Partial Substantial 
Completion, that lists Work that Contractor has yet to complete or that does not conform to the 
Contract Documents and that Contractor must complete or correct, as indicated in the 
document, to satisfy the requirements of this Contract for Final Completion and to make the 
Work satisfactory and acceptable. 

1.23. Subcontractor means any person, firm, or corporation, including any subconsultant, 
having a direct contract with Contractor, regardless of tier, to perform all or any portion of the 
Work described in the Contract Documents, including one who furnishes material worked to a 
special design according to the Contract Documents, but does not include one who merely 
furnishes Materials not so worked. 

1.24. Substantial Completion means that date, as certified in writing by Consultant and as 
finally determined by the Contract Administrator in the Contract Administrator’s sole discretion 
and set forth on a Certificate of Substantial Completion, on which the Work, or a portion thereof, 
is at a level of completion in substantial compliance with the Contract Documents such that all 
conditions of permits and regulatory agencies have been satisfied and County or its designee can 
enjoy use or occupancy and can use or operate it in all respects for its intended purpose. A 
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Certificate of Occupancy (or a Temporary Certificate of Occupancy (“TCO”) or other alternate 
municipal/county authorization for limited or conditional occupancy acceptable to the Contract 
Administrator) must be issued for Substantial Completion to be achieved; however, the issuance 
of a Certificate of Occupancy will not, by itself, constitute the achievement or date of Substantial 
Completion. 

1.25. Supplemental Instructions means a written order, instruction, or interpretation 
concerning the Contract Documents or performance of the Work that does not involve a change 
in the Contract Price or Contract Time. 

1.26. Surety means the surety company or individual that is bound by the performance bond 
and payment bond with and for Contractor that is primarily liable for satisfactory performance 
of the Work, and which surety company or individual is responsible for Contractor’s satisfactory 
performance of the Work under this Contract and for the payment of all debts and other 
obligations pertaining thereto in accordance with Section 255.05, Florida Statutes. 

1.27. Work means the construction and other services required by the Contract Documents, 
whether completed or partially completed, and includes all labor, Materials, equipment, and 
services provided or to be provided by Contractor to fulfill Contractor’s obligations. The Work 
may constitute the whole or a part of the Project. 

ARTICLE 2. SCOPE OF WORK 

Contractor hereby agrees to furnish all of the labor, Materials, equipment, services, and 
incidentals necessary to perform all Work described in the Contract Documents, including 
Exhibit A, for the Project. 

ARTICLE 3. CONTRACT TIME 

3.1. Contractor shall be instructed to commence the Work by written instruction in the form 
of a Purchase Order issued by County’s Director of Purchasing and two or more Notices to 
Proceed or Work Orders issued by the Contract Administrator. The first Notice to Proceed and 
Purchase Order will not be issued until Contractor submits to County all required documents and 
after execution of this Contract by both Parties. Preliminary Work, including submission of a 
project schedule, schedule of values, submittals, submittal schedule, surveys (as applicable), and 
other documents required for permitting, and performance of Work that does not require 
permits, shall commence within twenty (20) days after the date of the first Notice to Proceed. 
Contractor shall have twenty (20) days after receipt of signed and sealed contract Drawings from 
Consultant to apply for construction permits to the applicable permitting authority. Issuance of 
all permits by the permitting authority shall be a condition precedent to the issuance of a second 
Notice to Proceed or Work Order for additional Work. Except for the reimbursement of permit 
application fees, impact fees, and performance and payment bond premiums, as may be 
provided for in the Contract Documents, Contractor shall not be entitled to compensation of any 
kind prior to the issuance of the second Notice to Proceed or Work Order. The Work to be 
performed pursuant to the second Notice to Proceed or Work Order shall commence within 
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twenty (20) days after the Project Initiation Date specified in the second Notice to Proceed or 
Work Order. 

3.2. Time is of the essence for Contractor’s performance under this Contract. Contractor must 
obtain Substantial Completion of the Work within the time specified in each Notice to Proceed 
or Work Order. 

3.3. Upon failure of Contractor to substantially complete the work within the deadlines stated 
in each Work Order, as may be extended any approved time extensions, Contractor shall pay to 
County $881.13 for each day after the deadline for completing the Work Order until Substantial 
Completion of the Work Order is obtained. After Substantial Completion, should Contractor fail 
to complete the remaining Work and obtain Final Completion, as extended by approved time 
extensions thereof, Contractor shall pay to County $375 for each day after the deadline for Final 
Completion of a Work Order, as extended by any approved extensions, until Final Completion is 
obtained. These amounts are not penalties but are liquidated damages to County for its inability 
to obtain full beneficial occupancy and/or use of the Project. Liquidated damages are hereby 
fixed and agreed upon between the Parties based on (1) a mutual recognition of the impossibility 
of precisely ascertaining the amount of damages that will be sustained by County as a 
consequence of Contractor’s failure to timely obtain Substantial Completion, Final Completion, 
or both; and (2) both Parties’ desire to obviate any question or dispute concerning the amount 
of said damages and the cost and effect of the failure of Contractor to achieve Substantial 
Completion, Final Completion, or both, on time. These liquidated damages shall apply separately 
to each portion of the Project for which a deadline for Substantial Completion, Final Completion, 
or both, is given. Liquidated damages do not address costs incurred by County or Consultant: (a) 
due to an audit conducted pursuant to Article 17 of the General Conditions; or (b) in having 
Consultant administer the construction of the Project beyond the deadlines for Substantial 
Completion, Final Completion, or both. Contractor is separately responsible to County for the 
actual costs referenced in (a) and (b) above, pursuant to Section 3.5. 

3.4. County may, but is not obligated to, deduct liquidated damages from monies due to 
Contractor for the Work under this Contract or as much thereof as County may, in its sole 
discretion, deem just and reasonable. 

3.5. Separate and apart from the liquidated damages stated in Section 3.3, Contractor shall 
also reimburse County for all costs incurred by Consultant in administering the construction of 
the Project beyond the completion dates specified in Section 3.2, as extended by any approved 
time extensions. Consultant construction administration costs shall be in the amounts set forth 
in the contract between County and Consultant. County may, but is not obligated to, deduct such 
costs from the monies due Contractor for performance of Work under this Contract by means of 
unilateral credit Change Orders issued by County as costs are incurred by Consultant and agreed 
to by County. 

3.6. If County elects not to deduct all or a portion of either the Liquidated Damages or the 
Consultant costs incurred by County beyond the completion dates, as described in Section 3.5, 
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from other monies due Contractor from County, Contractor must pay the claimed amounts 
within thirty (30) days after demand by the Contract Administrator. 

ARTICLE 4. CONTRACT PRICE 

4.1. This is a Unit Price Contract:* 

4.1.1. County shall pay to Contractor the amounts determined for the total number of 
each of the units of Work completed at the unit price stated in Contractor’s bid. The 
number of units contained in Contractor’s bid is an estimate only, and final payment shall 
be made for the actual number of units incorporated in or made necessary by the Work. 
Contractor’s bid tabulation is attached as part of Exhibit A Scope of Work. 

4.1.2. Payment shall be made at the unit prices applicable to each integral part of the 
Work. These prices shall be full compensation to Contractor for all costs, including 
overhead and profit, associated with Contractor’s completion of all Work in full 
conformity with the requirements as stated or shown, or both, in the Contract 
Documents. The cost of any item of Work not covered by a specific Contract unit price 
shall be included in the Contract unit price or lump sum price to which the item is most 
applicable. 

4.2. This is a Lump Sum Contract:* 

4.2.1. County shall pay Contractor the Contract Price for the performance of the Work 
described in the Contract Documents. 

4.2.2. Payment shall be at the lump sum price stated in this Contract. This price shall be 
full compensation for all costs, including overhead and profit, associated with completion 
of all Work in full conformity with the requirements as stated or shown, or both, in the 
Contract Documents. The cost of any item of Work not covered by a specific Contract 
lump sum should be included in the lump sum price to which the item is most applicable. 

*Note: Only the subsections in the Contract Documents corresponding to any checked box in this 
Article 4 will apply to this Contract. Some Projects include both unit prices and lump sums, in 
which case both subsections shall apply as appropriate depending upon the type of Work being 
performed by Contractor and approved by County. 

ARTICLE 5. PROGRESS PAYMENTS 

5.1. Contractor may make an application for payment (“Application for Payment”), at intervals 
of not more than once a month, for Work completed on the Project during the preceding interval. 
Contractor’s Applications for Payment must show a complete breakdown of the Project 
components, the quantities completed during the applicable interval, and the amount of 
payment sought, together with such supporting evidence as may be required by Consultant or 
the Contract Administrator. At a minimum, Contractor shall submit with each Application for 
Payment an updated progress schedule acceptable to Consultant as required by the Contract 
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Documents; a completed Form 007500-9, Certification of Payments to Subcontractors;  and a 
release of liens and claims relative to the Work that was the subject of any previous Applications 
for Payment or consent of surety relative to the Work that is the subject of the Application for 
Payment. If Contractor has not made payment to a Subcontractor, the Certification of Payments 
to Subcontractors form shall be accompanied by a copy of the notification sent to each 
Subcontractor (listed in Item 2 of the form) to whom payment has not been made, explaining the 
good cause why payment was not made. When applicable, each Application for Payment shall be 
accompanied by a completed Statement of Compliance form (Form 00922 for Prevailing Wage 
Rate; or Form 007500-8 for Davis-Bacon Act). The referenced forms are available at 
https://www.broward.org/Purchasing/Pages/StandardTerms.aspx or upon written request to 
the Contract Administrator. Each Application for Payment shall be submitted in triplicate to 
Consultant for approval as follows: 

Broward County Aviation Department 
Gasser Douge – Contract Administrator 
320 Terminal Drive, Suite 200 
Fort Lauderdale, Florida 33315 
(954) 359-6973 

All Applications for Payment shall be stamped as received on the date on which they are delivered 
in the manner specified above. Payments of Applications for Payment shall be subject to approval 
as specified herein and, if approved, payment for the undisputed portion(s) of the Application for 
Payment shall be due twenty (20) business days after the date on which the Application for 
Payment is stamped received. At the end of the twenty (20) business days, Contractor may send 
the Contract Administrator an overdue notice. If the Application for Payment is not rejected 
within four (4) business days after delivery of the overdue notice, the Application for Payment 
shall be deemed accepted, excepting any portions that County determines to be fraudulent or 
misleading. If the Application for Payment does not meet the requirements of this Contract, 
County shall reject the Application for Payment within twenty (20) business days after the date 
stamped received and said rejection shall specify each deficiency and the action necessary by 
Contractor to cure each deficiency. If Contractor submits a request that corrects each deficiency, 
the corrected Application for Payment must be paid or rejected within ten (10) business days 
after the corrected Application for Payment is stamped as received. Any dispute between County 
and Contractor shall be communicated in writing and resolved in accordance with the Prompt 
Payment Ordinance (Section 1-51.6 of the Code), subject to the process and time frames for 
payment set forth above. For all other disputes related to payment, the dispute shall be resolved 
pursuant to the dispute resolution procedure set forth in Article 12 of the General Conditions. 

5.2. Prior to issuance of the Punch List, County may withhold retainage on each progress 
payment as set forth in Section 255.078, Florida Statutes, as amended. Any reduction in retainage 
below the maximum amount set forth in Section 255.078, Florida Statutes, shall be at the sole 
discretion of the Contract Administrator, as may be recommended by Consultant. Any interest 
earned on retainage shall accrue to the benefit of County. 
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If the Summary of Terms and Conditions indicates that Materials and equipment will be stored 
at the Project site, as payment for such storage, Contractor shall receive payment equal to ninety 
percent (90%) of the invoiced amount of the Materials and equipment in the manner set forth in 
this paragraph. The invoiced amount shall be based on the value of all acceptable Materials and 
equipment not yet incorporated in the Work but delivered and suitably stored at the Project site 
and scheduled for installation on-site within thirty (30) days after the date of the Application for 
Payment. Copies of the supplier’s invoices for the Materials and equipment shall be included with 
the Application for Payment. 

5.3. Notwithstanding any provision of this Contract to the contrary, County may withhold 
payment, in whole or in part, in accordance with Applicable Law, as a consequence of 
Contractor’s material breach of any obligation under the Contract Documents, or to such extent 
as may be necessary to protect itself from loss on account of any of the following: 

5.3.1. Inadequate or defective Work not remedied. 

5.3.2. Claims filed or reasonable evidence indicating probable filing of claims by other 
parties against Contractor or County relating to Contractor’s performance. 

5.3.3. Failure of Contractor to make payments properly to Subcontractors or for material 
or labor. 

5.3.4. Damage to another contractor not remedied. 

5.3.5. Liquidated damages and costs incurred by County for extended construction 
administration, which may include costs associated with Consultant and/or owner 
representatives. 

5.3.6. Failure of Contractor to provide any document(s) required by the Contract 
Documents. 

When the above grounds are removed or resolved to the satisfaction of the Contract 
Administrator, any applicable withheld payment shall be made to the extent otherwise 
due. 

ARTICLE 6. ACCEPTANCE AND FINAL PAYMENT 

6.1. County will request Runway Safe, Inc.(“RWS”) and/or Consultant conduct an inspection 
within ten (10) days after receipt of written notice from Contractor that all Work described in the 
Punch List has been completed and the Work is ready for final inspection and acceptance. A Final 
Certificate of Payment (Form 007600-2, available at 
https://www.broward.org/Purchasing/Pages/StandardTerms.aspx) for the Work, or the 
applicable phase thereof, shall be issued if Consultant and the Contract Administrator find that: 
(a) RWS approved the Work as acceptable; (b) the requisite documents have been submitted; (c) 
the requirements of the Contract Documents are fully satisfied; and (d) all conditions of the 
permits and regulatory agencies have been met. Such Final Certificate of Payment shall be issued 
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by Consultant, under its signature, stating that the applicable requirements of the Contract 
Documents have been performed and that the Work is ready for acceptance under the terms and 
conditions of the Contract Documents. 

6.2. Before issuance of the Final Certificate for Payment, Contractor shall deliver to Consultant 
the following final payment package: a complete release of all claims arising out of this Contract, 
or receipts in full in lieu thereof; an affidavit certifying that all suppliers and Subcontractors have 
been paid in full and that all other indebtedness and financial obligations connected with the 
applicable Work have been paid, or, in the alternative, a consent of the Surety to final payment 
on Contractor’s behalf; the final corrected as-built Drawings; the final bill of Materials, if required; 
and the final Application for Payment. This final payment package must include a completed, 
sworn, and notarized Final List of Noncertified Subcontractors and Suppliers (Form 07600-4, 
available at https://www.broward.org/Purchasing/Pages/StandardTerms.aspx), with a list of all 
noncertified Subcontractors and suppliers used attached thereto. 

6.3. If, after Substantial Completion, Final Completion is materially delayed through no fault 
of Contractor, and Consultant so certifies, County shall, upon certification of Consultant, and 
without terminating this Contract, make payment of the balance due for any portion of the Work 
fully completed and accepted. Such payment shall be made under the terms and conditions 
governing final payment, but it shall not constitute a waiver of any claims by County. 

6.4. Final payment shall be made only after the Board or Director of Purchasing, as applicable, 
has reviewed a written evaluation of the performance of Contractor prepared by the Contract 
Administrator and has approved the final payment. The acceptance of final payment shall 
constitute a waiver of all claims by Contractor, except those previously made in strict accordance 
with the provisions of the General Conditions and identified by Contractor as unsettled at the 
time of the application for final payment. Upon receipt of final payment, Contractor shall 
immediately deliver to County a completed Form of Final Receipt (Form 007600-3, available at 
https://www.broward.org/Purchasing/Pages/StandardTerms.aspx). 

ARTICLE 7. REPRESENTATIONS AND WARRANTIES 

7.1. Representation of Authority. Contractor represents and warrants that this Contract 
constitutes the legal, valid, binding, and enforceable obligation of Contractor, and that neither 
the execution nor performance of this Contract constitutes a breach of any agreement that 
Contractor has with any third party or violates Applicable Law. Contractor further represents and 
warrants that execution of this Contract is within Contractor’s legal powers, and each individual 
executing this Contract on behalf of Contractor is duly authorized by all necessary and 
appropriate action to do so on behalf of Contractor and does so with full legal authority. 

7.2. Solicitation Representations. Contractor represents and warrants that all statements and 
representations made in Contractor’s proposal, bid, or other supporting documents submitted 
to County in connection with the solicitation, negotiation, or award of this Contract, including 
during the procurement or evaluation process, were true and correct when made and are true 
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and correct as of the date Contractor executes this Contract, unless otherwise expressly disclosed 
in writing by Contractor. 

7.3. Contingency Fee. Contractor represents and warrants that it has not employed or 
retained any person or entity, other than a bona fide employee working solely for Contractor, to 
solicit or secure this Contract, and that it has not paid or agreed to pay any person or entity, other 
than a bona fide employee working solely for Contractor, any fee, commission, percentage, gift, 
or other consideration contingent upon or resulting from the award or making of this Contract. 

7.4. Public Entity Crimes. Contractor represents that it is familiar with the requirements and 
prohibitions of the Public Entity Crime Act, Section 287.133, Florida Statutes, and represents that 
its entry into this Contract will not violate that statute. In addition to the foregoing, Contractor 
further represents that there has been no determination that it committed a “public entity crime” 
as defined by Section 287.133, Florida Statutes, and that it has not been formally charged with 
committing an act defined as a “public entity crime,” regardless of the amount of money involved 
or whether Contractor has been placed on the convicted vendor list. 

7.5. Discriminatory Vendor and Scrutinized Companies List; Countries of Concern. Contractor 
represents that it has not been placed on the discriminatory vendor list as provided in 
Section 287.134, Florida Statutes, and that it has not been identified as a company or other 
entity subject to scrutiny under Sections 215.473 or 215.4725, Florida Statutes. Contractor 
further represents that it is not, and for the duration of the Contract will not be, ineligible to 
contract with County on any of the grounds stated in Section 287.135, Florida Statutes. 
Contractor represents that it is, and for the duration of this Contract will remain, in compliance 
with Section 286.101, Florida Statutes. 

7.6. Claims Against Contractor. Contractor represents and warrants that there is no action or 
proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other 
board or official, pending or, to the knowledge of Contractor, threatened against or affecting 
Contractor, the outcome of which may (a) affect the validity or enforceability of this Contract, 
(b) materially and adversely affect the authority or ability of Contractor to perform its obligations 
under this Contract, or (c) have a material and adverse effect on the consolidated financial 
condition or results of operations of Contractor or on the ability of Contractor to conduct its 
business as presently conducted or as proposed or contemplated to be conducted. 

7.7. Verification of Employment Eligibility. Contractor represents that Contractor and each 
Subcontractor have registered with and use the E-Verify system maintained by the United States 
Department of Homeland Security to verify the work authorization status of all newly hired 
employees in compliance with the requirements of Section 448.095, Florida Statutes, and that 
entry into this Contract will not violate that statute. If Contractor violates this section, County 
may immediately terminate this Contract for cause and Contractor shall be liable for all costs 
incurred by County due to the termination. 

7.8. Warranty of Performance. Contractor represents and warrants that it possesses the 
knowledge, skill, experience, and financial capability required to perform and provide all Work 
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and that each person and entity that will perform or provide Work is duly qualified to perform 
such Work by all appropriate governmental authorities, where required, and is sufficiently 
experienced and skilled in the area(s) for which such person or entity will render such Work. 
Contractor represents and warrants that the Work shall be performed in a skillful and respectful 
manner, and that the quality of all such Work shall equal or exceed prevailing industry standards 
for such Work. 

7.9. Truth-In-Negotiation Representation. Contractor’s compensation under this Contract is 
based upon its representations to County, and Contractor certifies that the wage rates, factual 
unit costs, and other information supplied to substantiate Contractor’s compensation, including, 
without limitation, those made by Contractor during the negotiation of this Contract, are 
accurate, complete, and current as of the date Contractor executes this Contract. Contractor’s 
compensation may be reduced by County, in its sole discretion, to correct any inaccurate, 
incomplete, or noncurrent information provided to County as the basis for Contractor’s 
compensation in this Contract. 

7.10. Prohibited Telecommunications. Contractor represents and certifies that Contractor and 
all Subcontractors do not use, and for the duration of the Contract will not provide or use, any 
equipment, system, or service that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any system, 
as such terms are used in 48 C.F.R. §§ 52.204-24 through 52.204-26. 

7.11. Criminal History Screening Practices. If this Contract is subject to the requirements of 
Section 26-125(d) of the Code, Contractor represents and certifies that Contractor will comply 
with Section 26-125(d) of the Code for the duration of the Contract. 

7.12. Entities of Foreign Concern. The provisions of this section apply only if this Contract 
provides access to an individual’s personal identifying information. By execution of this Contract, 
the undersigned authorized representative of Contractor hereby attests under penalty of perjury 
as follows: Contractor is not owned by the government of a foreign country of concern, is not 
organized under the laws of nor has its principal place of business in a foreign country of concern, 
and the government of a foreign country of concern does not have a controlling interest in 
Contractor; and the undersigned authorized representative of Contractor declares that they have 
read the foregoing statement and that the facts stated in it are true. Terms used in this section 
that are not otherwise defined in this Contract shall have the meanings ascribed to such terms in 
Section 287.138, Florida Statutes. 

7.13. Licenses and Certifications. Contractor represents and warrants that it holds, and shall 
maintain throughout the term of this Contract, all licenses, certifications, permits, and approvals 
required by Applicable Law to perform the Work. Contractor shall promptly provide copies of 
such credentials to County upon request and must immediately notify County in writing upon 
expiration, suspension, or revocation of any such required credential. 

7.14. Breach of Representations. Contractor acknowledges that County is materially relying on 
the representations, warranties, and certifications of Contractor stated in this article, and County 
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shall be entitled to exercise any or all of the following remedies if any such representation, 
warranty, or certification is untrue: (a) recovery of damages incurred; (b) termination of this 
Contract without any further liability to Contractor; (c) set off from any amounts due Contractor 
the full amount of any damage incurred; and (d) debarment of Contractor. 

ARTICLE 8. MISCELLANEOUS 

8.1. Contract Documents and Priority of Provisions. If there is any conflict between the terms 
contained in this Contract and those contained in a Contract Supplement, the terms of such 
Contract Supplement shall prevail. Furthermore, if there is any conflict between the terms of the 
General Conditions included in this Contract and those contained in any Contract Supplement or 
Supplemental General Conditions provisions, the terms of such Contract Supplement or 
Supplemental General Conditions provisions shall prevail. In addition, anything shown on the 
Drawings and not mentioned in the specifications or mentioned in the specifications and not 
shown on the Drawings, shall have the same effect as if shown or mentioned respectively in both. 
In the event of a conflict among the Contract Documents, Contractor shall provide the latest, 
most stringent, and more technical requirement(s), including, but not limited to, the 
requirements setting forth the better quality or greater quantity. 

Notwithstanding the forgoing, if this Contract is identified in the Summary of Terms and 
Conditions as being subject to Florida Department of Transportation (“FDOT”) provisions, the 
following priority of provisions shall apply in the event of a conflict: 

First Priority: Approved Change Orders, Addendums, or Amendments 
Second Priority: Technical Specifications 
Third Priority: Contract Supplement and Supplemental General Conditions 
Fourth Priority: General Conditions 
Fifth Priority: Contract 
Sixth Priority: Solicitation documents 
Seventh Priority: Contractor’s response to solicitation documents 

8.2. Independent Contractor. Contractor is an independent contractor under this Contract. 
Work provided by Contractor (and all Subcontractors) pursuant to this Contract shall be subject 
to the supervision of Contractor. In providing such services, neither Contractor nor its agents shall 
act as officers, employees, or agents of County. This Contract shall not constitute or make the 
Parties a partnership or joint venture. 

8.3. Third-Party Beneficiaries. Neither Contractor nor County intends to primarily or directly 
benefit a third party by entering into this Contract. Therefore, the Parties agree that there are no 
third-party beneficiaries to this Contract (other than Consultant, and only to the extent this 
Contract expressly provides Consultant with specific rights or remedies). 

8.4. Notices. Unless otherwise stated herein, for notice to a Party to be effective under this 
Contract, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight 
delivery, each with a contemporaneous copy via email, to the addresses listed below and shall 

Contract# PNC2130407Q1 BCF #170 Page 14 

Exhibit 2 
Page 17 of 84



I I 

be effective upon mailing or hand delivery (provided the contemporaneous email is also sent). A 
Party may change its notice address by giving notice of such change in accordance with this 
section. 

FOR COUNTY: 
Broward County Administrator_ 
Attn: Government Center 
115 South Andrews Avenue, Room 409, Fort Lauderdale, Florida 33301 
Email address: MCepero@broward.org 

With a copy to: 
Broward County Director of Aviation 
320 Terminal Drive, Suite 200 
Fort Lauderdale, Florida 33315 
Email address: Mgale@broward.org 

FOR CONTRACTOR: 
Boland’s LLC 
240 Duell Rd, Binghamton, New York 13904 
Email address: debbieatboland@gmail.com 

8.5. Subcontracting; Assignment; Change of Control. Neither this Contract nor any interest 
herein or proceeds hereof shall be assigned, transferred, or encumbered without the written 
consent of the other party, and Contractor shall not subcontract any portion of the Work required 
by this Contract except as authorized by Article 28 of the General Conditions. Any change of 
control (as defined herein) shall be deemed an assignment. Any attempted assignment, transfer, 
encumbrance, or subcontract in violation of this section shall be void and ineffective, and shall 
constitute a breach of this Contract. County reserves the right to condition its approval of any 
assignment, transfer, encumbrance, or subcontract upon further due diligence and an additional 
fee paid to County to reasonably compensate it for the performance of any such due diligence. 

For purposes of this section, “change of control” means: (a) a transfer of more than fifty percent 
(50%) of the ownership interests in Contractor, whether in a single transaction or a series of 
related transactions; (b) a merger, consolidation, or other reorganization that results in a change 
in voting control in Contractor or in the entity that controls Contractor’s business; or (c) the sale, 
lease, or transfer of all or substantially all of Contractor’s assets. A change of control does not 
include (i) a transfer to an entity wholly owned, directly or indirectly, by Contractor or its parent, 
or (ii) a transfer between existing owners of Contractor that does not result in a change in 
majority ownership; provided, however, that any such transfer shall not relieve Contractor of its 
obligations under this Contract unless County expressly agrees otherwise in writing. 

8.6. Confidential Information; Generative Artificial Intelligence. Unless expressly authorized in 
this Contract or in writing in advance by the Contract Administrator, Contractor is strictly 
prohibited from disclosing, uploading, or otherwise making available to third parties, directly or 
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indirectly, including, but not limited to, through utilization of generative artificial intelligence 
tools, any exempt, confidential, sensitive security, or personal information of County. Contractor 
must ensure that any use of generative artificial intelligence tools by Contractor or its 
Subcontractors does not involve the disclosure of exempt, confidential, sensitive security, or 
personal information, including without limitation for large language model learning or training. 
Contractor must implement and maintain appropriate technological and operational safeguards 
to ensure compliance with the obligations of this section. 

8.7. Materiality and Waiver of Breach. Each requirement, duty, and obligation set forth in this 
Contract was bargained for at arm’s-length and is agreed to by the Parties. Each requirement, 
duty, and obligation set forth herein is substantial and important to the formation of this Contract 
and is, therefore, a material term. 

8.8. No Waiver. County’s failure to enforce any provision of this Contract shall not be deemed 
a waiver of its right or power to enforce such provision or a modification of this Contract. The 
failure to assert a breach of a provision of this Contract shall not be deemed a waiver of such 
breach or of any subsequent breach, nor shall it be construed to be a modification of the terms 
of this Contract. 

8.9. Severability. If any part of this Contract is found to be unenforceable by a court of 
competent jurisdiction or contrary to Applicable Law, that part shall be deemed severed from 
this Contract and the balance of this Contract shall remain in full force and effect. 

8.10. Law, Jurisdiction, Venue, Waiver of Jury Trial. This Contract shall be interpreted and 
construed in accordance with and governed by the laws of the State of Florida. Jurisdiction of any 
controversies or legal problems arising out of this Contract, and any action involving the 
enforcement or interpretation of any rights hereunder, shall be exclusively in the state courts of 
the Seventeenth Judicial Circuit in Broward County, Florida, and venue for such litigation shall be 
exclusively in such state courts, forsaking any other jurisdiction that either party may claim by 
virtue of its residency or other jurisdictional device. EACH PARTY HEREBY EACH EXPRESSLY 
WAIVES ANY RIGHTS IT MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO 
THIS CONTRACT. IF A PARTY FAILS TO WITHDRAW A DEMAND FOR A JURY TRIAL AFTER 
WRITTEN NOTICE BY THE OTHER PARTY, THE PARTY MAKING THE DEMAND FOR JURY TRIAL 
SHALL BE LIABLE FOR REASONABLE ATTORNEYS’ FEES AND COSTS OF THE OTHER PARTY TO 
CONTEST THE DEMAND FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE 
COURT IN ADJUDICATING THE MOTION. CONTRACTOR, PURSUANT TO ARTICLE 28 OF THE 
GENERAL CONDITIONS, SHALL SPECIFICALLY BIND ALL SUBCONTRACTORS TO THE PROVISIONS 
OF THIS SECTION. 

8.11. Amendments. Unless otherwise expressly authorized herein, no modification, 
amendment, or alteration of any portion of this Contract shall be effective unless contained in a 
written document executed with the same or similar formality as this Contract by duly authorized 
representatives of County and Contractor. 
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8.12. Prior Agreements. The Contract is the final and complete understanding of the Parties 
regarding the subject matter hereof and supersedes all prior and contemporaneous negotiations 
and discussions regarding that subject matter. All commitments, agreements, and 
understandings of the Parties concerning the subject matter of this Contract or the Contract 
Documents are contained herein. 

8.13. Compliance with Laws. Contractor and the Work must comply with all Applicable Law, 
including, but not limited to, the Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504 
of the Rehabilitation Act of 1973, and the requirements of any applicable grant agreements, and 
all deliverables provided for online utilization must meet or exceed the World Wide Web 
Consortium/Web Content Accessibility Guidelines (WCAG) 2.1 Level AA standard or any higher 
standard as required by Applicable Law. 

8.14. Polystyrene Food Service Articles. Contractor shall not sell or provide for use on County 
property expanded polystyrene products or food service articles (e.g., Styrofoam), 
unencapsulated expanded polystyrene products, or single-use plastic straws or stirrers, as set 
forth in more detail in Section 27.172, Broward County Administrative Code. 

8.15. Regulatory Capacity. Notwithstanding the fact that County is a political subdivision with 
certain regulatory authority, County’s performance under this Contract is as a Party to this 
Contract and not in its regulatory capacity. If County exercises its regulatory authority, the 
exercise of such authority and the enforcement of Applicable Law shall have occurred pursuant 
to County’s regulatory authority as a governmental body separate and apart from this Contract, 
and shall not be attributable in any manner to County as a party to this Contract. 

8.16. Interpretation. The titles and headings in the Contract Documents are for reference 
purposes only and shall not in any way affect the meaning or interpretation of this Contract. All 
personal pronouns shall include any other gender, and the singular shall include the plural, and 
vice versa, unless the context otherwise requires. Terms such as “herein” refer to the Contract 
as a whole and not to any particular sentence, paragraph, or section where they appear, unless 
the context otherwise requires. Whenever reference is made to a section or article, such 
reference is to the section or article as a whole, including the subsections thereof, unless the 
reference is made to a particular subsection or subparagraph of such section or article. Any 
reference to “days” means calendar days, unless otherwise expressly stated. Any reference to 
approval by County shall require approval in writing, unless otherwise expressly stated. 

8.17. Incorporation by Reference. Any and all Recital clauses stated above are true and correct 
and are incorporated in this Contract by reference. The attached Exhibits are incorporated into 
and made a part of this Contract. If Contractor is unable to access any linked form, Contractor 
may contact the Contract Administrator to obtain a copy of the applicable form. Contractor’s 
inability to electronically access any linked form does not modify or excuse any contract 
obligation of Contractor. County reserves the right to update linked forms if and to the extent 
necessary to comply with Applicable Law. 

Contract# PNC2130407Q1 BCF #170 Page 17 

Exhibit 2 
Page 20 of 84



I I 

8.18. Funding. The continuation of this Contract beyond the end of any County fiscal year 
(October 1 through September 30) is subject to both the appropriation and the availability of 
funds pursuant to Chapter 129 and, if applicable, Chapter 212, Florida Statutes. If amounts to be 
paid by County under this Contract are budgeted to be funded with transportation surtax 
proceeds pursuant to Section 212.055(1), Florida Statutes, and such proceeds are not 
appropriated or available for any reason, County shall have no obligation to use ad valorem funds 
or any other funding source to make any payment(s) required under this Contract and County 
may terminate this Contract for convenience pursuant to Article 15. 

8.19. Sovereign Immunity. Except to the extent sovereign immunity may be deemed to be 
waived by entering into this Contract, nothing herein is intended to serve as a waiver of sovereign 
immunity by County nor shall anything included herein be construed as consent by County to be 
sued by third parties in any matter arising out of this Contract. 

8.20. Multiple Originals and Counterparts. This Contract may be executed in multiple originals 
or in counterparts, whether signed physically or electronically; each of which shall be deemed to 
be an original, and all of which, taken together, shall constitute one and the same agreement. 

8.21. Iron and Steel Products. If this Contract is for a “public works project” as defined in 
Section 255.0993, Florida Statutes, then any iron or steel product permanently incorporated in 
the project must be produced in the United States, unless specifically exempted in writing by the 
Contract Administrator in accordance with Section 255.0993, Florida Statutes. 

8.22. Emergency Response. If this Contract is for goods or services related to emergency 
response for a natural emergency and Contractor breaches this Contract during an emergency 
recovery period, as such period is defined in Section 252.505, Florida Statutes, Contractor must 
pay County a $5,000 penalty plus damages, which shall be actual and consequential damages or, 
if expressly stated otherwise in this Contract, liquidated damages, in accordance with 
Section 252.505, Florida Statutes. 

8.23. Anti-Human Trafficking. By execution of this Contract by the undersigned authorized 
representative of Contractor, Contractor hereby attests under penalty of perjury that Contractor 
does not use coercion for labor or services, as such terms are defined in Section 787.06, Florida 
Statutes. Under penalties of perjury, the undersigned authorized representative of Contractor 
declares that they have read the foregoing statement and that the facts stated in it are true. 

8.24. Airport Construction Contract Additional Requirements. Contractor will comply with the 
provisions pertaining to Airport Projects, including Airport Security Requirements, attached as 
Exhibit B. 

(The remainder of this page is intentionally left blank.) 
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CONTRACT SUPPLEMENT 

The following deviations are incorporated herein and made a part of this Contract, revising the 
respective article and section as noted below. 

Coding: Words in strikethrough type are deletions from existing text. Words in underlined text 
are additions to existing text. 

Section 1.18 of the Contract is amended as follows: 

Notice(s) to Proceed (or Work Order) means a written notice to Contractor issued by the 
Contract Administrator authorizing the commencement of the activities identified in the notice, 
the Work Order or as described in the Contract Documents. 

Section 3.1 of the Contract is amended as follows: 

Contractor shall be instructed to commence the Work by written instruction in the form 
of a Purchase Order issued by County’s Director of Purchasing and two or more Notices to 
Proceed or Work Orders issued by the Contract Administrator. The first Notice to Proceed and 
Purchase Order will not be issued until Contractor submits to County all required documents and 
after execution of this Contract by both Parties. Preliminary Work, including submission of a 
project schedule, schedule of values, submittals, submittal schedule, surveys (as applicable), and 
other documents required for permitting, and performance of Work that does not require 
permits, shall commence within twenty (20) days after the date of the first Notice to Proceed. 
Contractor shall have twenty (20) days after receipt of signed and sealed contract Drawings from 
Consultant to apply for construction permits to the applicable permitting authority. Issuance of 
all permits by the permitting authority shall be a condition precedent to the issuance of a second 
Notice to Proceed or Work Order for additional Work. Except for the reimbursement of permit 
application fees, impact fees, and performance and payment bond premiums, as may be 
provided for in the Contract Documents, Contractor shall not be entitled to compensation of any 
kind prior to the issuance of the second Notice to Proceed or Work Order. The Work to be 
performed pursuant to the second Notice to Proceed or Work Order shall commence within 
twenty (20) days after the Project Initiation Date specified in the second Notice to Proceed or 
Work Order. 

Section 3.2  of the Contract is amended as follows: 

Time is of the essence for Contractor’s performance under this Contract. Contractor must 
obtain Substantial Completion of the Work within the time specified in each Notice to Proceed 
or Work Order. 
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Section  3.3 of the Contract is amended as follows: 

Upon failure of Contractor to substantially complete the work within the deadlines stated 
in Section 3.2 each Work Order, as may be extended any approved time extensions, Contractor 
shall pay to County $881.13 for each day after the deadline for completing the Work Order until 
Substantial Completion of the Work Order is obtained. After Substantial Completion, should 
Contractor fail to complete the remaining Work and obtain Final Completion within the deadline 
stated in Section 3.2, as extended by approved time extensions thereof, Contractor shall pay to 
County $375 for each day after the deadline for Final Completion of a Work Order, as extended 
by any approved extensions, until Final Completion is obtained. These amounts are not penalties 
but are liquidated damages to County for its inability to obtain full beneficial occupancy and/or 
use of the Project. Liquidated damages are hereby fixed and agreed upon between the Parties 
based on (1) a mutual recognition of the impossibility of precisely ascertaining the amount of 
damages that will be sustained by County as a consequence of Contractor’s failure to timely 
obtain Substantial Completion, Final Completion, or both; and (2) both Parties’ desire to obviate 
any question or dispute concerning the amount of said damages and the cost and effect of the 
failure of Contractor to achieve Substantial Completion, Final Completion, or both, on time. These 
liquidated damages shall apply separately to each portion of the Project for which a deadline for 
Substantial Completion, Final Completion, or both, is given. Liquidated damages do not address 
costs incurred by County or Consultant: (a) due to an audit conducted pursuant to Article 17 of 
the General Conditions; or (b) in having Consultant administer the construction of the Project 
beyond the deadlines for Substantial Completion, Final Completion, or both. Contractor is 
separately responsible to County for the actual costs referenced in (a) and (b) above, pursuant to 
Section 3.5. 

Section 6.1 of the Contract is deleted and replaced with: 

County will request Runway Safe, Inc.(“RWS”) and/or Consultant conduct an inspection 
within ten (10) days after receipt of written notice from Contractor that all Work described in the 
Punch List has been completed and the Work is ready for final inspection and acceptance. A Final 
Certificate of Payment (Form 007600-2, available at 
https://www.broward.org/Purchasing/Pages/StandardTerms.aspx) for the Work, or the 
applicable phase thereof, shall be issued if Consultant and the Contract Administrator find that: 
(a) RWS approved the Work as acceptable; (b) the requisite documents have been submitted; (c) 
the requirements of the Contract Documents are fully satisfied; and (d) all conditions of the 
permits and regulatory agencies have been met. Such Final Certificate of Payment shall be issued 
by Consultant, under its signature, stating that the applicable requirements of the Contract 
Documents have been performed and that the Work is ready for acceptance under the terms and 
conditions of the Contract Documents. 
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GENERAL CONDITIONS 

ARTICLE 1. CONTRACT DOCUMENTS 

1.1. The Contract Documents shall be followed in strict accordance as to Work, performance, 
material(s), and dimensions, except when Consultant may authorize, in writing, an exception. 

1.2. Dimensions given in figures shall predominate over scaled measurements from the 
Drawings; however, any discrepancies regarding figures must be resolved by Consultant prior to 
applicable Work commencing. Contractor shall not proceed when in doubt as to any dimension 
or measurement, but shall seek clarification from Consultant in a prompt and timely manner. 

ARTICLE 2. INTENTION OF COUNTY 

County intends to describe in this Contract a functionally complete Project (or part thereof) to 
be constructed in accordance with this Contract and in accordance with all codes and regulations 
governing construction of the Project. The Work is a description of Contractor’s obligations and 
responsibilities and is deemed to include preliminary considerations and prerequisites, as well as 
all labor, Materials, equipment, and tasks, that are such an inseparable part of the Work 
described that exclusion of them from the Work would render performance by Contractor 
impractical, illogical, or unconscionable, and shall be supplied by Contractor whether or not 
specifically called for. When words that have a well-known technical or trade meaning are used 
to describe Work, Materials, or equipment, such words shall be interpreted in accordance with 
that meaning, unless specified otherwise herein. Reference to standard specifications, manuals, 
or codes of any technical society, organization, or association, or to the laws or regulations of any 
governmental authority, whether such reference be specific or by implication, shall mean the 
latest standard specification, manual, code, laws, or regulations in effect at the time of opening 
of bids for the Project. Contractor shall comply with such specifications, manuals, codes, laws, or 
regulations. County will have no duties other than those duties and obligations expressly set forth 
within this Contract. 

ARTICLE 3. PRELIMINARY MATTERS 

3.1. At least five (5) days prior to the pre-construction meeting described in Section 3.2, 
Contractor shall submit to Consultant for Consultant’s review and acceptance: 

3.1.1. A progress schedule in the indicated form: 

Bar Chart 

Modified Critical Path Method (“CPM”) 
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CPM 

Computerized CPM 

(CPM is interpreted to be generally as outlined in the Association of General Contractors 
(“AGC”) publication, “The Use of CPM in Construction.”) 

The progress schedule shall indicate the start and completion dates of the various stages 
of the Work, and shall show an activity network for the planning and execution of the 
Work. Included with the progress schedule shall be a narrative description of the progress 
schedule. The progress schedule must be updated monthly by Contractor, submitted as 
part of each Application for Payment, and must be acceptable to Consultant. 

3.1.2. A preliminary schedule of shop drawing submissions; and 

3.1.3. In a lump sum contract or in a contract that includes lump sum bid items of Work, 
a preliminary schedule of values for all of the Work that includes quantities and prices of 
items aggregating the Contract Price, in as much detail as may be requested by County in 
writing, and that subdivides the Work into component parts in sufficient detail to serve 
as the basis for progress payments during construction. 

In addition, after award but prior to the submission of the progress schedule, Consultant, the 
Contract Administrator, and Contractor shall meet with all utility owners and secure from them 
a schedule of utility relocation; provided, however, that neither Consultant nor County shall be 
responsible for the nonperformance by the utility owners. 

3.2. At a time specified by Consultant, but before Contractor starts the Work at the Project 
site, a conference attended by Contractor, Consultant, and others as deemed appropriate by the 
Contract Administrator, will be held to discuss the schedules referred to in Section 3.1, to discuss 
procedures for handling shop drawings and other submittals and for processing Applications for 
Payment; and to establish a working understanding among the Parties as to the Work. 

3.3. Within thirty-five (35) days after the Project Initiation Date set forth in the applicable 
Notice to Proceed or Work Order, a conference attended by Contractor, Consultant, and others, 
as appropriate, will be held to finalize the schedules submitted in accordance with Section 3.1. 
Within forty-five (45) days after the Project Initiation Date set forth in the applicable Notice to 
Proceed or Work Order, Contractor shall revise the original schedule submittal to address all 
review comments from the progress schedule review conference and resubmit a revised progress 
schedule to Consultant for review. Consultant’s acceptance of the finalized progress schedule 
shall only be with respect to the orderly progression of the Work to completion within the 
Contract Time, but such acceptance shall not constitute acceptance by County or Consultant of 
the means or methods of construction or of the sequencing or scheduling of the Work. Such 
acceptance will not impose on Consultant or County responsibility for the progress or scheduling 
of the Work, or otherwise relieve Contractor from full responsibility therefor. The finalized 
schedule of shop drawing submissions must be acceptable to Consultant as providing a workable 

Contract# PNC2130407Q1 BCF #170 Page 24 

Exhibit 2 
Page 27 of 84



I I 

arrangement for processing such submissions. The finalized schedule of values must be 
acceptable to Consultant as to form and substance. 

ARTICLE 4. PERFORMANCE BOND AND PAYMENT BOND 

4.1. Within ten (10) days after being notified of the award, Contractor shall furnish a 
completed Performance Bond (Form 007500-1) and a completed Payment Bond (Form 007500-
2) (both available at https://www.broward.org/Purchasing/Pages/StandardTerms.aspx). Each 
bond shall be in the amount of fifty percent (50%) of a one year value of the Contract Price 
guaranteeing to County the completion and performance of the Work covered in such Contract 
as well as full payment of all suppliers, laborers, and Subcontractors employed pursuant to this 
Project. Each bond shall be with a surety company that is qualified pursuant to Article 5. 
Contractor must ensure that at all times the amount of the bonds is no less than the total of (a) 
all open work orders, and (b) the total value of work performed within the immediately preceding 
one-year period. Within 10 calendar days after any event or occurrence that increases the 
required bond amount, the Contractor must furnish an additional bond or rider in compliance 
with the requirements of this section to meet the increased bond requirements. 

4.2. Each bond shall continue in effect for one (1) year after Final Completion and acceptance 
of the Work with liability equal to one hundred percent (100%) of the Contract Price, including 
as modified pursuant to this Contract, to ensure that Contractor will, upon notification by County, 
correct any defective or faulty Work or Materials that appear within one (1) year after Final 
Completion of this Contract. If the original bond does not satisfy these requirements, Contractor 
must provide an additional bond or rider to the extent necessary to satisfy these requirements. 

4.3. Pursuant to the requirements of Section 255.05, Florida Statutes, Contractor shall ensure 
that the bond(s) referenced above shall be recorded in the Official Records of Broward County 
and provide County with evidence of such recording. 

4.4. In lieu of a Performance Bond and a Payment Bond, Contractor may furnish alternate 
forms of security in the form of cash, money order, certified check, cashier’s check, or 
unconditional letter of credit. Such alternate forms of security shall be subject to the approval of 
County and for same purpose, and shall be subject to the same conditions as those applicable 
above, and shall be held by County for one (1) year after completion and acceptance of the Work. 

ARTICLE 5. QUALIFICATION OF SURETY 

5.1. For all Bid Bonds, Performance Bonds, and Payment Bonds over $500,000: 

5.1.1. Each bond must be executed by a surety company of recognized standing, 
authorized to do business in the State of Florida as surety, having a resident agent in the 
State of Florida, and having been in business with a record of successful continuous 
operation for at least the past five (5) years. 
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5.1.2. The surety company shall hold a current Certificate of Authority as acceptable 
surety on federal bonds in accordance with United States Department of Treasury 
Circular 570, Current Revisions. If the amount of the Bond exceeds the underwriting 
limitation set forth in the circular, in order to qualify as a proper surety herein, the net 
retention of the surety company shall not exceed the underwriting limitation in the 
circular, and the excess risks must be protected by coinsurance, reinsurance, or other 
methods in accordance with Treasury Circular 297, Revised (31 C.F.R. §§ 223.10, 223.11). 
Further, the surety company shall provide County with evidence satisfactory to County 
that such excess risk has been protected in an acceptable manner. 

5.1.3. A surety company that is rejected by County may be substituted by the Bidder or 
proposer with a surety company acceptable to County, but only if the bid amount does 
not increase. 

5.1.4. All bonds shall be written through surety insurers authorized to do business in the 
State of Florida as surety, with the following qualifications according to the latest edition 
of Best’s Insurance Guide, published by AM Best Company, Oldwick, New Jersey: 

Amount of Bond Minimum Policy Holder’s Ratings 
Strength/Financial Size 

$500,001 to $1,500,000 A / III 
$1,500,001 to $2,500,000 A / VI 
$2,500,001 to $5,000,000 A / VII 

$5,000,001 to $10,000,000 A / VIII 
Over $10,000,000 A / IX 

5.2. For projects that do not exceed $500,000.00, County may accept a Bid Bond, Performance 
Bond, or Payment Bond from a surety company that has twice the minimum surplus and capital 
required by the Florida Office of Insurance Regulation at the time the solicitation is issued, if the 
surety company is otherwise in compliance with the provisions of the Florida Insurance Code, 
and if the surety company holds a currently valid Certificate of Authority issued by the United 
States Department of the Treasury under Sections 9304 to 9308 of Title 31 of the United States 
Code. A completed Certificate and Affidavit for Bonds $500,000 or Less (Form 007500-4, available 
at https://www.broward.org/Purchasing/Pages/StandardTerms.aspx) must be submitted with 
the Bid Bond, Performance Bond, or Payment Bond. 

5.3. More stringent requirements of any grantor agency may be set forth within the 
Supplemental General Conditions. If there are no more stringent requirements, the provisions of 
this article shall apply. 

ARTICLE 6. INDEMNIFICATION 

Contractor shall indemnify and hold harmless County and its current, past, and future officers 
and employees (collectively, “Indemnified Party”), from liabilities, damages, losses, and costs, 
including, but not limited to, reasonable attorneys’ fees (collectively, a “Claim”), to the extent 
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caused by the negligence, recklessness, or intentional wrongful misconduct of Contractor or 
persons employed or utilized by Contractor in the performance of this Contract, including but not 
limited to Contractor’s Subcontractors, sub-subcontractors, materialmen, or agents of any tier, 
or any of their respective employees. To the extent considered necessary by the Contract 
Administrator and County Attorney, any sums due Contractor under this Contract may be 
retained by County until all of County’s claims for indemnification pursuant to this Contract have 
been settled or otherwise resolved, and any amount withheld shall not be subject to payment of 
interest by County. These indemnifications shall survive the term of this Contract. 

ARTICLE 7. INSURANCE REQUIREMENTS 

7.1. The specific insurance coverage requirements for this project are identified in the 
Minimum Insurance Requirements Exhibit C, which is a part of the Contract Documents. For 
purposes of this article, the term “County” shall include Broward County and its members, 
officials, officers, and employees. 

7.2. For the duration of the Contract, Contractor shall, at its sole expense, maintain at least 
the minimum limits of insurance coverage designated in the Contract Documents (inclusive of 
any amount provided by an umbrella or excess policy) in accordance with the terms and 
conditions stated in this article. If Contractor maintains broader coverage or higher limits than 
the insurance requirements stated in Exhibit C , County shall be entitled to all such broader 
coverages and higher limits. County reserves the right at any time to review and adjust the limits 
and types of coverage required under this article. Contractor shall add County as an additional 
insured on all required insurance coverage. 

7.3. Contractor shall maintain insurance coverage against claims relating to any act or 
omission by Contractor, its agents, representatives, employees, or Subcontractors in connection 
with the Contract. All required insurance under this article shall provide primary coverage, list 
County as an additional insured, and shall not require contribution from any County insurance, 
self-insurance or otherwise. All insurance held by County, as well as County’s self-insurance, shall 
be in excess of and shall not contribute to the insurance provided by Contractor. Unless 
prohibited by the applicable policy, Contractor waives any right to subrogation that any of 
Contractor’s insurers may acquire against County, and shall obtain same in an endorsement on 
all lines of insurance required of Contractor under this article including any excess or umbrella 
policies. 

7.4. All required insurance policies must be placed with insurers or surplus line carriers 
authorized to conduct business in the State of Florida with an A.M. Best rating of A- or better and 
a financial size category class VII or greater, unless otherwise approved by County’s Risk 
Management Division in writing. 

7.5. Contractor shall declare in writing any self-insured retentions or deductibles over the 
limit(s) prescribed in Exhibit C, and shall submit same to County, at least fifteen (15) days prior 
to the effective date of the Contract or commencement of the Work for County’s written 
approval of such retentions or deductibles. Contractor shall be solely responsible for and shall 
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pay any deductible or self-insured retention applicable to any claim against County. County may, 
at any time, require Contractor to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense expenses 
within the retention. Any deductible or self-insured retention may be satisfied by either the 
named insured or County, if so elected by County, and Contractor shall obtain same in 
endorsements to the required policies. 

7.6. To the extent insurance requirements are designated in the Minimum Insurance 
Requirements, the applicable policies shall comply with the following: 

7.6.1. Commercial General Liability Insurance. Policy shall be no more restrictive than 
that provided by the latest edition of the standard Commercial General Liability Form 
(Form CG 00 01) as filed for use in the State of Florida by the Insurance Services Office 
(ISO), with the exception of endorsements specifically required by ISO or the State of 
Florida, and liability arising out of: Mold, fungus, or bacteria; Terrorism; Silica, asbestos 
or lead; Sexual molestation; and Architects and engineers professional liability, unless 
coverage for professional liability is specifically required by this Contract. County and 
Consultant shall be included on the policy (and any excess or umbrella policy) as 
“Additional Insureds” on a form no more restrictive than ISO form CG 20 10 (Additional 
Insured – Owners, Lessees, or Contractor). 

7.6.2. Contractor shall maintain products or completed work coverage for a minimum of 
three (3) years from the date of the final completion of the Work, unless otherwise stated 
in the Insurance Requirements Exhibit. In that case, the term specified in the Insurance 
Requirements shall govern the duration of the coverage required by this paragraph. 

7.6.3. Business Automobile Liability Insurance. Policy shall be no more restrictive than 
that provided by Section II (Liability Coverage) of the most recent version of the standard 
Business Auto Policy (ISO Form CA 00 01) without any restrictive endorsements, including 
coverage for liability contractually assumed, and shall cover all owned, non-owned, and 
hired autos used in connection with the performance of Work under this Contract. County 
and Consultant shall be included on the policy (and any excess or umbrella policy) as 
“Additional Insureds.” 

7.6.4. Workers’ Compensation/Employer’s Liability Insurance. Such insurance shall be 
no more restrictive than that provided by the latest edition of the standard Workers’ 
Compensation Policy, as filed for use in Florida by the National Council on Compensation 
Insurance (“NCCI”), with the exception of endorsements required by NCCI or the State of 
Florida. The policy must be endorsed to waive the insurer’s right to subrogate against 
County in the manner which would result from the attachment of the NCCI form “Waiver 
of Our Right to Recover from Others Endorsement” (Advisory Form WC 00 03 13) with 
County scheduled thereon. Where appropriate, coverage shall be included to the extent 
required by Applicable Law, including, but not limited to, the Federal Employer’s Liability 
Act, the Jones Act, and the Longshoreman and Harbor Workers’ Compensation Act. 
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If Contractor provides all or a portion of the Workers’ Compensation/Employer’s Liability 
insurance required herein via a professional employer organization (“PEO”) or employee 
leasing company, any such Workers’ Compensation/Employer’s Liability insurance 
provided will only be deemed acceptable solely for the purposes of insuring Contractor’s 
enrolled employees. In addition, and notwithstanding the foregoing, in order to 
adequately protect County against injuries to uninsured employees of Subcontractors and 
non-enrolled employees of Contractor, Contractor must still procure, maintain, and 
furnish County with evidence of a stand-alone separate Workers’ 
Compensation/Employer’s Liability insurance policy issued with Contractor as an 
additional insured, and complying with all requirements for Contractor provided Workers’ 
Compensation contained in the Contract Documents. It is permissible for Contractor to 
exclude payroll of leased employees from such separate Workers’ 
Compensation/Employer’s Liability insurance policy. 

7.6.5. Professional Liability Insurance. Such insurance shall cover Contractor for those 
sources of liability arising out of the rendering or failure to render professional services in 
the performance of the services required in this Contract. 

7.6.6. Cyber Liability, or Technology Errors and Omissions Insurance. Coverage is 
required for any system connected to, and, or accessible from the internet. Coverage may 
be included as part of the required Professional Liability Insurance. Such policy shall cover, 
at a minimum, the following: Data Loss and System Damage Liability; Security Liability; 
Privacy Liability; Privacy/Security Breach Response coverage, including Notification 
Expenses. 

7.6.7. Environmental Pollution Liability. Such insurance shall include clean-up costs and 
provide coverage to Contractor for liability resulting from pollution or other 
environmental impairment arising out of, or in connection with, Work performed under 
this Contract, or which arises out of, or in connection with this Contract, including 
coverage for clean-up of pollution conditions and third-party bodily injury and property 
damage arising from pollution conditions. Such insurance shall also include 
Transportation Coverage and Non-Owned Disposal Sites coverage. Should policy provide 
coverage on a claims-made basis, the coverage shall be in force and effect to respond to 
all claims reported within at least three years following the period for which coverage is 
required, unless a longer period is indicated in the Minimum Insurance Requirements, 
and which claims would have been covered had the coverage been provided on an 
occurrence basis. 

7.6.8. Property Insurance, Builder’s Risk, or Installation Floater. Such insurance shall be 
in force and evidenced to County as a condition precedent to the Notice to Proceed or 
Work Order for construction. Coverage shall be “All Risks,” in the amount of One million 
($1,000,000.00) dollars, with a deductible not to exceed $50,000 for each claim for all 
perils except wind and flood. For the perils of wind and flood, Contractor shall maintain a 
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deductible that is commercially feasible but that does not exceed five percent (5%) of the 
“values at risk at the time of loss” unless otherwise approved by County. 

7.7. On or before the effective date of the Contract, or at least fifteen (15) days prior to 
commencement of the Work, as requested by County, Contractor shall provide County with a 
copy of all Certificates of Insurance or other documentation sufficient to demonstrate the 
insurance coverage required in this article. 

7.8. Contractor shall ensure that all insurance coverages required by this article remain in full 
force and effect without any lapse in coverage for the duration of this Contract and until all 
performance required of Contractor has been completed, as determined by the Contract 
Administrator. Contractor shall provide notice to County of any cancellation or modification of 
any required policy at least thirty (30) days prior to the effective date of cancellation or 
modification, and at least ten (10) days prior to the effective date of any cancellation due to 
nonpayment, and shall concurrently provide County with a copy of its updated Certificates of 
Insurance evidencing continuation of the required coverage(s). 

7.9. If and to the extent requested by County, Contractor shall provide to County complete, 
certified copies of all required insurance policies and all required endorsements within thirty (30) 
days after County’s request. 

7.10. Contractor shall ensure that “Broward County, 115 S. Andrews Avenue, Fort Lauderdale, 
Florida 33301” and Consultant are listed as additional insureds on all policies required under this 
article. Broward County shall be listed as Certificate Holder. 

7.11. Contractor shall require each Subcontractor to maintain insurance coverage that 
adequately covers the Work provided by that Subcontractor on substantially the same insurance 
terms and conditions required of Contractor under this article. Contractor shall ensure that all 
such Subcontractors comply with these requirements and that “Broward County” and Consultant 
are named as additional insureds under the Subcontractors’ applicable insurance policies. If 
Contractor or any Subcontractor fails to maintain the insurance required by the Contract 
Documents, County may pay any costs of premiums necessary to maintain the required coverage 
and deduct such costs from any payment otherwise due to Contractor. Contractor shall not 
permit any Subcontractor to provide services under the Contract unless and until the 
requirements of this section are satisfied. If requested by County, Contractor shall provide, within 
one (1) business day, evidence of each Subcontractor’s compliance with this article. 

7.12. If any of the policies required under this article provide claims-made coverage: (1) any 
retroactive date must be prior to the effective date of the Contract; (2) the required coverage 
must be maintained after termination or expiration of the Contract for at least the duration 
stated in Exhibit _C_; and (3) if coverage is canceled or nonrenewed and is not replaced with 
another claims-made policy form with a retroactive date prior to the effective date of the 
Contract, Contractor must obtain and maintain “extended reporting” coverage that applies after 
termination or expiration of the Contract for at least the duration stated in Exhibit C. 
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ARTICLE 8. LABOR AND MATERIALS 

8.1. Unless otherwise provided herein, Contractor shall provide and pay for all Materials, 
labor, water, tools, equipment, light, power, transportation, and other facilities and services 
necessary for the proper execution and completion of the Work, whether temporary or 
permanent, and whether or not incorporated or to be incorporated in the Work. 

8.2. Contractor shall at all times enforce strict discipline and good order among its employees 
and Subcontractors at the Project site and shall not employ any unfit person or anyone not skilled 
in the Work to which they are assigned. 

ARTICLE 9. ROYALTIES AND PATENTS 

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, 
material, arrangement, appliance, or method that may be used upon or in any manner be 
connected with the construction of the Work or appurtenances, are hereby included in the prices 
stipulated in this Contract for said Work. 

ARTICLE 10. WEATHER 

Extensions to the Contract Time for delays caused by the effects of inclement weather shall be 
submitted as a request for a change in the Contract Time pursuant to Article 40. Time extensions 
are justified only when rain, other inclement weather conditions, or related adverse soil 
conditions result in Contractor being unable to work at least fifty percent (50%) of the normal 
workday on controlling items of Work identified on the accepted schedule or updates to that 
schedule. 

ARTICLE 11. PERMITS, LICENSES, AND IMPACT FEES 

11.1. Except as otherwise provided within the Special Instructions to Vendors, Contractor shall 
secure and pay for all necessary permits and licenses required for the Work pursuant to 
Applicable Law. Contractor shall be reimbursed for only the actual amount of the permit fees 
levied by the permitting authority and paid by the Contractor as evidenced by an invoice or other 
acceptable documentation issued by the permitting authority. Reimbursement to Contractor 
shall be on a pass-through basis and shall not include profit or overhead of Contractor. Contractor 
shall have and maintain appropriate Certificate(s) of Competency, valid for the Work to be 
performed and valid for the jurisdiction in which the Work is to be performed, for all persons 
working on the Project for whom a Certificate of Competency is required. 

11.2. County shall directly pay for all impact fees levied by any municipal governmental entity 
with jurisdiction. 

ARTICLE 12. RESOLUTION OF DISPUTES 

12.1. To prevent all disputes and litigation, the Parties agree that Consultant shall decide all 
questions, claims, difficulties, and disputes of whatever nature that may arise relative to the 
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technical interpretation of the Contract Documents or fulfillment of the Contract as to the 
character, quality, amount, and value of any Work done or Materials furnished, or proposed to 
be done or furnished, under or by reason of the Contract Documents, and Consultant’s decisions 
of all claims, questions, difficulties, and disputes shall be final and binding to the extent provided 
in Section 12.2. Any claim, question, difficulty, or dispute that cannot be resolved by agreement 
of the Contract Administrator and Contractor shall be submitted by either party to Consultant in 
writing within five (5) days after the date of impasse. Unless a different period of time is set forth 
in this Contract, Consultant shall notify the Contract Administrator and Contractor in writing of 
Consultant’s decision within fourteen (14) days after the date of the receipt of the claim, 
question, difficulty, or dispute, unless Consultant requires additional time to gather information 
or allow the Parties to provide additional information. Except for disputes directly related to the 
promptness of payment as set forth in Section 5.1 of the Contract, all nontechnical administrative 
disputes shall be determined by the Contract Administrator pursuant to the time periods 
provided herein. During the pendency of any dispute and after a determination thereof, 
Contractor, Consultant, and the Contract Administrator shall act in good faith to mitigate any 
potential damages, including utilization of construction schedule changes and alternative means 
of construction. 

12.2. If the determination of a dispute under this article is unacceptable to either party, the 
party objecting to the determination must notify the other party in writing within ten (10) days 
after receipt of the written determination. The notice must state the basis of the objection and 
must be accompanied by a statement that any Contract Time or Contract Price adjustment 
claimed is the entire adjustment to which the objecting party has reason to believe it is entitled 
to as a result of the determination. Within sixty (60) days after Final Completion of the Work, the 
Parties shall participate in mediation to address all objections to any determinations and to 
attempt to prevent litigation. Neither party shall commence litigation prior to the expiration of 
the sixty (60) day mediation period. The mediator shall be mutually agreed upon by the Parties. 
Should any objection not be resolved in mediation, the Parties retain all their legal rights and 
remedies provided under State law. A PARTY SPECIFICALLY WAIVES ALL OF ITS RIGHTS, 
INCLUDING, BUT NOT LIMITED TO, CLAIMS FOR CONTRACT TIME AND CONTRACT PRICE 
ADJUSTMENTS PROVIDED IN THE CONTRACT, INCLUDING ITS RIGHTS AND REMEDIES UNDER 
STATE LAW, IF SAID PARTY FAILS TO COMPLY IN STRICT ACCORDANCE WITH THE 
REQUIREMENTS OF THIS ARTICLE. 

12.3. In any lawsuit or legal proceeding arising under this Contract, Contractor hereby waives 
any claim or defense based on facts or evidentiary materials of which Contractor had knowledge 
but did not present for consideration during the resolution of disputes process set forth in 
Sections 12.1 and 12.2 above. 

12.4. This article shall survive any dispute or litigation between the Parties, or expiration or 
termination of this Contract for any reason, and Contractor expressly acknowledges and agrees 
to be bound by this article throughout the course of any dispute or litigation with County. 
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ARTICLE 13. INSPECTION OF WORK 

13.1. Consultant and County shall at all times have access to the Work, and Contractor shall 
provide proper facilities for such access and for inspecting, measuring, and testing. 

13.1.1. Should the Contract Documents, Consultant’s instructions, or Applicable Law 
require any of the Work to be specially tested or approved, Contractor shall give 
Consultant timely notice of readiness of the Work for testing. If the testing or approval is 
to be made by an authority other than County, timely notice shall be given of the date 
fixed for such testing. Testing shall be performed promptly, and, where practicable, at the 
source of supply. If any of the Work is covered up without approval or consent of 
Consultant, it must, if required by Consultant, be uncovered for examination and properly 
restored at Contractor’s expense. 

13.1.2. Reexamination of any of the Work may be ordered by Consultant with prior 
written approval by the Contract Administrator, and if so ordered, the Work must be 
uncovered by Contractor. If such Work is found to be in accordance with this Contract, 
County shall pay the cost of reexamination and replacement by means of a Change Order. 
If such Work is not in accordance with this Contract, Contractor shall pay such cost. 

13.2. Inspectors shall have no authority to permit deviations from, or to relax or waive, any of 
the provisions of the Contract Documents, or to delay the Project by failure to inspect the 
Materials and Work with reasonable promptness, without the written permission or instruction 
of Consultant. 

13.3. The payment of any compensation, the giving of any gratuity, or the granting of any favor, 
of any character or form, by Contractor to any inspector, directly or indirectly, is strictly 
prohibited, and any such act on the part of Contractor will constitute a breach of this Contract. 

ARTICLE 14. SUPERINTENDENCE AND SUPERVISION 

14.1. County’s instructions are to be given through Consultant, which instructions Contractor 
must strictly and promptly follow in every case. Contractor shall keep on the Project a full-time, 
competent, English-speaking superintendent and any necessary assistants, all of whom must be 
satisfactory to Consultant. The superintendent shall not be changed except with the written 
consent of Consultant unless the superintendent proves to be unsatisfactory to Contractor and 
ceases to be in its employ. The superintendent shall represent Contractor; all instructions given 
to the superintendent shall be as binding as if given to Contractor, and will be confirmed in writing 
by Consultant upon the written request of Contractor. Contractor shall provide efficient 
supervision of the Work, using its best skill and attention. 

14.2. On a daily basis, Contractor’s superintendent shall record, at a minimum, the following 
information in a bound log: the day; date; weather conditions and how any weather condition 
affected progress of the Work; time of commencement of Work for the day; the Work being 
performed; Materials, labor, personnel, equipment and Subcontractors at the Project site; 
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visitors to the Project site, including representatives of County, Consultant, or regulatory 
representatives; any event that caused or contributed a delay to the critical path of the Project; 
any special or unusual conditions or occurrences encountered; and the time of termination of 
Work for the day. All information shall be recorded in the daily log in ink, unless otherwise 
approved by Consultant. The daily log shall be kept on or accessible from the Project site and 
shall be available at all times for inspection and copying by County and Consultant. 

14.3. The Contract Administrator, Contractor, and Consultant shall meet at least every two (2) 
weeks (or as otherwise determined by the Contract Administrator) during the course of the Work 
to review and agree upon the Work performed to date and to establish the controlling items of 
Work for the next two (2) weeks. Consultant shall publish, keep, and distribute minutes and any 
comments thereto of each such meeting. 

14.4. If Contractor, in the course of performing the Work, finds any discrepancy between this 
Contract and the physical conditions of the locality, or any errors, omissions, or discrepancies in 
this Contract, it shall be Contractor’s duty to immediately inform Consultant, in writing, and 
Consultant will promptly review same. Any Work done after such discovery, until authorized, will 
be done at Contractor’s sole risk, without entitlement to reimbursement or compensation. 

14.5. Contractor shall supervise and direct the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the Work 
in accordance with this Contract. Contractor shall be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction. 

ARTICLE 15. COUNTY’S RIGHT TO TERMINATE CONTRACT 

15.1. The Contract Administrator may give notice in writing to Contractor and its Surety of 
delay, neglect, or default, specifying the same with a notice to cure, upon the occurrence of any 
of the following: 

15.1.1. Contractor fails to begin the Work within fifteen (15) days after the Project 
Initiation Date; 

15.1.2. Contractor fails to perform the Work with sufficient workers, equipment, or 
Materials to ensure the prompt completion of the Work; 

15.1.3. Contractor performs the Work unsuitably or causes it to be rejected as defective 
and unsuitable; 

15.1.4. Contractor discontinues performance of the Work in contravention of the 
accepted schedule; 

15.1.5. Contractor fails to perform any material term set forth in this Contract; 

15.1.6. Contractor becomes insolvent or declared bankrupt, commits any act of 
bankruptcy or insolvency, or makes an assignment for the benefit of creditors; 
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15.1.7. From any other cause whatsoever, Contractor fails to carry on the Work in an 
acceptable manner; or 

15.1.8. Suspension or debarment of Contractor by a state or governmental entity or by a 
local governmental entity with a population of more than one million people. 

15.2. If Contractor, within a period of ten (10) days after such notice, does not proceed to cure 
in accordance therewith, then County’s awarding authority for this Contract may, upon written 
certification from Consultant of the fact of such delay, neglect, or default and Contractor’s failure 
to comply with such notice, terminate the services of Contractor, exclude Contractor from the 
Project site and take the performance of the Work out of the hands of Contractor, and 
appropriate or use any or all Materials and equipment on the Project site as may be suitable and 
acceptable. In such case, Contractor shall not be entitled to receive any further payment until the 
Project is completed. In addition, County may enter into an agreement for the completion of the 
Project according to the terms and provisions of this Contract, use such other methods as in the 
Contract Administrator’s sole opinion shall be required for the completion of the Project 
according to the terms and provisions of this Contract, or use such other methods as in the 
Contract Administrator’s sole opinion shall be required for the completion of the Project in an 
acceptable manner. All damages, costs, and charges incurred by County, together with the costs 
of completing the Project, shall be deducted from any monies due or which may become due to 
Contractor. If the damages and expenses so incurred by County exceed the unpaid balance, 
Contractor shall be liable and shall pay to County the amount of said excess. 

15.3. Unless otherwise stated in this Contract, if this Contract was approved by Board action, 
termination for cause by County must be by action of the Board or the County Administrator; in 
any other instance, termination for cause may be by the County Administrator, the County 
representative expressly authorized under this Contract, or the County representative (including 
any successor) who executed the Contract on behalf of County. If County erroneously, 
improperly, or unjustifiably terminates for cause, such termination shall be deemed a 
termination for convenience and the rights and obligations of County and Contractor shall be the 
same as if the termination had been exercised pursuant to Section 15.4 below. 

15.4. This Contract may be terminated for convenience, for any reason or no reason, by action 
of the Board upon at least ten (10) days’ advance written notice to Contractor (delivered by 
certified mail, return receipt requested) of County’s intent to terminate and the date on which 
such termination shall be effective. If this Contract is terminated by County pursuant to this 
section, Contractor shall be paid for all Work properly executed and actual expenses incurred 
prior to termination in addition to termination settlement costs reasonably incurred by 
Contractor relating to commitments that had become firm prior to the termination. Payment 
shall include reasonable profit for Work and services performed as limited by Article 39 hereof. 
All actual expenses incurred shall have sufficient back-up documentation to verify that such 
expenses were actually incurred by Contractor. No payment shall be made for profit for Work 
and services that Contractor has not performed. Contractor acknowledges that it has received 
good, valuable, and sufficient consideration for County’s right to terminate this Contract for 
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convenience including in the form of County’s obligation to provide advance written notice to 
Contractor of such termination in accordance with this Section 15.4. 

15.5. This Contract may also be terminated by the Board: 

15.5.1. Upon the disqualification of Contractor as a CBE or SBE firm by County’s Director 
of the Office of Economic and Small Business Development (“OESBD”) if Contractor’s 
status as a CBE or SBE firm was a factor in the award of this Contract; 

15.5.2. Upon the disqualification of Contractor by County’s Director of the OESBD due to 
fraud, misrepresentation, or material misstatement by Contractor in the course of 
obtaining this Contract or attempting to meet the CBE or SBE contractual obligations; 

15.5.3. Upon the disqualification of one or more of Contractor’s CBE or SBE participants 
by County’s Director of the OESBD if any such participant’s status as a CBE or SBE firm was 
a factor in the award of this Contract; 

15.5.4. Upon the disqualification of one or more of Contractor’s CBE or SBE participants 
by County’s Director of the OESBD if such CBE or SBE participant attempted to meet its 
CBE or SBE contractual obligations through fraud, misrepresentation, or material 
misstatement; 

15.5.5. If Contractor is determined by County’s Director of the OESBD to have been 
knowingly involved in any fraud, misrepresentation, or material misstatement concerning 
the CBE or SBE status of its disqualified CBE or SBE participant; or 

15.5.6. If Contractor is a “scrutinized company” pursuant to Sections 215.473 or 
215.4725, Florida Statutes, if Contractor is placed on a “discriminatory vendor list” 
pursuant to Section 287.134, Florida Statutes, or if Contractor is otherwise ineligible to 
transact business with County under Applicable Law or provides a false certification 
submitted pursuant to Section 287.135, Florida Statutes. 

15.6. Upon receipt of a notice of termination pursuant to Sections 15.2, 15.4, or 15.5, 
Contractor shall promptly discontinue all affected Work unless the notice of termination directs 
otherwise, and shall deliver or otherwise make available to County all data, drawings, 
specifications, reports, estimates, summaries, and such other information as may have been 
required by this Contract whether completed or in process. 

ARTICLE 16. SUSPENSION OF WORK 

Contractor shall carry on the Work and adhere to the progress schedule during all disputes or 
disagreements with County. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements except as Contractor and County may otherwise agree in writing. 
Suspension of Work by Contractor during any dispute or disagreement with County shall entitle 
County to terminate this Contract for cause. 
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ARTICLE 17. PROJECT RECORDS AND RIGHT TO AUDIT 

17.1. Audit Rights and Retention of Records. Contractor and all Subcontractors shall preserve 
all Contract Records (as defined below) for a minimum period of three (3) years after expiration 
or termination of this Contract or until resolution of any audit findings, whichever is longer. This 
article shall survive any dispute or litigation between the Parties, and Contractor expressly 
acknowledges and agrees to be bound by this article throughout the course of any dispute or 
litigation with County. Contract Records shall, upon reasonable notice, be open to County 
inspection and subject to audit and reproduction during normal business hours. County audits 
and inspections pursuant to this article may be performed by any County representative 
(including any outside representative engaged by County). County may conduct audits or 
inspections at any time during the term of this Contract and for a period of three years after the 
expiration or termination of this Contract (or longer if required by Applicable Law). County may, 
without limitation, verify information, payroll distribution, and amounts through interviews, 
written affirmations, and on-site inspection with Contractor’s employees, Subcontractors, 
vendors, or other labor. 

County shall have the right to audit, review, examine, inspect, analyze, and make copies of all 
Contract Records at a location within Broward County. County reserves the right to conduct such 
audit or review at Contractor’s place of business, if deemed appropriate by County, with seventy-
two (72) hours’ advance notice. Contractor agrees to provide adequate and appropriate 
workspace for such review. Contractor shall provide County with reasonable access to 
Contractor’s facilities, and County shall be allowed to interview all current or former employees 
to discuss matters pertinent to the performance of this Contract. Contractor shall make all 
Contract Records available electronically, in common file formats, and/or via remote access, if 
and to the extent requested by County. 

17.2. Contract Records include any and all information, materials and data of every kind and 
character, including without limitation, records, books, papers, documents, subscriptions, 
recordings, agreements, purchase orders, leases, contracts, commitments, arrangements, notes, 
daily diaries, drawings, receipts, vouchers and memoranda, and any and all other documents that 
pertain to rights, duties, obligations, or performance under this Contract. Contract Records 
include hard copy and electronic records, written policies and procedures, time sheets, payroll 
records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices 
and related payment documentation, general ledgers, insurance rebates and dividends, and any 
other records pertaining to rights, duties, obligations or performance under this Contract, 
whether by Contractor or Subcontractors, or otherwise necessary to adequately permit 
evaluation and verification of any or all of the following: 

a) Compliance with Contract 
b) Compliance with the Code (including County’s code of ethics) 
c) Compliance with Contract provisions regarding the pricing of Change Orders 
d) Accuracy of Contractor representations regarding the pricing of invoices 
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e) Accuracy of Contractor representations related to claims submitted by Contractor 
including Subcontractors, or any of its other payees. 

In addition to the normal documentation Contractor typically furnishes to County, in order to 
facilitate efficient use of County resources when reviewing or auditing Contractor’s billings and 
related reimbursable cost records, Contractor agrees to furnish (upon request) the following 
types of information in the specified computer readable file format(s): 

Type of Record File format 
Monthly Job Cost Detail .pdf and Excel 
Detailed Job Cost History to Date .pdf and Excel 
Monthly Labor Distribution detail (if not already separately detailed in the Job 
Cost Detail) .pdf and Excel 

Total Job to Date Labor Distribution detail (if not already included in the 
detailed Job Cost History to date) .pdf and Excel 

Employee Timesheets documenting time worked by all individuals who 
charge reimbursable time to the project .pdf 

Daily Foreman Reports listing names and hours and tasks of personnel who 
worked on the project .pdf 

Daily Superintendent Reports .pdf 
Detailed Subcontract Status Reports (showing original subcontract value, 
approved subcontract change orders, Subcontractor invoices, payment to 
Subcontractors, etc.) 

.pdf and Excel 

Copies of Executed Subcontracts with all Subcontractors .pdf 
Copies of all executed Change Orders issued to Subcontractors .pdf 
Copies of all documentation supporting reimbursable job costs (Subcontractor 
payment applications, vendor invoices, internal cost charges, etc.) .pdf 

17.3. Contractor shall, by written contract, require all Subcontractors to agree to the 
requirements and obligations of this article. 

17.4. Any incomplete or incorrect entry in such books, records, and accounts shall be a basis 
for County’s disallowance and recovery of any payment reliant upon such entry. 

17.5. Contractor shall refund to County any overcharged amount identified as a result of an 
audit, regardless of the amount of the overcharge. If the overcharge exceeds five percent (5%) of 
the total contract charges audited by County, in addition to refunding the overcharged amount, 
Contractor shall pay liquidated damages in the amount of fifteen percent (15%) of the 
overcharged amount as just compensation for damages incurred by County due to the 
overcharge, including, but not limited to, County’s administrative costs and loss of potential 
investment returns (including interest). Any adjustments or payments due as a result of any such 
audit must be made within thirty (30) days after presentation of County’s findings to Contractor. 
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ARTICLE 18. RIGHTS OF VARIOUS INTERESTS 

Whenever work being done by County’s forces or by other contractors is contiguous to or within 
the limits of Work covered by this Contract, the respective rights of the various interests involved 
shall be established by the Contract Administrator to secure the completion of the various 
portions of the Work in general harmony. 

ARTICLE 19. EXPLOSIVES 

NOT APPLICABLE 

ARTICLE 20. DIFFERING SITE CONDITIONS 

If during the course of the Work Contractor encounters (1) subsurface or concealed conditions 
at the Project site that differ materially from those shown in the Contract Documents and from 
those ordinarily encountered and generally recognized as inherent in work of the character called 
for in this Contract; or (2) unknown physical conditions of the Project site, of an unusual nature, 
which differ materially from that ordinarily encountered and generally recognized as inherent in 
work of the character called for in this Contract, then Contractor, without disturbing the 
conditions and before performing any Work affected by such conditions, shall, within twenty-
four (24) hours of their discovery, notify Contract Administrator and Consultant in writing of the 
existence of the aforesaid conditions. Consultant and Contract Administrator shall, within two (2) 
business days after receipt of Contractor’s written notice, investigate the site conditions 
identified by Contractor. If, in the sole opinion of Contract Administrator, the conditions do 
materially so differ and cause an increase or decrease in Contractor’s cost of, or the time required 
for, the performance of any part of the Work, whether or not charged as a result of the 
conditions, Contract Administrator may recommend an equitable adjustment to the Contract 
Price, or the Contract Time, or both. If Contract Administrator and Contractor cannot agree on 
an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to 
Consultant for determination in accordance with the provisions of Article 12. No request by 
Contractor for an equitable adjustment to this Contract under this provision shall be allowed 
unless Contractor has given written notice to Contract Administrator in strict accordance with 
the provisions of this article. No request for an equitable adjustment or change to the Contract 
Price or Contract Time for differing site conditions shall be allowed if made after the date 
certified by Contract Administrator as the date of Substantial Completion. 

ARTICLE 21. PLANS AND WORKING DRAWINGS 

County, through Consultant, shall have the right to modify the details of the plans and 
specifications and to supplement the plans and specifications with additional plans, drawings, or 
additional information as the Work proceeds, all of which shall be considered as part of this 
Contract. In case of disagreement between the written and graphic portions of this Contract, the 
written portion shall govern. 
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ARTICLE 22. CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA 

Contractor shall verify all dimensions, quantities, and details shown on the plans, specifications 
or other data received from Consultant, and shall notify Consultant of all errors, omissions, or 
discrepancies found therein within three (3) days after discovery. Contractor will not be allowed 
to take advantage of any error, omission, or discrepancy to stop or delay Work, because 
Consultant will advise Contractor how to proceed to avoid stoppage or delay of Work. Contractor 
shall not be liable for damages resulting from errors, omissions, or discrepancies in this Contract 
unless Contractor recognized such error, omission, or discrepancy, and failed to report it to 
Consultant in accordance with this article. 

ARTICLE 23. CONTRACTOR’S RESPONSIBILITY FOR DAMAGES AND ACCIDENTS 

23.1. Contractor shall accept full responsibility for the Work against all loss or damage of 
whatsoever nature sustained until final acceptance by County, and shall promptly repair any 
damage done from any cause whatsoever, except as provided in Article 30. 

23.2. Contractor shall be responsible for all Materials, equipment and supplies pertaining to 
the Project. If any such Materials, equipment or supplies are lost, stolen, damaged, or destroyed 
prior to final acceptance by County, Contractor shall replace same without cost to County, except 
as provided in Article 30. 

ARTICLE 24. WARRANTY 

Contractor warrants to County that all Materials and equipment furnished under this Contract 
will be new unless otherwise specified and that all of the Work will be of good quality, free from 
faults and defects, and in conformance with this Contract. All Work not conforming to these 
requirements, including substitutions not properly approved and authorized, may be considered 
defective. If required by Consultant, Contractor shall furnish satisfactory evidence as to the kind 
and quality of Materials and equipment. This warranty is not limited by the provisions of 
Article 26 herein. 

ARTICLE 25. SUPPLEMENTARY DRAWINGS 

25.1. When, in the opinion of Consultant, it becomes necessary to explain the Work to be done 
more fully, or to illustrate the Work further, or to show any changes that may be required, 
supplementary drawings, with specifications pertaining thereto, will be prepared by Consultant. 

25.2. The supplementary drawings shall be binding upon Contractor with the same force as this 
Contract. Where such supplementary drawings require either less or more than the original 
quantities of Work, appropriate adjustments shall be made by Change Order. 

ARTICLE 26. DEFECTIVE WORK 

26.1. Consultant has the authority to reject or disapprove Work that Consultant finds to be 
defective. If required by Consultant, Contractor shall promptly either correct all defective Work 
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or remove such defective Work and replace it with non-defective Work. Contractor shall bear all 
direct, indirect, and consequential costs of such removal or corrections including cost of testing 
laboratories and personnel. 

26.2. Should Contractor fail or refuse to remove or correct any defective Work or to make any 
necessary repairs in accordance with the requirements of this Contract within the time indicated 
in writing by Consultant, County shall have the authority to cause the defective Work to be 
removed or corrected, or make such repairs as may be necessary, at Contractor’s expense. Any 
expense incurred by County in making such removals, corrections, or repairs, shall, at County’s 
election, be paid for out of any monies due or which may become due to Contractor or charged 
against the Performance Bond. In the event of failure of Contractor to make all necessary repairs 
promptly and fully, County may declare Contractor in default. 

26.3. If, within one (1) year after Substantial Completion or such longer period of time as may 
be prescribed by the terms of any applicable special warranty required by this Contract, or by any 
specific provision of this Contract, any of the Work is found to be defective or not in accordance 
with this Contract, Contractor, after receipt of written notice from County, shall promptly correct 
such defective or nonconforming Work within the time specified by County, without cost to 
County. Nothing contained herein shall be construed to establish a period of limitation with 
respect to any other obligation that Contractor might have under this Contract, including, but not 
limited to, Article 24 hereof and any claim regarding latent defects. The Parties agree Contractor 
is not warranting materials provided by RWS. 

26.4. Pursuant to Section 558.005(1), Florida Statutes, the Parties agree to opt out of the 
requirements of Section 558.005, Florida Statutes. 

26.5. Failure to reject any defective Work or material shall not in any way prevent later 
rejection when such defect is discovered, nor shall such failure obligate County to final 
acceptance. 

ARTICLE 27. TAXES 

Contractor shall pay all applicable sales, consumer, use, and other taxes required by Applicable 
Law. Contractor is responsible for reviewing the pertinent state statutes involving state taxes and 
complying with all their requirements. 

ARTICLE 28. SUBCONTRACTS 

28.1. Each Subcontractor must possess certificates of competency and licenses required by 
Applicable Law. Contractor shall notify the Contract Administrator and Consultant of any change 
in Subcontractors. 

28.2. Contractor shall not employ any Subcontractor against whom County or Consultant may 
have a reasonable objection. Contractor shall not be required to employ any Subcontractor 
against whom Contractor has a reasonable objection. 
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28.3. Contractor shall be fully responsible for all acts and omissions of its Subcontractors, 
persons directly or indirectly employed by its Subcontractors, and persons for whose acts any of 
its Subcontractors may be liable to the same extent that Contractor is responsible for the acts 
and omissions of persons directly employed by it. Nothing in this Contract shall create any 
contractual relationship between any Subcontractor and County or any obligation on the part of 
County to pay or to see the payment of any monies due any Subcontractor. County or Consultant 
may furnish to any Subcontractor evidence of amounts paid to Contractor on account of specific 
Work performed. 

28.4. Contractor shall bind specifically every Subcontractor to the applicable terms and 
conditions of this Contract for the benefit of County. 

28.5. Contractor shall perform the Work with its own organization, amounting to not less 
than thirty percent (30%) of the Contract Price. 

ARTICLE 29. SEPARATE CONTRACTS 

29.1. County has the right to enter into contracts with other parties in connection with this 
Project. Contractor shall afford such other parties reasonable opportunity for the introduction 
and storage of their materials and the execution of their work, and shall properly connect and 
coordinate this Work with theirs. 

29.2. If any part of Contractor’s Work depends on proper execution or results on the work of 
any third parties, Contractor shall inspect and promptly report to Consultant any defects in such 
work that render it unsuitable for such proper execution and results of Contractor’s Work. 
Contractor’s failure to so inspect and report shall constitute an acceptance of the third party’s 
work as fit and proper for the performance of Contractor’s Work, except as to defects which may 
develop in the third parties’ work after the execution of Contractor’s Work. 

29.3. Contractor shall conduct its operations and take all reasonable steps to coordinate the 
prosecution of the Work so as to not interfere with or impact any other contractor on the site. 
Should such interference or impact occur, Contractor shall indemnify County from any liability to 
the affected contractor related to such interference or impact. 

29.4. To ensure the proper execution of subsequent Work, Contractor shall inspect the Work 
already in place and shall immediately report to Consultant any discrepancy between the 
executed Work and the requirements of this Contract. 

ARTICLE 30. USE OF COMPLETED PORTIONS 

30.1. County has the right at its sole option to take possession of and use any completed or 
partially completed portions of the Project (“Designated Area”). Such possession and use shall 
not be deemed an acceptance of any of the Work not completed in accordance with this Contract. 
If such possession and use increase the cost of or delays the Work, Contractor shall be entitled 
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to reasonable extra compensation or a reasonable extension of time, or both, as recommended 
by Consultant and approved by County. 

30.2. If County decides to take possession of any completed or partially completed portions of 
the Project, the following shall occur: 

30.2.1. County shall give notice to Contractor in writing at least thirty (30) days prior to 
County’s intended occupancy of a Designated Area. 

30.2.2. Contractor shall complete to the point of Substantial Completion the Designated 
Area and request inspection and issuance of a Certificate of Substantial Completion 
(007600-1) from Consultant. 

30.2.3. Upon Consultant’s issuance of a Certificate of Substantial Completion for the 
Designated Area, County will assume full responsibility for maintenance, utilities, 
subsequent damages of County and public, adjustment of insurance coverages, and start 
of warranty for the Designated Area. 

30.2.4. Contractor shall complete all items noted on the Certificate of Substantial 
Completion within the time specified by Consultant on the Certificate of Substantial 
Completion, and request final inspection and final acceptance of the portion of the Work 
occupied. Upon completion of final inspection and receipt of an application for final 
payment, Consultant shall issue a Final Certificate of Payment relative to the Designated 
Area. 

30.2.5. If County decides to occupy or use a portion or portions of the Work prior to 
Substantial Completion thereof, such occupancy or use shall not commence prior to a 
time mutually agreed upon by County and Contractor and to which the insurance 
company or companies providing the property insurance have consented by 
endorsement to the policy or policies. Insurance on the unoccupied or unused portion or 
portions shall not be canceled or lapsed on account of such partial occupancy or use. 
Consent of Contractor and of the insurance company or companies to such occupancy or 
use shall not be unreasonably withheld. 

ARTICLE 31. LANDS OF WORK 

31.1. County shall provide, as may be indicated in this Contract, the lands upon which the Work 
is to be performed, rights-of-way and easements for access thereto, and such other lands as are 
designated by County for the use of Contractor. 

31.2. Contractor shall obtain, at Contractor’s own expense and without liability to County, any 
additional rights to land and access thereto that may be required for temporary construction 
facilities, temporary easements, or for storage of Materials. Contractor shall furnish to County 
copies of written permission obtained by Contractor from the owners of such land. 
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ARTICLE 32. LEGAL RESTRICTIONS AND TRAFFIC PROVISIONS 

Contractor shall conform to and obey all Applicable Law with regard to labor, hours of work, and 
Contractor’s operations. Contractor shall conduct its operations so as not to close any 
thoroughfare, nor interfere in any way with traffic on railway, highways, or water, without the 
written consent of the proper authorities. 

ARTICLE 33. LOCATION AND DAMAGE TO EXISTING FACILITIES, EQUIPMENT, OR UTILITIES 

33.1. Utility lines in the Project area have been shown on the Plans. However, County does not 
represent or warrant that all lines are shown, or that the ones indicated are in their true location. 
Contractor must identify and locate all underground and overhead utility lines or equipment 
affecting or affected by the Project. Contractor will not be entitled to any additional 
compensation due to discrepancies between actual location of utilities and Plan location of 
utilities. 

33.2. Contractor shall notify each utility company with facilities in the Project site, at least thirty 
(30) days prior to the start of construction, to arrange for positive underground location, 
relocation, or support of its utility where that utility may be in conflict with or endangered by the 
Work. The cost of relocation of water mains or other utilities for the convenience of Contractor 
shall be paid by Contractor. All charges by utility companies for temporary support of its utilities 
shall be paid for by Contractor. All costs of permanent utility relocation to avoid conflict shall be 
the responsibility of the utility company involved. Contractor will not be entitled to any additional 
compensation from County for utility relocations or support activities, regardless of the reason 
for relocation or support activities. In the event that a utility relocation or support activity 
extends the completion of the Work and is caused by circumstances beyond the control of 
Contractor or its Subcontractors, suppliers, or vendors, Contractor will be entitled to additional 
Contract Time as non-compensable, excusable delay, and such event shall not give rise to a claim 
by Contractor for compensable excusable delay. 

33.3. Contractor shall schedule the Work in such a manner that the Work is not delayed by the 
utility providers relocating or supporting their utilities. Contractor shall coordinate its activities 
with any and all public and private utility providers occupying the right-of-way. 

33.4. Contractor shall protect all overhead, surface, or underground structures and utilities 
from damage or displacement. Contractor will promptly and completely repair all damage to such 
structures within a reasonable time. All damaged utilities must be replaced or fully repaired to 
the satisfaction of the utility owner. All repairs are to be inspected by the utility owner prior to 
backfilling. County reserves the right to remedy such damage by making such repairs or causing 
such repairs to be made at the expense of Contractor. County’s expense in causing such repairs 
shall be deducted from Contractor’s next Application for Payment. 
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ARTICLE 34. VALUE ENGINEERING 

Contractor may request substitution of Materials, articles, pieces of equipment, or any changes 
that reduce the Contract Price by making such request to Consultant in writing. Consultant will 
be the sole judge of the acceptability of any proposed substitute, and no substitute will be 
ordered, installed, used, or initiated without Consultant’s prior written acceptance by a Change 
Order or an approved shop drawing. In no event will any substitution accepted by Consultant 
result in an increase in the Contract Price or Contract Time. By making a request for substitution, 
Contractor agrees to pay directly to Consultant all Consultant’s fees and charges related to 
Consultant’s review of the request for substitution, regardless of whether the request for 
substitution is accepted by Consultant. Any substitution submitted by Contractor must meet the 
form, fit, function, and life cycle criteria of the item proposed to be replaced, and there must be 
a reduction in Contract Price including Consultant review fees and charges. Unless otherwise 
indicated in the relevant Change Order, if a substitution is approved, the net dollar savings shall 
be shared equally between Contractor and County and processed as a deductive Change Order. 
County may require Contractor to furnish, at Contractor’s expense, a special performance 
guarantee or other surety with respect to any substitute approved after award of this Contract. 

ARTICLE 35. PAYMENT BY COUNTY FOR TESTS 

Except when otherwise specified in the Contract Documents, the expense of all tests shall be 
borne by County and be performed by a testing firm selected by County. Contractor is responsible 
for reimbursement to County the costs of any required test in which the tested Work fails. For 
road construction projects, the procedure for making tests required by County will be in 
conformance with the most recent edition of the State of Florida, Department of Transportation 
Standard Specifications for Road and Bridge Construction. 

ARTICLE 36. CHANGE IN THE WORK OR TERMS OF CONTRACT 

36.1. Without invalidating this Contract and without notice to any surety, County has the right 
to make such increases, decreases, or other changes in the character or quantity of the Work as 
may be considered necessary or desirable by County to fully and acceptably complete the 
proposed Work in a satisfactory manner. Any extra or additional Work within the scope of this 
Project must be accomplished by means of appropriate Field Orders and Supplemental 
Instructions or Change Orders. 

36.2. Any changes to the terms of this Contract must be contained in a written document, 
executed by the Parties hereto, with the same formality and of equal dignity as this Contract prior 
to the initiation of any Work described in such change. This section shall not prohibit the issuance 
of Change Orders executed only by County, as provided in this Contract. 
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ARTICLE 37. FIELD ORDERS AND SUPPLEMENTAL INSTRUCTIONS 

37.1. The Contract Administrator, through Consultant, shall have the right to approve and issue 
Field Orders setting forth written interpretations of the intent of this Contract and ordering minor 
changes in the Work. Field Orders may not change the Contract Price or the Contract Time. 

37.2. Consultant shall have the right to approve and issue Supplemental Instructions setting 
forth written orders, instructions, or interpretations concerning the Contract Documents or 
performance of the Work. Supplemental Instructions may not change the Contract Price or the 
Contract Time. 

ARTICLE 38. CHANGE ORDERS 

38.1. Changes in the quantity or character of the Work within the scope of the Project that 
cannot be accomplished by means of Field Orders or Supplemental Instructions, including all 
changes resulting in changes to the Contract Price or the Contract Time, shall be authorized only 
by Change Orders approved in advance and issued in accordance with the provisions of the 
Broward County Procurement Code, as amended. 

38.2. If County receives from Contractor a Change Order proposal for construction services 
requested in writing by County, and the Change Order proposal conforms to all statutory 
requirements and all requirements set forth by this Contract, County shall approve or deny the 
Change Order proposal and send written notice of that decision to Contractor within 35 days 
after receipt of such Change Order proposal. If County denies a Change Order proposal due to 
deficiencies in the Change Order proposal, County shall identify the Change Order proposal’s 
deficiencies and identify the actions necessary to remedy those deficiencies. In addition to any 
other bases to not issue a Change Order provided for by this Contract, County may deny a Change 
Order proposal if and to the extent the Contract Administrator determines procuring the 
additional or changed work is not in the best interests of the County. 

38.3. Contractor shall not start work on any changes requiring an increase in the Contract Price 
or the Contract Time until a Change Order setting forth the adjustments is approved by County. 
Upon receipt of a Change Order, Contractor shall promptly proceed with the Work set forth in 
the Change Order. 

38.4. If satisfactory adjustment cannot be reached for any item requiring a change in the 
Contract Price or Contract Time, and a Change Order has not already been issued, County may, 
at its sole option, terminate this Contract as it applies to the items in question and make such 
arrangements as County deems necessary to complete the work associated with the disputed 
item, submit the matter in dispute to Consultant as set forth in Article 12, or issue a Change Order 
unilaterally in accordance with Section 38.5. 

38.5. Under circumstances determined necessary by County, Change Orders may be issued 
unilaterally by County. During the pendency of the dispute, and upon receipt of a Change Order 
from County, Contractor shall promptly proceed with the change in the Work involved and advise 
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Consultant and Contract Administrator in writing within seven (7) days after receipt of the 
Change Order of Contractor’s agreement or disagreement with the method, if any, provided in 
the Change Order for determining the proposed adjustment in the Contract Price or Contract 
Time. 

38.6. On approval of any Contract change increasing the Contract Price, Contractor shall 
promptly ensure that the performance bond and payment bond are increased so that each 
reflects the total Contract Price as increased. Contractor will promptly provide County such 
updated bonds. 

ARTICLE 39. VALUE OF CHANGE ORDER WORK 

39.1. The value of any Work covered by a Change Order or of any claim for an increase or 
decrease in the Contract Price shall be determined in one of the following ways: 

39.1.1. If the Work involved is covered by unit prices contained in this Contract, by 
application of unit prices to the quantities of items involved, subject to the provisions of 
Section 39.7. 

39.1.2. By mutual acceptance of a lump sum, which sum Contractor and County 
acknowledge contains a component for overhead and profit, subject to the provisions of 
Section 39.8. 

39.1.3. On the basis of the “Cost of Work,” determined as provided in Sections 39.2 and 
39.3, plus a Contractor’s fee for overhead and profit as determined in Section 39.4. 

39.2. The term “Cost of Work” means the sum of all direct costs necessarily incurred and paid 
by Contractor (or, if applicable, Subcontractor) in the proper performance of the Work described 
in the Change Order. Except as otherwise may be agreed to in writing by County, such costs shall 
be in amounts no higher than those prevailing in the locality of the Project; shall include only the 
following items; and shall not include any of the costs itemized in Section 39.3. 

39.2.1. Payroll costs for employees in the direct employ of Contractor in the performance 
of the Work described in the Change Order under schedules of job classifications agreed 
upon by County and Contractor. Payroll costs for employees not employed full time on 
the Work covered by the Change Order shall be apportioned on the basis of their time 
spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages 
plus the cost of fringe benefits, which shall include social security contributions, 
unemployment, excise and payroll taxes, workers’ compensation, health and retirement 
benefits, bonuses, sick leave, vacation and holiday pay application thereto. Such 
employees shall include superintendents and foremen at the site. The expenses of 
performing the Work after regular working hours, on Sunday or legal holidays, shall be 
included in the above to the extent authorized in advance by County. 
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39.2.2. Cost of all Materials and equipment furnished and incorporated in the Work, 
including costs of transportation and storage thereof, and manufacturers’ field services 
required in connection therewith. All cash discounts shall accrue to Contractor unless 
County deposits funds with Contractor to make payments, in which case the cash 
discounts shall accrue to County. All trade discounts, rebates and refunds, and all returns 
from sale of surplus Materials and equipment shall accrue to County, and Contractor shall 
make provisions so that they may be obtained. Rentals of all construction equipment and 
machinery, and the parts thereof, whether rented by Contractor, in accordance with 
written rental agreements approved by County with the advice of Consultant, and the 
costs of transportation, loading, unloading, installation, dismantling and removal thereof, 
all in accordance with the terms of said agreements. County will not be responsible for 
the cost of the rental of any such equipment, machinery, or parts when the use thereof 
is no longer necessary for the Work. 

39.2.3. If required by County, Contractor shall obtain competitive bids from 
Subcontractors acceptable to Contractor, and shall deliver such bids to County who will 
then determine, with the advice of Consultant, which bids will be accepted. If the 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of Work 
plus a fee, the Subcontractor’s Cost of Work shall be determined in the same manner as 
Contractor’s Cost of Work. All Subcontractors shall be subject to the other provisions of 
this Contract insofar as applicable. 

39.2.4. Cost of special consultants, including, but not limited to, engineers, architects, 
testing laboratories, and surveyors employed for services specifically related to the 
performance of the work described in the Change Order. 

39.2.5. Supplemental costs including the following: 

39.2.5.1. All Materials, supplies, equipment, machinery, appliances, office and 
temporary facilities, including transportation and maintenance thereof, at the site 
and hand tools not owned by the workers used in the performance of the Work, 
less market value of such items used but not consumed, and which items remain 
the property of Contractor. 

39.2.5.2. Sales, use, or similar taxes related to the Work, imposed by any 
governmental authority, for which Contractor is liable. 

39.2.5.3. The cost of utilities, fuel, and sanitary facilities at the site. 

39.2.5.4. Cost of premiums for additional bonds and insurance required because 
of changes in the Work. 

39.3. The term “Cost of Work” shall not include any of the following: 
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39.3.1. Payroll costs and other compensation of Contractor’s officers, executives, 
principals (of partnership and sole proprietorships), general managers, engineers, 
architects, estimators, schedulers, lawyers, auditors, accountants, purchasing and 
contracting agents, expediters, timekeepers, clerks and other personnel employed by 
Contractor whether at the site or in its principal or a branch office, for general 
administration of the Work that are not specifically included in the agreed-upon schedule 
of job classifications referred to in subsection 39.2.1, all of which payroll costs and other 
compensation are to be considered administrative costs covered by Contractor’s fee. 

39.3.2. Expenses of Contractor’s principal and branch offices other than Contractor’s field 
office at the Project site. 

39.3.3. Any part of Contractor’s capital expenses, including but not limited to interest on 
Contractor’s capital employed for the Work as well as charges against Contractor for 
delinquent payments. 

39.3.4. Cost of premiums for all bonds and for all insurance, whether Contractor is 
required by this Contract to purchase and maintain the same, except for additional bonds 
and insurance required because of changes in the Work. 

39.3.5. Costs due to the negligence or neglect of Contractor, any Subcontractors, or 
anyone directly or indirectly employed by any of them or for whose acts any of them may 
be liable, including but not limited to, the correction of defective Work, disposal of 
Materials or equipment wrongly supplied, and repairing or remedying any damage to 
property. 

39.3.6. Other overhead or general expense costs of any kind. 

39.4. Contractor’s fee for overhead and profit shall be determined as follows: 

39.4.1. A mutually acceptable fixed fee, or if no fixed fee can be agreed upon, then; 

39.4.2. A fee based on the following percentages of the various portions of the cost of the 
Work: 

39.4.2.1. For costs incurred under subsections 39.2.1 and 39.2.2, Contractor’s 
fee shall not exceed ten percent (10%). 

39.4.2.2. For costs incurred under subsection 39.2.3, Contractor’s fee shall not 
exceed seven and one-half percent (7.5%); and if a subcontract is on the basis of 
cost of the work plus a fee, the maximum allowable to the Subcontractor as a fee 
for overhead and profit shall not exceed ten percent (10%); and 

39.4.2.3. No fee shall be payable on the basis of costs itemized under 
subsections 39.2.4 and 39.2.5 (except subsection 39.2.5.3) and Section 39.3. 
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39.5. The amount of credit to County for any change that results in a net decrease in cost will 
be the amount of the actual net decrease. When both additions and credits are involved in any 
one change, the combined overhead and profit shall be figured on the basis of the net increase, 
if any. Contractor shall not be entitled to claim lost profits for any Work not performed. 

39.6. Whenever the cost of any Work is to be determined pursuant to Sections 39.1.3, 39.2, 
and 39.3, Contractor will submit in a form acceptable to Consultant an itemized cost breakdown 
together with the supporting data. 

39.7. If the quantity of any item of the Work covered by a unit price is increased or decreased 
by more than twenty percent (20%) from the quantity of such Work indicated in this Contract, an 
appropriate Change Order shall be issued to adjust the unit price, if warranted. 

39.8. Whenever a change in the Work is to be based on mutual acceptance of a lump sum, 
whether the amount is an addition, credit, or no change-in-cost, Contractor shall submit an initial 
cost estimate acceptable to Consultant and Contract Administrator. 

39.8.1. Such cost estimate shall include a breakdown listing the quantities and unit prices 
for Materials, labor, equipment, and other items of cost. 

39.8.2. Whenever a change involves Contractor and one or more Subcontractors and the 
change is an increase in the Contract Price, overhead and profit percentage for Contractor 
and each Subcontractor shall be itemized separately. 

39.9. Each Change Order must state within the body of the Change Order whether it is based 
upon unit price, negotiated lump sum, or “Cost of Work.” 

ARTICLE 40. NOTIFICATION AND CLAIM FOR CHANGE OF 
CONTRACT TIME OR CONTRACT PRICE 

40.1. Any claim for a change in the Contract Time or Contract Price shall be made by written 
notice by Contractor to the Contract Administrator and to Consultant within five (5) days after 
the commencement of the event giving rise to the claim or Contractor’s knowledge of the claim, 
and the notice shall state the specific date the event commenced, the date Contractor became 
aware of the event, and the general nature and cause of the claim. Thereafter, within twenty (20) 
days after the termination of the event giving rise to the claim or Contractor’s knowledge of the 
claim, Contractor shall submit written notice of the extent of the claim with supporting 
information and documentation to the Contract Administrator and Consultant (hereinafter 
“Claim Notice”). Termination of the event giving rise to the claim shall mean the earlier of the 
date that the event ends (e.g., weather event) or the date that Contractor has the necessary 
information, direction, or solution to allow the Contractor to proceed with the Work. The Claim 
Notice shall include Contractor’s written notarized certification that the adjustment claimed is 
the entire adjustment to which Contractor has reason to believe it is entitled as a result of the 
occurrence of the event giving rise to the claim. The Claim Notice shall also identify the date 
Contractor first provided written notice of the event to the Contract Administrator and 
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Consultant. If the Contract Administrator and Contractor cannot resolve a claim for changes in 
the Contract Time or Contract Price within twenty (20) days after receipt of the Claim Notice by 
the Contract Administrator and Consultant, then Contractor shall submit the claim to Consultant 
within five (5) days after the date of impasse in accordance with Article 12 hereof. IT IS 
EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE 
CONTRACT TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT 
ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION. 

40.2. The Contract Time will be extended in an amount equal to time lost on critical Work items 
due to delays beyond the control of and through no fault or negligence of Contractor if a claim 
for an extension is made in accordance with Section 40.1. Such delays shall include, but not be 
limited to, acts, omissions, or neglect by any separate contractor employed by County, fires, 
floods, labor disputes, epidemics, abnormal weather conditions, or acts of God. 

ARTICLE 41. NO DAMAGES FOR DELAY 

No claim for damages or any claim, other than for an extension of time, shall be made or asserted 
against County by reason of any delays except as provided herein. Contractor shall not be entitled 
to an increase in the Contract Price or payment or compensation of any kind from County for 
direct, indirect, consequential, impact or other costs, expenses or damages, including but not 
limited to costs of acceleration or inefficiency, arising from delay, disruption, interference or 
hindrance from any cause whatsoever, whether such delay, disruption, interference or hindrance 
be reasonable or unreasonable, foreseeable or unforeseeable, or avoidable or unavoidable. 
Contractor shall be entitled only to extensions of the Contract Time as the sole and exclusive 
remedy for such resulting delay, in accordance with and to the extent specifically provided above; 
provided, however, that this provision shall not preclude recovery of damages by Contractor for 
actual delays due solely to fraud, bad faith, or active interference on the part of County or its 
Consultant. 

ARTICLE 42. EXCUSABLE DELAY; COMPENSABLE; NON-COMPENSABLE 

42.1. Excusable Delay. Delay that extends the completion of the Work and that is caused by 
circumstances beyond the control of Contractor or its Subcontractors, suppliers, or vendors are 
Excusable Delay. Contractor is entitled to a time extension of the Contract Time for each day the 
Work is delayed due to Excusable Delay. Contractor shall document its claim for any time 
extension as provided in Article 40 hereof. Failure of Contractor to comply with Article 40 hereof 
as to any particular event of delay shall be deemed conclusively to constitute a waiver, 
abandonment, or relinquishment of any and all claims resulting from that particular event of 
delay. Excusable Delay may be compensable or non-compensable, as provided below. 

42.1.1. Compensable Excusable Delay. Excusable Delay is compensable when (a) the delay 
extends the Contract Time; (b) is caused by circumstances beyond the control of 
Contractor or its Subcontractors, suppliers, or vendors; and (c) is caused solely by fraud, 
bad faith, or active interference on the part of County or its agents. In no event shall 
Contractor be compensated for interim delays that do not extend the Contract Time. 
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Contractor shall be entitled to direct and indirect costs for Compensable Excusable Delay. 
Direct costs recoverable by Contractor shall be limited to the actual additional costs 
allowed pursuant to Article 39 hereof. 

County and Contractor recognize and agree that the amount of Contractor’s precise 
actual indirect costs for delay in the performance and completion of the Work is 
impossible to determine as of the date of execution of this Contract, and that proof of the 
precise amount will be difficult. Therefore, indirect costs recoverable by Contractor shall 
be liquidated on a daily basis for each day the Contract Time is delayed due to a 
Compensable Excusable Delay. These liquidated indirect costs shall be paid to 
compensate Contractor for all indirect costs caused by a Compensable Excusable Delay, 
and shall include, but not be limited to, lost profits, all profit on indirect costs, home office 
overhead, acceleration, loss of earnings, loss of productivity, loss of bonding capacity, loss 
of opportunity and all other indirect costs incurred by Contractor. The amount of 
liquidated indirect costs recoverable shall be established with each Work Order for each 
day this Contract is delayed due to a Compensable Excusable Delay. 

42.1.2. Non-Compensable Excusable Delay. When Excusable Delay is (a) caused by 
circumstances beyond the control of Contractor, its Subcontractors, suppliers, and 
vendors; (b) caused by circumstances beyond the control of County or Consultant; or (c) 
caused jointly or concurrently by Contractor or its Subcontractors, suppliers, or vendors 
and by County or Consultant, then Contractor shall be entitled only to a time extension 
and no further compensation for the delay. 

ARTICLE 43. SUBSTANTIAL COMPLETION 

43.1. When Contractor determines in good faith that the Work, or a portion thereof designated 
by County pursuant to Article 30 hereof, has reached Substantial Completion, Contractor shall so 
notify the Contract Administrator and Consultant in writing. Consultant and the Contract 
Administrator shall then promptly coordinate with RWS and inspect the Work. When RWS and/or 
Consultant, on the basis of such an inspection, determines that the Work or designated portion 
thereof is substantially complete, it will then prepare a Certificate of Substantial Completion 
(Form 007600-1, available at 
https://www.broward.org/Purchasing/Pages/StandardTerms.aspx). The Contract Administrator 
shall affix its determination to the Certificate of Substantial Completion, which shall establish the 
date of Substantial Completion. The Certificate of Substantial Completion shall state the 
responsibilities of County and Contractor for security, maintenance, heat, utilities, damage to the 
Work, and insurance. 

43.2. The provision indicated below applies based upon the estimated cost of the Project (only 
the checked provision applies): 

43.2.1. Less than $10,000,000: Consultant and the Contract Administrator shall 
develop, and Contractor shall review, the Punch List within thirty (30) calendar days after 
the issuance of the Certificate of Substantial Completion. 

Contract# PNC2130407Q1 BCF #170 Page 52 

Exhibit 2 
Page 55 of 84

https://www.broward.org/Purchasing/Pages/StandardTerms.aspx


IDI 

D 

D 

D 

D 

DI 

IDI 
IDI 

I I 

43.2.2. Equal to or greater than $10,000,000: Consultant and the Contract 
Administrator shall develop, and Contractor shall review, the Punch List within forty-five 
(45) calendar days after the issuance of the Certificate of Substantial Completion. 

43.3. The Punch List shall describe all Work yet to be completed by Contractor, including the 
estimated cost to complete each item of Work on the Punch List, to satisfy the requirements of 
this Contract for Final Completion and to make the Work satisfactory and acceptable. The Punch 
List shall be provided to Contractor within five (5) days after final development and review. If the 
final Punch List is not provided within the stated five (5) days, the Contract Time for completion 
shall be extended by the number of days exceeding the five (5) days. The failure to include any 
items of corrective Work or remaining Work on such Punch List does not alter the responsibility 
of Contractor to complete all Work in accordance with this Contract. Warranties required by this 
Contract shall commence on the date of Substantial Completion of the Work or designated 
portion thereof unless otherwise provided in the Certificate of Substantial Completion. The 
Certificate of Substantial Completion shall be submitted to the Contract Administrator and 
Contractor for their written acceptance of the responsibilities assigned to them in the Certificate 
of Substantial Completion. Nothing herein precludes County from including the Punch List on the 
Certificate of Substantial Completion at the time of issuing the Certificate of Substantial 
Completion. 

43.4. The process for developing the estimated cost of each item of Work on the Punch List 
shall use the following methodology or methodologies (select all that apply): 

Direct costs 

Prorated value of outstanding Work based on Contractor’s original Schedule 
of Values 

Unit prices provided in the bid 

Labor costs per hour 

Per square foot of site area 

Per assembly 

Historical and current prices for similar work 

Industry cost database(s) 

Other: __________________________. 
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ARTICLE 44. NO INTEREST 

44.1. Unless prohibited by Applicable Law, County shall not be liable to pay any interest to 
Contractor for any reason, whether as prejudgment interest or for any other purpose, and 
Contractor waives, rejects, disclaims and surrenders any and all entitlement to interest in 
connection with a dispute or claim arising from, related to, or in connection with this Contract. 

44.2. If the preceding section is inapplicable or is determined to be invalid or unenforceable by 
a court of competent jurisdiction, the annual rate of interest payable by County under this 
Contract, whether as prejudgment interest or for any other purpose, shall be, to the full extent 
permissible under Applicable Law, one quarter of one percent (0.25%) simple interest 
(uncompounded). 

ARTICLE 45. SHOP DRAWINGS 

NOT APPLICABLE 

ARTICLE 46. FIELD LAYOUT OF THE WORK AND RECORD DRAWINGS 

46.1. The entire responsibility for establishing and maintaining line and grade in the field lies 
with Contractor. Contractor shall maintain an accurate and precise record of the location and 
elevation of all pipelines, conduits, structures, maintenance access structures, handholes, fittings 
and the like, and shall prepare record or “as-built” drawings of the same, which must be sealed 
by a Professional Surveyor. Contractor shall deliver these records in good order to Consultant as 
the Work is completed. The cost of all such field layout and recording work is included in the bid 
prices for the appropriate items. All record drawings shall be made on reproducible paper and 
shall be delivered to Consultant prior to, and as a condition of, final payment. 

46.2. Contractor shall maintain in a safe place at the Project site one record copy of all 
Drawings, Plans, Specifications, Addenda, written amendments, Change Orders, Field Orders and 
written interpretations and clarifications in good order and annotated to show all changes made 
during construction. These record documents together with all approved samples and a 
counterpart of all approved shop drawings shall be available at all times to Consultant for 
reference. Upon Final Completion of the Project and prior to Final Payment, these record 
documents, samples, and shop drawings shall be delivered to the Contract Administrator. 

46.3. Prior to, and as a condition precedent to Final Payment, Contractor shall submit to County 
Contractor’s record drawings or as-built drawings acceptable to Consultant. 

ARTICLE 47. SAFETY AND PROTECTION 

47.1. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Project. Contractor shall take all necessary 
precautions for the safety of, and shall provide the necessary protection to prevent damage, 
injury, or loss to: 
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47.1.1. All employees on the work site and other persons who may be affected thereby; 

47.1.2. All the Work and all Materials or equipment to be incorporated therein, whether 
in storage on or off the Project site; and 

47.1.3. Other property at the Project site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures, and utilities not designated for removal, 
relocation, or replacement in the course of construction. 

47.2. Contractor shall comply with all Applicable Law of any public body having jurisdiction for 
the safety of persons or property or to protect person or property from damage, injury, or loss, 
and Contractor shall erect and maintain all necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and utilities when performance of the Work 
may affect them. All damage, injury, or loss to any property referred to in subsections 47.1.2 and 
47.1.3 above, caused directly or indirectly, in whole or in part, by Contractor, any Subcontractor 
or anyone directly or indirectly employed by any of them or anyone for whose acts any of them 
may be liable, shall be repaired or remedied by Contractor. Contractor’s duties and 
responsibilities for the safety and protection of the Work shall continue until such time as all the 
Work is completed and Consultant has issued a notice to County and Contractor that the Work is 
acceptable except as otherwise provided in Article 30. 

47.3. Contractor shall designate a responsible member of its organization at the Project site 
whose duty shall be the prevention of accidents. This person shall be Contractor’s superintendent 
unless otherwise designated in writing by Contractor to County. 

ARTICLE 48. FINAL BILL OF MATERIALS 

Contractor shall be required to submit to County and Consultant a final bill of Materials with unit 
costs for each bid item for supply of Materials installed. This shall be an itemized list of all 
Materials with a unit cost for each Material, and the total cost shall be determined on the basis 
of the unit costs established for each Contract item. 

ARTICLE 49. PROJECT SIGN 

Any requirements for a project sign shall be as set forth within the Technical Specifications 
section. 

ARTICLE 50. CLEANING UP; COUNTY’S RIGHT TO CLEAN UP 

Contractor shall at all times keep the premises free from accumulation of waste materials or 
rubbish caused by its operations. At the completion of the Project, Contractor shall remove all its 
waste materials and rubbish from and about the Project as well as its tools, construction 
equipment, machinery and surplus Materials. If Contractor fails to clean up during the 
performance of the Work or at the completion of the Work, County may do so and the cost 
thereof shall be charged to Contractor. If a dispute arises between Contractor and separate 
contractors of County as to their responsibility for cleaning up, County may clean up and charge 
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the cost thereof to the contractors responsible as Consultant shall determine to be appropriate 
and equitable. 

ARTICLE 51. HURRICANE PRECAUTIONS 

51.1. During such periods of time as are designated by the National Weather Services as being 
a hurricane watch or warning, Contractor, at no cost to County, shall take all precautions 
necessary and legally required, including pursuant to Section 489.1132, Florida Statutes, to 
secure the Project site from any damage that may be caused by all threatened storm events, 
regardless of whether County or Consultant has given notice of same. 

51.2. Compliance with any specific hurricane watch or warning precautions will not constitute 
additional work. 

51.3. Suspension of the Work caused by a threatened or actual storm event, regardless of 
whether County has directed such suspension, will entitle Contractor to additional Contract Time 
as non-compensable, excusable delay, and shall not give rise to a claim for compensable delay. 

51.4. When a tower crane or mobile crane is located on the Project site, Contractor shall 
prepare, and maintain at the Project site for inspection, a hurricane preparedness plan. 

ARTICLE 52. REMOVAL OF EQUIPMENT 

In case of termination of this Contract before completion for any cause whatsoever, Contractor, 
if notified to do so by County, shall promptly remove any part or all of Contractor’s equipment 
and supplies from the property of County, failing which County shall have the right to remove 
such equipment and supplies at the expense of Contractor. 

ARTICLE 53. DOMESTIC PARTNERSHIP REQUIREMENT 

NOT APPLICABLE 

ARTICLE 54. EQUAL EMPLOYMENT OPPORTUNITY 

Contractor and Subcontractors shall not discriminate on the basis of race, color, sex, religion, 
national origin, disability, age, marital status, political affiliation, pregnancy, or any other basis 
prohibited by Applicable Law in the performance of this Contract, except that any project assisted 
by U.S. Department of Transportation funds shall comply with the nondiscrimination 
requirements in 49 C.F.R. Parts 23 and 26. Contractor shall include the foregoing or similar 
language in its contracts with any Subcontractors. 

ARTICLE 55. PUBLIC RECORDS 

Notwithstanding any other provision in this Contract, any action taken by County in compliance 
with, or in a good faith attempt to comply with, the requirements of Chapter 119, Florida 
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Statutes, shall not constitute a breach of this Contract. If Contractor is acting on behalf of County 
as provided in Section 119.0701, Florida Statutes, Contractor shall: 

55.1. Keep and maintain public records required by County to perform the services 
under this Contract; 

55.2. Upon request from County, provide County with a copy of the requested records 
or allow the records to be inspected or copied within a reasonable time and at a cost that 
does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided 
by Applicable Law; 

55.3. Ensure that public records that are exempt or confidential and exempt from public 
record requirements are not disclosed except as authorized by Applicable Law for the 
duration of this Contract and after completion or termination of this Contract if the 
records are not transferred to County; and 

55.4. Upon completion or termination of this Contract, transfer to County, at no cost, 
all public records in possession of Contractor or keep and maintain public records 
required by County to perform the services. If Contractor transfers the records to County, 
Contractor shall destroy any duplicate public records that are exempt or confidential and 
exempt. If Contractor keeps and maintains public records, Contractor shall meet all 
requirements of Applicable Law for retaining public records. All records stored 
electronically must be provided to County upon request in a format that is compatible 
with the information technology systems of County. 

The failure of Contractor to comply with the provisions of this article shall constitute a material 
breach of this Contract entitling County to exercise any remedy provided in this Contract or under 
Applicable Law, all of such remedies being cumulative. 

If Contractor receives a request for public records regarding this Contract or the Work, Contractor 
must immediately notify the Contract Administrator in writing and provide all requested records 
to County to enable County to timely respond to the public records request. County will respond 
to all such public records requests. 

Contractor must separately submit and conspicuously label as “RESTRICTED MATERIAL – DO NOT 
PRODUCE” any material (a) that Contractor contends constitutes or contains its trade secrets 
under Chapter 688, Florida Statutes, or (b) for which Contractor asserts a right to withhold from 
public disclosure as confidential or otherwise exempt from production under Florida public 
records laws (including Chapter 119, Florida Statutes) (collectively, “Restricted Material”). In 
addition, Contractor must, simultaneous with the submission of any Restricted Material, provide 
a sworn declaration or affidavit in a form acceptable to County from a person with personal 
knowledge attesting that the Restricted Material constitutes trade secrets or is otherwise exempt 
or confidential under Florida public records laws, including citing the applicable Florida statute 
and specifying the factual basis for each such claim. Upon request by County, Contractor must 
promptly identify the specific applicable statutory section that protects any particular document. 
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If a third party submits a request to County for records designated by Contractor as Restricted 
Material, County shall refrain from disclosing such material unless otherwise ordered by a court 
of competent jurisdiction, authorized in writing by Contractor, or the claimed exemption is 
waived. Any failure by Contractor to strictly comply with the requirements of this section shall 
constitute Contractor’s waiver of County’s obligation to treat the records as Restricted Material. 
Contractor must indemnify and hold harmless County and its employees and agents from any 
and all claims, causes of action, losses, fines, penalties, damages, judgments, and liabilities of any 
kind, including attorneys’ fees, litigation expenses, and court costs, relating to nondisclosure of 
Restricted Material in response to a third-party request. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF FLORIDA 
STATUTES CHAPTER 119 TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT (954)359-2581, JCHAMBERS@BROWARD.ORG 320 TERMINAL DRIVE, 
SUITE 200, FORT LAUDERDALE, FL 33315. 

(The remainder of this page is intentionally left blank.) 
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SUPPLEMENTAL GENERAL CONDITIONS 

The following deviations are incorporated herein and made a part of this Contract, revising the 
respective article and section as noted below. 

Coding: Words in strikethrough type are deletions from existing text. Words in underlined text 
are additions to existing text. 

Section 3.3 of the Contract is amended as follows: 

Within thirty-five (35) days after the Project Initiation Date set forth in the applicable 
Notice to Proceed or Work Order, a conference attended by Contractor, Consultant, and others, 
as appropriate, will be held to finalize the schedules submitted in accordance with Section 3.1. 
Within forty-five (45) days after the Project Initiation Date set forth in the applicable Notice to 
Proceed or Work Order, Contractor shall revise the original schedule submittal to address all 
review comments from the progress schedule review conference and resubmit a revised progress 
schedule to Consultant for review. Consultant’s acceptance of the finalized progress schedule 
shall only be with respect to the orderly progression of the Work to completion within the 
Contract Time, but such acceptance shall not constitute acceptance by County or Consultant of 
the means or methods of construction or of the sequencing or scheduling of the Work. Such 
acceptance will not impose on Consultant or County responsibility for the progress or scheduling 
of the Work, or otherwise relieve Contractor from full responsibility therefor. The finalized 
schedule of shop drawing submissions must be acceptable to Consultant as providing a workable 
arrangement for processing such submissions. The finalized schedule of values must be 
acceptable to Consultant as to form and substance. 

Section 4.1 of the Contract is deleted and replaced with: 

Within ten (10) days after being notified of the award, Contractor shall furnish a 
completed Performance Bond (Form 007500-1) and a completed Payment Bond (Form 007500-
2) (both available at https://www.broward.org/Purchasing/Pages/StandardTerms.aspx). Each 
bond shall be in the amount of fifty percent (50%) of a one year value of the Contract Price 
guaranteeing to County the completion and performance of the Work covered in such Contract 
as well as full payment of all suppliers, laborers, and Subcontractors employed pursuant to this 
Project. Each bond shall be with a surety company that is qualified pursuant to Article 5. 
Contractor must ensure that at all times the amount of the bonds is no less than the total of (a) 
all open work orders, and (b) the total value of work performed within the immediately preceding 
one-year period. Within 10 calendar days after any event or occurrence that increases the 
required bond amount, the Contractor must furnish an additional bond or rider in compliance 
with the requirements of this section to meet the increased bond requirements. 

Section 7.6.8 of the Contract is deleted and replaced with: 
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Property Insurance, Builder’s Risk, or Installation Floater. Such insurance shall be in force 
and evidenced to County as a condition precedent to the Notice to Proceed or Work Order for 
construction. Coverage shall be “All Risks,” in the amount of One million ($1,000,000.00) dollars, 
with a deductible not to exceed $50,000 for each claim for all perils except wind and flood. For 
the perils of wind and flood, Contractor shall maintain a deductible that is commercially feasible 
but that does not exceed five percent (5%) of the “values at risk at the time of loss” unless 
otherwise approved by County. 

Section 26.3 of the Contract is amended as follows: 

If, within one (1) year after Substantial Completion or such longer period of time as may 
be prescribed by the terms of any applicable special warranty required by this Contract, or by any 
specific provision of this Contract, any of the Work is found to be defective or not in accordance 
with this Contract, Contractor, after receipt of written notice from County, shall promptly correct 
such defective or nonconforming Work within the time specified by County, without cost to 
County. Nothing contained herein shall be construed to establish a period of limitation with 
respect to any other obligation that Contractor might have under this Contract, including, but not 
limited to, Article 24 hereof and any claim regarding latent defects. The Parties agree Contractor 
is not warranting materials provided by RWS. 

Article 19 – Explosives - Not Applicable and deleted in its entirety. 

Section 42.1.1 of the Contract is amended as follows: 

The amount of liquidated indirect costs recoverable shall be $_______________ per day 
shall be established with each Work Order for each day this Contract is delayed due to a 
Compensable Excusable Delay. 

Section 43.1 of the Contract is deleted and replaced with: 

When Contractor determines in good faith that the Work, or a portion thereof designated 
by County pursuant to Article 30 hereof, has reached Substantial Completion, Contractor shall so 
notify the Contract Administrator and Consultant in writing. Consultant and the Contract 
Administrator shall then promptly coordinate with RWS and inspect the Work. When RWS and/or 
Consultant, on the basis of such an inspection, determines that the Work or designated portion 
thereof is substantially complete, it will then prepare a Certificate of Substantial Completion 
(Form 007600-1, available at 
https://www.broward.org/Purchasing/Pages/StandardTerms.aspx). The Contract Administrator 
shall affix its determination to the Certificate of Substantial Completion, which shall establish the 
date of Substantial Completion. The Certificate of Substantial Completion shall state the 
responsibilities of County and Contractor for security, maintenance, heat, utilities, damage to the 
Work, and insurance. 
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Article 45 Shop Drawings – Not Applicable and deleted in its entirety. 

Article 53 Domestic Partnership - Not Applicable and deleted in its entirety. 

(The remainder of this page is intentionally left blank.) 
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SUPPLEMENTAL WAGE REQUIREMENTS 

NOT APPLICABLE 
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EXHIBIT A – SCOPE OF WORK 
 

The Scope of Work for this project includes but is not limited to all labor, materials, equipment, 
and supervision necessary to perform maintenance and repair work on the Engineered Material 
Arresting System (EMAS) beds located at Fort Lauderdale-Hollywood International Airport (FLL) 
as indicated further below.  The scope includes, but is not limited to, the following tasks: 

1. Replacement of EMAS Blocks and/or Deflector Shields 

• Remove and dispose of damaged or deteriorated EMAS blocks and/or deflector shields 
in accordance with manufacturer guidelines. 

• Install new EMAS blocks and/or deflector shields to restore full arrestor bed functionality 
and structural integrity. 

2. Sealing of EMAS Joints 

• Inspect and identify all open or degraded joints between EMAS blocks. 

• Clean joint areas and apply approved joint sealant material to prevent water and debris 
penetration and maintain structural cohesion. 

3. Repainting of Chevrons 

• Repaint chevron markings on the EMAS surface as required by the FAA to ensure  
visibility and compliance with regulatory standards. 

4. System Testing and Miscellaneous Repairs 

• Conduct periodic field strength tests and other tests as required by manufacturer and 
conduct visual inspections to verify system readiness and performance. 

• Perform any additional repairs, as needed, to keep the EMAS beds functional.    

 

All work shall be performed in accordance with the manufacturer’s specifications, including 
Lifecycle Management requirements, all appropriate FAA Advisory Circulars and in particular 
AC_150_5220-22B, and FLL airport operational requirements. The Contractor shall coordinate 
with airport operations to minimize disruptions and ensure safety during the execution of work. 

• All Work will be done via the issuance of a Work Order that includes scope, schedule, 
liquidated damages, and cost.     
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• Work may take place during the daytime and/or nighttime, and as coordinated with the 
Contractor. 

• Emergency Services may be requested by Broward County on as-needed basis. 
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EXHIBIT B - AIRPORT CONSTRUCTION CONTRACT  
ADDITIONAL REQUIREMENTS  

A. The following additional requirements are included at the end of Article 8, Miscellaneous, 
of the Contract (numbering to be modified as appropriate): 

8.25. Civil Rights – General. Contractor and its Subcontractors shall comply with 
pertinent statutes, executive orders, and such rules identified in Title VI List of Pertinent 
Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of 
race, color, national origin (including limited English proficiency), creed, sex, age, or 
disability, be excluded from participating in any activity conducted with or benefiting from 
federal assistance. 

8.26. Civil Rights - Title VI Assurances. Contractor shall abide by and comply with the 
nondiscrimination requirements set forth in Attachment I, to the extent same are 
applicable by law, rule, regulation, or federal grant requirements. 

8.27. Nondiscrimination. Neither Party to this Contract shall discriminate on the basis 
of race, color, sex, religion, national origin, disability, age, marital status, political 
affiliation, or pregnancy, in the performance of this Contract. Contractor shall include the 
foregoing or similar language in its contracts with its Subcontractors, except that any 
project assisted by U.S. Department of Transportation funds shall comply with the 
nondiscrimination requirements in 49 C.F.R. Parts 23 and 26. 

8.28. Retention of Records. If this Project is funded in whole or in part by a Federal 
Department of Transportation grant, in addition to all other retention requirements of 
this Contract, Contractor shall preserve all Contract records for a period of five (5) years 
after the later of final payment or the completion of all Services to be performed pursuant 
to this Contract. 

(The Remainder of This Page is Intentionally Left Blank.) 
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ATTACHMENT I - NONDISCRIMINATION AND OTHER FEDERAL REQUIREMENTS 

A. Title VI List of Pertinent Nondiscrimination Acts and Authorities. During the performance 
of this Contract, Contractor, for itself, its assignees, and successors in interest, agrees as follows: 

1. Compliance with Regulations: Contractor (hereinafter includes Subcontractors) 
will comply with the Title VI List of Pertinent Nondiscrimination Acts and Authorities 
(“Nondiscrimination Acts and Authorities”), as they may be amended from time to time, 
which are herein incorporated by reference and made a part of this Contract, and which 
include, but are not limited to, the following: 

a. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d, et seq., 
78 Stat. 252) (prohibits discrimination on the basis of race, color, national origin); 

b. 49 C.F.R. Part 21 (Nondiscrimination in federally-assisted programs of the 
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of 
1964); 

c. The Uniform Relocation Assistance and Real Property Acquisition Policies 
Act of 1970 (42 U.S.C. § 4601) (prohibits unfair treatment of persons displaced or 
whose property has been acquired because of federal or federal-aid programs and 
projects); 

d. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as 
amended (prohibits discrimination on the basis of disability); and 49 C.F.R. Part 27; 

e. The Age Discrimination Act of 1975, as amended (42 U.S.C. § 6101, et seq.) 
(prohibits discrimination on the basis of age); 

f. Airport and Airway Improvement Act of 1982 (49 U.S.C. § 47123), as 
amended (prohibits discrimination based on race, creed, color, national origin, or 
sex); 

g. The Civil Rights Restoration Act of 1987 (P.L. 100-209) (broadened the 
scope, coverage, and applicability of Title VI of the Civil Rights Act of 1964, the Age 
Discrimination Act of 1975, and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the 
programs or activities of the federal-aid recipients, subrecipients, and contractors, 
whether such programs or activities are federally funded or not); 

h. Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 
discrimination on the basis of disability in the operation of public entities, public 
and private transportation systems, places of public accommodation, and certain 
testing entities (42 U.S.C. §§ 12131 – 12189), as implemented by U.S. Department 
of Transportation regulations at 49 C.F.R. Parts 37 and 38; 
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i. The Federal Aviation Administration’s nondiscrimination statute (49 U.S.C. 
§ 47123) (prohibits discrimination on the basis of race, color, national origin, and 
sex); 

j. Title IX of the Education Amendments of 1972, as amended, which 
prohibits you from discriminating because of sex in education programs or 
activities (20 U.S.C. § 1681, et seq). 

2. Nondiscrimination: Contractor, with regard to the work performed by it during the 
Contract, will not discriminate on the grounds of race, color, or national origin in the 
selection and retention of Subcontractors, including procurements of materials and 
leases of equipment. Contractor will not participate directly or indirectly in the 
discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices, when the Contract covers any activity, project, or program set 
forth in Appendix B of 49 C.F.R. Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and 
Equipment: In all solicitations, either by competitive bidding or negotiation, made by 
Contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier will be 
notified by Contractor of Contractor’s obligations under this Contract and the 
Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin. 

4. Information and Reports: Contractor will provide all information and reports 
required by the Nondiscrimination Acts and Authorities, and directives issued pursuant 
thereto, and will permit access to its books, records, accounts, other sources of 
information, and its facilities as may be determined by County or the Federal Aviation 
Administration to be pertinent to ascertain compliance with such Nondiscrimination Acts 
and Authorities and instructions. Where any information required of Contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, Contractor 
will so certify to County or the Federal Aviation Administration, as appropriate, and will 
set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of Contractor’s noncompliance with the 
nondiscrimination provisions of this Contract, County will impose such contract sanctions 
as it or the Federal Aviation Administration may determine to be appropriate, including, 
but not limited to: 

i. Withholding payments under the Contract until Contractor complies; 
and/or 

ii. Cancelling, terminating, or suspending the Contract, in whole or in part. 

6. Incorporation of Provisions: Contractor will include the provisions of Sections A.1 
through A.5 above in every subcontract, including procurements of materials and leases 
of equipment, unless exempt by the Nondiscrimination Acts and Authorities, and 
directives issued pursuant thereto. Contractor will take action with respect to any 
subcontract or procurement as County or the Federal Aviation Administration may direct 
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as a means of enforcing such provisions including sanctions for noncompliance. Provided, 
that if Contractor becomes involved in, or is threatened with litigation by a Subcontractor 
or supplier because of such direction, Contractor may request County to enter into any 
litigation to protect the interests of County. In addition, Contractor may request the 
United States to enter into the litigation to protect the interests of the United States. 

(The remainder of this page is intentionally left blank.) 

  

Exhibit 2 
Page 71 of 84



Attachment II – Page 1 of 2 

ATTACHMENT II – AIRPORT SECURITY REQUIREMENTS 

Airport Security Program and Aviation Regulations. Contractor must comply with all security and 
other applicable requirements of the Federal Aviation Regulations applicable to Contractor, 
including, but not limited to, all regulations of the United States Department of Transportation, 
the Federal Aviation Administration, and the Transportation Security Administration. Contractor 
shall comply with County’s Airport Security Program and the Air Operations Area (“AOA”) 
Vehicle Access Program, and any amendments thereto, and with such other rules and 
regulations as may be prescribed by County, including any regulations pertaining to emergency 
response training, and shall take such steps as may be necessary or directed by County to ensure 
that Contractor and any Subcontractor personnel, including, but not limited to, employees, 
invitees, and guests of Contractor and any Subcontractor (collectively, “Contractor Personnel”) 
observe these requirements. If required by the Aviation Department, Contractor shall conduct 
background checks of Contractor Personnel in accordance with applicable federal regulations. If 
as a result of any act or omission of Contractor, any Subcontractor, or Contractor Personnel, 
County incurs any fine and/or penalty imposed by any governmental agency, including, but not 
limited to, the United States Department of Transportation, the Federal Aviation Administration, 
or the Transportation Security Administration, or any expense in enforcing any federal 
regulations, including, but not limited to, airport security regulations or the rules and regulations 
of County, and/or any expense in enforcing County’s Airport Security Program, then Contractor 
shall pay and/or reimburse to County all such fines, penalties, costs, and expenses, including all 
costs of administrative proceedings, court costs, and attorneys’ fees and all costs incurred by 
County in enforcing this provision. Contractor shall rectify any security deficiency or other 
deficiency as may be determined as such by County or the United States Department of 
Transportation, Federal Aviation Administration, the Transportation Security Administration, or 
any other federal agency with jurisdiction. If Contractor fails to remedy any such deficiency, 
County may do so at the sole cost and expense of Contractor. County reserves the right to take 
whatever action is necessary to rectify any security deficiency or other deficiency. 

(a) Media Requirements and Access to Security Identification Display Areas. Contractor shall 
be responsible for requesting the Aviation Department to issue Airport Issued Identification 
Media or Public Area Business Purpose Media (collectively, “Media”), as applicable, to all 
Contractor Personnel. In addition, Contractor shall be responsible for the immediate reporting 
of all lost or stolen Media, the immediate return of the Media of Contractor Personnel 
transferred from the Airport or terminated from the employ of Contractor or any Subcontractor, 
and the immediate return of all Media issued to all Contractor Personnel upon expiration or 
termination of Contractor’s agreement with County. Before any Media is issued to Contractor 
Personnel, Contractor must comply with the requirements of applicable federal regulations with 
regard to fingerprinting for criminal history record checks and security threat assessments, and 
must require that such Contractor Personnel complete security training programs conducted by 
the Aviation Department. Contractor shall pay or cause to be paid to the Aviation Department 
such charges as may be established from time to time for lost or stolen Media and those not 
returned to the Aviation Department in accordance with these provisions. The Aviation 
Department has the right to require Contractor to conduct background investigations and to 
furnish certain data on Contractor Personnel before the issuance of Media, which data may 
include the fingerprinting of applicants for such Media. 
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(b) Operation of Vehicles on the AOA. Contractor shall ensure that all Contractor Personnel 
operating a motor vehicle of any type or kind on the AOA are in full compliance with all laws, 
rules, and regulations regarding the operation of motor vehicles on the AOA, including but not 
limited to, Section 2-25 of the Code. All motor vehicles and equipment of Contractor or of any 
Subcontractor operating on the AOA must have an appropriate vehicle identification permit 
issued by the Aviation Department, which identification must be displayed as required by the 
Aviation Department. 

(c) Consent to Search/Inspection. Contractor’s vehicles, cargo, goods, and other personal 
property are subject to being inspected and searched when attempting to enter or leave and 
while on the AOA. Contractor and any Subcontractor shall not allow any Contractor Personnel 
to enter the AOA unless and until such Contractor Personnel has executed a written consent-to-
search/inspection form acceptable to the Aviation Department. The foregoing requirements are 
for the protection of users of the Airport and are intended to reduce incidents of cargo 
tampering, aircraft sabotage, thefts and other unlawful activities at the Airport. For this reason, 
Contractor Personnel who do not execute such consent-to-search/inspection form shall not be 
employed or retained by Contractor or by any Subcontractor at the Airport in any position 
requiring access to the AOA or allowed entry to the AOA by Contractor or by any Subcontractor. 

(d) Nondisclosure Agreement. If any Contractor Personnel are required by a contract with 
County to access or otherwise be in contact with Sensitive Security Information (“SSI”), as 
defined and construed under federal law, such Contractor Personnel will be required to execute 
an SSI Nondisclosure Agreement provided by the Aviation Department. 

The provisions of this Attachment shall survive the expiration or any other termination of this    
Contract. 

(The remainder of this page is intentionally left blank.) 
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ATTACHMENT III - BROWARD COUNTY AVIATION DEPARTMENT ELECTRONIC MEDIA 
SUBMITTAL REQUIREMENTS 

Last Revised 04/26/2017 

Broward County Aviation Department (BCAD) utilizes electronic media as the principal way to 
develop, communicate and archive information concerning its various airport programs. 
Electronic media encompasses all methods of conveying digital information and files including  
e‐mail, File Transfer Protocol (FTP), Compact Disc (CD) / Digital Video Disc (DVD), web‐based  
file‐sharing services, Universal Serial Bus (USB), and physical drives. 

Prior to development of scope of services, BCAD will specify the deliverables to be provided via 
electronic media. Prior to commencing work under any Contract, the Consultant/Contractor 
must contact the Contract Administrator and/or designated Project Manager to verify they 
have a copy of the latest version of BCAD’s Electronic Media Submittal Requirements, as well 
as any associated standards, specifications, procedures, or templates related to their scope of 
services. BCAD modifies these documents as needed to make corrections and/or to keep up with 
latest industry trends, best practices, guidelines, standards, and regulations, as well as to improve 
its internal processes. Some requirements below may not apply, or additional requirements may 
be needed, based on the nature of the scope of services and associated deliverables. Any 
deviations from the requirements below must be approved by the Contract Administrator or the 
Project Manager designated to approve or deny such requests. 

Refer to BCAD GIS, CAD and BIM standards at:  

http://www.broward.org/Airport/Business/Pages/BIMStandard.aspx 

1) General Requirements: 

a) All work, including surveying work, drawings, maps, details or other drawing 
information to be provided in electronic media by Consultant/Contractor shall be 
developed using computer‐aided design (CAD), geographic information system (GIS), 
Building Information Modeling (BIM), and/or other software and procedures conforming 
to the following criteria. Electronic data submittals shall also include Portable Document 
Format (PDF) versions of specific pages and drawing sheets, as specified in the Contract. 

b) All electronic media should be readable and function as intended without 
conversion or modification on the Microsoft Windows Operating System. All electronic 
media should be in their original editable file or data format, or accompanied by the 
original editable format (e.g., a PDF engineering drawing file must be accompanied by an 
original CAD file). 

2) Software Formats: 

CAD Format 

a) Provide all CAD data in Autodesk, Inc.’s AutoCAD release 2020 or later for 
Windows in native DWG electronic file format. Consultants/Contractors who do not use 
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AutoCAD must ensure that translated DWGs that are provided can be used within 
AutoCAD. 

b) Ensure that all digital files, data (e.g., constructs, elements, base files, prototype 
drawings, externally referenced files (XREFs), blocks, attribute links), and other files 
external to the drawing itself are compatible with the BCAD approved CAD and GIS 
software as noted above. 

GIS Format 

a) All GIS data shall be delivered in formats compatible with Esri ArcGIS 
version 10.9.1 or higher file geodatabase. Federal Aviation Administration Airports GIS 
(AGIS) data shall be submitted in Esri File Geodatabase format unless otherwise specified 
by BCAD. 

b) All deliverables must include appropriate metadata conforming to BCAD and 
where applicable FAA standards. Metadata shall be in Extensible Markup Language (XML) 
format, unless specified otherwise in writing by the Contract Administrator or Project 
Manager. 

c) When requested, the Consultant/Contractor will be required to ensure that all GIS 
data is formatted for successful submission to the FAA AGIS portal without any additional 
changes required by BCAD staff. Consultant/Contractor GIS and CAD data deliverables 
shall conform to the latest BCAD, and where applicable, FAA standards. 

d) All database tables conform to the structure and field‐naming guidance provided 
by BCAD. Specifically, all database tables shall conform to applicable FAA and BCAD 
standards and guidelines. All databases shall be compliant with at least MS Access 2007 
and/or other format (DBF, XML, Esri geodatabase, other) as requested by BCAD. Formats 
may change at no additional cost to County, at BCAD’s request, depending on the 
particulars of the projects. Consultant/Contractor shall inform BCAD of the most suitable 
format for a given project and explain, in writing, the benefits of that format versus 
alternatives. BCAD has the final decision as to format regardless of 
Consultant’s/Contractor’s written explanation. 

Additional Deliverable Requirements 

a) The term “compatible” means that data can be accessed directly by the target CAD 
and GIS software without conversion, translation, pre‐processing, or post‐processing of 
the electronic data files. 

b) Non‐geospatial database delivered with CAD/GIS files must be provided in 
relational database format compatible with Microsoft Access 2007 or higher, and other 
compatible format requested by BCAD. See Section (4)(a) below, “Non‐Graphic Format,” 
for additional requirements for non‐ geospatial databases. 

c) Maintain all linkages of non‐spatial data with spatial elements, relationships 
between database tables, and report formats. Consultant/Contractor should work with 
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BCAD to ensure linkages will conform with and match those already in place or generated 
to create such links. 

d) All CAD and GIS files shall meet FAA spatial accuracy requirements and be 
georeferenced. 

e) North American Datum (NAD) 83, HARN, US Survey Feet State Plane Coordinate 
System, Florida East Zone North American Vertical Datum (NAVD) 88, US Survey Feet. 

3) Standards: 

a) Standard plotted drawing size: 22 inch x 34 inch sheets unless otherwise specified 
by BCAD. All drawings shall be formatted to use the BCAD standard Cover Page and Title 
Block. 

b) CAD files should be named as described in BCAD’s CAD Standard. 

c) Layering: 

i) CAD layers must be named according to BCAD’s CAD Standard. 

ii) Submission of layers that do not conform to the standards listed above will 
require a written request using the form specified in BCAD’s CAD standard and 
advance written BCAD approval. 

iii) All raster files shall be delivered in georeferenced TIFF and compressed SID 
or JPEG2000 formats. If files must be tiled, a reference map will be provided 
depicting the location of each tile image. All raster files shall be tiled if file size 
reaches a size in excess of what BCAD finds difficult to use. 

d) Attribute Definitions: 

i) Obtain latest guidance from BCAD concerning attribute definition, 
database linking and other information embedding requirements prior to 
production of data. All database information shall conform to the latest versions 
of FAA ACs 150/5300‐16, 17, and 18, and other BCAD standards. Additional 
attributes may be required at the discretion of BCAD. 

ii) CAD data shall be attributed following Section 4.2, “Object Data,” of the 
BCAD CAD Standard, and by utilizing the standard object data tables included in 
each BCAD CAD template file. The specific object data tables and attributes to be 
populated should be coordinated and established with the BCAD Project Manager 
and BCAD GIS. BCAD requires object data functionality in its CAD Standard to 
accommodate asset attribution and allow BCAD to simplify the data migration 
process from CAD to GIS. 
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e) Conformance: 

i) No deviations from BCAD’s established CAD/GIS standards will be 
permitted unless prior written approval of such deviation has been received from 
the Contract Administrator. 

ii) Pre‐coordinate the development, use and submittal of photorealistic 
renderings, animations, presentations and other visualization/information tools 
utilized during the design and construction process to ensure compatibility of 
submittal with County’s uses and information systems. 

iii) Building Information Modeling (BIM) files should conform to BCAD’s BIM 
guidelines and standards. 

4) Digital Photography: 

a) Provide digital photography files and other miscellaneous graphics in JPEG format, 
unless required in an alternate format such as that needed for CAD, GIS, and/or BIM. 

b) Photographs should be oriented properly for viewing without rotating the image 
(i.e., “up” should appear at the top). 

c) Exchangeable Image File Format (Exif) data should be embedded in the JPEG photo 
files and included the data on which the photo was taken. Exterior photos should also 
include tags indicating the latitude and longitude at which the photo was taken. 

5) Non‐Graphic Format: 

a) Provide database files in relational database format compatible with Microsoft 
Access 2007 or higher, and/or other compatible SQL format database including all tables, 
form and report formats, fonts, typefaces, bit‐map and vector graphics and other 
information necessary for printing. Ensure integrity of relational database structure. 
Consultant/Contractor may be required to ensure that database formats conform to and 
can be integrated with other BCAD legacy applications and systems. 

b) ADA Compliance. As used in this section, ADA means the Americans with 
Disabilities Act, 42 U.S.C. 126, et seq., and any of its regulations, and includes any Florida 
statute or County ordinance, policy or regulation intended to comply with any provision 
or regulation of the ADA. 

i) If requested by BCAD, Consultant/Contractor shall provide BCAD with fully 
ADA accessible electronic files (“ADA Files”) for posting on County’s website, 
including, but not limited to, fll.net. 

ii) The ADA Files may include, but are not limited to, contracts, flyers, reports, 
or newsletters. 

iii) County, in its sole discretion, may approve or reject the format and content 
of the ADA Files before posting the files on County’s website. 
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iv) If Consultant/Contractor is creating a separate website as part of its 
contract, the website must be fully ADA accessible, including any attachments to 
the website. County, in its sole discretion, may approve or reject the format and 
content of the fully accessible ADA website, including any attachments to the 
website. 

6) Delivery Media and Format: 

a) Submit electronic media in conformance with this document when and as 
specified in Contracts and Work Authorizations. 

b) Electronic data and files shall be provided on CD/DVD, as an e‐mail attachment, 
via a Secure File Transfer Protocol (FTP) site, or via a password‐protected web‐based file 
sharing service (e.g., DropBox, Box, SharePoint, or Basecamp). 

c) Large data or file sets, (e.g., high‐resolution imagery in TIFF format) may be 
shipped via USB flash drive, external SSD drive, or external HDD drive. Drives must be 
scanned for viruses by the Consultant/Contractor and certified as per submittal 
requirements in Section (8)(b)(iii) below. 

d) The electronic media shall be in the format which can be readily read and 
processed by the BCAD’s target CAD/GIS systems. 

e) The external label for physical media such as CD/DVD shall contain, as a minimum, 
the following information: 

i) The Contract or Project number, title, and date. If a Contract or Project 
number has not yet been issued, then it is permissible to use a BCAD issued 
Request for Proposal (RFP) or Request for Letters of Interest (RLI) number. 

ii) The Facility Name (e.g., “Fort Lauderdale ‐ Hollywood International 
Airport” or “North Perry Airport”). 

iii) The date of the submittal as well as the date on which the electronic data 
can be considered valid, if different than the submittal. 

iv) The sequence number and total number of physical media if more than 
once is required to provide the electronic data being delivered. 

v) Special requirements for Sensitive Security Information (SSI): 

A. SSI transmitted by e‐mail must be in a password‐protected 
attachment. SSI is not authorized for posting on the internet/intranet 
except for postings on secure sites as specifically authorized by the BCAD 
Project Manager. 

B. The following text must appear on either: (a) the exterior label of 
any media, (b) in the email body of any attachment, or (c) as a text file 
named README.TXT in the same secured online file‐sharing service or FTP 
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folder, containing SSI as defined by 49 C.F.R. § 1520. WARNING: This record 
contains Sensitive Security Information that is controlled under 49 CFR 
parts 15 and 1520. No part of this record may be disclosed to persons 
without a “need to know,” as defined in 49 CFR parts 15 and 1520, except 
with the written permission of the Administrator of the Transportation 
Security Administration or the Secretary of Transportation. Unauthorized 
release may result in civil penalty or other action. For U.S. government 
agencies, public disclosure is governed by 5 U.S.C. § 552 and 49 C.F.R. 
Parts 15 and 1520. 

f) Before all files are placed on the delivery electronic digital media, the following 
procedures shall be performed: 

i) Ensure that drawing sheets, viewports, paperspace, line weights, fonts, 
and other drawing components are correctly configured for BCAD’s viewing and 
plotting. 

ii) Make sure all reference files are attached without device or directory 
specifications. Reference files should not be bound. 

iii) Compress and reduce all design files using compatible file compression/ 
decompression software approved by BCAD. If the file 
compression/decompression software is different from that approved by BCAD, 
then an electronic copy of the file compression/decompression software shall be 
purchased and licensed for BCAD and provided to BCAD with the delivery media. 

iv) Include all files, both graphic and non‐graphic, required for the project. All 
blocks not provided as BCAD‐furnished materials must be provided to BCAD as a 
part of the electronic deliverables. 

v) Make sure that all support files, such as those listed above, are in the same 
directory and that references to those files do not include device or directory 
specifications. Files opened on BCAD’s computer systems must have 
referenced/linked support files, such as AutoCAD blocks and XREFs, automatically 
load without additional referencing/linking by BCAD staff. 

vi) Include any standard sheets (i.e., abbreviation sheets, standard symbol 
sheets, or other listing) necessary for a complete project. These shall conform to 
BCAD standard cover sheet and title block pages. 

vii) Do not bind or explode any drawing references such as blocks and XREFs. 

viii) Document any fonts, tables, or other similar customized drawing 
element(s) developed by Consultant/Contractor or not provided among BCAD 
furnished materials. Consultant/Contractor shall obtain BCAD’s approval before 
using anything other than BCAD’s standard fonts, line types, tables, blocks, or 
other drawing elements available from BCAD. 
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7) Drawing Development Documentation: 

a) Provide the following information for each finished drawing: 

i) How the data were input (e.g., keyed in, downloaded from a survey total 
station instrument (include name and model), and other identification data). 

ii) Brief drawing development history (e.g., date started, modification date(s) 
with brief description of item(s) modified, author’s name, and other identifying 
data.) 

iii) The names of the reference, blocks, symbols, details, tables, and schedule 
files required for the finished drawing. 

iv) Layer assignments and lock settings. 

v) Text fonts, line styles\types used, and GIS layer file settings. 

vi) Any additional information per FAA ACs and BCAD standards. 

8) Submittal: 

a) Submit as Project Record Documents, conforming to requirements above, and as 
required for project phase submittals and project record documents. Where Electronic 
Project Record Documents are required, Consultant/Contractor will provide BCAD one set 
of AutoCAD electronic file format contract drawings, to be used for as‐built drawings. In 
addition, provide scanned PDFs of the signed and sealed as‐built AutoCAD file(s). 

b) Submit electronic media with a transmittal letter containing, as a minimum, the 
following information: 

i) The information included on the external label of each media unit, along 
with the total number of units being delivered, and a list of the names and 
descriptions of the files on each one. 

ii) Brief instructions for transferring the files from the media. 

iii) Certification that all delivery media are free of known computer viruses. A 
statement including the name(s) and release date(s) of the virus‐scanning 
software used to analyze the delivery media, the date the virus‐scan was 
performed, and the operator’s name shall also be included with the certification. 
The release or version date of the virus‐scanning software shall be the current 
version which has detected the latest known viruses at the time of delivery of the 
digital media. 

iv) The following “File Development and Project Documentation Information” 
as an enclosure or attachment to the transmittal letter provided with each 
electronic digital media submittal. 
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A. Documentation of the plot file for each drawing which will be 
needed to be able to duplicate the creation of the file by BCAD at a later 
date. This documentation shall include configuration settings (e.g., 
drawing size and configuration), and any other special instructions. 

B. List of any deviations from BCAD’s standard layer/level scheme and 
file‐naming conventions. 

C. List of all new symbol blocks created for project, which was not 
provided to Consultant/Contractor with the BCAD‐furnished materials. 

D. List of all new figures, symbols, tables, schedules, details, and other 
blocks created for the project, which were not provided to 
Consultant/Contractor with the BCAD‐furnished materials, and any 
associated properties. 

E. List of all database files associated with each drawing, as well as a 
description and documentation of the database format and schema 
design. All information shall conform to BCAD standards. 

F. All metadata per BCAD, FAA, and the Florida Department of 
Transportation requirements and those of other entities if specified by 
BCAD. 

G. Provide the following information for each finished drawing in a 
PDF document: 

1. How the data was inputted (e.g., keyed in, downloaded 
from a survey total station instrument (include name and model), 
and other identification data). 

2. Brief drawing development history (e.g., date started, 
modification date(s) with brief description of item(s) modified, 
author’s name, and other identifying data). 

3. The names of the reference, blocks, symbols, details, tables, 
and schedule files required for the finished drawing. 

4. Layer assignments and lock settings. Refer to layering 
standards Section (3)(c)(ii) for layer list documentation 
requirements. 

5. Text fonts, line styles\types used, and GIS layer file settings. 

9) Ownership: 

a) County will have ownership, including any copyright, of information and materials 
developed under these and other contractual requirements, including, but not limited to, 
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reports, listings, and all other items pertaining to the work created or developed under 
this Contract. 

b) Ownership rights under the Contract are rights to use, re‐use, duplicate, or 
disclose text, data, drawings, and information, in whole or in part, in any manner and for 
any purpose whatsoever without compensation to or approval from 
Consultant/Contractor. 

c) BCAD will, at all reasonable times, have the right to inspect the work and will have 
access to and the right to make copies of the above‐mentioned items. 

d) All text, electronic digital files, data, and other products generated under this 
Contract shall become the property of County except where otherwise limited within the 
Contract. 

10) BCAD‐Furnished Materials to the Consultant/Contractor: 

a) BCAD may make various electronic files available to the Consultant/Contractor 
during the Pre‐Construction and Construction phases of the Project. To this end, BCAD 
shall make the following information available to the Consultant/Contractor in electronic 
format: 

i) Work files: Selected work product files, reports, spreadsheets, databases, 
specifications, drawings and other documentation of Consultant’s/Contractor’s 
work in progress may be provided to the Consultant/Contractor, Managing 
General Contractor, or other County consultant on an as required basis. 

ii) Where electronic media submittals of final site surveys are required, BCAD 
will provide electronic copies of any existing site survey data. 

iii) BCAD will supply Consultant/Contractor with all necessary BCAD standard 
cover page and title block files and formats, GIS schema, CAD layering. 

11) Other Digital Information: 

a) A variety of digital information may be generated by participants in the design 
process including BCAD, Consultant, subconsultants, Contractor, Subcontractors, BCAD’s 
commissioning authority, local jurisdictional authorities, and other project team 
members. 

b) Consultant/Contractor shall facilitate and participate wherever possible in this 
digital exchange of information by conforming to the standards expressed above. 

(The remainder of this page is intentionally left blank.) 
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Exhibit C 
 

MINIMUM INSURANCE REQUIREMENTS 
for 

EMAS Repair  
 
 

CERTIFICATE HOLDER: 
Broward County Aviation Department 
Ft. Lauderdale-Hollywood International Airport 
320 Terminal Drive 
Suite 200 
Fort Lauderdale,  FL  33315 CIP 
 
:   

 
 
 
 
 

_________________________________ 
Risk Management Division 

     

TYPE OF INSURANCE ADD
L 

INSD 

SUBR 
WVD 

MINIMUM LIABILITY LIMITS 

 Each Occurrence Aggregate 

GENERAL LIABILITY  -  Broad form 
 Commercial General Liability 
 Premises–Operations  

[x ] XCU  Explosion/Collapse/Underground 
 Products/Completed Operations Hazard 
 Contractual Insurance 
 Broad Form Property Damage 
 Independent Contractors 
 Personal Injury 

[x] mobile equipment 
Per Occurrence or Claims-Made: 

 Per  Occurrence    □ Claims-Made 
Gen’l Aggregate Limit Applies per:  
□ Project   □ Policy   □ Loc.   □ Other _______ 

  Bodily Injury   

Property Damage   

Combined Bodily Injury and Property 
Damage  

$5 mil $5 mil 

Personal Injury   

Products & Completed Operations   

   

AUTO LIABILITY 
  Comprehensive Form 
  Owned 
  Hired 
  Non-owned 
  Any Auto, If applicable 

Note: May be waived if no driving will be done in 
performance of services/project. or delivered common 
carrier 

  Bodily Injury (each person)   

Bodily Injury (each accident)  

Property Damage  

Combined Bodily Injury and Property 
Damage  

$5 mil airside 

$1 mil landside 

□ EXCESS LIABILITY / UMBRELLA 
Per Occurrence or Claims-Made: 
□ Per  Occurrence    □ Claims-Made 
Note: May be used to supplement minimum liability 
coverage requirements. 

     

[x] WORKER’S COMPENSATION  

Note:  U.S. Longshoremen & Harbor Workers’ Act & 
Jones Act is required for any activities on or about 
navigable water. 

N/A  Each Accident 
 

 
STATUTORY LIMITS 

[x]  EMPLOYER’S LIABILITY   Each Accident $1mil  

[ ]  Installation floater is required if 
Builder’s Risk or Property are not carried.   
Note: Coverage must be “All Risk”, 
Completed Value.   
 

Required to be in place on the date 
materials/container delivered to FLL 

  *Maximum Deductible (Wind and/or 
Flood):  

Not to exceed 5% of 
completed value 

Completed Value 

 
*Maximum Deductible:  $50 k 

Description of Operations: “Broward County” shall be listed as Certificate Holder and endorsed as an additional insured for liability, except as to Professional Liability.  
County shall be provided 30 days written notice of cancellation, 10 days’ notice of cancellation for non-payment. Vendor insurance shall provide primary coverage and 
shall not require contribution from the County, self-insurance or otherwise.  Any self-insured retention (SIR) must be declared to and approved by County and may require 
proof of financial ability to meet losses. Vendor is responsible for all coverage deductibles unless otherwise specified in the agreement.  

Tracy 
Meyer

Digitally signed 
by Tracy Meyer 
Date: 2025.07.22 
11:22:27 -04'00'
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# Items

Item 

Description

Quantity

Required

Unit

of

Measure Unit Price

Extended 

Amount

#0‐1 10R Bed Sealing & Coating (LCM)

Runway 10R Departure End Bed Resealing 

and Coating  & Inspection in accordance with 

Life Cycle Management (LCM) and 

manufacturer' s recommendations. 1 LS 911,580$   911,580$      

#0‐2 28L Bed Sealing & Coating (LCM)

28L Departure End Bed Resealing and 

Coating  & Inspection  in accordance with 

LifeCycle Management (LCM) and 

manufacturer's recommendations. 1 LS 869,580$   869,580$      

#0‐3 28R Bed Sealing (LCM)

28R Departure End Bed Resealing and 

Inspection. 1 LS 540,899$   540,899$      

#0‐4

Field Strength Test for three beds 

located on 10R, 28L & 28R 

Runways  (Bundle) (LCM)

Field Strength Test for three beds located on 

10R, 28L and 28R runways in accordance 

with Life Cycle Management (LCM) and 

manufacturer's recommendations. 1 LS 97,000$     97,000$        

#0‐5 Field Strength Test per Bed Field Strength Test for a Bed 1 Each 41,000$     41,000$        

#0‐6 Paint Chevrons per Bed Paint Chevrons per Bed 1 Each 127,680$   127,680$      

#0‐7 Replacement of 30 Blocks Replacement of 30 Blocks 1 Each 285,717$   285,717$      

#0‐8

Replacement of 2 Deflector Shield 

segments Replacement of 2 Deflector Shield segments 1 Each 117,668$   117,668$      

Total 2,991,124$  

Exhibit D Bid Table

PNC2130407Q1 EMAS Bed Repairs at FLL
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