

## BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA

## **AGREEMENT SUMMARY**

EVI	ΗВ	-	
			-
	ио		

1. Other Contracting Party: Saltz Michelson Architects, Inc.					
2. Proposed Action:			3. Document Type (select one):		
New Contract	Renewal	Extension	Professional Consulting Services Contract		
4. Purpose/Description:					
Provides for professional consultant services for transit surveys, infrastructure and shelter designs.					
5. Special Provisions (select if applicable):					
Living Wage Program		SBE Sheltered	SBE Sheltered Market Program		
Workforce Investment Pilot Program		M/WBE Program			
Federal DBE/ACDBE program		In-Kind Match	In-Kind Match Required: \$ or %		
☐ CBE Program		Cash Match F	Cash Match Required: \$ %		
6.a. Effective Dates (for new agreements only):		6.b. Effective Dates	6.b. Effective Dates (amendments only):		
, ,,		No Change			
Start: <u>Upon date of execution</u>					
End: Five years from date of execution			End date has changed from to		
7. Contract Administrator:		8. Contract Type:	Term has from to		
			Cost reimbursement Open-end		
Name: Kurt Petgrave					
Phone: <u>954-357-6793</u>		Firm fixed pri			
		Performance-	<u> </u>		
9.a. Contract Value (new contracts)		9.b. Contract Value			
Actual Estimated		No change	Actual Estimated		
Base amount	\$3,000,000	0	Original approved contract value		
Reimbursables	(	)	Approved previous adjustments		
Optional Services	(	)	Value of this action		
Total contract value	\$3,000,000	o	Amended total contract value		
10. Payment Method	nt Method 11. Payment Terms				
Lump Sum Payment	ARTICLE 6 COMPENSATION AND METHOD OF		OF PAYMENT		
Milestone or Progress-Based	EXHIBIT B – PAYMENT SCHEDULE				
Scheduled or Time-Based	- EXHIBIT B T ATMENT GOTEBOLE				
Other					
12. Cost Adjustment					
Not Applicable Fixed Percentage - % Actual Cost					
CPI or other Index Fixed Amount - \$ Other:					
13. Equity Program Participation Summary					
a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: 25%					
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: 60%					
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: $\overline{N/A}$					
14. Renewal or Extension Terms:  15. Termination and Cancellation Provisions					
		For Cause: PER ARTIC	or Cause: PER ARTICLE 9, COUNTY WITH THIRTY (30) DAYS NOTICE		
•		For Convenience: PER	ARTICLE 9, COUNTY WITH THIRTY (30) DAYS NOTICE		
16. Deliverables, milestones or scope of this action:		rchitectural and/or engineering services for Transit shelter projects on a Work Authorization asis.			
17. List terms, considerations or deviations from standard county form. None					