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AMENDED AND RESTATED SYSTEM AND SERVICES AGREEMENT 
BETWEEN BROWARD COUNTY AND GRANT STREET GROUP, INC.  

This Amended and Restated System and Services Agreement (“Agreement”) is made and  
entered by and between Broward County, a political subdivision of the State of Florida  
(“County”), and Grant Street Group,  Inc., a Pennsylvania corporation authorized to transact  
business in the State of Florida (“Contractor”) (collectively referred to as  the “Parties”).   

RECITALS 

A. The Parties entered into an Application and Hosting Services Agreement, dated 
June 10, 2008, for use of Contractor’s TaxSys  Tax and  Revenue Collection application software,  
“TaxSys.”  That agreement, as amended  prior  to the Effective Date of  this  Agreement, is referred  
to herein  as the “2008 Agreement.”    

B. The 2008 Agreement is scheduled  to expire on September 30, 2021. 

C. Pursuant to a recent amendment to the Florida Constitution, most  of the duties 
of collecting taxes within Broward County will pass from the County to a new elected  
constitutional officer (“Tax Collector”) on January 7, 2025. 

D. The Parties desire to enter into this Agreement to amend and restate t he 2008 
Agreement, to consolidate the scopes of services into a single exhibit,  to provide for a new term,  
and to provide for assignment of the Agreement  to  the Tax Collector.  

Now, therefore, for good and valuable consideration, the receipt and sufficiency of  which  
are hereby acknowledged, the Parties agree as follows: 

ARTICLE 1.  DEFINITIONS 

1.1.  Applicable Law means all laws, codes, advisory circulars, rules, regulations,  
or ordinances of  any federal, state,  county, municipal, or  other  governmental entity, as may be  
amended, that are applicable to a  Party’s performance or  obligations hereunder.   

1.2.  Board means the Board of County Commissioners of Broward County, Florida.   

1.3.  Business hours or  business day  means 7 a.m.  to 7 p.m. Eastern Time during  weekdays  
that are not County holidays or on  which County  has not otherwise declared its offices closed.  

1.4.  Contract Administrator means the Director of the Broward County  Records, Taxes and  
Treasury Division, the Assistant Director of  Broward County Records, Taxes and Treasury Division,  
or such other person  designated by the Director of the Broward County Records, Taxes and 
Treasury Division in  writing.    
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1.5.  County Business Enterprise or  CBE means an entity certified as meeting the  applicable  
requirements of Section 1-81, Broward County Code of Ordinances.   

1.6.  Documentation means all manuals, user documentation, specifications, training, and  
other related materials pertaining to  the  use  and function of the System that Contractor  
customarily furnishes to its customers of the System, as may be amended from time to time by  
Contractor. 

1.7.  Equipment means the hardware and other property listed in Exhibit A, Section 8,  
including any embedded software  and firmware incorporated therein or customarily provided to  
purchasers of such hardware or other property.   

1.8.  Hardware means the physical components or  equipment  that make up a computer  
system including the programs that control the operations of  the computer and support the  
Software.  

1.9.  Annual License/Support and Maintenance Fee  or Recurring Fee means the  fee as  
outlined in Exhibit B (Payment Schedule) associated with County’s use of the Licensed  Software  
and Contractor’s provision of  the System and Support and Maintenance  Services.  

1.10.  Licensed Software means Contractor’s proprietary Software (including any proprietary  
third-party software that Contractor licenses hereunder) listed on Exhibit A, which is being made  
available to County and third-party users through the System, including all Updates, Upgrades,  
and Releases with respect thereto.  

1.11.  Notice to Proceed means a written authorization to  proceed with a project, phase, or  
task, issued by the Contract Administrator.    

1.12.  Purchasing Director means County’s Director of  Purchasing. 

1.13.  Release(s) means those versions  of the Licensed Software  that add  functionality to the 
Software, including any Updates and Upgrades provided under the Agreement.  

1.14.  Services means the work, duties and obligations  to be carried out and performed by 
Contractor under the Agreement pursuant to  Exhibit A, as well as any Optional Services procured  
under this Agreement. Without limiting the foregoing, the Services to be performed  by  
Contractor fall into the following categories: (i) hosting the Licensed Software; (ii) making the  
Licensed Software available to County and third-party users over the internet as a  Service;  
(iii) Software programming or modification/configuration of the Licensed Software as required  
hereunder; (iv)  project management; (v) programming agreed upon interfaces; (vi) conversion of  
County’s data; (vii) training of County staff; and (viii) Support  and Maintenance.  

1.15.  Software means all proprietary or  third-party software  required  to perform the tasks  
specified in the Agreement.  
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1.16.  Subcontractor means  an  entity or individual providing services to  County through  
Contractor  for all or any portion of  the  work  under this  Agreement.   The term  “Subcontractor”  
shall include all subconsultants. 

1.17.  Support and Maintenance means the support and maintenance Services provided by  
Contractor as described in Exhibit D.  

1.18 System means  the turnkey software  system,  including the Licensed Software and any  
third-party software operating on Contractor’s Hardware, that Contractor will make available to  
County and third-party users as a service through the Internet, on a subscription  basis, as  
described on Exhibit A.  
 
1.21  Update(s) means periodic release(s) of  the Licensed Software that may contain fixes or  
incremental enhancements  to the Licensed  Software and are included in Support and  
Maintenance.  
 
1.22  Upgrade(s) means periodic releases of the Licensed Software that contain significant  
enhancements and/or that may include changes necessary to accommodate changes in the  
hardware platform, database platform, operating system, or major change in capability and  
functionality; Upgrades are usually identified  by a new  whole number revision number (i.e., 
Revision 4.0 compared  to Revision 3.8).  
 

ARTICLE 2.  EXHIBITS  

Exhibit A Statement of Work  
Exhibit B Payment Schedule  
Exhibit C Security Requirements   
Exhibit D Support and Maintenance Minimum Standards 
Exhibit E  Minimum Insurance Coverages  
Exhibit F  Work  Authorization Form  
Exhibit G Service Level Agreement  
Exhibit H American Express® Card Acceptance  
Exhibit  I  Delinquent Tax Product ACH Services   

ARTICLE 3.  SCOPE OF SERVICES & TERMS OF USE 

3.1.  Scope of Services. Contractor  shall  perform  all work identified in this Agreement  
including, without limitation, the work specified in  Exhibit A (the “Statement of Work”).  The  
Statement of Work is a description of  Contractor’s obligations and responsibilities and is deemed  
to include all labor, materials, equipment, and tasks that are such  an  inseparable part of the work  
described that exclusion would render performance by Contractor impractical, illogical, or  
unconscionable.  
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3.2.  Software and Subscriptions Rights.   

3.2.1.  Software License.  Subject to the terms of  this Agreement and payment of the  
Recurring Fee, Contractor grants to County a limited, nonexclusive, nontransferable (except as  
expressly provided  herein) license to use the Licensed Software in connection with the  System,  
with no geographical limitations, for the number of users stated in Exhibit A (if none is stated,  
then an unlimited number of users), including to any embedded third-party software within the  
System.  This license is granted solely for County  purposes, including on and off-site access, and 
for the benefit of and use by all agencies within  County.   

3.2.2.  Authorized Users and Additional Licenses. Unless otherwise stated in Exhibit A  
(Statement of Work), County and any of its employees, agents, contractors, suppliers, and other  
third parties authorized by County may concurrently operate and use the Licensed Software and  
System for County purposes.  If anything less than unlimited, con current use is expressly provided  
under this Agreement and additional licenses  or users are requested  by County, the Purchasing  
Director is authorized to execute a Work Authorization (in the form of Exhibit  F) to purchase  
additional licenses  or users for the fee specified in Exhibit B.    

3.2.3.  Permitted Hardware and Environments.  Unless otherwise stated in Exhibit A,  
County may access and use the Licensed Software  through the System on any hardware and from  
any location.   

3.2.4.  Prohibited Uses. Except as otherwise provided in this Agreement or required 
under Florida law, County shall not reproduce,  publish, or license  the  Licensed Software to  
others.  County shall  not modify, reverse engineer, disassemble,  or decompile the  Licensed 
Software, or any portion thereof, except (a)  to the extent expressly authorized in Exhibit A, in  
which event such authorized actions shall be  deemed  within  the license grant of Section 3.2, or  
(b) to the extent permitted  under any applicable  open source license.   

3.3.  Hosting. All costs to County for  the System  to be provided under this Agreement,  are  
included within the  Recurring Fee listed on the Payment Schedule (Exhibit B) and will be provided 
at no additional cost to County, unless otherwise expressly stated in Exhibit B.  Contractor, the  
Licensed Software, and the System shall comply for the duration of this Agreement with the  
Service Level Agreement set forth in  Exhibit G, unless otherwise expressly approved in writing by  
the County’s Chief Information Officer or his or her designee. 

3.4.  Support and Maintenance.  During the term  of the Agreement,  Contractor shall provide  
County with Support and Maintenance for the System so long  as County  pays the  Recurring Fee  
stated in Exhibit B.  Support and Maintenance shall be invoiced and paid in accordance with the  
Payment Schedule set forth in Exhibit B.    

3.5.  Updates, Upgrades, and  Releases.  For  the  duration of this Agreement,  Contractor shall  
promptly  provide to County, with  advance notice and at  no additional cost (except as set forth  
below), any and all Updates, Upgrades, or Releases with respect to the Licensed Software.  All  
such Updates, Upgrades, and  Releases shall remain  the sole  property of Contractor and shall be  
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deemed to be included within the scope of the license or subscription granted under this 
Agreement, except as indicated below.  Contractor will provide County notice prior to installation 
or implementation of any such Update, Upgrade, or Release. Contractor also agrees to maintain 
a level of version currency with third-party Software required to operate the System equal to 
currently supported releases of such third-party software. At no additional cost to County, 
Contractor shall maintain and modify the System to reflect changes in Florida or United States 
law and ensure that the System complies with state and federal law with respect to all of the 
System's modules that Contractor is providing under this Agreement, as amended. To the extent 
that a state or federal legislative change involves the collection of a new tax requiring the creation 
of a new module to the System rather than a modification of an existing Contractor module, if 
County requests the System include collection of this new tax, Contractor may charge an 
additional fee for such a module. If Contractor offers such a new module to its customers, the 
fees charged to County for such a new module shall not exceed the average amount charged by 
Contractor to Contractor’s other Florida state or local customers. Notwithstanding the foregoing, 
Contractor reserves the right to charge additional fees to County for custom changes that are 
unique to and requested by County. 

3.6. Compatibility. For the duration of this Agreement, Contractor will ensure the continued 
compatibility of the System with all major releases, updates, or upgrades of any third-party 
software used by County as of the Effective Date of this Agreement and any changes to such 
software as may be approved by Contractor for access or operation of the System (collectively, 
“County Software”).  In the event Contractor is not be able to support any County Software 
update, upgrade, or new release that changes major functionality and is not backwards 
compatible with the System, Contractor shall use all reasonable efforts to resolve such issues and 
to provide optimal functionality of the Licensed Software or the System in accordance with this 
Agreement.  If Contractor is unable to provide continued optimal functionality of the System in 
accordance with this Agreement due to any County Software release, update, or upgrade, County 
shall be entitled to a refund of any Support and Maintenance fees or Subscription Fee paid for 
the affected time period and affected System and may, at County’s sole election, terminate the 
Agreement upon written notice with no further obligation to Contractor. 

3.7. Documentation.  Contractor shall make Documentation available to County concurrently 
with delivery of the System, and thereafter shall promptly provide any updated Documentation 
as it becomes available during the term of this Agreement.  Contractor represents and warrants 
that the Documentation is sufficiently comprehensive and of sufficient quality to enable a 
competent user to operate the System efficiently and in accordance with Exhibit A.  County has 
the right to copy, reproduce, and customize, the Documentation as County deems reasonably 
necessary provided such activities are solely for the purpose of use of the System as permitted 
under this Agreement and during the term hereof. In no event will County obtain any rights in 
the Documentation, as customized. 

3.8. Optional Services. Contractor acknowledges that the Contract Administrator has no 
authority to make changes that would increase, decrease, or otherwise modify the scope of 
services to be provided under this Agreement except as expressly set forth in this Agreement or, 
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to the extent applicable, in the Broward County Procurement Code.  If any goods or services 
under this Agreement, or the quantity thereof, are identified as optional (“Optional Services”), 
County may select the type, amount, and timing of such goods or services pursuant to a work 
authorization (“Work Authorization”) in substantially the form attached as Exhibit F executed by 
Contractor and County pursuant to this section. No such selection, when combined with those 
goods or services required under this Agreement, may result in a payment obligation exceeding 
the applicable maximum amount stated in Section 5.1.  Notwithstanding anything to the contrary 
in this Agreement, Work Authorizations for Optional Services shall be executed on behalf of 
County as follows: (a) the Contract Administrator may execute Work Authorizations for which 
the total cost to County in the aggregate is less than $50,000.00; (b) the Purchasing Director may 
execute Work Authorizations for which the total cost to County in the aggregate is within the 
Purchasing Director’s delegated authority; and (c) any Work Authorization above the Purchasing 
Director’s delegated authority requires express approval by the Board.  Contractor shall not 
commence work on any Work Authorization until after receipt of a purchase order and issuance 
of a Notice to Proceed by the Contract Administrator. 

ARTICLE 4.  TERM AND TIME  OF PERFORMANCE 

4.1. Term.  The term of this Agreement shall begin on October 1, 2021 (“Effective Date”), and 
shall end on September 30, 2025 (“Initial Term”), unless otherwise terminated as provided in this 
Agreement.  The Initial Term, Extension Term(s), and any additional extension as described in this 
article are collectively referred to as the “Term.” 

4.2. Extensions. County may extend this Agreement for up to two (2) additional one (1) year 
terms (each an “Extension Term”) by sending notice of extension to Contractor at least one 
hundred and twenty (120) days prior to the expiration of the then-current term.  The Director of 
Purchasing or Tax Collector, or their designee(s), is authorized to exercise the Extension Terms. 

4.3. Extension Rates and Terms.  Unless expressly stated in Exhibit B, Contractor shall be 
compensated at the rates in effect when an Extension Term or the additional extension described 
in Section 4.3 was invoked by County, and shall continue to provide the Services upon the same 
terms and conditions as set forth in this Agreement for such extended period.   

4.4. Fiscal Year.  The continuation of this Agreement beyond the end of any County fiscal year 
is subject to both the appropriation and the availability of funds in accordance with Chapter 129, 
Florida Statutes.   

4.5. Time of the Essence.  Time is of the essence in performing the duties, obligations, and 
responsibilities required by this Agreement, subject to the other Party timely performing its 
respective duties, obligations, and responsibilities. 

ARTICLE 5.  COMPENSATION  

5.1. Maximum Amounts.  For all goods and services provided under this Agreement, County 
will pay Contractor up to a maximum amount as follows: 
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Services/Goods Term  Not-To-Exceed Amount  
Recurring Fee (Licensed First year (Oct. 1, 2021 through $728,200 
Software, System, and Sept. 30, 2022)  
Support and  
Maintenance Services)  Second year (Oct. 1, 2022 through $779,174 
 Sept. 30, 2023) 

Third year (Oct. 1, 2023 through $833,716   
Sept. 30, 2024) 
Fourth year (Oct. 1,  2024 through  $892,077   
Sept. 30, 2025) 
Extension Terms To be determined  by the 

Tax Collector 
ACH validations  Duration of Agreement $120,000 
Equipment  Duration of Agreement $20,000 
Optional Services Duration of Agreement $100,000 
TOTAL  NOT TO EXCEED  (not including  Recurring Fee for $3,473,167 
Extension Terms)  

Payment shall be made only  for  Services actually performed and completed  pursuant to this  
Agreement, as set forth in  Exhibit B (Payment  Schedule),  which amount shall be accepted b y  
Contractor as full compensation  for all such Services.  Contractor acknowledges that  the amounts  
set forth in this Agreement are the maximum amounts payable and constitute a limitation upon  
County’s obligation  to compensate Contractor for work under this Agreement.  These maximum  
amounts, however,  do  not constitute a limitation of any sort  upon  Contractor’s obligation to  
perform all Services.  

5.2.  Method of Billing and Payment.    

5.2.1.  The Recurring Fee shall be invoiced semi-annually in advance in  the amount and  
in accordance with the schedule as set  forth in Exhibit B.  

5.2.2.  For all other Services, Contractor  must submit invoices for compensation  no more  
often than on a monthly basis, but only after the Services for which the invoices are  
submitted have been completed.  An original invoice plus one copy is due within fifteen  
(15) days after the end of the month  covered by the invoice, except that the final  invoice  
must be received  no later than sixty (60) days after expiration or earlier termination of  
this Agreement.  Unless otherwise stated in Exhibit  B or the applicable Work  
Authorization, any Optional Services shall be invoiced in accordance with the existing  
invoicing schedule for any like goods or services provided under this Agreement, including  
(if applicable) invoiced pro rata for the initial invoice period.  Invoices shall describe the  
Services performed and, as applicable, the personnel, hours, tasks, or other details as 
requested by the Contract Administrator.  Contractor shall submit a Certification of  
Payments to Subcontractors and Suppliers in  the form provided by County with  each  
invoice in  which Subcontractor costs are charged, if applicable.   The certification shall be  
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accompanied by a copy of the notification sent to each unpaid Subcontractor listed on 
the form, explaining the good cause why payment has not been made to that 
Subcontractor.   

5.2.3. Any invoice submitted by Contractor shall be in the amount set forth in Exhibit B 
for the applicable Services, minus any agreed upon retainage (if applicable) as stated in 
Exhibit B.  Retainage amounts (if applicable) shall only be invoiced to County upon 
completion of all Services, unless otherwise stated in Exhibit B.  

5.2.4. County shall pay Contractor within thirty (30) days of receipt of Contractor’s 
proper invoice, as required under the “Broward County Prompt Payment Ordinance,” 
Section 1-51.6, Broward County Code of Ordinances.  To be deemed proper, all invoices 
must comply with the requirements set forth in this Agreement and must be submitted 
on the then-current County form and pursuant to instructions prescribed by the Contract 
Administrator.  Payment may be withheld for failure of Contractor to comply with a 
material term, condition, or requirement of this Agreement.  

5.2.5. Contractor must pay Subcontractors and suppliers within fifteen (15) days after 
receipt of payment from County for such subcontracted work or supplies.  Contractor 
agrees that if it withholds an amount as retainage (where applicable) from Subcontractors 
or suppliers, it will release such retainage and pay same within fifteen (15) days after 
receipt of payment of retained amounts from County.  Failure to pay a Subcontractor or 
supplier in accordance with this subsection shall be a material breach of this Agreement, 
unless Contractor demonstrates to Contract Administrator’s satisfaction that such failure 
to pay results from a bona fide dispute with the Subcontractor or supplier and, further, 
Contractor promptly pays the applicable amount(s) to the Subcontractor or supplier upon 
resolution of the dispute.  Contractor shall include requirements substantially similar to 
those set forth in this subsection in its contracts with Subcontractors and suppliers. 

5.3. Reimbursable Expenses. Contractor shall not be reimbursed for any expenses it incurs 
unless expressly provided for in this Agreement. For reimbursement of any travel costs or travel-
related expenses permitted under this Agreement, Contractor agrees to comply with 
Section 112.061, Florida Statutes, except to the extent that Exhibit B expressly provides 
otherwise.  County shall not be liable for any expenses that exceed those allowed by 
Section 112.061 or that were not approved in writing in advance by the Contract Administrator. 

5.4. Subcontractors. Contractor shall invoice Subcontractor fees only in the actual amount 
paid by Contractor, without markup or other adjustment. 

5.5. Withholding by County.  Notwithstanding any provision of this Agreement to the contrary, 
County may withhold payment, in whole or in part, (a) in accordance with Applicable Law, or (b) 
to the extent reasonably necessary to protect itself from loss on account of (i) defective work 
that has not been remedied or resolved in a manner reasonably satisfactory to the Contract 
Administrator, or (ii) Contractor’s failure to comply with any provision of this Agreement, which 
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failure would reasonably cause loss or da mage to County.  The amount withheld shall not be  
subject to payment of interest by County.  

5.6.  Fixed Pricing. Prices set forth in Exhibit B shall  remain firm and fixed for the term of the 
Agreement, including any optional terms.  However, Contractor may offer incentive or volume  
discounts to County at any time.    

ARTICLE 6.  DELIVERY, TESTING, AND ACCEPTANCE  

6.1.  Delivery.  Unless otherwise stated in Exhibit A,  Contractor shall, within seven (7) days after  
the Effective Date, make  the Software  and  the System available electronically to County. All  
County license keys, usernames, and passwords shall be authenticated by Contractor and 
perform according to Exhibit A (Statement of Work).    

6.2.  Final Acceptance Testing. Broward County Administrative Code Section 22.148 requires  
that all applicable software purchases be inspected and tested  by the County, including  
verification  by its Enterprise Technology Services (“ETS”), prior to final written acceptance of  the  
software and software-related services.  For any new Licensed Software or System implemented 
after the Effective Date of this Agreement (excluding Updates, Releases, and  Upgrades to  
Licensed Software or any System previously provided to Broward County by Contractor under  
this Agreement or the 2008 Agreement), within  thirty (30) days following completion  of  any 
necessary installation, implementation, and  integration of  the new Licensed Software or  System,  
County shall  conduct testing to  determine whether the  Licensed Software or  System  as  so  
modified: (i) properly functions with any applicable operating software; (ii) provides the  
capabilities stated  in this  Agreement, the Work Authorization,  and/or the Documentation,  as  
applicable; and (iii) if applicable, meets the acceptance criteria stated in the Statement of  Work  
(the criteria referenced in (i), (ii), and (iii) are collectively referred to as the “Final Acceptance  
Criteria”). In the event of a conflict between the Documentation and the acceptance criteria  
stated in the Statement of Work, the Statement of Work shall prevail.  Final payment for any such  
new Licensed Software or System shall not be  made to Contractor prior to the written  
confirmation by the County’s Chief Information Officer or his or her designee that the Licensed  
Software  and System have successfully passed the Final Acceptance Criteria, and such written  
confirmation shall constitute  “Final Acceptance.”    

6.2.1.  The testing period shall commence on  the first business day after Contractor 
informs County in writing that it has completed the Services required to  be performed  prior to  
testing and that the Licensed Software  or  System is ready for testing, and shall continue for a  
period of up to thirty (30) days.  During the testing period, County may notify  Contractor in writing  
of any error or defect in the  Licensed Software or System so that Contractor may make any  
needed modifications or repairs.  If Contractor so elects in  writing, testing will cease  until  
Contractor resubmits for Final Acceptance testing,  at which time the testing period shall be reset  
to that of a first submission for testing.    

6.2.2.  County shall notify Contractor in writing of its Final Acceptance or rejection of the  
System, or any part  thereof, within fifteen (15) days after the end of the testing period, as same  
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may be extended or reset.  If County rejects the System, or any part thereof, County shall provide 
notice identifying the criteria for Final Acceptance that the System failed to meet.  Following such 
notice, Contractor shall have thirty (30) days to (a) modify, repair, or replace the System or any 
portion thereof, or (b) otherwise respond to County’s notice.  If Contractor modifies, repairs, or 
replaces the System or portion thereof, the testing period shall re-commence consistent with the 
procedures set forth above in this Section 6.2.  

6.2.3. In the event Contractor fails to remedy the reason(s) for County’s rejection of the 
System, or any part thereof, within ninety (90) days after County’s initial notice of rejection, 
County may elect, in writing, to either accept the System as it then exists or to reject it and 
terminate the Agreement or applicable Work Authorization.  If County elects to reject the System 
and terminate the Agreement or applicable Work Authorization, all sums paid in advance by 
County for the System under the Agreement or applicable Work Authorization shall be 
reimbursed to County by Contractor within fifteen (15) days after such election is made.  If County 
elects to accept the System as it then exists (partial acceptance), Contractor shall continue to use 
its best efforts to remedy the items identified in the applicable notice of rejection. If, despite 
such continuing best efforts, Contractor fails to remedy the issue(s) identified by County within 
a reasonable time as determined by County, then County shall be entitled to deduct from future 
sums due under the Agreement the value of the rejected portion of the System as mutually 
determined by the Parties.  If the Parties cannot agree upon such value, County shall have the 
right to reject the System and terminate the Agreement or applicable Work Authorization on the 
terms stated above in this section. 

ARTICLE 7.  CONFIDENTIAL INFORMATION, PROPRIETARY  
RIGHTS, SECURITY REQUIREMENTS  

7.1. Contractor Confidential Information.  Contractor represents, and County acknowledges, 
that the Licensed Software and the System contains proprietary data processing software and 
trade secrets of Contractor.  Accordingly, to the full extent permissible under Applicable Law, 
County agrees to treat the intellectual property within the Licensed Software and the System as 
confidential in accordance with this article.  Any other material submitted to County that 
Contractor contends constitutes or contains trade secrets or is otherwise exempt from 
production under Florida public records laws (including Florida Statutes Chapter 119) (“Trade 
Secret Materials”) must be separately submitted and conspicuously labeled “EXEMPT FROM 
PUBLIC RECORD PRODUCTION – TRADE SECRET.” In addition, Contractor must, simultaneous 
with the submission of any Trade Secret Materials, provide a sworn affidavit from a person with 
personal knowledge attesting that the Trade Secret Materials constitute trade secrets under 
Florida Statutes Section 119.071(1)(f), 119.0715 and Section 688.002 and stating the factual basis 
for same.  The Licensed Software, System, and Trade Secret Material shall be referred to as 
“Contractor Proprietary Information.” Such Contractor Proprietary Information, together with 
other confidential business information of Contractor that is exempt from disclosure and 
properly designated as set forth herein shall be referred to as “Contractor Confidential 
Information.” Personally identifiable information and Contractor’s data processing software shall 
be considered Contractor Confidential Information regardless of whether or not so designated. 
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If a third party submits a request to County for records designated by Contractor as Contractor 
Confidential Information, County shall refrain from disclosing such information, unless otherwise 
ordered by a court of competent jurisdiction or authorized in writing by Contractor.  County shall 
promptly notify Contractor in writing of any such request, so that Contractor may participate in 
any proceedings regarding the request. Contractor shall indemnify and defend County and its 
employees and agents from any and all claims, causes of action, losses, fines, penalties, damages, 
judgments, and liabilities of any kind, including attorneys’ fees, litigation expenses, and court 
costs, relating to the nondisclosure of Contractor Confidential Information in response to a 
records request by a third party. 

7.2. County Confidential Information.  All materials, data, transactions of all forms, financial 
information, documentation, inventions, designs, and methods that Contractor obtains from 
County in connection with this Agreement, or in which County holds proprietary rights, constitute 
“County Confidential Information.” All County-provided employee information, financial 
information, and personally identifiable information for individuals or entities interacting with 
County (including, without limitation, social security numbers, birth dates, banking and financial 
information, and other information deemed exempt or confidential under Applicable Law) also 
constitute “County Confidential Information.” 

7.2.1. Each Party shall maintain in confidence the other Party’s Confidential Information, 
using at least reasonable care, and shall only use such Confidential Information for the purposes 
provided in the Agreement. Confidential Information does not include the following: 
(a) information already known or independently developed by the receiving Party; (b) 
information in the public domain through no wrongful act of a receiving Party; (c) information 
received by the receiving Party from a third Party who was free to disclose it; and (d) information 
required to be disclosed by law or order of court, provided that the receiving Party shall provide 
the disclosing Party with notice of such requirement (to the extent not prohibited by law), so that 
the disclosing Party has the opportunity to contest the required disclosure. 

7.2.2. County Confidential Information may not, without the prior written consent of 
County, or as otherwise required by Applicable Law, be used by Contractor or its employees, 
agents, Subcontractors, or suppliers for any purpose other than for the benefit of County 
pursuant to this Agreement. Neither Contractor nor its employees, agents, Subcontractors, or 
suppliers may sell, transfer, publish, disclose, display, license, or otherwise make available to any 
other person or entity any County Confidential Information without the prior written consent of 
County.   

7.2.3. Contractor expressly agrees to be bound by and to defend, indemnify, and hold 
harmless County and its officers and employees from the breach of Applicable Law by Contractor 
or its employees, agents, Subcontractors, or suppliers regarding the unlawful use or disclosure of 
County Confidential Information, subject to the indemnification procedures set forth in Section 
9.1. 

7.2.4. Upon expiration or termination of this Agreement, each Party shall immediately 
turn over to the other Party all of the other Party’s Confidential Information, in any form, tangible 
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or intangible, possessed by such Party or its employees, agents, Subcontractors, or suppliers, 
except to the extent a record copy is required to be retained by Applicable Law.   

7.3. Maintenance of Confidential Information.  Each Party shall advise its employees, agents, 
Subcontractors, and suppliers who receive or otherwise have access to the other Party’s 
Confidential Information (as described in Section 7.1 or Section 7.2, as applicable) of their 
obligation to keep such information confidential, and shall promptly advise the other Party in 
writing if it learns of any unauthorized use or disclosure of said Confidential Information.  In 
addition, the Parties agree to cooperate fully and provide all reasonable assistance to ensure the 
confidentiality of the other Party’s Confidential Information as described in this article. 

7.4. County Proprietary Rights. Contractor acknowledges and agrees that County retains all 
rights, title, and interest in and to all materials, data, documentation, and copies thereof 
furnished by County to Contractor under this Agreement, including all copyright and other 
proprietary rights therein, which Contractor as well as its employees, agents, Subcontractors, and 
suppliers may use only in connection with the performance of this Agreement. 

7.5. Contractor Proprietary Rights.  Except for custom work products as specifically identified 
in a statement of work, if any, County acknowledges that all copies of the Licensed Software (in 
any form) and the System are the sole property of Contractor or third-party licensor. County 
shall not have any right, title, or interest to any such Software or System except as expressly 
provided in this Agreement and shall take reasonable steps to secure and protect the Licensed 
Software and the System consistent with maintenance of Contractor’s proprietary rights therein. 

7.6. Data and Privacy. Contractor shall comply with all applicable data and privacy laws and 
regulations, including without limitation Florida Statutes Section 501.171, and shall employ 
reasonable measures to ensure that County data processed, transmitted, or stored by Contractor 
or in the System is not accessed, transmitted, or stored outside the United States. Contractor 
shall not sell, market, publicize, distribute, or otherwise make available to any third party any 
personal identification information (as defined by Florida Statutes Section 501.171, Section 
817.568, or Section 817.5685, as amended) that Contractor may receive or otherwise have access 
to in connection with this Agreement, unless expressly authorized in advance by County. If 
applicable and requested by County, Contractor shall ensure that all hard drives or other storage 
devices and media that contained County data have been wiped in accordance with the then-
current best industry practices, including without limitation DOD 5220.22-M, and that an 
appropriate data wipe certification is provided to the satisfaction of the Contract Administrator. 

7.7. Security Requirements.  Contractor and the System must meet or exceed all security 
requirements set forth in Exhibit C at all times throughout the duration of the Agreement, unless 
otherwise expressly approved in writing by the County’s Chief Information Officer or his or her 
designee.  Contractor will cooperate with County and provide any and all information that County 
may reasonably request to determine appropriate security and network access restrictions and 
verify Contractor compliance with County security requirements, including as stated in this 
section. 
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7.8. Injunctive Relief; Survival. The Parties represent and agree that neither damages nor any 
other legal remedy is adequate to remedy any breach of this article, and that the injured party 
shall therefore be entitled to injunctive relief to restrain or remedy any breach or threatened 
breach. The obligations under this article shall survive the termination of this Agreement or of 
any license granted under this Agreement. 

ARTICLE 8.  REPRESENTATIONS AND WARRANTIES 

8.1. Ownership. Contractor represents and warrants that it is the owner of all right, title, and 
interest in and to the Licensed Software and the System or that it has the right to grant to County 
the rights and the licenses granted under this Agreement, and that Contractor has not knowingly 
granted rights or licenses to any other person or entity that would restrict rights and licenses 
granted hereunder, except as may be expressly stated herein. 

8.2. Limited Warranty. For the full term of this Agreement, Contractor represents and 
warrants to County that the System will perform substantially as described in the Documentation 
and in the Statement of Work (Exhibit A).  Contractor does not guarantee the Licensed Software 
or System will be uninterrupted or error free; in the event of an error in interruption or error, 
Contractor shall remedy such interruption or error in accordance with the applicable Support and 
Maintenance obligations and Service Level Agreement, which shall be County’s sole and exclusive 
remedy for such interruptions or errors.  This warranty does not cover any failure of the System 
resulting from (a) use of the System in a manner other than that for which they were intended; 
(b) any modification of the System by County that is not authorized by Contractor; (c) County’s 
provision of inaccurate or improperly formatted data to be processed through the System; or (d) 
malfunction of software, hardware, or applications not produced, developed, or provided by 
Contractor.   

8.3. Warranty Regarding Viruses and PCI Compliance. Contractor further represents, 
warrants, and agrees that the Licensed Software has been run through and successfully passed a 
virus detection system, and is free from currently known viruses or malicious software (at the 
time the Licensed Software and any subsequent versions thereof are provided to County), and 
that Contractor has and will continue, for the full term of this Agreement, to use commercially 
reasonable security measures to ensure the integrity of the System from data leaks, hackers, 
denial of service attacks, and other unauthorized intrusions.  If the System accepts, transmits, or 
stores any credit cardholder data, Contractor represents and warrants that the System complies 
with the most recent Security Standards Council’s Payment Card Industry (“PCI”) Payment 
Application Data Security Standard. 

8.4. ADA Compliance.  Contractor represents and warrants that the System is, and for the 
duration of the Agreement will remain, fully accessible and compliant with the Americans with 
Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act of 1973, and all other 
Applicable Law, and that the System meets or exceeds the World Wide Web Consortium/Web 
Content Accessibility Guidelines (WCAG) 2.1 Level AA standard or any higher standard as may be 
adopted by the International Organization for Standardization.  Upon request, Contractor will 
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provide the County with any accessibility testing results and written documentation verifying 
accessibility, as well as promptly respond to and resolve accessibility complaints.   

8.5. Intellectual Property Warranty. Contractor represents and warrants that at the time of 
entering into this Agreement, no claims have been asserted against Contractor (whether or not 
any action or proceeding has been brought) that allege that any part of the Licensed Software or 
System infringes or misappropriates any patent, copyright, mask copyright, or any trade secret 
or other intellectual or proprietary right of a third party, and that Contractor is unaware of any 
such potential claim.  Contractor also agrees, represents, and warrants that the Licensed 
Software, System, and Support and Maintenance to be provided pursuant to this Agreement will 
not infringe or misappropriate any patent, copyright, mask copyright, or any trade secret or other 
intellectual or proprietary right of a third party. 

8.6. Representation of Authority.  Each Party represents and warrants that this Agreement 
constitutes the legal, valid, binding, and enforceable obligation of such Party, and that neither 
the execution nor performance of this Agreement constitutes a breach of any agreement that 
such Party has with any third party or violates Applicable Law.  Each Party further represents and 
warrants that execution of this Agreement is within such Party’s legal powers, and each individual 
executing this Agreement on behalf of such Party is duly authorized by all necessary and 
appropriate action to do so on behalf of the Party and does so with full legal authority. 

8.7. Contingency Fee. Contractor represents that it has not paid or agreed to pay any person 
or entity, other than a bona fide employee working solely for Contractor, any fee, commission, 
percentage, gift, or other consideration contingent upon or resulting from the award or making 
of this Agreement. 

8.8. Public Entity Crime Act.  Contractor represents that it is familiar with the requirements 
and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and 
represents that its entry into this Agreement will not violate that Act.  Contractor further 
represents that there has been no determination that it committed a “public entity crime” as 
defined by Section 287.133, Florida Statutes, and that it has not been formally charged with 
committing an act defined as a “public entity crime” regardless of the amount of money involved 
or whether Contractor has been placed on the convicted vendor list. 

8.9. Discriminatory Vendor and Scrutinized Companies Lists; Countries of Concern.  Contractor 
represents that it has not been placed on the “discriminatory vendor list” as provided in 
Section 287.134, Florida Statutes, and that it is not a “scrutinized company” pursuant to Sections 
215.473 or 215.4725, Florida Statutes.  Contractor represents and certifies that it is not, and for 
the duration of the Term will not be, ineligible to contract with County on any of the grounds 
stated in Section 287.135, Florida Statutes. Contractor represents that it is, and for the duration 
of the Term will remain, in compliance with Section 286.101, Florida Statutes. 

8.10. Claims Against Contractor. Contractor represents and warrants that there is no action or 
proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other 
board or official, pending or, to the knowledge of Contractor, threatened against or affecting 
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Contractor, the outcome of which may (a) affect the validity or enforceability of this Agreement, 
(b) materially and adversely affect the authority or ability of Contractor to perform its obligations 
under this Agreement, or (c) have a material and adverse effect on the consolidated financial 
condition or results of operations of Contractor or on the ability of Contractor to conduct its 
business as presently conducted or as proposed or contemplated to be conducted. 

8.11. Verification of Employment Eligibility.  Contractor represents that Contractor and each 
Subcontractor have registered with and use the E-Verify system maintained by the United States 
Department of Homeland Security to verify the work authorization status of all newly hired 
employees in compliance with the requirements of Section 448.095, Florida Statutes, and that 
entry into this Agreement will not violate that statute.  If Contractor violates this section, County 
may immediately terminate this Agreement for cause and Contractor shall be liable for all costs 
incurred by County due to the termination. 

8.12. Warranty of Performance. Contractor represents and warrants that it possesses the 
knowledge, skill, experience, and financial capability required to perform and provide all Services 
and that each person and entity that will provide Services is duly qualified to perform such 
services by all appropriate governmental authorities, where required, and is sufficiently 
experienced and skilled in the area(s) for which such person or entity will render such Services. 
Contractor represents and warrants that the Services shall be performed in a skillful and 
respectful manner, and that the quality of all such services shall equal or exceed prevailing 
industry standards for the provision of such services. 

8.13. Prohibited Telecommunications Equipment.  Contractor represents and certifies that it 
and its Subcontractors do not use any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system, as such terms are used in 
48 CFR §§ 52.204-24 through 52.204-26. Contractor represents and certifies that Contractor and 
its Subcontractors shall not provide or use such covered telecommunications equipment, system, 
or services during the Term. 

8.14. Criminal History Screening Practices.  If this Agreement is subject to the requirements of 
Section 26-125(d) of the Broward County Code of Ordinances, Contractor represents and certifies 
that its policies, practices, and procedures regarding inquiry into the criminal history of an 
applicant for employment, including a criminal history background check, preclude inquiry into 
an applicant’s criminal history until the applicant is selected as a finalist and interviewed for the 
position. 

8.15. Domestic Partnership Requirement.  Unless this Agreement is exempt from the provisions 
of the Broward County Domestic Partnership Act, Section 16½-157, Broward County Code of 
Ordinances (“Act”), Contractor certifies and represents that it shall at all times comply with the 
provisions of the Act.  The contract language referenced in the Act is deemed incorporated in this 
Agreement as though fully set forth in this section. 
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8.16. PCI Compliance.  Contractor represents and warrants that the Licensed Software and 
System do and will comply with the most recent version of VISA Cardholder Information Security 
Program (“CISP”) Payment Application Best Practices and Audit Procedures including Security 
Standards Council’s Payment Card Industry (“PCI”) Data Security Standard (“DSS”), including the 
functions relating to storing, processing, and transmitting of the cardholder data, and that 
Contractor will maintain PCI DSS validation throughout the Agreement.  Promptly upon any 
significant change to the cardholder data environment (“CDE”), and annually, Contractor shall 
provide to County: (i) a copy of Contractor’s Annual PCI DSS Attestation of Compliance (“AOC”); 
and (ii) a written acknowledgement of responsibility for the security of cardholder data 
Contractor possesses or otherwise stores, processes, or transmits and for any service Contractor 
provides that could impact the security of County’s CDE (if Contractor subcontracts or in any way 
outsources the credit card processing, or provides an API that redirects or transmits cardholder 
to a payment gateway, Contractor is responsible for maintaining PCI compliance for the API and 
providing the AOC for the subcontractor or payment gateway to County).  Contractor will 
maintain and provide to County a PCI DSS responsibility matrix that outlines the exact PCI DSS 
controls that are the responsibility of either party and the PCI DSS controls that are the shared 
responsibility of Contractor and County.  Contractor will follow Open Web Application Security 
Project (OWASP) for secure coding and transmission of payment card data only to the extent 
Contractor provides a payment application.  Contractor will immediately notify County if 
Contractor learns or suspects that Contractor, its Software, or its platform is no longer PCI DSS 
compliant and provide County the steps being taken to remediate the noncompliant status no 
later than seven (7) calendar days after Contractor learns or suspects it is no longer PCI DSS 
compliant. 

8.17. Breach of Representations. Contractor acknowledges that County is materially relying on 
the representations, warranties, and certifications of Contractor stated in this article, and County 
shall be entitled to exercise any or all of the following remedies if any such representation, 
warranty, or certification is untrue: (a) recovery of damages incurred; (b) termination of this 
Agreement without any further liability to Contractor; (c) set off from any amounts due 
Contractor the full amount of any damage incurred; and (d) debarment of Contractor. 

8.18. Property Information Reports. County acknowledges and agrees that Property 
Information Reports (“PIRs”) supplied by Contractor are not opinions of title, title insurance 
policies, warranties of title, or any other assurances as to the status of title, and shall not be used 
for the purpose of issuing title insurance. Contractor’s PIRs are prepared by experienced 
abstractors employing online searches of Official Records, as defined in Section 28.222, Florida 
Statutes, and/or proprietary databases from sources believed to be reliable. Contractor makes 
no representation as to the accuracy or completeness of any PIR in so far as the Official Records 
of Broward County are improperly indexed, Inaccurate, Incomplete, or unavailable. Contractor 
cannot be responsible for disclosure of personal confidential information that may be included 
in Official Records that are included with the PIRs. 

8.19. TitleExpress Warranty. Contractor warrants that the Services and Software related to 
TitleExpress will conform to the Statement of Work in Exhibit A.  Contractor does not warrant 
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that  the Services or Software  related to  TitleExpress provided  hereunder will be  uninterrupted  
or error free, but in the event of any interruption in service or error, Contractor shall remedy 
such interruption or error as provided  for in  Exhibits D and G of this Agreement.  

8.20.  No Implied Warranties. Except for the express warranties set forth  in this  article, 
Contractor makes no warranty, representation, promise, or guarantee, either express or implied,  
statutory or otherwise,  with respect  to the Licensed Software,  System  or any related services 
provided  hereunder, including their quality, performance, merchantability, or fitness for a  
particular purpose.  

8.21.  Electronic Payment Service Compliance Matters. “Electronic Payment Services” means all  
Services provided by the System or Contractor that facilitate transactions or paying for goods and  
services through an electronic medium, without  the use of  physical checks or cash.  The Parties  
shall comply with all applicable bylaws, rules, regulations, policies, and guidelines of National  
Automated Clearing House Association ("NACHA”), the Associations and any Issuer whose Cards  
are used  to make E-payments in accordance with  this Agreement (collectively the  
“Rules”).  Summaries of  the Associations’ rules are available for merchants at www.visa.com, 
www.mastercard.com,  www.discovernetwork.com, and  
www.americanexpress.com/merchantopguide (see Exhibit H of this Agreement for  further  
information), and is hereby incorporated into this Agreement.  NACHA rules are available through  
www.nacha.org.  The Parties agree that  the Electronic Payment Services shall be governed  by the  
Associations’ rules and  NACHA rules, as applicable, and  that any E-payment provision of  the  
Agreement which conflicts with either set of rules, as they may be amended from time to time,  
shall be superseded thereby.  Contractor may, from time to time, advise County of additional  
rules that may become applicable.  

ARTICLE 9.  INDEMNIFICATION AND LIMITATION  OF LIABILITY  

9.1.  Indemnification.  Contractor shall indemnify, hold  harmless, and defend  County and all of  
County’s current, past, and future  officers, agents, and employees (collectively, “Indemnified  
Party”) from and against any and all causes of action, demands,  claims, losses, liabilities, and  
expenditures of any kind, including reasonable attorneys’ fees, court  costs, and expenses,  
including through the conclusion of any appellate  proceedings, raised or  asserted by any person  
or entity not a party to this Agreement,  and caused  or alleged  to be caused, in whole or in part, 
by (a) any willful misconduct, reckless, or negligent act or omission of Contractor, its officers, 
employees, or agents, arising from, relating to, or in connection with this  Agreement, or (b) any  
actual or alleged infringement of  third-party intellectual property rights arising out of  County’s  
use of  the Licensed Software (each, a “Claim”), provided Contractor shall not liable for  
indemnification  of a Claim under this section to the extent caused by the willful misconduct,  
reckless, or negligent act or omission  of County, its officers, employees, or agents.   If any Claim  
is brought against an Indemnified Party, Contractor shall, upon written notice from County,  
defend each Indemnified Party  with counsel satisfactory to  County (such consent not to be  
unreasonably  withheld or  delayed) or, at  County’s option, pay for  an  attorney selected by the  
County Attorney to defend the Indemnified Party; provided that Contractor shall be entitled to  
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defend any infringement Claim. The obligations of this section shall survive the expiration or 
earlier termination of this Agreement.  If considered necessary by the Contract Administrator and 
the County Attorney, any sums due Contractor under this Agreement may be retained by County 
until all Claims subject to this indemnification obligation have been settled or otherwise resolved. 
Any amount withheld shall not be subject to payment of interest by County. 

9.2. Infringement Remedy.  If any Licensed Software or portion of the Licensed Software is 
finally adjudged to infringe, or in Contractor’s opinion is likely to become the subject of such a 
Claim, Contractor shall, at County’s option, either: (i) procure for County the right to continue 
using the Licensed Software; (ii) modify or replace the Licensed Software to make it noninfringing; 
or (iii) terminate Agreement with a refund to County of all fees pre-paid under this Agreement 
(for periods post-termination).  Contractor shall have no liability regarding any infringement 
claim caused by any County modification or use of the Licensed Software not specifically 
authorized in writing by Contractor. 

9.3. Limitation of Liability.  Neither Contractor nor County shall be liable to the other party for 
any damages under this Agreement, in the aggregate, that exceed the largest of the following 
amounts: (a) $100,000; (b) one and one-half (1.5) times the fees Contractor is paid by County 
under this Agreement during the twelve (12) month period preceding the event that caused such 
damages; or (c) the amount of insurance Contractor is required to provide under Article 10, to 
the extent available for the applicable claims. Neither party shall be liable for the other party’s 
special, indirect, punitive, or consequential damages (including damages resulting from lost data 
or records other than costs incurred in the recovery thereof), even if the party has been advised 
that such damages are possible, or for the other party’s lost profits, lost revenue, or lost 
institutional operating savings.  These limitations of liability shall not apply to (i) any Claim 
resulting from Contractor’s actual or alleged disclosure of County Confidential Information or 
resulting from an actual or alleged data breach in violation of Applicable Law, (ii) any Claim 
resulting from an actual or alleged infringement of any interest in any Product, or (iii) any 
indemnification obligation under this Agreement. 

9.4. Liability Regarding Electronic Payment Transactions. Except to the extent caused by the 
negligent act or omission, or willful misconduct of Contractor, Contractor is not liable for: 

9.4.1. errors or omissions in data or other information provided by County or third 
parties, or errors or omissions on the part of any payor, the Bank (as defined in Exhibit A), 
card issuer, or the Florida Department of Highway Safety and Motor Vehicles (“DHSMV”); 

9.4.2. fraud, negligence or intentional acts of County and its agents and employees 
(including, without limitation, the disclosure of confidential information);  

9.4.3. any loss or liability resulting from the denial of credit by card issuers to any person 
or County’s retention of any Card or any attempt to do so; 
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9.4.4. County’s failure to comply with any applicable laws, regulations, or rules, 
including, without limitation, any applicable PCI rules or regulations or those of the 
National Automated Clearing House Association (“NACHA”) or Federal Reserve; 

9.4.5. Any card-not-present transactions, unauthorized transactions, or prohibited 
transactions; 

9.4.6. Any completed, failed, or misdirected Automated Clearing House (“ACH”) entry; 
or 

9.4.7. Any loss or liability related to permits, licenses, or registrations issued or caused 
to be issued and paid, or other transactions (such as, without limitation, the payment of 
taxes) consummated or not consummated, via Electronic Payment Services. 

Additionally, the card issuer, not Contractor or the Bank, maintains information about a payor 
and is responsible for authorizing or declining each E-payment made with a card. Contractor is 
not liable for any loss or liability resulting from a denial of credit. After a card E-payment is 
authorized by a card issuer, Contractor has the right to decline such E-payment for its own 
protection, but has no obligation to do so and owes no duty to County to take such action; 
provided that Contractor is responsible to the extent it authorizes credit after the card issuer had 
declined payment (for example due to a software error on the part of Contractor). When 
Contractor forwards the card issuer’s authorization to County or settles the E-payment. 
Contractor is in no way assuring or guaranteeing payment to County nor is Contractor waiving 
any right hereunder. 

9.5. In no event will Contractor be liable for punitive, indirect, special, incidental, or 
consequential damages, without regard to the legal theory of such damages, in connection with, 
or arising out of, the provision of services pursuant to the Electronic Payment Services or the use 
of, or inability to use, the Electronic Payment Services provided hereunder. Subject to the 
exceptions below, in no event will Contractor’s liability to County for damages relating to any 
Electronic Payment Services under any theory of liability or form of action exceed the lesser of: 
(a) the total amount of net fees (e.g., convenience, processing or service fees collected minus 
interchange fees and other third party charges) Contractor receives as a result of its provision of 
the Electronic Payment Services to County during the twelve (12) month period preceding the 
event that caused such damages, or (b) $75,000. The limitations in this Section 9.5 will not apply 
to: (i) Contractor’s indemnification obligations with respect to Electronic Payment Services under 
this Agreement; (ii) any liability of Contractor for wrongful withholding of funds required to be 
remitted to County by Contractor or by any employee, officer, director, agent, consultant, 
contractor or subcontractor of Contractor, in which event the amount of liability would be the 
amount of wrongfully withheld funds, or (iii) Contractor’s fraud, willful misconduct, or gross 
negligence. 
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ARTICLE 10.  INSURANCE  

10.1.  Throughout  the Term,  Contractor shall, at  its  sole expense, maintain the minimum  
insurance coverages stated  in  Exhibit E in accordance with the terms and conditions of this article.   
Contractor shall maintain insurance coverage against claims relating to any act  or omission by  
Contractor, its agents, representatives, employees, or Subcontractors in connection with this  
Agreement.  County reserves the right at any time to review and adjust the limits and types of  
coverage required under this article. 

10.2.  Contractor shall ensure  that  “Broward County” is listed and endorsed as an additional  
insured as stated in Exhibit E on all  policies  required under this  article.    

10.3.  On or before the Effective Date or at least fifteen (15) days prior to commencement of  
Services, Contractor shall provide County with a  copy of all Certificates of Insurance or other  
documentation sufficient to demonstrate the insurance coverage required in this article.  If and  
to the extent requested by County,  Contractor shall provide complete,  certified copies of all  
required insurance policies and all required endorsements within thirty (30) days  after County’s 
request.  

10.4.  Contractor shall ensure that all insurance coverages required by this article shall remain 
in full force and effect without any lapse in  coverage throughout the Term  and until all  
performance required  by Contractor has been completed, as determined by Contract  
Administrator.  Contractor or its insurer shall provide notice to County of any cancellation  or  
modification of any required policy at least thirty (30) days prior to the effective date of  
cancellation or modification, and at least ten (10) days prior to the effective date of any 
cancellation due to nonpayment, and shall concurrently provide County with a copy of its  
updated Certificates of Insurance evidencing continuation of  the required coverage(s).    

10.5.  All required insurance policies must be issued by insurers: (1) assigned an  AM Best  rating  
of at least “A-” with  a Financial Size Category of at least Class  VII; (2) authorized  to transact 
insurance in  the State of Florida; or (3)  a qualified eligible surplus lines insurer pursuant to Section 
626.917 or 626.918, Florida Statutes, with approval by County’s Risk Management Division.   

10.6.  If Contractor maintains broader coverage or higher limits than  the insurance  
requirements stated in Exhibit E, County shall be entitled to all such broader coverages and higher  
limits. All required insurance coverages shall  provide primary coverage and not require  
contribution from any County insurance, self-insurance or otherwise, which shall  be in excess of  
and shall not contribute to the  required insurance provided by Contractor.   

10.7.  Contractor shall declare in writing any self-insured retentions or deductibles over the  
limit(s) prescribed in  Exhibit E and submit to County for approval at least fifteen (15) days prior  
to the Effective Date or  commencement of Services.  Contractor shall be solely responsible for  
and shall pay any deductible or self-insured retention applicable to any claim against County.   
County may, at any time, require Contractor to purchase coverage with a lower retention or  
provide proof of ability to pay losses and related investigations, claim administration, and  
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defense expenses within the retention.  Contractor agrees that any deductible or self-insured  
retention may be satisfied by either the named insured or County, if so elected by County,  and 
Contractor agrees to obtain same in endorsements to the required  policies.    

10.8.  Unless prohibited by the applicable policy, Contractor waives  any right to subrogation  
that any of  Contractor’s insurer may acquire against County, and agrees to obtain same in  an 
endorsement of Contractor’s insurance policies.    

10.9.  Contractor shall require that  each Subcontractor maintains insurance  coverage that 
adequately covers the Services provided  by that Subcontractor on substantially the same  
insurance terms and conditions required of Contractor under this article.  Contractor shall ensure  
that all such Subcontractors comply with these  requirements and that “Broward  County”  is  
named as an additional insured under the  Subcontractors’ applicable insurance policies.   
Contractor shall not  permit any Subcontractor to  provide Services unless and until all applicable  
requirements of this article are satisfied.   

10.10.  If Contractor or any Subcontractor fails to maintain the insurance required by this  
Agreement, County may  pay any costs of premiums necessary to maintain  the required coverage  
and deduct such costs from any payment otherwise due to  Contractor.  If requested by County,  
Contractor shall provide,  within one (1)  business day, evidence of each Subcontractor’s  
compliance with this section. 

10.11.  If any of the policies required under this article provide claims-made coverage: (1) any  
retroactive date must  be prior to the Effective Date; (2) the required coverage must  be  
maintained after termination or expiration of the Agreement for at least the duration stated in  
Exhibit E; and (3) if coverage is canceled or nonrenewed and is not replaced  with another claims-
made policy form with a  retroactive date prior to  the Effective Date, Contractor must obtain and 
maintain “extended reporting” coverage that  applies after termination or expiration of  the  
Agreement for at least the duration stated in  Exhibit E. 

ARTICLE 11.  TERMINATION 

11.1.  This Agreement may be terminated  for cause by the aggrieved Party if the Party in breach  
has not corrected the breach within  ten (10) days  after  receipt of written notice  from the  
aggrieved Party identifying the breach.  This Agreement may also be terminated  for convenience  
by the Board  at any time prior to assignment to  the Tax Collector.  Termination for convenience  
by the Board shall be effective on the  termination date  stated  in written notice provided  by  
County, which termination date shall be not  less than thirty (30) days  after the date of such  
written notice.  Unless otherwise stated in  this  Agreement, if  this Agreement was app roved by  
Board action, termination for cause by County must be by action of the Board or the County  
Administrator; in all other instances termination  for cause may be effected by the County  
Administrator, the County representative expressly authorized under this Agreement, or the  
County representative (including any successor) who executed the Agreement on behalf of 
County.  This Agreement may also be terminated  by the County Administrator upon such notice  
as the County Administrator deems appropriate under the circumstances if the County 
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Administrator determines that termination is necessary to protect the public health, safety, or 
welfare.  If County erroneously, improperly, or unjustifiably terminates for cause, such 
termination shall be deemed a termination for convenience and shall be effective thirty (30) days 
after such notice of termination for cause 

11.2. This Agreement may be terminated for cause by County for reasons including, but not 
limited to, any of the following: 

11.2.1. Contractor’s repeated submission (whether negligent or intentional) for payment 
of false or incorrect bills or invoices; 

11.2.2. By the Contract Administrator or the Director of Office of Economic and Small 
Business Development (“OESBD”) for fraud, misrepresentation, or material misstatement 
by Contractor in the award or performance of this Agreement or that violates any 
applicable requirement of Section 1-81, Broward County Code of Ordinances; or 

11.2.3. By the Director of OESBD upon the disqualification of Contractor as a CBE if 
Contractor’s status as a CBE was a factor in the award of this Agreement and such status 
was misrepresented by Contractor, or upon the disqualification of one or more of 
Contractor’s CBE participants by County’s Director of OESBD if any such participant’s 
status as a CBE firm was a factor in the award of this Agreement and such status was 
misrepresented by Contractor during the procurement or the performance of this 
Agreement. 

11.3. Notice of termination shall be provided in accordance with the “Notices” section of this 
Agreement except that notice of termination by the County Administrator to protect the public 
health, safety, or welfare may be oral notice that shall be promptly confirmed in writing. 

11.4. If this Agreement is terminated for convenience by County, Contractor shall be paid for 
any Services properly performed through the termination date specified in the written notice of 
termination. Contractor acknowledges that it has received good, valuable, and sufficient 
consideration for County’s right to terminate this Agreement for convenience in the form of 
County’s obligation to provide advance notice to Contractor of such termination in accordance 
with Section 11.1. 

11.5. Contractor may terminate the Electronic Payment Services portion of the Agreement in 
the event the agreement between Contractor and the applicable Bank is terminated for any 
reason. Contractor shall provide County with thirty (30) days’ prior written notice of termination; 
provided however, that if such notice is not possible under the circumstances, Contractor shall 
provide County with such notice as is practicable under the circumstances.  In the even the 
agreement between Contractor and the applicable Bank is terminated, Contractor will use 
commercially reasonable best efforts to replace that Bank with another financial institution, 
within ten (10) days after County has executed any required agreements (e.g. ,merchant 
agreement) with the new financial institution, to provide for the continuation of the Electronic 
Payment Services. 
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11.6.  In addition to  any termination rights  stated in  this Agreement, County shall be entitled  to  
seek any and all available contractual or other  remedies available at law or in equity.   

ARTICLE 12.  EQUAL EMPLOYMENT OPPORTUNITY AND CBE COMPLIANCE 

12.1.  No Party may discriminate on  the basis of race, color, sex, religion, national origin,  
disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender  
identity and expression in the performance  of  this Agreement.  Contractor shall include the  
foregoing or similar language in its contracts with any Subcontractors, except that any project  
assisted  by the U.S. Department of Transportation funds shall comply with the nondiscrimination  
requirements in  49 C.F.R. Parts 23 and 26.   

ARTICLE 13.  MISCELLANEOUS 

13.1.  Contract Administrator Authority.   The Contract Administrator is authorized to coordinate  
and communicate  with Contractor  to manage and supervise  the  performance of this  
Agreement.  Unless expressly stated otherwise in this Agreement or otherwise set forth in  the  
Broward County Procurement Code, Broward County Code of Ordinances, or Broward County  
Administrative Code, the Contract Administrator may exercise ministerial authority in connection 
with the  day-to-day management of this Agreement.  The Contract Administrator may approve  
in writing minor modifications to the Scope of Services that do not increase  the total cost to 
County or waive any rights of  County.    

13.2.  Public Records. As a political subdivision of the State of Florida, County is subject to  
Florida’s Public Records Law, Chapter 119 of the Florida Statutes.   Notwithstanding anything else  
in this Agreement, any action taken by County in  compliance with, or in a  good faith attempt to  
comply with, the requirements of Chapter 119 shall not constitute a breach of this Agreement.   
To  the extent Contractor is acting on behalf of  County as stated in  Section  119.0701, Florida  
Statutes, Contractor shall:   

13.2.1.  Keep and maintain public records required by County to perform the Services;   

13.2.2.  Upon request  from County, provide County  with a copy of the requested records  
or allow  the records to be inspected or copied  within a reasonable time and at a cost that  
does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided 
by Applicable Law;    

13.2.3.  Ensure  that public records that are exempt  or confidential and  exempt from public 
record requirements are  not disclosed  except as authorized  by Applicable Law for the  
duration of  this Agreement and  after completion or termination of  this Agreement if  the  
records are not transferred  to County; and  

13.2.4.  Upon completion  or termination of this Agreement, transfer to County, at no cost,  
all public records in possession of Contractor or keep and maintain  public records  
required by County to perform the services.  If Contractor transfers the records to County,  
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Contractor shall destroy any duplicate public records that are exempt or confidential and 
exempt.  If Contractor keeps and maintains the public records, Contractor shall meet all 
applicable requirements for retaining public records.  All records stored electronically 
must be provided to County upon request in a format that is compatible with the 
information technology systems of County.   

A request for public records regarding this Agreement must be made directly to County, who will 
be responsible for responding to any such public records requests.  Contractor will provide any 
requested records to County to enable County to respond to the public records request.  

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 
119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS, 
GARY MEHRINGER, AT (954) 357-5440; GMEHRINGER@BROWARD.ORG. 

13.3. Audit Rights and Retention of Records.  County shall have the right to audit the books, 
records, and accounts of Contractor and its Subcontractors that are related to this Agreement. 
Contractor and its Subcontractors shall keep such books, records, and accounts as may be 
necessary to record complete and correct entries related to this Agreement and performance 
under this Agreement.  All such books, records, and accounts shall be kept in written form, or in 
a form capable of conversion into written form within a reasonable time, and upon request to do 
so, Contractor or its Subcontractor shall make same available  in written form  at no cost to  
County.   

Contractor and its Subcontractors shall preserve and make available, at reasonable times, 
remotely accessible from Broward County, Florida, for examination and audit, all financial 
records, supporting documents, statistical records, and any other documents pertinent to this 
Agreement for at least three (3) years after expiration or termination of this Agreement or until 
resolution of any audit findings, whichever is longer.  Any audit or inspection pursuant to this 
section may be performed by any County representative (including any outside representative 
engaged by County).  Contractor hereby grants County the right to conduct such audit or review 
at Contractor’s place of business, if deemed appropriate by County, with seventy-two (72) hours’ 
advance notice. 

Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for 
County’s disallowance and recovery of any payment upon such entry.  If an audit or inspection in 
accordance with this section discloses overpricing or overcharges to County of any nature by 
Contractor in excess of five percent (5%) of the total contract billings reviewed by County, in 
addition to making adjustments for the overcharges, Contractor shall pay the actual cost of 
County’s audit or, if the actual cost is unreasonably high, the reasonable cost.  Any adjustments 
or payments due as a result of such audit or inspection shall be made within thirty (30) days after 
presentation of County’s findings to Contractor. 
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Contractor shall ensure that the requirements of this section are included in all agreements with 
its Subcontractor(s).   

13.4. Independent Contractor.  Contractor is an independent contractor of County, and nothing 
in this Agreement shall constitute or create a partnership, joint venture, or any other relationship 
between the Parties.  In providing Services, neither Contractor nor its agents shall act as officers, 
employees, or agents of County.  Contractor shall not have the right to bind County to any 
obligation not expressly undertaken by County under this Agreement. 

13.5. Regulatory Capacity. Notwithstanding the fact that County is a political subdivision with 
certain regulatory authority, County’s performance under this Agreement is as a Party to this 
Agreement and not in its regulatory capacity.  If County exercises its regulatory authority, the 
exercise of such authority and the enforcement of Applicable Law shall have occurred pursuant 
to County’s regulatory authority as a governmental body separate and apart from this 
Agreement, and shall not be attributable in any manner to County as a party to this Agreement; 
provided, however, that no action taken by County in its regulatory authority shall excuse a 
breach of County’s performance obligations hereunder.  

13.6. Sovereign Immunity. Except to the extent sovereign immunity may be deemed waived 
by entering into this Agreement, nothing herein is intended to serve as a waiver of sovereign 
immunity by County nor shall anything included herein be construed as consent by County to be 
sued by third parties in any matter arising out of this Agreement. County is a political subdivision 
as defined in Section 768.28, Florida Statutes, and shall be responsible for the negligent or 
wrongful acts or omissions of its employees pursuant to Section 768.28, Florida Statutes. 

13.7. Third-Party Beneficiaries.  Neither Contractor nor County intends to directly or 
substantially benefit a third party by this Agreement.  Therefore, the Parties acknowledge that 
there are no third-party beneficiaries to this Agreement and that no third party shall be entitled 
to assert a right or claim against either of them based upon this Agreement. 

13.8. Notice and Payment Address.  For a notice to a Party to be effective under this Agreement, 
notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight delivery, each 
with a contemporaneous copy via email, to the addresses listed below and shall be effective upon 
mailing or hand delivery (provided the contemporaneous email is also sent).  Payments shall be 
made to the noticed address for Contractor.  Addresses may be changed by the applicable Party 
giving notice of such change in accordance with this section. 

FOR COUNTY: 
Broward County Records, Taxes and Treasury Division 
Attn:  Gary Mehringer, Assistant Director 
115 South Andrews Avenue, Suite A430 
Fort Lauderdale, Florida 33301 
Email address: gmehringer@broward.org 
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FOR CONTRACTOR: 
Daniel J. Veres 
Executive Vice President 
Grant Street Group 
339 Sixth Avenue, Suite 1400 
Pittsburgh, PA 15222 
(412) 391-5555 
Email address: dan.veres@grantstreet.com 

13.9. Assignment. All Subcontractors must be expressly identified in this Agreement or 
otherwise approved in advance and in writing by County’s Contract Administrator, such approval 
not to be unreasonably withheld or delayed.  Except for approved subcontracting, neither this 
Agreement nor any right or interest in it may be assigned, transferred, subcontracted, or 
encumbered by Contractor without the prior written consent of County, such consent not to be 
unreasonably withheld or delayed; provided, however that Contractor may assign any of its rights 
or obligations under this Agreement, in whole or in part, to: (a) an entity directly or indirectly 
controlling, controlled by, or under common control with Contractor; and/or (b) the successor 
(by sale, merger, reorganization or otherwise) to the applicable business operations of 
Contractor.  Any assignment, transfer, encumbrance, or subcontract in violation of this section 
shall be void and ineffective, constitute a breach of this Agreement, and permit County to 
immediately terminate this Agreement, in addition to any other remedies available to County at 
law or in equity.  County reserves the right to condition its approval of any assignment upon any 
additional information that County may reasonably request from Contractor to determine 
approval of the requested assignment. 

13.10. Assignment to Tax Collector; Transition Period Extension.  Unless County or the Tax 
Collector provides written notice to the contrary to Contractor prior to January 7, 2025, on 
January 7, 2025, all rights and obligations of County under this Agreement shall be assigned in 
their entirety to the elected Tax Collector, and the Tax Collector shall provide written notice to 
Contractor of ratification of same no later than January 31, 2025.  If the assignment is not ratified 
in writing by the Tax Collector by January 31, 2025, the Agreement shall automatically and 
immediately terminate, and other than the duties that survive the termination or expiration of 
the Agreement, County and Contractor shall have no further obligations under this Agreement. 
After any such assignment, Contractor shall look solely to the Tax Collector for the performance 
of County’s former duties under the Agreement. 

13.11. Conflicts.  Neither Contractor nor its employees shall have or hold any continuing or 
frequently recurring employment or contractual relationship that is substantially antagonistic or 
incompatible with Contractor’s good faith exercise of judgment and care to the extent required 
for its performance under this Agreement.  During the Term, none of Contractor’s officers or 
employees shall serve as an expert witness against County in any legal or administrative 
proceeding in which he, she, or Contractor is not a party, unless compelled by legal process. 
Further, such persons shall not give sworn testimony or issue a report or writing as an expression 
of such person’s expert opinion that is adverse or prejudicial to the interests of County in 
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connection with any such pending or threatened legal or administrative proceeding unless 
compelled by legal process.  The limitations of this section shall not preclude Contractor or any 
persons in any way from representing themselves, including giving expert testimony in support 
of such representation, in any action or in any administrative or legal proceeding.  If Contractor 
is permitted pursuant to this Agreement to utilize Subcontractors to perform any Services 
required by this Agreement, Contractor shall require such Subcontractors, by written contract, 
to comply with the provisions of this section to the same extent as Contractor.   

13.12. Materiality and Waiver of Breach. Each requirement, duty, and obligation set forth in this 
Agreement was bargained for at arm’s-length and is agreed to by the Parties.  Each requirement, 
duty, and obligation set forth in this Agreement is substantial and important to the formation of 
this Agreement, and each is, therefore, a material term.  A Party’s failure to enforce any provision 
of this Agreement shall not be deemed a waiver of such provision or modification of this 
Agreement.  A waiver of any breach shall not be deemed a waiver of any subsequent breach and 
shall not be construed to be a modification of this Agreement.  To be effective, any waiver must 
be in writing signed by an authorized signatory of the Party granting the waiver. 

13.13. Compliance with Laws. Contractor and the System must comply with all Applicable Law, 
including, without limitation, Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504 of 
the Rehabilitation Act of 1973, and the requirements of any applicable grant agreements. 

13.14. Severability. If any part of this Agreement is found to be unenforceable by any court of 
competent jurisdiction, that part shall be deemed severed from this Agreement and the balance 
of this Agreement shall remain in full force and effect.  

13.15. Joint Preparation. This Agreement has been jointly prepared by the Parties, and shall not 
be construed more strictly against either Party. 

13.16. Interpretation. The titles and headings contained in this Agreement are for reference 
purposes only and shall not in any way affect the meaning or interpretation of this Agreement. 
All personal pronouns used in this Agreement shall include the other gender, and the singular 
shall include the plural, and vice versa, unless the context otherwise requires.  Terms such as 
“herein” refer to this Agreement as a whole and not to any particular sentence, paragraph, or 
section where they appear, unless the context otherwise requires.  Whenever reference is made 
to a section or article of this Agreement, such reference is to the section or article as a whole, 
including all subsections thereof, unless the reference is made to a particular subsection or 
subparagraph of such section or article.  Any reference to “days” means calendar days, unless 
otherwise expressly stated.  

13.17. Priority of Provisions.  If there is a conflict or inconsistency between any term, statement, 
requirement, or provision of any document or exhibit attached to, referenced by, or incorporated 
in this Agreement and any provision of Articles 1 through 13 of this Agreement, the provisions 
contained in Articles 1 through 13 shall prevail and be given effect. 
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13.18. Law, Jurisdiction, Venue, Waiver of Jury Trial. This Agreement shall be interpreted and 
construed in accordance with and governed by the laws of the State of Florida.  The exclusive 
venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in 
the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida.  If any 
claim arising from, related to, or in connection with this Agreement must be litigated in federal 
court, the exclusive venue for any such lawsuit shall be in the United States District Court or 
United States Bankruptcy Court for the Southern District of Florida. EACH PARTY HEREBY 
EXPRESSLY WAIVES ANY RIGHTS IT MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION 
RELATED TO THIS AGREEMENT. 

13.19. Amendments. Unless expressly authorized herein, no modification, amendment, or 
alteration of any portion of this Agreement is effective unless contained in a written document 
executed with the same or similar formality as this Agreement and by duly authorized 
representatives of County and Contractor. 

13.20. Prior Agreements. This Agreement represents the final and complete understanding of 
the Parties regarding the subject matter of this Agreement and supersedes all prior and 
contemporaneous negotiations and discussions regarding same. All commitments, agreements, 
and understandings of the Parties concerning the subject matter of this Agreement are contained 
herein.   

13.21. HIPAA Compliance.  County has access to protected health information (“PHI”) that is 
subject to the requirements of 45 C.F.R. Parts 160, 162, and 164 and related regulations.  If 
Contractor is considered by County to be a covered entity or business associate or is required to 
comply with the Health Insurance Portability and Accountability Act of 1996 (“HIPAA”) or the 
Health Information Technology for Economic and Clinical Health Act (“HITECH”), Contractor shall 
fully protect individually identifiable health information as required by HIPAA or HITECH and, if 
requested by County, shall execute a Business Associate Agreement in the form set forth at 
http://www.broward.org/Purchasing/Pages/StandardTerms.aspx.  The County Administrator is 
authorized to execute a Business Associate Agreement on behalf of County. Where required, 
Contractor shall handle and secure such PHI in compliance with HIPAA, HITECH, and related 
regulations and, if required by HIPAA, HITECH, or other Applicable Law, include in its “Notice of 
Privacy Practices” notice of Contractor’s and County’s uses of client’s PHI.  The requirement to 
comply with this provision, HIPAA, and HITECH shall survive the expiration or earlier termination 
of this Agreement.  Contractor shall ensure that the requirements of this section are included in 
all agreements with its Subcontractors.  

13.22. Payable Interest 

13.22.1. Payment of Interest.  Unless prohibited by Applicable Law, County shall not 
be liable for interest to Contractor for any reason, whether as prejudgment interest or for 
any other purpose, and Contractor waives, rejects, disclaims, and surrenders any and all 
entitlement to interest in connection with a dispute or claim arising from, related to, or 
in connection with this Agreement. 
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13.22.2. Rate of Interest.  If the preceding subsection is inapplicable or is 
determined to be invalid or unenforceable by a court of competent jurisdiction, the 
annual rate of interest payable by County under this Agreement, whether as prejudgment 
interest or for any other purpose, shall be, to the full extent permissible under Applicable 
Law, one quarter of one percent (0.25%) simple interest (uncompounded). 

13.23. Incorporation by Reference.  Any and all Recital clauses stated above are true and correct 
and are incorporated in this Agreement by reference.  The attached Exhibits are incorporated 
into and made a part of this Agreement. 

13.24. Counterparts and Multiple Originals. This Agreement may be executed in multiple 
originals, and may be executed in counterparts, each of which shall be deemed to be an original, 
but all of which, taken together, shall constitute one and the same agreement. 

13.25. Use of County Logo.  Contractor shall not use County’s name, logo, or otherwise refer to 
this Agreement in marketing or publicity materials without prior written consent from County. 

13.26. Drug-Free Workplace.  To the extent required under Section 21.23(f), Broward County 
Administrative Code, or Section 287.087, Florida Statutes, Contractor certifies that it has and will 
maintain a drug-free workplace program throughout the Term.  

(The remainder of this page is intentionally left blank.) 
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: 
BROWARD COUNTY, through its BOARD OF COUNTY COMMISSIONERS, signing by and through 
its Mayor or Vice-Mayor authorized to execute same by Board action on the _____ day of 
_________________, 20__, and Contractor, signing by and through its 
_________________________ duly authorized to execute same. 

COUNTY 

ATTEST: 

Broward County Administrator, as 
ex officio Clerk of the Broward County  
Board of County Commissioners 

BROWARD COUNTY, by and through 
its Board of County Commissioners 

By:_______________________________ 

_______ day of _________________, 2021 

Approved as to form by
Andrew J.  Meyers
Broward County Attorney
Governmental Center, Suite 423 
115 South Andrews Avenue 
Fort Lauderdale, Florida 33301 
Telephone:   (954) 357-7600 

Scott Andron Digitally signed by Scott Andron 
Date: 2021.08.30 09:55:29 -04'00' 

By: _______________________________ 
Scott Andron  (Date)
Assistant County Attorney 

Digitally signed by Rene D. Harrod 
Reason: Approved as to Form 
Location: Broward County Attorney's Office 
Date: 2021.08.30 09:50:47 -04'00'By: _______________________________ 

René D. Harrod (Date)
Chief Deputy County Attorney 

SA/jc 
Grant Street Amended and Restated Agreement 
08/27/2021 
#582920 
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Ruth Kennedy_ __________________ 
Print Name of Witness above  

 

  

 
 

 

  

 
 

 
 

 

   

 
 

 

 

_______________________________ 

Docusign Envelope ID: BC818783-30AB-4775-9650-9C668DA1D789

AMENDED AND RESTATED SYSTEM AND SERVICES AGREEMENT  
BETWEEN BROWARD COUNTY AND GRANT STREET GROUP, INC. 

WITNESSES: 

_______________________________ 
Signature 

Helen Johns
Print Name of Witness above 

Signature 

CONTRACTOR 

GRANT STREET GROUP, INC. 

By: ____________________________ 
Authorized Signor 

Daniel J. Veres
Executive    Vice President_____________
Print Name and Title 

 26 day of August, 2021 

ATTEST: 

_______________________________ 
Corporate Secretary or other person 
authorized to attest 

(CORPORATE SEAL OR NOTARY) 
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Contractor and County agree that Contractor shall provide the following Services: 

1. Services Summary 
Contractor provides a hosted tax collection, billing, and distribution system (“TaxSys”) and 
related services, including integrated payment processing. In addition, Contractor provides 
TaxSys system support, maintenance, updates, releases, and training on an ongoing basis.  The 
core TaxSys system has been in place in Broward County since September 30, 2009, and features 
and functionality have been added since that time via contract amendments and work 
authorizations. Current TaxSys modules and related services are listed below. 

TaxSys is a hosted, web-based, tax calculation, collection, billing, cashiering, and distribution 
system. It is fully integrated and uses a single, relational, normalized database to store all 
information.  TaxSys is a Software as a Service (SaaS) platform delivered over the internet and, 
as such, supports any computing system with a modern web browser and an internet connection, 
including mobile devices.  The solution platform includes high availability and disaster recovery 
capabilities. 

TaxSys includes: 
● Web Portal and Interface: TaxSys includes a customized public website for inquiry, 

research, payment, and report downloads.  Customers have the option to log in to create 
a profile and save their payment information for easy checkout for future payments. 

● Identity and Access Management:  Each user has a distinct login ID and password.  IDs will 
be suspended after a set number of unsuccessful login attempts.  Every action performed 
on the site is logged and viewable only by TaxSys administrators. 

● Remote/Mobile Access:  Any computer or mobile device with a modern web browser can 
use all TaxSys functionality. 

● Customizable Reporting:  TaxSys contains a report creation tool in each module.  TaxSys 
allows for automated customized reporting with scheduling capabilities and also features 
ad-hoc and executive-level reporting functionality in every module, including business 
intelligence visualizations for graphs and charts. 

● Document/Content Management:  TaxSys supports integration with third-party 
document management systems.  TaxSys can provide metadata to these systems that 
corresponds with images taken from TaxSys and can query these systems based on shared 
data (e.g., parcel number).  If images in the system are accessible via a web browser, 
TaxSys can also link directly to images from appropriate screens in TaxSys.  Notes, 
documents, and images can also be stored directly in TaxSys. 

● Automated Forms and Letter Generation:  TaxSys allows for correspondence and form 
letter templates to be created and generated by users. 

● Configurable Business Rules:  TaxSys functions are configurable according to business 
rules established by counties. 

Grant Street Amended and Restated Agreement Page 32 of 74 



 

   

     

 
  
 
   

 
  

  
   

 
 

   
 

   
 

 
 

     
    

  
 

  
   

 
    

  
     

    
 

  
  

  
   

 
 

   
 
 

 
 

 
  

 

Exhibit 3 
Page 33 of 74

● Accessible and Integrated Set of Data: The TaxSys reporting tool makes all system data 
readily accessible to any user with proper access permissions. 

2. Specific Services 

A. Tax Calculation, Billing, Collection, and Distribution 
The “core” of the TaxSys system includes its tax, cashiering, and distribution modules. 

● The Property Tax modules manage all functions related to property tax accounts and bills, 
including current and delinquent real estate, tangible, and centrally assessed accounts. 
In TaxSys, any number of working tax roll years can be active at a given time, and no 
separate handling is required to “archive” accounts or “move” them to a delinquent 
system. Rather, all activities are date driven and, as accounts become delinquent, 
appropriate business rules are automatically applied.  The module tracks both ad valorem 
and non-ad valorem taxes, including Property-Assessed Clean Energy (PACE) programs. 

● Business Tax module lets County staff manage activities related to local business tax 
accounts including renewals, receipts, and correspondence. 

● Tourist Development Tax module lets County staff manage accounts, returns, audits, and 
correspondence for tourist tax accounts. 

● Cashiering, Accounting, and Distribution are fully integrated with all Tax and Florida 
Department of Highway Safety and Motor Vehicle (DHSMV)-related modules. The 
Cashiering module is used for point-of-sale cashiering of tax bills and Florida Realtime 
Vehicle Information System (DHSMV system) transactions, imports of bulk payments from 
high-speed vendors, miscellaneous items such as Hunting & Fishing, and any other 
payment activities, including credit card and e-check payments made by taxpayers on the 
public website. 

● Using Accounting reports, staff can report on accounting activity directly in TaxSys to see 
how payments are being allocated into each general ledger account and exported into 
the County’s Enterprise Resource Planning (ERP) system. The total integration of 
Distribution with Cashiering, Tax, and DHSMV modules provides real time consolidated 
distribution reporting. 

● Enforcement module tracks enforcement and collection activities across tax types and 
facilitates these activities by consolidating information from multiple TaxSys modules. 
Enforcement accounts can be assigned to agents, prioritized, and their progress tracked, 
all within TaxSys.  Agents can update accounts, make notes, and take payments directly 
into TaxSys from the field, with no uploading or syncing necessary. 

Many TaxSys functions are available to all of TaxSys. These include robust, customizable 
searching and reporting, extensive user notes including call logging, reminders, and document 
attachment, full audit trails and system logs, linking of accounts across modules, and many other 
features. 

Contractor provides the capability for the County to exchange personal property tax account data 
with external vendors for delinquent collection and enforcement processes. In conjunction with 
these external enforcement processes, TaxSys allows the assignment, collection, and distribution 
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of additional collection fees on each delinquent personal property account, as determined 
applicable by the County. 

B. Electronic Payment Services – PaymentExpress
PaymentExpress is fully integrated with TaxSys and allows the County to accept all major credit
and debit cards (Visa, MasterCard, American Express, Discover Card) (collectively, a “Card”), and
e-checks. Payments made Cards or e-checks shall be referred to collectively as “E-payments.” An
individual or entity making E-Payments to the County share be referred to as a “Payor.”

Electronic payment services include: 
> All payment types: credit/debit card, PIN debit, e-check 
> Mobile payments (via mobile friendly websites and apps) 
> Customer wallet (payment warehousing) 
> Contactless payments (e.g., Apple Pay, Samsung Pay) 
> Point-to-Point Encryption (P2PE) 
> Support for Europay, MasterCard, and Visa (EMV) chip card payment global standard 
> Integration with other systems including client’s banks, existing in-house applications, 

and vendor applications 

In providing Electronic Payment Services, Contractor will engage the services of financial 
intermediaries, including an acquiring bank and Card processor (collectively “the Bank”), in order 
for Contractor to process E-payments, including Card payments from VISA, Inc., MasterCard 
International, Inc., American Express, and Discover® Network (each an “Association” and 
collectively the “Associations”). In order for Contractor to process Card payments for County, 
County must have executed a merchant agreement with the Bank. 

Contractor delivers funds to County’s bank account or accounts according to preferred rules for 
transfer dates and aggregation. Contractor will provide the following electronic payment 
reporting for all Card transactions: 

1. Authorization and Capture Reports - Per Card transaction detail for research and
investigation.
2. Clearing and Settlement Reports - Batch (settlement) level detail for all transactions.
3. Statements - Detail for reconciliation of settled funds and deposited funds.

Processing of Disputes. Contractor shall provide staff for a first level help line during normal 
business hours (i.e., 8 A.M. to 6 P.M. Eastern Time Monday through Friday) to respond promptly 
to inquiries from Payors regarding any disputed E-payment and shall seek to resolve any disputes 
amicably with the applicable Payor. In seeking to resolve disputes, Contractor may be required 
to engage County, the Bank, the Associations, or other third parties. The Bank has reserved the 
right to charge Contractor any applicable Association fees or charges, on account of refunds, 
chargebacks or excessive inquiries, as assessed by the Associations. In the event the Bank levies 
any such fees, charges, or reimbursements against Contractor, Contractor reserves the right to 
assess such fees, charges, or reimbursements against County, so long as such fees, charges, or 
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reimbursements were not caused by Contractor's negligence or willful misconduct, and will be 
permitted to bill County for same, provided that Contractor provides County with documentation 
supporting such fees, charges, or reimbursements. In the event County takes information 
regarding any claim or defense by a Payor with respect to a disputed E-payment, County agrees 
to provide Contractor with information in relation to the disputed payment transaction.  

Chargebacks. For purposes of this Agreement, "Chargebacks" shall mean the return of funds to a 
customer, forcibly initiated by the customer's issuing bank. Contractor is not liable for 
Chargebacks or other subsequent refusals for settlement initiated by any Payor, or any 
transactional fees, charges, or costs imposed by the Bank, Issuer, or other third party that may 
be associated therewith. All such chargebacks and/or refusal for settlement by a Payor will be 
credited to the Payor and County must mark in TaxSys (or any other applicable system) as 
"unpaid" all bills to which the contested payments were applied, within two (2) business days 
after receipt of email notification from Contractor. In the event of any such Chargeback and/or 
refusal for settlement, and the imposition of any transactional fees, charges, or costs associated 
therewith, County shall allow the Bank or Contractor to debit the amount of any such 
Chargeback, plus the amount of any associated fees, charges, or costs, from County's Receiving 
Account.  

E-Check transactions: TaxSys reports detail the status of all E-check transactions.  Fraud, 
insufficient funds, invalid/closed/frozen accounts, or disputed claims may result in unpaid E-
check transactions. Unpaid E-check transactions are tracked through TaxSys reports. 

For all E-payment transactions, the applicable bank will deliver the “Primary Amount” (that is, 
the portion of the total payment that excludes convenience, service and/or processing fees) of 
the transaction by credit to the County’s receiving account equal to the reconciled summary of 
E-payments since the previous credit.  Separately, the Bank will deliver convenience, processing, 
and/or service fees to Contractor’s designated operating account. 

Any credits to Contractor’s operating account and County’s receiving account as set forth above 
are provisional only and subject to revocation by the bank until such time that the E-payment is 
final and no longer subject to chargeback by the issuer, cardholder, or Associations. 

In the event the Bank, Associations, Issuers, or the Department of Highway Safety and Motor 
Vehicles ("DHSMV") increase their fees, Contractor may increase the Electronic Payment Services 
fees (as stated only in Exhibit B) correspondingly upon thirty (30) days' advance written notice to 
County; however, such increased charges must be approved in writing by the Contract 
Administrator within the thirty (30) days' advance written notice period, which approval shall not 
be unreasonably withheld. Furthermore, the increased Electronic Payment Services fees shall 
only become effective upon County approval and shall not take effect until the thirty (30) days' 
advance written notice period has expired. In the event Contractor increases charges before the 
thirty (30) days' advance notice period expires, the County's Purchasing Director shall have the 
ability to terminate only the Electronic Payment Services portion of the Agreement with written 
notice. 
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To the extent County comes into possession of any Card information of any Payor, County agrees 
it will handle such information in compliance with any applicable standards set forth by the PCI 
Security Standards Council, as amended by the PCI from time to time (the "PCI Standards"), as 
well as the requirements of Florida law, provided that if there is any requirement that Florida law 
would require County to handle any Card information in a manner that conflicts with that 
required by the PCI Standards, County shall notify Contractor in writing immediately upon 
becoming aware of such conflicts in order that Contractor may seek appropriate relief, which 
may include without limitation, termination of the Electronic Payment Services provided with at 
least thirty (30) days' prior written notice. 

All standard Card or E-payment terms not defined herein shall the meaning ascribed to such 
terms in the then-current Security Standards Council’s Payment Card Industry operating rules, 
standards, and/or guidelines. 

C. ACH Validation Service
The National Automated Clearing House (NACHA) has a new WEB Debit Account Validation Rule.
Contractor will provide an ACH validation service so County will be in compliance with the new
NACHA rule by March 19, 2022.  This service will reduce the number of invalid ACH transactions,
in addition to being in compliance with the new rule.

D. Online Escrow Tax Payment Processing – EscrowExpress
EscrowExpress is a website for escrow servicing and mortgage companies.  This site allows banks
and other entities that pay a large number of tax bills (e.g., taxes held in escrow for homeowners)
to manage their own payment process, with no work required by County.  Contractor provides
support for EscrowExpress users via phone and email.

Using EscrowExpress, tax servicing companies can: 
> Download tax roll information, including delinquent taxes, amounts due, and other data. 
> Upload a request file of the accounts they intend to pay. 
> Upload a payment file listing the accounts they are paying with amounts paid. 
> View statistics and reports on their requests and payments. 
> Request refund of unused funds. 
> Be informed via email or by notifications on the website of activities on their accounts, 

such as a payment request from another escrow company or payment by the taxpayer. 
> Receive immediate and helpful feedback for any file errors, including file format errors, 

missing or invalid accounts, or other errors. 

Within TaxSys, there is an administrative dashboard for County users to view EscrowExpress 
users, user activity, and progress on the site.  The escrow tax servicing and mortgage companies 
pay a per account user fee directly to Contractor for the EscrowExpress services.  This fee 
arrangement is in place throughout the State of Florida for all users of the site.  There is no fee 
to County. 
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Contractor will provide the following functionality: 

1. Escrow Company / Tax Servicing Agent Functionality:

a. Download roll archive file - download a file of roll information for all accounts,
including due amounts, delinquent taxes, and other information.

b. Upload Request File - upload the list of accounts for which the company plans to
make a payment.

c. Upload Payment File – upload a file listing all accounts they intend to pay taxes for
and the associated amount to pay.

d. View archived uploads - All file uploads will be stored and catalogued permanently
within the System, along with the relevant statistics and reports.

e. View statistics and reports, including:
i. Total count of accounts requested
ii. Total count of accounts paid
iii. Total amount paid
iv. Total count of accounts with unpaid delinquent taxes
v. List of problem records from upload, with details of error.

f. View file import errors – improperly formatted import files will be rejected, with
appropriate error messages to assist in resolving issues.

g. Request refund of unused funds

2. Administrative Functionality:

Administrative dashboard view via TaxSys to monitor EscrowExpress user activity and
progress on the site, such as:

a. Roll file download date
b. Request file upload date
c. Payment file upload date
d. Amount deposited
e. Total Paid and number of accounts paid
f. Refund requested, date and amount

Prior to applying payment for taxes due, an EscrowExpress user must send a check/ACH/wire 
to Customer. This payment is recorded and the funds are credited to the user. The money 
then becomes available to use for payment of taxes. 

E. FRVIS Cashiering and Distribution – FRVIS Interface
The FRVIS interface is a cashiering and distribution application that allows County to cashier
transactions from the DHSMV FRVIS system directly within TaxSys.  These transactions include all
the motor vehicle related services (e.g., tags and titles) that the County provides on behalf of
DHSMV. Users can then use reporting and distribution features of TaxSys to track these funds.
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At a minimum, Contractor shall provide the following functionality: 

1. Interface Functionality: 

a. A FRVIS database will be configured for the County’s Auto Tag office.  
b. This includes setting up wireless routers that will allow Contractor to connect to 

the County’s State DHSMV databases.  
c. The DHSMV will provide Contractor with database credentials for County users, 

which will then be entered into TaxSys for use in processing FRVIS Express 
transactions. 

d. Contractor to setup, install, maintain, support, and troubleshoot routers for the 
duration of this agreement. 

e. DHSMV ledger types will be imported into TaxSys from FRVIS2000. 
f. Distribution rules and funding agencies will also be setup in TaxSys. 
g. This will assist in weekly, monthly, and annual reporting. 

2. Cashiering Functionality: 

a. Cashier completes transaction (e.g., title and/ or registration) in FRVIS2000 as 
they currently do. 

b. Cashier then utilizes the Cashiering > Posting page in TaxSys and selects the 
FRVIS Item Type.  

c. Cashier enters FRVIS batch number and hits Enter. 
d. The renewal cashiered in FRVIS2000 will then pull into the TaxSys shopping cart. 
e. Cashier selects and enters the appropriate Payment Type. 
f. Cashier clicks Check Out and completes transaction. 

3. High-Speed Functionality: 

a. Ordinary FRVIS High-speed files can be imported to TaxSys as individually 
cashiered transactions. 

b. The breakdown of specific FRVIS fees will be included for each transaction. 
c. Any over/short amounts for each transaction will be included. 
d. TaxSys will record each tender as a Check. 

F. Online Registration Renewals – RenewExpress 
RenewExpress is an online vehicle and vessel registration renewal system that allows the County 
to provide direct services to customers for vehicle and vessel tag renewal payments.  Customers 
receive an email reminder when it is almost time to renew their vehicle or vessel registration. 
RenewExpress is integrated with TaxSys and PaymentExpress. 

RenewExpress functionality includes, at a minimum: 
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a. Automatic import of monthly DHSMV renewal data file. 
b. Interface with DHSMV for real time eligibility web service (once Contractor and 

DHSMV complete testing) to provide immediate status of renewal to customer. 
c. Automated emails to customers 
d. Email to customer confirming a credit card transaction 
e. Email to customer communicating status of renewal 
f. Renewal file delivery to County’s FTP 
g. Each day an .OUT file is generated by TaxSys and placed on the County's FTP site. This 

file contains the data for all online renewals received the previous day 
h. The .OUT file is then uploaded into FRVIS2000 (DHSMV) for Cashiering batches in that 

system 
i. Once the FRVIS2000 processing completes, it will create an .IN file which will 

automatically be picked up and processed by TaxSys. 
j. TaxSys will automatically void any rejected renewals, sending the funds back to the 

payee, and e-mailing them to notify them of the rejection. 
k. If the customer overpays by an amount more than the overpayment margin, TaxSys 

will automatically perform a Good Money Void to adjust the tender amount and 
return the amount overpaid to the customer. 

l. TaxSys will automatically close the previous day's RenewExpress cashiering batch. 
m.TaxSys will automatically update the TaxSys receipts and ledgers with the FRVIS batch 

information, including the breakdown of FRVIS fees. 
n. Interface with PaymentExpress (Contractor) for e-payment processing. 

Customer Functionality 

a. Public website for customers to renew and pay for registrations online 
b. Optional mailing and permanent address change requests 

Administrative Functionality 

a. Screens to import and export RenewExpress renewal files to FRVIS and monitor file 
transfer activity 

b. Screens to view requested address changes and "check off" once they are completed 
in FRVIS. (Address change feature is optional and can be disabled.) 

c. Reporting on RenewExpress activity 
d. REx Address Changes - Address changes requested from taxpayers online in 

RenewExpress 
e. REx Over/Short - Displays the difference between the amount paid by the customer 

and the FRVIS amount due 

G. Online Local Business Tax Applications – BTExpress 
BTExpress is an online portal which allows taxpayers to apply for and make changes to their local 
business tax accounts. Taxpayer requests are added to TaxSys and await approval by County 
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staff. The BTExpress application workflow process is customized to suit the County’s specific 
application requirements. The system guides the taxpayer through the process of completing the 
Local Business Tax application, asking questions which are configurable by the County, and even 
prompts the customer to upload required documentation. 

When the taxpayer’s application is complete, it is queued up for review by County staff as part 
of an approval workflow in TaxSys. The taxpayer is notified by email if the application is 
approved, or of any changes are necessary. 

BTExpress functionality includes, at a minimum: 

Applying for New Business Tax Account 

a. BTExpress will allow business name/location, and separate mailing 
name/location 

b. BTExpress will collect information about the registered Fictitious Name of the 
business; and registration number 

c. True/False statements used to identify the business type and necessary 
supporting documentation: BTExpress may provide links for “more information” 
to explain the specific statements, if the County chooses to include such links 

d. EIN or SSN will be associated with the accounts 
e. Customer email addresses are necessary 
f. BTExpress will show a list of the required supporting documentation necessary 

for the type of business account 
g. BTExpress may include information to applicants about Business Tax Exemptions 
h. BTExpress will allow applicants to submit supporting documents through upload 

into the system, and allow applicant to delete uploaded documents: (currently 
only one page image files, no PDF) 

i. BTExpress will include a link to County’s Business Tax email account (to be 
established by Broward) for requesting more information, sending documents, 
etc.  

j. BTExpress will display an Affidavit page: applicant must agree to the affidavit to 
submit an application; system will allow applicant to go “back” to correct 
anything in the application before proceeding with the affidavit; system will 
allow applicant to “Cancel” the application if they do not agree with affidavit – 
and applicant required to “confirm” the cancellation 

k. BTExpress will display a “Completed” page: confirming the application was 
submitted to County, and explaining any necessary further steps 

l. Applicants will receive a confirmation email that they must respond to – this will 
activate the application for review by County 

m. BTExpress will send emails once County has approved or rejected the LBT 
application 

n. Rejected applications: email will explain reason(s) for the rejection or denial 

Grant Street Amended and Restated Agreement Page 40 of 74 



 

   

  

 

  
 

  
 

 
 

 
    

 
  

  
  

 
 

 
 

 

  
  

 

   
 

 

 
 

  
   

  
 

 
  

 
  

 
 

Exhibit 3 
Page 41 of 74

o. For approved applications, the approval email will list the required 
documentation that must be submitted to County 

p. Upon approval by County, TaxSys will prompt County staff to create the Business 
Tax Receipt 

Requesting a change to Business Tax Account 

a. BTExpress will contain an account search feature by name, address, or account 
number 

b. BTExpress will require confirmation before requesting a change that requires 
additional fee(s) 

c. Applicants must verify their identity by SSN or EIN association with the LBT 
account before requesting a change to an account 

d. BTExpress may provide True/False statements about the requested change to 
account; with links to “more information” to explain the statements 

e. BTExpress will allow supporting documentation uploads to accounts. At this 
time, only image files are supported and must be limited to one page uploaded 
at a time. 

f. BTExpress will display a Business and Owner page where updates to information 
can be entered; including email account information 

g. Requested changes will include page for registered Fictitious Name and 
registration number 

h. Requested changes will require an Affidavit page with feature to go back to 
requested changes, or to cancel 

i. Requested changes will receive a “Completed” page, confirming change was 
submitted to County 

j. Applicants will receive a confirmation email that they must respond to – this will 
activate the change request for review by County. 

k. BTExpress will send emails once County has approved or rejected the requested 
changes to the LBT account. 

l. For rejected change requests, the email will explain reason(s) for the rejection or 
denial. 

m. For approved change requests, the approval email will include a link to the 
TaxSys public site where users can view the updated fee information.  The email 
format will permit County to insert information regarding: necessary fees, 
necessary documentation that must be provided, necessary preliminary steps 
that must be taken before the change request can be processed. 

Functionality for County Staff 

a. BTExpress will provide a user “Dashboard” showing new applications and 
requested changes for review; and the current status of all applications and 
requested changes. 
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b. BTExpress will allow applications to be placed in a various statuses: 
Approved/Rejected/On Hold 

c. BTExpress will allow staff to edit applications for error correction 
d. BT Express will allow staff to enter notes into the LBT application 
e. When rejecting an application, BT Express will require the County user to enter 

notes and select a reason for the rejection/denial 
f. For approved applications, users will be sent an email containing a link to the 

TaxSys public site where they can review account specific information. 
i. BTExpress will allow County staff to send a confirmation email informing 

the applicant that the requested change(s) cannot be processed, and to 
list the reason(s) and any preliminary steps that must be taken before the 
request can be processed. 

ii. BTExpress will allow a change request to be rejected by County and 
placed in a denial status. 

For rejected/denied change requests: an email will be generated where County can insert the 
reason(s) the change request cannot be processed. 

H. Electronic Billing of Tax Notices and Reminders 
The TaxSys e-billing product allows taxpayers to sign up online to receive electronic bills. 
Whenever paper tax bills are mailed, or anytime you choose, these taxpayers receive an e-bill in 
their inbox customized to match the County’s paper tax bill, complete with a link to pay online. 
e-bills can serve as a replacement to paper bills, or as a supplement to paper bills to encourage 
on-time and online payment. 

E-billing functionality includes, at a minimum: 

a. Taxpayer functionality: 

(1) Sign up for e-bills online and confirm their subscription 
(2) Receive tax bills by email 
(3) Pay bills using a link in the email directly to the payment page of the public website 
(4) Unsubscribe from e-bills if they no longer wish to receive them 

b. Administrative functionality: 

(1) Sign taxpayers up for e-bills if they provide an email address 
(2) Send e-bills in bulk or for individual accounts 
(3) Configure a ‘cover message’ to be included at the top of the e-bills 
(4) Reporting on e-bill subscriptions (number of subscribers, which accounts are subscribed) 
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I. Online Tourist Tax Filing and Remittance – TouristExpress 
TouristExpress allows taxpayers to file returns and make payments securely online.  Access to 
Tourist Development Tax accounts from the website is controlled by the County via an approval 
workflow, to ensure the security of confidential tourist development tax information. 

Contractor also provides a payment warehouse feature which allows online tourist taxpayers to 
save their bank payment remittance information and retrieve them for future recurring online 
tourist tax payments. This customized website includes: 

Payments Remittance Functionality: 
● Review, sort, manage tourist tax accounts 
● Select qualified accounts for online tourist tax payments 
● Ability for tourist customers to enter and store their bank financial information 
● Retrieve bank financial information from the payment warehousing feature to remit 

additional tourist tax payments 
● Payments Warehousing feature is at no cost to taxpayers 

Administrator Functionality 
● View information on remitted tourist tax payments 
● View information on tourist taxpayers 
● View and administer payments 

J. Delinquent Tax Products Portal – LienHub 
LienHub is a web portal which unifies Contractor’s suite of delinquent real property products and 
features, including selling tax certificates, selling county held tax certificates, and managing tax 
certificates and applying for tax deeds: 

Bidder Management 
● As allowed by Contractor, the Manage Bidders feature allows users to create new bidder 

accounts and edit existing bidder records. 
● Users can designate bidders for specific purposes including participating in tax certificate 

auctions and purchasing county-held certificates. 

Online Payments 
Users can manage information necessary to: 

● Pay online via ACH for tax certificate deposits and purchases, transfers, and tax deed 
applications. 

● Receive ACH redemption payments (if used by County). 

Tax Certificate Auctions 
● County can submit auction details and determine items to be listed for sale in the annual 

tax certificate auction through TaxSys. 
● Once the advertised list is created, County can control the status of advertised items 

(available or unavailable for sale) through TaxSys. 
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● Bidders can register to bid, research advertised items, and submit bids with LienHub. 
● Auction results are posted per the schedule specified by County, and bidders can view 

results and pay for purchases via ACH on the LienHub site. 
● After the auction, results are imported from the auction site to TaxSys. 

Sales of County-held Certificates 
● In the LienHub County-Held Certificate Module, users can search and view all county-held 

tax certificates made available for sale by Contractor and purchase certificates online on 
a first-come, first-served basis. 

● Payments for purchases are done via ACH. 

Tax Certificate Management 
In the LienHub My Portfolio Module, users can: 

● View all certificates purchased by their designated bidders and see details and the status 
of each certificate. 

● Obtain tax deed application estimates, apply for tax deed application on eligible 
certificates, and pay for tax deed applications through LienHub. 

● Transfer eligible certificates held by their bidders to other bidders, provided any bidder 
receiving a transfer is also associated with a LienHub user and has satisfied any County 
requirements (e.g., submitting ACH redemption information). 

● View details of any redemption payments issued to their bidders, including the 
certificates included in each payment. 

Online 1099-INT Distribution 
● Users can elect to receive electronic 1099-INT forms in lieu of paper forms through 

LienHub. 
● County can use TaxSys to publish electronic 1099-INT forms to LienHub and opt for 

electronic-only delivery for bidders who elected not to receive paper copies. 

Note: In order to provide ACH services for LienHub related payments (e.g. deposits and final 
payments for the tax sale, county-held certificate purchases, and tax deed applications), 
Contractor uses a third-party ACH provider, First Data Corporation.  In doing so, Contractor 
is considered a reseller of ACH services.  As such, the requirements of Exhibit I, Delinquent 
Tax Products ACH Services, shall apply to all ACH transactions involving LienHub. 

K. Integrated Property Information Reports (TitleExpress®) 
Contractor creates and delivers, electronically through the System, Property Information Reports 
(PIR) requested by County in conjunction with tax deed applications. Contractor relies on the 
accuracy of the legal description supplied by County when searching property-based records for 
names and addresses of the parties entitled to receive notice of the tax deed sale. 

TitleExpress functionality includes, at a minimum: 
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1. Using templates provided by County, Contractor shall provide Creation/editing of six, 
electronic print-based tax deed management templates, which templates shall be 
approved in writing by County: 

a. Pre-Warning Notices 
b. Sheriff A 
c. Sheriff B 
d. Warning 
e. Surplus 
f. Certified Mailing List 

2. TaxSys shall support the following functionality with respect to tax deed management 
templates: 

a. Bulk action printing of all six tax deed management templates; 
b. Extraction of data from TaxSys and imported PIRs, including full legal descriptions; 
c. Automated system notes when tax deed management templates are generated 

and printed individually or by bulk action; 
d. Automated stored images of any notice generated and/or printed from tax deed 

management templates after printing individually or by bulk action, with such 
images saved to each tax account associated with the generated notices; 

3. Electronic ordering of PIRs & Updates, including automated system notes to indicate the 
date, the TaxSys user requesting each report, and automated bill ledger entries for each 
requested report; 

4. Electronic tracking of PIRs & Template printing actions, which shall include: 
a. Automated System Notes: posted when an PIR and/or Update is requested and 

when an PIR and/or Update is imported. 
b. Automated Group Email Notification: sent to designated email recipients when 

PIRs are imported to TaxSys.  
c. Reporting Functionality for Tax Deed Module: providing for report searches of PIR 

request and imported report status, searches of template printing actions by 
property account number. 

5. Electronic receipt of PIRs imported to the property account associated with each tax deed 
application number.   All PIRs shall contain data which can be extracted to tax deed 
management templates, including full legal descriptions. 

6. PIRs and other title documentation shall be electronically available and associated with 
the corresponding tax deed application; 

7. Electronically-generated “parties to notify” summary sheet identifying the names and 
addresses listed on the PIR to receive notification, which can be edited by County to add 
names and addresses of any additional parties that County elects to enter to the summary 
sheet and/or TaxSys;  
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8. Printing feature permitting all PIR, title documentation, and tax deed management 
templates to be printed individually or in bulk, including: 

a. Automated system notes to each tax account after the printing feature is used 
individually or by bulk action; 

b. Automated image storage of each generated tax deed management notice after 
generated and printed from tax deed management templates, stored in system 
notes to each tax account associated with the generated notice. 

9. All tax deed management template functions shall also be made available for use in 
Contractor’s Demo and Beta testing environments. 

10. Creation of TitleExpress user guidance material and inclusion of such material to TaxSys 
Delinquent Real Estate Guide.  

L. DeedAuction 
Contractor provides a customized website version of DeedAuction offering qualified real estate 
properties, under approved and certified Tax Deed Applications, at online public auction as 
prescribed by F.S. 197.502/512/522/532/542/552/582 and County’s related policies and 
procedures.  This customized website includes: 

a. Investor Functionality: 

1) Review, sort, manage files of properties set for tax deed auction. 
2) Register for the tax deed auction, participate in the bidding process, and determine 

settlement amounts, including recording fees. 
3) Make deposit payments via Automated Clearing House (ACH), wire transfers, or other 

forms of payment types approved by County (e.g., cash, cashier’s check). 
a) ACH deposit payments will be automatically accounted for on the auction system, 

and the funds will be deposited in the County account as specified by the County. 
b) Wire deposit payments will be entered into the auction system by the County, as 

well as other forms of approved payments (e.g., cash, cashier’s check). 
4) Indicate final payment method, which shall include wire transfer or other approved 

payment method. County will enter the final payment amount into the auction system. 
ACH payments will not be accepted for final payments. 

5) Access and download tax deed sale reports, including sale results and winning bidders. 

b. Administrator Functionality: 

1) Auction results, including winning bidder information, sale price, surplus amount, and 
fee information, will be available to County users in the TaxSys Tax Collection and Billing 
Application. 
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2) Redemption of properties in TaxSys scheduled for deed sale will automatically 
update/cancel the property for sale in the auction system. 

3) County users can view information on auctioned properties/tax deeds. 
4) County users can view information on investors. 
5) County users can view and administer payments. 
6) Ability to communicate information and announcements to investors. 
7) Website is free for tax deed auctions on applications filed by the County (County held 

application auctions will be held on a different date than investor held application 
auctions). 

Enforcement Module 

Contractor shall provide full access to the Enforcement module within the TaxSys Tax Collection 
and Billing application. 

This module includes, at a minimum, the following: 

Contractor-provided Services 

1. Ability to create Enforcements for TPP accounts and BT accounts 
2. Modify an Enforcement 
3. Log an Enforcement Action against an already created Enforcement 
4. Modify a particular Enforcement Action 

Ability to create Payment Plans 

1. Modify a Payment Plan 
2. Accept payments against a Payment Plan 
3. Calculate a payment plan payoff amount 
4. Cancel a Payment Plan 
5. Ability to generate and print reports from the Enforcement module including the use of 

report subscriptions 
6. Ability to identify Payment Plans behind schedule 

Administrative Functionality 

1. Ability to Add Action Types on the Enforcement > Administration > Action Types page 
a. Modify or Delete County-created Action Types 

2. Ability to create account flags specific to the Enforcement module 
a. Modify, deactivate, or delete an account flag 
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3. Ability to manage ledger types that are specific to the Enforcement module 
4. Ability to manage and control the settings / configurations specific to the Enforcement 

module 

Note: In order to provide ACH services for DeedAuction related payments (e.g. deposits and 
final payments for the tax deed sale), Contractor uses a third-party ACH provider, First Data 
Corporation.  In doing so, Contractor is considered a reseller of ACH services.  As such, the 
requirements of Exhibit I, Delinquent Tax Products ACH Services, shall apply to all ACH 
transactions involving DeedAuction. 

3. Reporting 
Contractor provides integration of PaymentExpress and TaxSys, which allows for all reporting 
functionality, including e-payments, to be conducted in TaxSys.  TaxSys provides an interface for 
generating customized reports across all areas of the system.  Users are able to build any needed 
report, choosing their own customized selection criteria and presentation options. 

Within each module, or key functional area, there is a Reports tab that includes this reporting 
tool. The report building tool functions the same way across all modules, but the specific reports 
that can be generated are dependent on which module is being used. Reports in the Cashiering 
and Administration modules can be used to report on cashiering and administration data 
pertaining to all functional areas. 

4. Role Based Access Controls 
TaxSys employs a role-based access control (RBAC) system that allows a TaxSys administrator to 
control the modules, tabs, workflows, functions, and data each user or user type (i.e., clerk) is 
permitted to view and/or modify. Each user is assigned to a “role” according to their job function. 
Any number of user roles can be configured. This permissions system also allows a county TaxSys 
administrator to configure customized user roles for other agencies and third parties, to grant 
them access to limited data and functionality directly in the system, without compromising 
overall system security in any way. 

TaxSys administrators can set up new roles, add users to roles, and control permissions for a role 
at the module, page, table, and field level directly in the TaxSys user interface.  TaxSys 
administrators control whether users can edit certain fields or whether the fields are read-only. 
Security is controlled primarily by role, but TaxSys administrators can additionally make 
restrictions on individual users. Reports on the permissions for each role, user activity, and 
changes to user accounts are also available.  User role permissions management is conducted on 
an administrative screen within TaxSys. 

5. System Notes and Reports for Account-Level and Administrative Actions 
Every action taken in TaxSys (other than simply viewing information) writes a “system note,” 
indicating the action performed and the user that performed it.  These system notes form an 
audit trail of all actions in the system. This includes account-level actions (e.g., modifying an 
address, posting a payment) as well as general or administrative actions such as: 
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● Changing user permissions (RBAC)
● Creating new users, disabling user accounts
● Changing configurations

6. Public Website
TaxSys includes a customized public website for inquiry, research, payment, and report
downloads for public access.  Images, colors, and other look-and-feel elements of the site are
customized to match the County’s homepage.  This public site uses the same centralized,
normalized database as the regular TaxSys site, and therefore all information is updated in real-
time.

7. Interfaces
Contractor provides interfaces between TaxSys and the following systems:

● Department of Highway Safety and Motor Vehicles (DHSMV) Florida Realtime Vehicle
Information System (FRVIS) – for payment transaction activity required in the FRVIS
interface cashiering and Renew Express online payment portal.

● County’s PeopleSoft Financial System – for tax and redemption refund processing.
● County’s Lockbox payment processing provider – for outgoing positive payment files to

the lockbox provider and incoming customer payment (AR) and transaction image files.
● Tax roll load files from the County’s Property Appraiser.
● Automated correction files from the County’s Property Appraiser.
● Name and address update files from the County’s Property Appraiser.
● Internal Revenue Service (IRS) 1099 and Taxpayer Identification Number (TIN) verification

data.
● Realtime lookup capabilities for high-speed remittance processing applications.
● Interface with DHSMV’s ORION system for cashiering of driver licenses, if applicable.

Data Export Capabilities 
Contractor provides system data export capabilities for the following: 

Bulk print file export for mass printing: 
> Property tax bills 
> Local business tax receipts 
> Tourist development tax returns 
> Bulk tax roll data export for public data requests 
> Department of Revenue reporting and data exports to satisfy annual reporting 

requirements 

8. Equipment
County currently utilizes Contractor-provided Ingenico iPP320 PIN Debit devices for over-the-
counter cashiering.

Contractor will replace, at County’s expense, the Broward County Records, Taxes and Treasury 
Division’s forty-seven (47) current PIN debit devices with new PIN debit devices based on 
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specifications provided by Contractor and approved by County.  The new PIN debit devices will 
be Ingenico Lane/5000 models (or equivalent), which are intended to support Point-to-Point 
Encryption (P2PE), contactless, and EMV (chip) payments. The installation of the PIN debit 
devices will take place at a time which will be mutually agreed upon by the Parties. 

Contractor will repair or replace defective PIN debit devices during the term of this Agreement. 
County shall be solely responsible for maintaining and replacing the PIN debit devices for reasons 
other than defects, including replacement for obsolescence.  Obsolescence shall include, but is 
not limited to, any loss in the utility of a PIN debit device as a result of any action of or 
determination by the Payment Card Industry (PCI) Security Standards Council (SSC), the 
Associations, or any other rule setting body as set forth in Section 8.20 of the Agreement. 

9. Documentation 
TaxSys business process documentation is maintained online within the Confluence web portal. 
Step-by-step training tutorials and certain user guides are maintained within the application. 

10. Communication and Reports 
Contractor provides an issue tracking and management system (JIRA/Confluence) as well as 
telephonic, email and remote support.  Communications between Contractor and County are 
conducted via the issue tracking and management system, email, remote and onsite meetings. 

Contractor provides monthly system logs, as well as annual security and compliance reports for 
audit purposes and in conjunction with contract requirements. 

11. Training 
Training for any new system modules and functionality will be provided by Contractor in a 
mutually agreed-upon format and duration. 

Ongoing system refresher training will be made available by Contractor two times per year in a 
mutually agreed upon format and duration. 

Contractor provides County with a testing environment where new product functionality can be 
tested before it is released to production.  Contractor also provides County with a Demo 
environment that is refreshed with production data twice a week.  The Test and Demo systems 
can also be refreshed upon a reasonable request from County. 

12. Optional Services 

A. Transition & Disentanglement Services 
The Parties acknowledge and agree that upon the expiration or termination of this Agreement, 
the good faith efforts of Contractor to facilitate the smooth, efficient, and secure transition of 
data and services to another provider (or to County, to the extent applicable) without any 
unnecessary interruption or adverse impact on County operations (“Disentanglement”) is a 
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critical objective of the Parties and a material obligation of Contractor under this Agreement.  All 
obligations of Contractor under this Agreement shall be construed consistent with this objective. 

At request of County, Contractor shall provide prompt, good faith, and reasonable assistance to 
County in disentangling County data, business, and operations from the Software and, to the 
extent applicable, transitioning to a new software, system, or provider. 

B. Additional Products and Support and Maintenance 
County may from time-to-time purchase from Contractor any additional products, including 
without limitation software licenses or subscriptions, firmware, equipment, modules, and/or 
support and maintenance (“Optional Services”). If and to the extent the County so elects to 
purchase such Optional Services via a purchase order or a Work Authorization (with an 
accompanying Statement of Work, if applicable), as County determines appropriate, the Optional 
Services shall be subject to any applicable not-to-exceed amounts otherwise set forth in this 
Agreement. 

C. Professional Services 
County may from time-to-time purchase from Contractor any professional services such as 
consulting, professional services, training, or other hourly services (“Additional Services”).  If and 
to the extent the County so elects to purchase Additional Services via a purchase order or a Work 
Authorization (with an accompanying Statement of Work, if applicable), as County determines 
appropriate, the Additional Services shall be subject to any applicable not-to-exceed amounts 
otherwise set forth in this Agreement. 
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Exhibit B 
Payment Schedule 

1. Annual License/Support and Maintenance Services Fee (“Recurring Fee”).  The Recurring 
Fee shall be invoiced semi-annually in advance as set forth herein for each support period 
(“Support Period”), which commences each October 1 and continues through September 30 
during the term of the Agreement.  For each Support Period, the first installment of the Recurring 
Fee will be invoiced on November 1 and the second installment of the Recurring Fee will be 
invoiced on June 1. 

The Recurring Fee covers all licenses and subscription fees for Licensed Software and System and 
all Support and Maintenance for same under the Agreement. 

The annual Recurring Fee for the Initial Term shall be as follows:
 Year 1 - $728,200 
 Year 2 - $779,174 
 Year 3 - $833,716 
 Year 4 - $892,077 

For any Extension Term, the Recurring Fee shall be the Recurring Fee in effect for the immediately 
preceding Support Period plus an annual increase in the amount of three percent (3%) or the 
change in the Consumer Price Index (“CPI”), whichever is less. However, in the event CPI is higher 
than three percent (3%), Contractor and Tax Collector may negotiate a higher annual escalator 
not to exceed five percent (5%). The increase or decrease in CPI shall be calculated as follows: 
the difference of CPI current period less CPI previous period, divided by CPI previous period, times 
100. The CPI current period shall mean the most recent published monthly index for June prior 
to the upcoming renewal term.  The CPI previous period shall mean the same month of the prior 
year. All CPI indices shall be obtained from the U.S. Department of Labor table for Consumer 
Price Index - All Urban Consumers (Series ID CUURA320SA0) for the area of Miami-Fort 
Lauderdale (All Items), with the base period of 1982-84 = 100. 

2. Equipment Fees. 

PIN debit devices, as described in Item 8 of Exhibit A:  $411.55 per device. 

3. EscrowExpress Fee. 
In consideration for escrow payment processing services, Contractor shall collect an amount not 
to exceed $0.50 per account, which shall be paid directly from entities making such escrow tax 
payments. County shall support Contractor’s efforts to collect charges associated with escrow 
payment processing, including sending user entities a letter advising them of the charges.  There 
is no additional fee to County for this service. 
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4. Pass-Through Fees. 
Pass-through fees are collected by County from third-party users and passed through directly to 
Contractor, at no cost to County.  The following pass-through fees shall apply during the term of 
the Agreement: 

a) LienHub® (online tax certificate sale) 
● County shall apply an Auction Listing Fee of $25 to each delinquent real estate 

tax bill on or before the date the advertised file is marked as published in 
TaxSys. County shall pay (or caused to be paid) such fees to Contractor as a 
result of: (i) delinquent bill payments prior to the tax sale, (ii) sale of tax 
certificates, or (iii) purchase or redemption of county-held tax certificates. 

● For each tax certificate sold in error or canceled, Contractor will receive no fee. 
● Note: Upon termination or expiration of the Agreement, Contractor shall 

continue to invoice County or successor/assignee on a quarterly basis for fees 
earned from tax certificates struck to the County, which are later purchased or 
redeemed, until all fees owed to Contractor have been paid. 

b) LienHub (online tax deed applications) 
● $100 per tax deed application (TDA) processed via LienHub. 
● There shall be no charge to County for TDAs made by County for County-Held 

Certificates. 

c) TitleExpress® (integrated Property Information Reports) 
● $250 for each Property Information Report (PIR) requested via TaxSys. 
● Such fee shall be collected from tax certificate holder at the time the certificate 

holder makes a TDA. In the event a PIR has been requested via TaxSys prior to 
the delinquent taxes being redeemed or the TDA being cancelled, Contractor 
will be paid its fee. 

● There shall be no cost for PIR updates requested by County within fourteen (14) 
months of the original PIR.  If more than fourteen (14) months passes before 
ordering an update, any such update shall be subject to a fee. 

d) DeedAuction® (Online Tax Deed Sales) 
● $75 per tax deed listed (advertised) for sale 

e) Electronic Payment Services (PaymentExpress® and RenewExpress®) 
● Credit and Signature Debit Card Fees 

i. Tax: 
○ Per transaction - MasterCard, VISA, American Express, and Discover 
○ Over-the-Counter - 2.55% service fee 
○ Online - 2.55% service fee 
○ $1.95 minimum transaction fee 

ii. DHSMV, Hunting & Fishing, Miscellaneous 
○ Per transaction - MasterCard, VISA, American Express, and Discover 
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○ Over-the-Counter - 2.55% convenience fee
○ $1.95 minimum transaction fee

● PIN Debit Fees
i. $1.95 per transaction

● E-Check Fees
i. Tax

○ Online - FREE ($0.00)
● Online DHSMV Registration Renewals (RenewExpress)

i. Credit and Signature Debit Cards
○ $3.50 processing fee per renewal

ii. E-check
○ FREE ($0.00)

Except for fees related to EscrowExpress and automatic distribution of delinquent 
pass-through fees, all fees described above shall be paid by wire transfer or ACH 
in accordance with instructions provided by Contractor. 

5. ACH Validation Fees: $0.25 per ACH validation, to maximum of $30,000 per Support
Period. 

6. Additional Services Hourly Rate
> During the term of the Agreement, any work that falls outside of the scope of

services shall be billed at Contractor’s professional services hourly rate of $275 per 
hour.  The $275 per hour rate is a blended rate covering all of Contractor’s 
professional staffing positions and is inclusive of travel related expenses. 

> The hourly rate shall escalate annually at the rate of three percent (3%) or the 
change in the CPI, whichever is less. 
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Exhibit C 
Security Requirements 

1. Security and Access. Any access by Contractor to any aspect of the County’s internal 
administrative network must comply at all times with all applicable County access and security 
standards, as well as any other or additional restrictions or standards for which County provides 
written notice to Contractor.  Contractor will provide any and all information that County may 
reasonably request in order to determine appropriate security and network access restrictions 
and verify Contractor’s compliance with County security standards.  If at any point in time County, 
in the sole discretion of its Chief Information Officer, determines that Contractor’s access to any 
aspect of the County’s network presents an unacceptable security risk, County may immediately 
suspend or terminate Contractor’s access and, if the risk is not promptly resolved to the 
reasonable satisfaction of the County’s Chief Information Officer, may terminate this Agreement 
or any applicable Work Authorization upon ten (10) business days’ notice (including, without 
limitation, without restoring any access to the County network to Contractor). 

2. Managed Services; Professional Services; Third-Party Vendors. Upon termination or 
separation of Contractor’s employees who performed Services to County under the Agreement 
or who had access to County Data, Contractor must ensure such employees’ access to County 
Data and network is promptly disabled. If applicable, Contractor shall ensure all Contractor’s 
employees with access to County’s network via an Active Directory account have signed County’s 
Information Resources User Acknowledgement form prior to accessing County’s network. 
Contractor shall provide privacy and information security training to its employees with access 
the County’s network upon hire and at least once annually. If any unauthorized party is successful 
in accessing any information technology component related to the Contractor, including but not 
limited to servers or fail-over servers where County Data or files exist or are housed, Contractor 
shall report to County within twenty-four (24) hours of becoming aware of such breach. 
Contractor shall provide County with a detailed incident report within five (5) days after the 
breach, including remedial measures instituted and any law enforcement involvement. 
Contractor shall fully cooperate with County on incident response, forensics, and investigations 
into Contractor’s infrastructure as it relates to any County Data or County applications. 
Contractor shall not release non-public County Data or copies of non-public County Data without 
the advance written consent of County. 

3. Payment Card Industry (PCI) Compliance. Contractor shall comply with the most recent 
version of the Security Standards Council’s Payment Card Industry (“PCI”) Data Security Standard 
(“DSS”). Prior to the Effective Date, after any significant change to the cardholder data 
environment (“CDE”), and annually Contractor shall provide to County:  A copy of their Annual 
PCI DSS Attestation of Compliance (“AOC”); A written acknowledgement of responsibility for the 
security of cardholder data the Contractor possesses or otherwise stores, accesses, processes or 
transmits on behalf of the County, or to the extent that the Contractor could impact the security 
of the County’s cardholder data environment.   A PCI DSS responsibility matrix that outlines the 
exact PCI DSS Controls are the responsibility of the service Contractor and which controls the 
service Contractor shares responsibility with the County. Contractor shall follow the VISA 
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Cardholder Information Security Program (“CISP”) payment Application Best Practices and Audit 
Procedures and maintain current validation.  If Contractor subcontracts or in any way outsources 
the CDE processing, or provides an API which redirects or transmits County Data to a payment 
gateway, Contractor is responsible for maintaining PCI compliance for their API and providing the 
AOC for the subcontractor or payment gateway to the County. Mobile payment application 
providers must follow industry best practices such as VISA Cardholder Information Security 
Program (“CISP”) or OWASP for secure coding and transmission of payment card data.  Contractor 
agrees that it is responsible for the security of the County’s cardholder data that it possesses, 
including the functions relating to storing, processing, and transmitting of the cardholder data. 
Contractor will immediately notify County if it learns that it is no longer PCI DSS compliant and 
will immediately provide County the steps being taken to remediate the noncompliant status. In 
no event should Contractor’s notification to County be later than seven (7) calendar days after 
Contractor learns it is no longer PCI DSS complaint. 

Contractor shall enforce automatic disconnect of sessions for remote access technologies after a 
specific period of inactivity with regard to connectivity into County infrastructure. (PCI 12.3.8) 
Contractor shall activate remote access from vendors and business partners into County network 
only when needed by vendors and partners, with immediate deactivation after use. (PCI 12.3.9) 
Contractor shall implement encryption and two-factor authentication for securing remote access 
(non-console access) from outside the network into the County’s environment with access to any 
stored credit card data. (PCI 8.3) Contractor shall maintain a file integrity monitoring program to 
ensure critical file system changes are monitored and approved with respect to County Data. (PCI 
10.5.5) All inbound and outbound connections to County’s CDE must use Transport Layer Security 
(TLS) 1.2 or current industry equivalent (whichever is higher). 

4. Data and Privacy. Contractor shall comply with all applicable data and privacy laws and 
regulations, including without limitation the Florida Information Protection Act of 2014, Florida 
Statutes Section 501.171, and shall ensure that County Data processed, transmitted, or stored in 
the System is not accessed, transmitted or stored outside the continental United States, except 
for international payments to the County, email notifications to County customers through a 
third party deliverable services, and international employees with access to the Contractor 
Platform for production support who fall under the Contractor’s System and Organizational 
Controls (SOC) Reporting.  Contractor may not sell, market, publicize, distribute, or otherwise 
make available to any third party any personal identification information (as defined by Florida 
Statutes Section 817.568 or Section 817.5685) that Contractor may receive or otherwise have 
access to in connection with this Agreement, unless expressly authorized in advance by County. 
If and to the extent requested by County, Contractor shall ensure that all hard drives or other 
storage devices and media that contained County Data have been wiped in accordance with the 
then-current best industry practices, including without limitation DOD 5220.22-M, and that an 
appropriate data wipe certification is provided to the satisfaction of the Contract Administrator. 

5. Equipment Leased or Purchased from Contractor.  To the extent Contractor is the Original 
Equipment Manufacturer (OEM) or an authorized reseller for the OEM for any Equipment 
provided under this Agreement, Contractor must: 
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(a) ensure that physical security features to prevent tampering are included in any 
Equipment provided to County and ensure, at a minimum, industry-standard security measures 
are followed during the manufacture of the Equipment; 

(b) ensure any Equipment provided does not contain any embedded remote-control features 
unless approved in writing by County’s Contract Administrator, and disclose any default accounts 
or backdoors that exist for access to County’s network; 

(c) shall supply a patch, firmware update, or workaround approved in writing by County’s 
Contract Administrator within thirty (30) days after identification of a new critical or high security 
vulnerability and notify County of proposed mitigation steps taken; 

(d) develop and maintain Equipment to interface with County-supported and approved 
operating systems and firmware versions; 

(e) upon request by County, make available any required certifications as may be applicable 
per compliance and regulatory requirements (e.g., Common Criteria, Federal Information 
Processing Standard 140); 

(f) ensure the Equipment is not within three (3) years from its end of life date at the time of 
delivery and provide County with end-of-life-schedules for all applicable Equipment; 

(g) (for OEMs only) support electronic delivery of digitally signed upgrades of any applicable 
Equipment firmware from Contractor’s or the original Equipment manufacturer’s website; and 

(a) (for OEMs only) upon request by County, provide an attestation letter identifying date of 
the most recent security vulnerability testing performed and any vulnerabilities identified and 
mitigated (must be dated within six (6) months after any major release). 

6. Application Development Services. To the extent applicable to the services being 
provided by Contractor under the Agreement, Contractor shall develop, implement, and comply 
with industry-standard secure coding best practices. 
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Exhibit D  
Support and Maintenance Minimum Standards 

Contractor shall provide County with Support and Maintenance so as to ensure and maintain 
optimal performance of the Licensed Software and System consistent with the Statement of 
Work and the Documentation, which service shall include the following: 

> Timely response and resolution of any errors, defects, malfunctions, or other issues
affecting the use or performance of the Licensed Software or System (collectively,
“Events”) in keeping with the Required Response Times stated below;

> Providing and facilitating the installation of updates, upgrades, and releases as they are
made available to Contractor’s other clients;

> Notifying County of patches and updates affecting security, and applying, testing, and
validating the appropriate patches and updates and/or workarounds on a test version of
the application before distribution.

> On-call availability via telephone and e-mail during normal business hours to receive and
respond to inquiries or questions from County regarding use, operation, or functionality
of the Licensed Software or System;

> Emergency availability via telephone and e-mail after hours to receive and respond to
specific technical problems and questions relating to the operation or functionality of the
Licensed Software or System;

> Use of ongoing best efforts to maintain the optimal functioning of the Licensed Software
and System, to correct programming and coding errors, and to provide solutions to known
errors affecting the operation of the Software;

> Routine notification to County as it becomes available of new or updated information
pertaining to the Licensed Software, System, or the Documentation.

Support and Maintenance shall be provided via telephone, electronic communication, on-site, or 
as otherwise appropriate to address the issue.  Any update, upgrades, releases, or other 
modifications to the Software shall be provided via electronic communication and for download 
via the Internet, if practicable.  To the extent necessary to resolve an Event or other support 
request, Contractor shall provide support on-site at any office or location of a Broward County 
agency.  Contractor agrees that its personnel shall be suitably trained in the operation, support 
and maintenance of the Software.  If in the reasonable opinion of County, the personnel provided 
are not acceptable, Contractor agrees to provide suitable replacements. 

Required Response Times. Upon notice by County of an Event, Contractor shall address and 
resolve the Event consistent with the following priority, response, and resolution levels:  

Resolution  Priority Definition  Response Time After Notice Time after Description Notice  
1 hour during normal business Event that renders the Work until Critical  hours; or within 1 hour of  System and/or interfaces  corrected beginning of next business day 
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Resolution  Priority Definition  Response Time After Notice Time after Description Notice  
inoperable or allows if outside of  normal business 
unauthorized access. hours  
Event that results in a 2 hours during normal  significant impairment of Work until business hours; or within 1 performance of the System corrected Severe  hour of beginning of  next  or impairs essential  during normal business day if  outside of  operations or allows  business hours  normal business hours unauthorized access. 

Event that has minor impact 3 hours during normal  
to County’s business and  business hours; or next   Future patch Minor  that does not impact normal business day if  outside of  or release 
operation of the System. normal business hours 

3 hours during normal  Event that has minimal business hours; or next  Minimal  impact or no impact  on Future release business day if  outside of  County’s business. normal business hours 
Notwithstanding the above-stated schedule, Contractor shall use its continuing best efforts to  
correct the Event as  expeditiously as it can.  The  Priority Description for each error or issue shall  
be reasonably determined by the Contract Administrator.    

 
Records and Reports. Contractor  will maintain records of all Support and Maintenance requested 
and/or provided, and provide County with online access to an Event ticketing system, which shall  
include at least the following:  

a)  Date, time, and name of  contact for each Event;  
b)  Date and time of response by Contractor;  
c)  Description of Event and  analysis of error, defect, or other issue causing Event;  
d)  All steps and actions taken to resolve the Event;   
e)  Date and time of resolution and County representative notified of resolution; and  
f)  All equipment and/or labor costs associated with resolution.  

At the request of County, Contractor shall provide monthly reports of  the foregoing records as  
well as statistics of Contractor’s average monthly compliance with the Required Response Times.    
 
Failure to Meet Required Response Times.  If Contractor fails to meet the Required Response  
Times, County may offset against any sums due Contractor by $1,000 for each Event that 
Contractor failed to meet  the Required Response Time, which amount the Parties agree is a fair  
and reasonable approximation of County’s negative financial impact caused by  the  delay in  
Contractor’s response. 
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Exhibit F 
Work Authorization 

Agreement Title: _____________________ 
Agreement Date:  _____________________ 
Contract Number: ____________________ 
Work Authorization No. _______________ 
Contractor:  __________________________ 

Exhibit 3 
Page 61 of 74

This Work Authorization is between Broward County and Contractor pursuant to the Agreement. 
Contractor affirms that the representations and warranties in the Agreement are true and correct 
as of the date this Work Authorization is executed by Contractor. In the event of any 
inconsistency between this Work Authorization and the Agreement, the provisions of the 
Agreement shall govern and control. 

The time period for this Work Authorization will be from the date of County’s Notice to Proceed 
until ____ days after the Notice to Proceed, unless otherwise extended or terminated by the 
Contract Administrator. 

Services to be provided: 
To be determined when and if needed. 

The applicable not-to-exceed amount stated in the Agreement for the work at issue is: 
$[____________]. 

The total fee for goods and services under this Work Authorization is: $[____________] (“Total 
Fee”). 

The Total Fee shall be invoiced by Contractor upon written acceptance by County of all goods and 
services provided under this Work Authorization. 

(Signatures appear on the following page.) 
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IN WITNESS WHEREOF, the Parties hereto have made and  executed this Work  
Authorization, effective as of the date  the last party signs this Work Authorization.    
 
County   
  
Project Manager    Date  Contract Administrator Date  
  
Approved as to form by Office of the   Broward County Attorney: 
 Board or Designee Date  
 
Assistant County Attorney   Date  
 
  
Contractor [Name of Contractor] 
  
WITNESSES   
  
         Signed Date  
Signature   
 Print/Type Name  
Print/Type Name   
 Title  
  
Signature   
 
Print/Type Name  
 
ATTEST  
 
 
        Signed Date  
 
(Print/Type Name of Secretary)  
 
CORPORATE SEAL 
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Exhibit G 
Service Level Agreement  

Any capitalized  terms not defined herein refer to those defined terms in the Agreement.   
 
1.  Security  

1.1.  General  

1.1.1.  Contractor will ensure that County has the ability to authenticate all access by  
username/password or two-factor authentication. Upon  request by County, Contractor shall  
restrict access to County Data to a specific source static IP address.  
 
1.1.2.  Contractor shall ensure that separation of  duties and least privilege are enforced  for  
privileged or administrative access to County’s data and the Contractor Platform.  
 
1.1.3.  Contractor’s procedures for  the following must be documented and provided to County  
within 10 days of  the Effective Date of the Agreement:  
 

1.1.3.1.  Evaluating security alerts and vulnerabilities;  
1.1.3.2.  Installing security patches and service packs;  
1.1.3.3.   Intrusion detection, incident response, and incident      

escalation/investigation;  
1.1.3.4.  Access and authorization procedures and resetting access controls (e.g.,  

password policy); 
1.1.3.5.  Risk analysis and assessment procedures;  
1.1.3.6.  User access and termination procedures;  
1.1.3.7.  Security log review; 
1.1.3.8.  Physical facility access controls; and  
1.1.3.9.  Change control procedures.   

 
1.1.4.  Contractor shall ensure that its service providers, subconsultants, and any third parties  
performing any Services relating to this Agreement shall comply with all terms and conditions 
specified in this SLA unless County, in writing, excuses specific compliance with any such  term or  
condition. Contractor shall provide County with a list of any such service providers,  
subconsultants or other third-parties on an annual basis, upon County’s request, and promptly  
upon a material change in the composition of such entities.  
 
1.1.5.  If new or  unanticipated threats or  hazards to  the Contractor Platform are  discovered  by  
either County or Contractor, or if existing safeguards have ceased to function, the discovering 
party shall immediately bring the situation to the attention of the other party. 
 
1.1.6.  Contractor must mitigate critical or high risk vulnerabilities to the Contractor Platform as  
defined by Common Vulnerability and Exposures (CVE) scoring system within 30 days  of patch  
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release.  If Contractor is unable to apply a patch to remedy the vulnerability, Contractor must 
utilize mitigation controls based on risk.  Contractor will inform County, when appropriate, in 
regards to mitigation efforts of any critical high risk vulnerabilities. 

1.2. Controls 

1.2.1. Prior to the commencement of any services, at least once annually, and upon request by 
County for the duration of this Agreement, Contractor shall provide County with a copy of a 
current unqualified System and Organization Controls (SOC) 2 Type II, Report for the Contractor, 
as well as any third party that provide hosting, SaaS, or data storage services for the Contractor 
Platform, inclusive of all five trust principles (Privacy, Security, Availability, Processing Integrity, 
and Confidentiality Trust Service Principles), unless Provider and County otherwise agree or 
unless the County’s Chief Information Officer in his or her sole discretion approves other 
documentation of appropriate security controls implemented by Contractor.  If the audit opinion 
in the SOC 2, Type II report is qualified in any way, Contractor shall provide sufficient 
documentation to demonstrate remediation of the issue(s) to the satisfaction of the County’s 
Chief Information Officer. 

1.2.2. Contractor shall maintain industry best practices for data privacy, security, and recovery 
measures including, but not limited to, disaster recovery programs, physical facilities security, 
server firewalls, virus scanning software, current security patches, user authentication, and 
intrusion detection and prevention. Unless otherwise provided in this SLA, upon request by 
County, Contractor shall provide documentation of such procedures and practices to County. 

1.3. Network Architecture/Security 

1.3.1. The Contractor Platform shall be protected behind a layer of firewalls, the initial 
configuration diagram of which must be approved by County prior to Final Acceptance. Any 
subsequent significant changes to the configuration diagram will be provided to County prior to 
implementation.  Contractor shall ensure that all database servers are protected behind a second 
set of internal firewalls. 

1.3.2. Contractor shall submit a network architecture diagram of County’s stored and 
transmitted data, including the location of data center and details of connectivity from all third 
parties who have access to County’s data. 

1.3.3. Contractor shall protect any Internet interfaces or web services provided under this 
Agreement using a security certificate from a certification authority (“CA”) that meets or exceeds 
the CA/Browser Forum’s latest Secure Sockets Layer (“SSL”) baseline requirements and network 
and certificate systems security requirements. 

1.3.4. Contractor shall restrict inbound and outbound traffic to County network to “deny all, 
permit by exception” configuration. 
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1.3.5. Contractor will support encryption using at a minimum Advanced Encryption Standard 
256-bit encryption keys (“AES-256”) or current industry security standards (whichever is higher) 
for the connection to the Contractor Platform. 

1.3.6. Contractor’s wireless networks connected to the Contractor Platform shall be configured 
at a minimum using Wi-Fi Protected Access 2 (WPA2)-Enterprise, Advanced Encryption Standard 
(AES), and Protected Extensible Authentication Protocol (PEAP), current industry security 
standards (or whichever is higher) to secure and protect County Data. 

1.4. Physical Architecture/Security 

1.4.1. Contractor shall ensure the facilities that house the network infrastructure for the 
Contractor Platform are physically secure against threats such as unauthorized access and natural 
and environmental hazards, and entry controls are in place to limit and monitor physical access 
to the Contractor Platform. 

1.4.2. Contractor shall connect its hosting site for the Contractor Platform through at least two 
(2) independent Internet Service Providers (“ISPs”) with different Internet points of presence. 

1.4.3. Contractor shall ensure adequate background checks have been performed on any 
personnel having access to County Data. To the extent permitted by such checks, Contractor shall 
not knowingly allow convicted felons or other persons deemed by Contractor to be a security risk 
to access County Data. Contractor shall provide privacy and information security training to its 
employees upon hire and at least once annually. 

1.5. Disaster Recovery 

1.5.1. Contractor shall maintain a disaster recovery plan for the Contractor Platform with 
mirrored sites geographically separated by at least 250 miles, with a Recovery Time Objective 
(“RTO”) of a maximum of eight (8) hours and a Recovery Point Objective (“RPO”) of a maximum 
of four (4) hours from the incident. 

1.5.2. Contractor shall provide County at least 30 days’ notice of Contractor’s annual disaster 
recovery test of Contractor’s hosted or SaaS system that comprises the Contractor Platform 
under this Agreement. The timing and duration of the test will be coordinated with County and 
County may participate in the testing. 

1.6. Incident Response 

1.6.1. If any unauthorized party is successful in accessing any information technology 
component related to the Contractor Platform, including but not limited to servers or fail-over 
servers where County’s data or files exist or are housed, Contractor shall report to County within 
twenty-four (24) hours of becoming aware of such breach. Contractor shall provide County with 
a detailed incident report within five (5) days of the breach, including remedial measures 
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instituted and any law enforcement involvement. Contractor shall fully cooperate with County 
on incident response, forensics, and investigations that involve the Contractor’s infrastructure 
relating to any County Data or County applications. Contractor shall not release County Data or 
copies of County Data without the advance written consent of County. 

1.6.2. Contractor shall provide County with the names and contact information for a security 
point of contact and a backup security point of contact to assist County with security incidents 
prior to the Effective Date of this Agreement. 

1.7. County Data 

1.7.1. Contractor shall maintain controls that ensure separation of County Data. Contractor 
agrees to provide at a minimum Advanced Encryption Standard 256-bit encryption keys (“AES-
256”) or current industry security standards (or whichever is higher) for social security numbers, 
taxpayer identification numbers, employer identification numbers, bank account numbers, 
passwords, cardholder data, and any other data such as Protected Health Information (“PHI”) 
and Personally Identifiable Information (“PII”) or as otherwise directed by County on all copies of 
such data stored, transmitted, or processed, on Contractor Platform at no additional charge to 
County, and shall classify such data internally at its highest confidentiality level. Contractor shall 
also ensure that the encryption key(s) are not stored with the encrypted data. Contractor shall 
immediately notify County of any compromise of the encryption keys. Contractor shall prohibit 
the use of unencrypted protocols such as FTP and Telnet for the data defined in this paragraph. 

1.7.2. Any County Data must be available to County upon request within fourteen (14) business 
days, in any format reasonably requested by County, including, without limitation, Comma 
Separated Values (“CSV”), Extensible Markup Language (“XML”) and Structured Query Language 
(“SQL”), or in another format as may be mutually agreed to by County and Contractor. 

1.7.3. Upon termination or expiration of this Agreement or end of serviceable life of any media 
used in connection with this Agreement, and upon written notification from County that the 
applicable County Data is currently maintained by County or otherwise securely stored, 
Contractor shall, at County’s option, (a) securely destroy all media (including media used for 
backups) containing any County Data on all decommissioned hard drives or storage media to 
National Institute of Standards and Technology (“NIST”) standards and provide to County a signed 
certificate of destruction within ten (10) business days, or (b) return to County all County Data 
and provide a signed certification within two (2) business days documenting that no County Data 
is retained by Contractor in any format or media. 

1.7.4. County Data is the property solely of County and may not be reproduced or used by 
Contractor without the prior written consent of County. Contractor and its subcontractors will 
not publish, transmit, release, sell, or disclose any County Data to any third party without 
County’s prior written consent.  

1.7.5. County shall have the right to use the Services to provide public access to County Data as 
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County deems appropriate or as otherwise required by law. 

1.7.6. In the event of any impermissible disclosure, loss or destruction of County Data relating 
to any action or omission of Contractor, Contractor must immediately notify County, take all 
reasonable and necessary steps to mitigate any potential harm, further disclosure, loss, or 
destruction. 

2.  Compliance 

2.1. Contractor shall cooperate and provide any information requested by County relating to 
compliance and regulatory requirements. A request for information or review by County may 
include, but is not limited to, the following: 

2.1.1. Vulnerability scans of authenticated and unauthenticated operating systems/networks, 
web applications, and database applications; 

2.1.2. Automated scans and penetration (“Pen”) tests performed by County personnel or agents 
designated by County;  

2.1.3. Review of requested documents, via a remote conference or onsite at Contractor’s 
offices, including without limitation, Contractor’s architecture documents, external audits of 
Contractor’s information security policies and procedures, Pen- test documentation, security 
incident reports, environment logs, virtual private network (“VPN”) access logs to terminal 
services, network traffic and firewall activity logs, Intrusion Detection System (“IDS”) attack alerts 
and anomalies, enterprise password management activity, server and application logs, and 
monthly or periodic network traffic and firewall activity logs; and 

2.1.4. Physical inspection of Contractor’s facilities by County or its representatives. 

2.2. Contractor shall provide County with the ability to generate account reports consisting of 
the account holder’s name and application access rights. 

2.3. Contractor shall provide County with the ability to generate account management 
reports showing new users, access rights changes, and account termination with the associated 
time stamp information. 

2.4. Contractor shall provide County with the ability to generate time-stamped user and 
administrator access (login/logout) and a list of activities performed by administrators, 
privileged users, or third party contractors while using the System. 

2.5. Upon request by County, Contractor shall promptly provide County with access to time-
stamped data transfer logs (including the account, a description of the data transferred and its 
size, and the user and account names for forensic purposes), and time-stamped data backup 
logs indicating the backup type (e.g., full, incremental, etc.). 
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2.6. Upon County’s request, Contractor shall make available to the County proof of 
Contractor’s compliance with all applicable federal, state, and local laws, codes, ordinances, 
rules, and regulations in performing under this Agreement, including but not limited to: HIPAA 
compliance; Contractor’s latest compliance reports (e.g., PCI Compliance report, SSAE 18 
report), and any other proof of compliance as may be required from time to time. 

3.  Service Availability 

3.1. System Availability 

3.1.1. Contractor guarantees that the Network Uptime (as defined herein) will be 99.5% of 
Prime Time (defined as County business days from 7 a.m. – 7 p.m. Eastern Time) and 98.0% of 
non-Prime Time for each calendar month during the term of the Agreement, excluding 
Scheduled Maintenance as defined herein (collectively, the “Network Uptime Guarantee”). 
Network Uptime is the time that the System and Services are functioning and operational, and 
requires proper functioning of all network infrastructure, including routers, switches, and 
cabling, affecting a user’s ability to reliably transmit or receive data; Network Downtime is the 
remainder of time that is not included in Network Uptime, and is measured from the time the 
trouble ticket is opened to the time the network is fully restored. As long as the System is 
available over the Internet to at least two other comparable non-County customers (i.e., the 
System is functioning properly and there are no technical issues with Contractor or the 
Contractor Platform), any inability on the part of County to access the System as a result of a 
general Internet outage, County Internet outage, or County internal network outage, will not 
be counted toward Network Downtime. System unavailability for the purpose of building 
redundancy or other recovery systems that is approved by County in advance shall not be 
charged as downtime in computing the Network Downtime.  System unavailability due to 
Contractor’s equipment failure constitutes Network Downtime. 

3.1.2. Contractor will credit County three percent (3%) of the monthly fees (or monthly pro 
rata equivalent, if recurring fees under the Agreement are charged other than monthly) under 
the Agreement for each thirty (30) minutes of Network Downtime in excess of that permitted 
under the Network Uptime Guarantee (capped at 10% of County’s monthly or pro rata fee), 
measured on a calendar month basis. Such credits will be applied against amounts due under 
any unpaid or future invoice. 

3.1.3. Normal availability of the System shall be twenty-four (24) hours per day, seven (7) days 
per week. Planned downtime (i.e., taking the System offline such that it is not accessible to 
County) (“Scheduled Maintenance”) shall occur during non-Prime Time and with at least five (5) 
business days’ advance written notice to County. Contractor may conduct Scheduled 
Maintenance at other times without advance notice only with written consent from County, 
which consent will not be unreasonably withheld. During non-Prime Time, Contractor may 
perform routine maintenance operations that do not require the System to be taken offline but 
may have immaterial effects on System performance and response time without any notice to 
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County. Such degradation in performance and response time shall not be deemed Network 
Downtime. All changes that are expected to take more than four (4) hours to implement or are 
likely to impact user workflow require County’s prior written approval, which will not be 
unreasonably withheld. 

3.1.4. By the tenth day of each calendar month, Contractor shall provide to County a report 
detailing Contractor’s performance under this SLA for the prior calendar month. To the extent 
the performance fails to meet the Network Uptime Guarantee, the report shall calculate: the 
total number of minutes of uptime for each of Prime Time and non-Prime Time; the total 
number of minutes for each of Prime Time and non-Prime Time minus any applicable 
Scheduled Maintenance, respectively; and the percentage of uptime versus total time minus 
Scheduled Maintenance for each (e.g., monthly minutes of non-Prime Time network uptime / 
(Total minutes of non-Prime Time – Minutes of Scheduled Maintenance) = %). 

3.1.5. Contractor guarantees the functioning of all equipment components necessary for 
Contractor to provide the Services, the Contractor Platform, and meet System availability 
requirements stated in this SLA.  

3.2. Infrastructure Management 

3.2.1. During Prime Time, Contractor shall ensure packet loss of less than one percent (1%) 
and less than sixty (60) milliseconds domestic latency within the Contractor Platform. 
Contractor shall maintain sufficient bandwidth to the Contractor Platform and ensure the 
server processing time (or CPU processing capacity) to provide millisecond response times from 
the server. County and Contractor recognize that end user response times are dependent on 
intermittent ISP network connectivity, and in the case of County’s users, dependent on 
County’s internal network health.  

3.2.2. To the extent the Contractor Platform provides or supports public access to users in 
Broward County or through the County’s web pages, Contractor’s Services shall support up to 
500,000 site hits per calendar day and capture the number of site hits by page for performance 
to standards reporting. 

3.2.3. Contractor shall ensure that an unlimited number of transactions may be processed to 
County production database. Subject to County approval, Contractor may recommend that 
non-routine reports and queries be limited to certain timeframes, quantities or other 
specifications if Contractor determines that such reports and queries cause degradation to 
response times affecting performance levels established in this SLA. 

3.2.4. Contractor will retain all database records relevant to the conduct of business, unless 
instructed otherwise by County. 

3.2.5. Contractor shall routinely apply upgrades, new releases, and enhancements to the 
Contractor Platform as they become available and shall ensure that these changes will not 
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adversely affect the Contractor Platform. 
 
3.2.6.  To the extent the Contractor Platform includes an ad-hoc reporting tool or standard 
reports, Contractor agrees to provide unlimited access to such functionality to County.  
Contractor agrees to support an unlimited  number of queries and reports against County’s  
Data. County agrees that Contractor may put reasonable size limits on queries and reports to  
maintain System performance, provided such limits do not materially impact County’s regular  
business operations.  
 
3.2.7.  Contractor shall conduct full, encrypted System backups (including System and  
user data) weekly and shall conduct incremental, encrypted backups daily. Encrypted backups  
will be written to a backup device with sufficient capacity to handle the data. Contractor shall  
maintain a complete current set of  encrypted backups for County’s System, including County  
Data, at a remote, off-site “hardened” facility from which data can be retrieved within one (1)  
business day at any point in time. Full System restoration performed as a recovery procedure  
after a natural disaster is included as part  of Contractor’s required Services under this  
Agreement. Upon County’s request, Contractor shall also provide restoration of individual  
file(s).   
 
3.2.8.  A development and test system, which shall mirror the production system,  
shall be made available for use by County for testing or training purposes upon  two (2) business  
days’ request,  including without limitation, upon request  for County’s testing of application 
upgrades and fixes prior to installation in the production environment. County may control  
data that is populated on the demonstration and training system by requesting that Contractor  
perform any or all of  the following:  
 

3.2.8.1.  periodically refresh data from production;   
3.2.8.2.  perform an ad-hoc refresh of data from production;  
3.2.8.3.  not refresh  data from production until further notice from County; or  
3.2.8.4.  refresh data on an ad hoc basis with  training data supplied by County.   
 

3.3.  Performance Monitoring and Hosting Capacity Increases  
 
3.3.1.  If requested by County, Contractor shall provide standard reporting metrics of 
the Contractor Platform  to County on a monthly basis which  shall include:  traffic patterns by  
user and by time; server load, including central processing unit load, virtual memory, disk and  
input/output channel utilization; transmission control protocol load  for each server allocated 
in part  or in  full to County System; and system errors in System, database, operating system,  
and each server allocated in part  or in full to System.  
 
3.3.2.  In the event County anticipates an increase in  transaction volume or seeks to  
expand capacity beyond  the limitations, if any, provided under the Agreement, Contractor will  
provide timeline and cost estimates to upgrade existing servers or deploy additional servers  
within fifteen (15) calendar days  of written notice by County.   

Grant Street Amended and Restated Agreement  Page 70 of  74  



 
 

   

 
  

   
 

  
  

   
  

  
 
 

  
    

  
  

   
 

 
     

   
 

  
   

 
  

  
   

 
 

 
 

   
  

 
   

 
  

 
 
 
  

Exhibit 3 
Page 71 of 74

4.  Transition/Disentanglement 

4.1. Contractor will complete the transition of any terminated Services to County and any 
replacement providers that County designates (collectively, the “Transferee”), without causing 
any unnecessary interruption of, or adverse impact on, the Services (“Disentanglement”). 
Contractor will work in good faith (including, upon request, with the Transferee) at no additional 
cost to County to develop an orderly Disentanglement plan that documents the tasks required to 
accomplish an orderly transition with minimal business interruption or expense for County. Upon 
request by County, Contractor shall cooperate, take any necessary additional action, and perform 
such additional tasks that County may reasonably request to ensure timely and orderly 
Disentanglement, which shall be provided at the rate(s) specified in the Agreement or, if no 
applicable rate is specified, at a reasonable additional fee upon written approval by the County. 
Specifically, and without limiting the foregoing, Contractor shall: 

4.1.1. Promptly provide the Transferee with all nonproprietary information needed to perform 
the Disentanglement, including, without limitation, County Data for data conversions, interface 
specifications, and data about related professional services; 

4.1.2. Promptly and orderly conclude all work in progress or provide documentation of work in 
progress to Transferee, as County may direct; 

4.1.3. If applicable, with reasonable prior written notice to County, remove its assets and 
equipment from County facilities; 

4.1.4. If County requests, and to the extent permitted under the applicable agreements, assign 
to the Transferee (or use its best efforts to obtain consent to such assignment where required) 
all contracts including third-party licenses and maintenance and support agreements, used by 
Contractor exclusively in connection with the Services. Contractor shall perform all of its 
obligations under such contracts at all times prior to the date of assignment, and Contractor shall 
reimburse County for any losses resulting from any failure to perform any such obligations; 

4.1.5. Deliver to Transferee all current, nonproprietary documentation and data related to 
County-owned assets and infrastructure. After confirming in writing with County that the 
applicable County Data is received intact or otherwise securely stored by County, Contractor shall 
securely erase all County Data, including on any hard drives and backup media, in accordance 
with NIST standards. Upon written consent from County, Contractor may retain one copy of 
documentation to the extent required for Contractor’s archival purposes or warranty support. 
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Exhibit H 
American Express® Travel Related Services Company, Inc. (American Express) Card 

Acceptance 

County is referred to herein as “Sponsored Merchant” for purposes of this Exhibit H.  Contractor 
is referred to herein as the “Payment Service Provider” for purposes of this Exhibit H. 

1. American Express Compliance. 
Sponsored Merchant agrees to comply with all applicable laws, rules, and regulations, including 
the American Express Merchant Operating Guide requirements, which are incorporated into this 
Agreement by reference as if they were fully set forth in the Agreement. The American Express 
Merchant Operating Guide may be viewed at: www.americanexpress.com/merchantopguide. 

2. Processing Restrictions. 
Sponsored Merchant is prohibited from processing Transactions or receiving payments on behalf 
of, or (unless required by law) re-directing payments to any other party. 

3. Third Party Beneficiary Rights. 
a. Sponsored Merchant confers on American Express the beneficiary rights, but not 
obligations, to the Sponsored Merchant’s Agreement and subsequent addendums (collectively 
the “Agreement”) between Sponsored Merchant and Payment Service Provider and, as such, 
American Express has the express right to enforce the terms of the Agreement against the 
Sponsored Merchant. 
b. Sponsored Merchant warrants that it does not hold third party beneficiary rights to any 
agreements between Payment Service Provider and American Express and at no time will 
attempt to enforce any such agreements against American Express. 

4. American Express Liability.  
SPONSORED MERCHANT ACKNOWLEDGES AND AGREES THAT IN NO EVENT SHALL AMERICAN 
EXPRESS, ITS AFFILIATES, AGENTS, SUCCESSORS, OR ASSIGNS BE LIABLE TO SPONSORED 
MERCHANT FOR ANY DAMAGES, LOSSES, OR COSTS INCURRED, INCLUDING INCIDENTAL, 
INDIRECT, SPECULATIVE, CONSEQUENTIAL, SPECIAL, PUNITIVE, OR EXEMPLARY DAMAGES OF 
ANY KIND (WHETHER BASED ON CONTRACT, TORT, INCLUDING NEGLIGENCE, STRICT LIABILITY, 
FRAUD, OR OTHERWISE, OR STATUTES, REGULATIONS, OR ANY OTHER THEORY), ARISING OUT 
OF OR IN CONNECTION WITH THE AGREEMENT. 
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EXHIBIT I 
DELINQUENT TAX PRODUCT ACH SERVICES 

The provisions of this Exhibit I are applicable only to LienHub and DeedAuction.  As used herein, 
the term “PayPoint Solution and Services” means First Data’s proprietary solution that is an 
enterprise-wide electronic payment solution providing a single gateway access point for 
processing payment authorizations and settlements. 

1. County will comply with all applicable federal, state, and local laws, rules, 
regulations, and ordinances related to the operation, use, or utilization of the Contractor’s 
Services and Hardware, including PayPoint Solution and Services. 

2. County will comply with all applicable National Automated Clearing House 
Association (“NACHA”) Rules. 

3. Contractor (“Reseller”) and/or First Data have the right to suspend County’s use 
or utilization of the PayPoint Solution and Services if it reasonably determines that County has 
breached its material obligations hereunder regarding the PayPoint Solution and Services. 

4. Reseller and/or First Data have the right to terminate County’s use or utilization 
of the PayPoint Solution and Services if it reasonably determines that County has breached its 
material obligations hereunder regarding the PayPoint Solution and Services, subject to written 
notice and a reasonable period of time to cure such breach. 

5. County agrees that: (a) upon request from First Data or Reseller at any time during 
County’s use of the PayPoint Solution, County will complete any requested documentation and 
provide any requested information regarding County’s use of the PayPoint Solution; (b) Reseller 
and First Data will have the right to reasonably audit County’s use of the PayPoint Services at any 
time while County is utilizing the PayPoint Services, upon reasonable notice and during regular 
business hours; and (c) County will maintain a copy of each consumer’s authorization for the 
longer of: (i) two (2) years or (ii) the period of time required by the NACHA Rules.  County will 
provide to Reseller (for First Data) with legible copies of such authorizations within seven (7) days 
of Reseller’s or First Data’s request for them. 

6. County will not resell the PayPoint Solution and Services to any third parties. 

7. County hereby grants to Reseller of a limited, royalty-free, non-transferable 
license to use County’s trademark, service mark, trade name or other proprietary designation on 
the PayPoint Administrative Site site during the term of this Agreement solely for use in 
connection with the PayPoint Solution and Services pursuant to this Agreement. 

8. County agrees that Reseller is authorized to obtain the services on County’s behalf 
under the terms of this Agreement, as may be amended by Reseller and First Data, and, as 
between Reseller and First Data, Reseller is solely responsible to County for the provision of the 
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PayPoint Solutions and Services to County; provided that the foregoing shall not limit First Data’s 
obligations to Reseller under their PayPoint Solution Reseller Agreement. 
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	Figure
	Figure
	AMENDED AND RESTATED SYSTEM AND SERVICES AGREEMENT BETWEEN BROWARD COUNTY AND GRANT STREET GROUP, INC. 
	This Amended and Restated System and Services Agreement (“Agreement”) is made and entered by and between Broward County, a political subdivision of the State of Florida (“County”), and Grant Street Group, Inc., a Pennsylvania corporation authorized to transact business in the State of Florida (“Contractor”) (collectively referred to as the “Parties”). 
	RECITALS 
	A. The Parties entered into an Application and Hosting Services Agreement, dated June 10, 2008, for use of Contractor’s TaxSys Tax and Revenue Collection application software, “TaxSys.”  That agreement, as amended prior to the Effective Date of this Agreement, is referred to herein as the “2008 Agreement.” 
	B. The 2008 Agreement is scheduled to expire on September 30, 2021. 
	C. Pursuant to a recent amendment to the Florida Constitution, most of the duties of collecting taxes within Broward County will pass from the County to a new elected constitutional officer (“Tax Collector”) on January 7, 2025. 
	D. The Parties desire to enter into this Agreement to amend and restate the 2008 Agreement, to consolidate the scopes of services into a single exhibit, to provide for a new term, and to provide for assignment of the Agreement to the Tax Collector. 
	Now, therefore, for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties agree as follows: 
	1.1. Applicable Law means all laws, codes, advisory circulars, rules, regulations, or ordinances of any federal, state, county, municipal, or other governmental entity, as may be amended, that are applicable to a Party’s performance or obligations hereunder. 
	1.3. Business hours or business day means 7 a.m. to 7 p.m. Eastern Time during weekdays that are not County holidays or on which County has not otherwise declared its offices closed. 
	1.4. Contract Administrator means the Director of the Broward County Records, Taxes and Treasury Division, the Assistant Director of Broward County Records, Taxes and Treasury Division, or such other person designated by the Director of the Broward County Records, Taxes and Treasury Division in writing. 
	Figure
	1.5. County Business Enterprise or CBE means an entity certified as meeting the applicable requirements of Section 1-81, Broward County Code of Ordinances.  
	1.6. Documentation means all manuals, user documentation, specifications, training, and other related materials pertaining to the use and function of the System that Contractor customarily furnishes to its customers of the System, as may be amended from time to time by Contractor. 
	1.7. Equipment means the hardware and other property listed in Exhibit A, Section 8, including any embedded software and firmware incorporated therein or customarily provided to purchasers of such hardware or other property. 
	1.8. Hardware means the physical components or equipment that make up a computer system including the programs that control the operations of the computer and support the Software. 
	1.9. Annual License/Support and Maintenance Fee or Recurring Fee means the fee as outlined in Exhibit B (Payment Schedule) associated with County’s use of the Licensed Software and Contractor’s provision of the System and Support and Maintenance Services. 
	1.10. Licensed Software means Contractor’s proprietary Software (including any proprietary third-party software that Contractor licenses hereunder) listed on Exhibit A, which is being made available to County and third-party users through the System, including all Updates, Upgrades, and Releases with respect thereto. 
	1.11. Notice to Proceed means a written authorization to proceed with a project, phase, or task, issued by the Contract Administrator. 
	1.13. Release(s) means those versions of the Licensed Software that add functionality to the Software, including any Updates and Upgrades provided under the Agreement. 
	1.14. Services means the work, duties and obligations to be carried out and performed by Contractor under the Agreement pursuant to Exhibit A, as well as any Optional Services procured under this Agreement. Without limiting the foregoing, the Services to be performed by Contractor fall into the following categories: (i) hosting the Licensed Software; (ii) making the Licensed Software available to County and third-party users over the internet as a Service; 
	(iii)Software programming or modification/configuration of the Licensed Software as required hereunder; (iv) project management; (v) programming agreed upon interfaces; (vi) conversion of County’s data; (vii) training of County staff; and (viii) Support and Maintenance. 
	1.15. Software means all proprietary or third-party software required to perform the tasks specified in the Agreement. 
	Figure
	1.16. Subcontractor means an entity or individual providing services to County through Contractor for all or any portion of the work under this Agreement. The term “Subcontractor” shall include all subconsultants. 
	1.17. Support and Maintenance means the support and maintenance Services provided by Contractor as described in Exhibit D. 
	1.18 System means the turnkey software system, including the Licensed Software and any third-party software operating on Contractor’s Hardware, that Contractor will make available to County and third-party users as a service through the Internet, on a subscription basis, as described on Exhibit A. 
	1.21 Update(s) means periodic release(s) of the Licensed Software that may contain fixes or incremental enhancements to the Licensed Software and are included in Support and Maintenance. 
	1.22 Upgrade(s) means periodic releases of the Licensed Software that contain significant enhancements and/or that may include changes necessary to accommodate changes in the hardware platform, database platform, operating system, or major change in capability and functionality; Upgrades are usually identified by a new whole number revision number (i.e., Revision 4.0 compared to Revision 3.8). 
	Exhibit A Statement of Work Exhibit B Payment Schedule Exhibit C Security Requirements Exhibit D Support and Maintenance Minimum Standards Exhibit E Minimum Insurance Coverages Exhibit F Work Authorization Form Exhibit G Service Level Agreement Exhibit H American Express® Card Acceptance Exhibit I Delinquent Tax Product ACH Services 
	3.1. . Contractor shall perform all work identified in this Agreement including, without limitation, the work specified in Exhibit A (the “Statement of Work”).  The Statement of Work is a description of Contractor’s obligations and responsibilities and is deemed to include all labor, materials, equipment, and tasks that are such an inseparable part of the work described that exclusion would render performance by Contractor impractical, illogical, or unconscionable. 
	Figure
	3.2.1. .  Subject to the terms of this Agreement and payment of the Recurring Fee, Contractor grants to County a limited, nonexclusive, nontransferable (except as expressly provided herein) license to use the Licensed Software in connection with the System, with no geographical limitations, for the number of users stated in Exhibit A (if none is stated, then an unlimited number of users), including to any embedded third-party software within the System.  This license is granted solely for County purposes, i
	3.2.2. . Unless otherwise stated in Exhibit A (Statement of Work), County and any of its employees, agents, contractors, suppliers, and other third parties authorized by County may concurrently operate and use the Licensed Software and System for County purposes.  If anything less than unlimited, concurrent use is expressly provided under this Agreement and additional licenses or users are requested by County, the Purchasing Director is authorized to execute a Work Authorization (in the form of Exhibit F) t
	3.2.3. .  Unless otherwise stated in Exhibit A, County may access and use the Licensed Software through the System on any hardware and from any location. 
	3.2.4. . Except as otherwise provided in this Agreement or required under Florida law, County shall not reproduce, publish, or license the Licensed Software to others.  County shall not modify, reverse engineer, disassemble, or decompile the Licensed Software, or any portion thereof, except (a) to the extent expressly authorized in Exhibit A, in which event such authorized actions shall be deemed within the license grant of Section 3.2, or 
	(b) to the extent permitted under any applicable open source license.  
	3.3. . All costs to County for the System to be provided under this Agreement, are included within the Recurring Fee listed on the Payment Schedule (Exhibit B) and will be provided at no additional cost to County, unless otherwise expressly stated in Exhibit B.  Contractor, the Licensed Software, and the System shall comply for the duration of this Agreement with the Service Level Agreement set forth in Exhibit G, unless otherwise expressly approved in writing by the County’s Chief Information Officer or hi
	3.4. .  During the term of the Agreement, Contractor shall provide County with Support and Maintenance for the System so long as County pays the Recurring Fee stated in Exhibit B.  Support and Maintenance shall be invoiced and paid in accordance with the Payment Schedule set forth in Exhibit B. 
	3.5. .  For the duration of this Agreement, Contractor shall promptly provide to County, with advance notice and at no additional cost (except as set forth below), any and all Updates, Upgrades, or Releases with respect to the Licensed Software.  All such Updates, Upgrades, and Releases shall remain the sole property of Contractor and shall be 
	Figure
	3.6. . For the duration of this Agreement, Contractor will ensure the continued compatibility of the System with all major releases, updates, or upgrades of any third-party software used by County as of the Effective Date of this Agreement and any changes to such software as may be approved by Contractor for access or operation of the System (collectively, “County Software”).  In the event Contractor is not be able to support any County Software update, upgrade, or new release that changes major functionali
	3.7. . Contractor shall make Documentation available to County concurrently with delivery of the System, and thereafter shall promptly provide any updated Documentation as it becomes available during the term of this Agreement.  Contractor represents and warrants that the Documentation is sufficiently comprehensive and of sufficient quality to enable a competent user to operate the System efficiently and in accordance with Exhibit A.  County has the right to copy, reproduce, and customize, the Documentation
	3.8. . Contractor acknowledges that the Contract Administrator has no authority to make changes that would increase, decrease, or otherwise modify the scope of services to be provided under this Agreement except as expressly set forth in this Agreement or, 
	Figure
	4.1. .  The term of this Agreement shall begin on October 1, 2021 (“Effective Date”), and shall end on September 30, 2025 (“Initial Term”), unless otherwise terminated as provided in this Agreement. The Initial Term, Extension Term(s), and any additional extension as described in this article are collectively referred to as the “Term.” 
	4.2. . County may extend this Agreement for up to two (2) additional one (1) year terms (each an “Extension Term”) by sending notice of extension to Contractor at least one hundred and twenty (120) days prior to the expiration of the then-current term.  The Director of Purchasing or Tax Collector, or their designee(s), is authorized to exercise the Extension Terms. 
	4.3. . Unless expressly stated in Exhibit B, Contractor shall be compensated at the rates in effect when an Extension Term or the additional extension described in Section 4.3 was invoked by County, and shall continue to provide the Services upon the same terms and conditions as set forth in this Agreement for such extended period.   
	4.4. . The continuation of this Agreement beyond the end of any County fiscal year is subject to both the appropriation and the availability of funds in accordance with Chapter 129, Florida Statutes.   
	4.5. .  Time is of the essence in performing the duties, obligations, and responsibilities required by this Agreement, subject to the other Party timely performing its respective duties, obligations, and responsibilities. 
	5.1. .  For all goods and services provided under this Agreement, County will pay Contractor up to a maximum amount as follows: 
	Figure
	Services/Goods 
	Payment shall be made only for Services actually performed and completed pursuant to this Agreement, as set forth in Exhibit B (Payment Schedule), which amount shall be accepted by Contractor as full compensation for all such Services.  Contractor acknowledges that the amounts set forth in this Agreement are the maximum amounts payable and constitute a limitation upon County’s obligation to compensate Contractor for work under this Agreement.  These maximum amounts, however, do not constitute a limitation o
	5.2.1. The Recurring Fee shall be invoiced semi-annually in advance in the amount and in accordance with the schedule as set forth in Exhibit B. 
	5.2.2. For all other Services, Contractor must submit invoices for compensation no more often than on a monthly basis, but only after the Services for which the invoices are submitted have been completed.  An original invoice plus one copy is due within fifteen 
	(15) days after the end of the month covered by the invoice, except that the final invoice must be received no later than sixty (60) days after expiration or earlier termination of this Agreement.  Unless otherwise stated in Exhibit B or the applicable Work Authorization, any Optional Services shall be invoiced in accordance with the existing invoicing schedule for any like goods or services provided under this Agreement, including (if applicable) invoiced pro rata for the initial invoice period.  Invoices 
	Figure
	5.2.3. Any invoice submitted by Contractor shall be in the amount set forth in Exhibit B for the applicable Services, minus any agreed upon retainage (if applicable) as stated in Exhibit B.  Retainage amounts (if applicable) shall only be invoiced to County upon completion of all Services, unless otherwise stated in Exhibit B.  
	5.2.4. County shall pay Contractor within thirty (30) days of receipt of Contractor’s proper invoice, as required under the “Broward County Prompt Payment Ordinance,” Section 1-51.6, Broward County Code of Ordinances.  To be deemed proper, all invoices must comply with the requirements set forth in this Agreement and must be submitted on the then-current County form and pursuant to instructions prescribed by the Contract Administrator.  Payment may be withheld for failure of Contractor to comply with a mate
	5.2.5. Contractor must pay Subcontractors and suppliers within fifteen (15) days after receipt of payment from County for such subcontracted work or supplies.  Contractor agrees that if it withholds an amount as retainage (where applicable) from Subcontractors or suppliers, it will release such retainage and pay same within fifteen (15) days after receipt of payment of retained amounts from County.  Failure to pay a Subcontractor or supplier in accordance with this subsection shall be a material breach of t
	5.3. . Contractor shall not be reimbursed for any expenses it incurs unless expressly provided for in this Agreement. For reimbursement of any travel costs or travel-related expenses permitted under this Agreement, Contractor agrees to comply with Section 112.061, Florida Statutes, except to the extent that Exhibit B expressly provides otherwise.  County shall not be liable for any expenses that exceed those allowed by Section 112.061 or that were not approved in writing in advance by the Contract Administr
	5.4. . Contractor shall invoice Subcontractor fees only in the actual amount paid by Contractor, without markup or other adjustment. 
	5.5. .  Notwithstanding any provision of this Agreement to the contrary, County may withhold payment, in whole or in part, (a) in accordance with Applicable Law, or (b) to the extent reasonably necessary to protect itself from loss on account of (i) defective work that has not been remedied or resolved in a manner reasonably satisfactory to the Contract Administrator, or (ii) Contractor’s failure to comply with any provision of this Agreement, which 
	Figure
	5.6. . Prices set forth in Exhibit B shall remain firm and fixed for the term of the Agreement, including any optional terms.  However, Contractor may offer incentive or volume discounts to County at any time. 
	6.1. .  Unless otherwise stated in Exhibit A, Contractor shall, within seven (7) days after the Effective Date, make the Software and the System available electronically to County. All County license keys, usernames, and passwords shall be authenticated by Contractor and perform according to Exhibit A (Statement of Work). 
	6.2. . Broward County Administrative Code Section 22.148 requires that all applicable software purchases be inspected and tested by the County, including verification by its Enterprise Technology Services (“ETS”), prior to final written acceptance of the software and software-related services.  For any new Licensed Software or System implemented after the Effective Date of this Agreement (excluding Updates, Releases, and Upgrades to Licensed Software or any System previously provided to Broward County by Co
	6.2.1. The testing period shall commence on the first business day after Contractor informs County in writing that it has completed the Services required to be performed prior to testing and that the Licensed Software or System is ready for testing, and shall continue for a period of up to thirty (30) days.  During the testing period, County may notify Contractor in writing of any error or defect in the Licensed Software or System so that Contractor may make any needed modifications or repairs. If Contracto
	6.2.2. County shall notify Contractor in writing of its Final Acceptance or rejection of the System, or any part thereof, within fifteen (15) days after the end of the testing period, as same 
	Figure
	6.2.3. In the event Contractor fails to remedy the reason(s) for County’s rejection of the System, or any part thereof, within ninety (90) days after County’s initial notice of rejection, County may elect, in writing, to either accept the System as it then exists or to reject it and terminate the Agreement or applicable Work Authorization.  If County elects to reject the System and terminate the Agreement or applicable Work Authorization, all sums paid in advance by County for the System under the Agreement
	7.1. .  Contractor represents, and County acknowledges, that the Licensed Software and the System contains proprietary data processing software and trade secrets of Contractor.  Accordingly, to the full extent permissible under Applicable Law, County agrees to treat the intellectual property within the Licensed Software and the System as confidential in accordance with this article. Any other material submitted to County that Contractor contends constitutes or contains trade secrets or is otherwise exempt f
	Figure
	If a third party submits a request to County for records designated by Contractor as Contractor Confidential Information, County shall refrain from disclosing such information, unless otherwise ordered by a court of competent jurisdiction or authorized in writing by Contractor.  County shall promptly notify Contractor in writing of any such request, so that Contractor may participate in any proceedings regarding the request. Contractor shall indemnify and defend County and its employees and agents from any 
	7.2. . All materials, data, transactions of all forms, financial information, documentation, inventions, designs, and methods that Contractor obtains from County in connection with this Agreement, or in which County holds proprietary rights, constitute “County Confidential Information.” All County-provided employee information, financial information, and personally identifiable information for individuals or entities interacting with County (including, without limitation, social security numbers, birth date
	7.2.1. Each Party shall maintain in confidence the other Party’s Confidential Information, using at least reasonable care, and shall only use such Confidential Information for the purposes provided in the Agreement. Confidential Information does not include the following: 
	(a) information already known or independently developed by the receiving Party; (b) information in the public domain through no wrongful act of a receiving Party; (c) information received by the receiving Party from a third Party who was free to disclose it; and (d) information required to be disclosed by law or order of court, provided that the receiving Party shall provide the disclosing Party with notice of such requirement (to the extent not prohibited by law), so that the disclosing Party has the oppo
	7.2.2. County Confidential Information may not, without the prior written consent of County, or as otherwise required by Applicable Law, be used by Contractor or its employees, agents, Subcontractors, or suppliers for any purpose other than for the benefit of County pursuant to this Agreement. Neither Contractor nor its employees, agents, Subcontractors, or suppliers may sell, transfer, publish, disclose, display, license, or otherwise make available to any other person or entity any County Confidential Inf
	7.2.3. Contractor expressly agrees to be bound by and to defend, indemnify, and hold harmless County and its officers and employees from the breach of Applicable Law by Contractor or its employees, agents, Subcontractors, or suppliers regarding the unlawful use or disclosure of County Confidential Information, subject to the indemnification procedures set forth in Section 9.1. 
	7.2.4. Upon expiration or termination of this Agreement, each Party shall immediately turn over to the other Party all of the other Party’s Confidential Information, in any form, tangible 
	Figure
	7.3. . Each Party shall advise its employees, agents, Subcontractors, and suppliers who receive or otherwise have access to the other Party’s Confidential Information (as described in Section 7.1 or Section 7.2, as applicable) of their obligation to keep such information confidential, and shall promptly advise the other Party in writing if it learns of any unauthorized use or disclosure of said Confidential Information. In addition, the Parties agree to cooperate fully and provide all reasonable assistance 
	7.4. . Contractor acknowledges and agrees that County retains all rights, title, and interest in and to all materials, data, documentation, and copies thereof furnished by County to Contractor under this Agreement, including all copyright and other proprietary rights therein, which Contractor as well as its employees, agents, Subcontractors, and suppliers may use only in connection with the performance of this Agreement. 
	7.5. .  Except for custom work products as specifically identified in a statement of work, if any, County acknowledges that all copies of the Licensed Software (in any form) and the System are the sole property of Contractor or third-party licensor. County shall not have any right, title, or interest to any such Software or System except as expressly provided in this Agreement and shall take reasonable steps to secure and protect the Licensed Software and the System consistent with maintenance of Contractor
	7.6. . Contractor shall comply with all applicable data and privacy laws and regulations, including without limitation Florida Statutes Section 501.171, and shall employ reasonable measures to ensure that County data processed, transmitted, or stored by Contractor or in the System is not accessed, transmitted, or stored outside the United States. Contractor shall not sell, market, publicize, distribute, or otherwise make available to any third party any personal identification information (as defined by Flo
	7.7. .  Contractor and the System must meet or exceed all security requirements set forth in Exhibit C at all times throughout the duration of the Agreement, unless otherwise expressly approved in writing by the County’s Chief Information Officer or his or her designee.  Contractor will cooperate with County and provide any and all information that County may reasonably request to determine appropriate security and network access restrictions and verify Contractor compliance with County security requirement
	Figure
	7.8. . The Parties represent and agree that neither damages nor any other legal remedy is adequate to remedy any breach of this article, and that the injured party shall therefore be entitled to injunctive relief to restrain or remedy any breach or threatened breach. The obligations under this article shall survive the termination of this Agreement or of any license granted under this Agreement. 
	8.1. . Contractor represents and warrants that it is the owner of all right, title, and interest in and to the Licensed Software and the System or that it has the right to grant to County the rights and the licenses granted under this Agreement, and that Contractor has not knowingly granted rights or licenses to any other person or entity that would restrict rights and licenses granted hereunder, except as may be expressly stated herein. 
	8.2. . For the full term of this Agreement, Contractor represents and warrants to County that the System will perform substantially as described in the Documentation and in the Statement of Work (Exhibit A).  Contractor does not guarantee the Licensed Software or System will be uninterrupted or error free; in the event of an error in interruption or error, Contractor shall remedy such interruption or error in accordance with the applicable Support and Maintenance obligations and Service Level Agreement, whi
	(b) any modification of the System by County that is not authorized by Contractor; (c) County’s provision of inaccurate or improperly formatted data to be processed through the System; or (d) malfunction of software, hardware, or applications not produced, developed, or provided by Contractor.   
	8.3. . Contractor further represents, warrants, and agrees that the Licensed Software has been run through and successfully passed a virus detection system, and is free from currently known viruses or malicious software (at the time the Licensed Software and any subsequent versions thereof are provided to County), and that Contractor has and will continue, for the full term of this Agreement, to use commercially reasonable security measures to ensure the integrity of the System from data leaks, hackers, den
	8.4. .  Contractor represents and warrants that the System is, and for the duration of the Agreement will remain, fully accessible and compliant with the Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act of 1973, and all other Applicable Law, and that the System meets or exceeds the World Wide Web Consortium/Web Content Accessibility Guidelines (WCAG) 2.1 Level AA standard or any higher standard as may be adopted by the International Organization for Standardization. 
	Figure
	8.5. . Contractor represents and warrants that at the time of entering into this Agreement, no claims have been asserted against Contractor (whether or not any action or proceeding has been brought) that allege that any part of the Licensed Software or System infringes or misappropriates any patent, copyright, mask copyright, or any trade secret or other intellectual or proprietary right of a third party, and that Contractor is unaware of any such potential claim.  Contractor also agrees, represents, and wa
	8.6. . Each Party represents and warrants that this Agreement constitutes the legal, valid, binding, and enforceable obligation of such Party, and that neither the execution nor performance of this Agreement constitutes a breach of any agreement that such Party has with any third party or violates Applicable Law. Each Party further represents and warrants that execution of this Agreement is within such Party’s legal powers, and each individual executing this Agreement on behalf of such Party is duly authori
	8.7. . Contractor represents that it has not paid or agreed to pay any person or entity, other than a bona fide employee working solely for Contractor, any fee, commission, percentage, gift, or other consideration contingent upon or resulting from the award or making of this Agreement. 
	8.8. . Contractor represents that it is familiar with the requirements and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and represents that its entry into this Agreement will not violate that Act. Contractor further represents that there has been no determination that it committed a “public entity crime” as defined by Section 287.133, Florida Statutes, and that it has not been formally charged with committing an act defined as a “public entity crime” regardless of the a
	8.9. . Contractor represents that it has not been placed on the “discriminatory vendor list” as provided in Section 287.134, Florida Statutes, and that it is not a “scrutinized company” pursuant to Sections 
	215.473 or 215.4725, Florida Statutes.  Contractor represents and certifies that it is not, and for the duration of the Term will not be, ineligible to contract with County on any of the grounds stated in Section 287.135, Florida Statutes. Contractor represents that it is, and for the duration of the Term will remain, in compliance with Section 286.101, Florida Statutes. 
	8.10. . Contractor represents and warrants that there is no action or proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other board or official, pending or, to the knowledge of Contractor, threatened against or affecting 
	Figure
	(b) materially and adversely affect the authority or ability of Contractor to perform its obligations under this Agreement, or (c) have a material and adverse effect on the consolidated financial condition or results of operations of Contractor or on the ability of Contractor to conduct its business as presently conducted or as proposed or contemplated to be conducted. 
	8.11. .  Contractor represents that Contractor and each Subcontractor have registered with and use the E-Verify system maintained by the United States Department of Homeland Security to verify the work authorization status of all newly hired employees in compliance with the requirements of Section 448.095, Florida Statutes, and that entry into this Agreement will not violate that statute.  If Contractor violates this section, County may immediately terminate this Agreement for cause and Contractor shall be 
	8.12. . Contractor represents and warrants that it possesses the knowledge, skill, experience, and financial capability required to perform and provide all Services and that each person and entity that will provide Services is duly qualified to perform such services by all appropriate governmental authorities, where required, and is sufficiently experienced and skilled in the area(s) for which such person or entity will render such Services. Contractor represents and warrants that the Services shall be perf
	8.13. . Contractor represents and certifies that it and its Subcontractors do not use any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system, as such terms are used in 48 CFR §§ 52.204-24 through 52.204-26. Contractor represents and certifies that Contractor and its Subcontractors shall not provide or use such covered telecommunications equipment, system, or services d
	8.14. .  If this Agreement is subject to the requirements of Section 26-125(d) of the Broward County Code of Ordinances, Contractor represents and certifies that its policies, practices, and procedures regarding inquiry into the criminal history of an applicant for employment, including a criminal history background check, preclude inquiry into an applicant’s criminal history until the applicant is selected as a finalist and interviewed for the position. 
	8.15. .  Unless this Agreement is exempt from the provisions of the Broward County Domestic Partnership Act, Section 16½-157, Broward County Code of Ordinances (“Act”), Contractor certifies and represents that it shall at all times comply with the provisions of the Act.  The contract language referenced in the Act is deemed incorporated in this Agreement as though fully set forth in this section. 
	Figure
	8.16. .  Contractor represents and warrants that the Licensed Software and System do and will comply with the most recent version of VISA Cardholder Information Security Program (“CISP”) Payment Application Best Practices and Audit Procedures including Security Standards Council’s Payment Card Industry (“PCI”) Data Security Standard (“DSS”), including the functions relating to storing, processing, and transmitting of the cardholder data, and that Contractor will maintain PCI DSS validation throughout the Ag
	8.17. . Contractor acknowledges that County is materially relying on the representations, warranties, and certifications of Contractor stated in this article, and County shall be entitled to exercise any or all of the following remedies if any such representation, warranty, or certification is untrue: (a) recovery of damages incurred; (b) termination of this Agreement without any further liability to Contractor; (c) set off from any amounts due Contractor the full amount of any damage incurred; and (d) deba
	8.18. . County acknowledges and agrees that Property Information Reports (“PIRs”) supplied by Contractor are not opinions of title, title insurance policies, warranties of title, or any other assurances as to the status of title, and shall not be used for the purpose of issuing title insurance. Contractor’s PIRs are prepared by experienced abstractors employing online searches of Official Records, as defined in Section 28.222, Florida Statutes, and/or proprietary databases from sources believed to be reliab
	8.19. Contractor warrants that the Services and Software related to TitleExpress will conform to the Statement of Work in Exhibit A.  Contractor does not warrant 
	Figure
	8.20. . Except for the express warranties set forth in this article, Contractor makes no warranty, representation, promise, or guarantee, either express or implied, statutory or otherwise, with respect to the Licensed Software, System or any related services provided hereunder, including their quality, performance, merchantability, or fitness for a particular purpose. 
	8.21.  “Electronic Payment Services” means all Services provided by the System or Contractor that facilitate transactions or paying for goods and services through an electronic medium, without the use of physical checks or cash.  The Parties shall comply with all applicable bylaws, rules, regulations, policies, and guidelines of National Automated Clearing House Association ("NACHA”), the Associations and any Issuer whose Cards are used to make E-payments in accordance with this Agreement (collectively the 
	9.1. .  Contractor shall indemnify, hold harmless, and defend County and all of County’s current, past, and future officers, agents, and employees (collectively, “Indemnified Party”) from and against any and all causes of action, demands, claims, losses, liabilities, and expenditures of any kind, including reasonable attorneys’ fees, court costs, and expenses, including through the conclusion of any appellate proceedings, raised or asserted by any person or entity not a party to this Agreement, and caused o
	Figure
	9.2. . If any Licensed Software or portion of the Licensed Software is finally adjudged to infringe, or in Contractor’s opinion is likely to become the subject of such a Claim, Contractor shall, at County’s option, either: (i) procure for County the right to continue using the Licensed Software; (ii) modify or replace the Licensed Software to make it noninfringing; or (iii) terminate Agreement with a refund to County of all fees pre-paid under this Agreement (for periods post-termination).  Contractor shall
	9.3. .  Neither Contractor nor County shall be liable to the other party for any damages under this Agreement, in the aggregate, that exceed the largest of the following amounts: (a) $100,000; (b) one and one-half (1.5) times the fees Contractor is paid by County under this Agreement during the twelve (12) month period preceding the event that caused such damages; or (c) the amount of insurance Contractor is required to provide under Article 10, to the extent available for the applicable claims. Neither par
	9.4. . Except to the extent caused by the negligent act or omission, or willful misconduct of Contractor, Contractor is not liable for: 
	9.4.1. errors or omissions in data or other information provided by County or third parties, or errors or omissions on the part of any payor, the Bank (as defined in Exhibit A), card issuer, or the Florida Department of Highway Safety and Motor Vehicles (“DHSMV”); 
	9.4.2. fraud, negligence or intentional acts of County and its agents and employees (including, without limitation, the disclosure of confidential information);  
	9.4.3. any loss or liability resulting from the denial of credit by card issuers to any person or County’s retention of any Card or any attempt to do so; 
	Figure
	9.4.4. County’s failure to comply with any applicable laws, regulations, or rules, including, without limitation, any applicable PCI rules or regulations or those of the National Automated Clearing House Association (“NACHA”) or Federal Reserve; 
	9.4.5. Any card-not-present transactions, unauthorized transactions, or prohibited transactions; 
	9.4.6. Any completed, failed, or misdirected Automated Clearing House (“ACH”) entry; or 
	9.4.7. Any loss or liability related to permits, licenses, or registrations issued or caused to be issued and paid, or other transactions (such as, without limitation, the payment of taxes) consummated or not consummated, via Electronic Payment Services. 
	Additionally, the card issuer, not Contractor or the Bank, maintains information about a payor and is responsible for authorizing or declining each E-payment made with a card. Contractor is not liable for any loss or liability resulting from a denial of credit. After a card E-payment is authorized by a card issuer, Contractor has the right to decline such E-payment for its own protection, but has no obligation to do so and owes no duty to County to take such action; provided that Contractor is responsible t
	9.5. In no event will Contractor be liable for punitive, indirect, special, incidental, or consequential damages, without regard to the legal theory of such damages, in connection with, or arising out of, the provision of services pursuant to the Electronic Payment Services or the use of, or inability to use, the Electronic Payment Services provided hereunder. Subject to the exceptions below, in no event will Contractor’s liability to County for damages relating to any Electronic Payment Services under any 
	(a) the total amount of net fees (e.g., convenience, processing or service fees collected minus interchange fees and other third party charges) Contractor receives as a result of its provision of the Electronic Payment Services to County during the twelve (12) month period preceding the event that caused such damages, or (b) $75,000. The limitations in this Section 9.5 will not apply to: (i) Contractor’s indemnification obligations with respect to Electronic Payment Services under this Agreement; (ii) any l
	Figure
	10.1. Throughout the Term, Contractor shall, at its sole expense, maintain the minimum insurance coverages stated in Exhibit E in accordance with the terms and conditions of this article. Contractor shall maintain insurance coverage against claims relating to any act or omission by Contractor, its agents, representatives, employees, or Subcontractors in connection with this Agreement.  County reserves the right at any time to review and adjust the limits and types of coverage required under this article. 
	10.2. Contractor shall ensure that “Broward County” is listed and endorsed as an additional insured as stated in Exhibit E on all policies required under this article. 
	10.3. On or before the Effective Date or at least fifteen (15) days prior to commencement of Services, Contractor shall provide County with a copy of all Certificates of Insurance or other documentation sufficient to demonstrate the insurance coverage required in this article.  If and to the extent requested by County, Contractor shall provide complete, certified copies of all required insurance policies and all required endorsements within thirty (30) days after County’s request. 
	10.4. Contractor shall ensure that all insurance coverages required by this article shall remain in full force and effect without any lapse in coverage throughout the Term and until all performance required by Contractor has been completed, as determined by Contract Administrator. Contractor or its insurer shall provide notice to County of any cancellation or modification of any required policy at least thirty (30) days prior to the effective date of cancellation or modification, and at least ten (10) days 
	10.5. All required insurance policies must be issued by insurers: (1) assigned an AM Best rating of at least “A-” with a Financial Size Category of at least Class VII; (2) authorized to transact insurance in the State of Florida; or (3) a qualified eligible surplus lines insurer pursuant to Section 
	10.6. If Contractor maintains broader coverage or higher limits than the insurance requirements stated in Exhibit E, County shall be entitled to all such broader coverages and higher limits. All required insurance coverages shall provide primary coverage and not require contribution from any County insurance, self-insurance or otherwise, which shall be in excess of and shall not contribute to the required insurance provided by Contractor.  
	10.7. Contractor shall declare in writing any self-insured retentions or deductibles over the limit(s) prescribed in Exhibit E and submit to County for approval at least fifteen (15) days prior to the Effective Date or commencement of Services.  Contractor shall be solely responsible for and shall pay any deductible or self-insured retention applicable to any claim against County. County may, at any time, require Contractor to purchase coverage with a lower retention or provide proof of ability to pay losse
	Figure
	10.8. Unless prohibited by the applicable policy, Contractor waives any right to subrogation that any of Contractor’s insurer may acquire against County, and agrees to obtain same in an endorsement of Contractor’s insurance policies. 
	10.9. Contractor shall require that each Subcontractor maintains insurance coverage that adequately covers the Services provided by that Subcontractor on substantially the same insurance terms and conditions required of Contractor under this article.  Contractor shall ensure that all such Subcontractors comply with these requirements and that “Broward County” is named as an additional insured under the Subcontractors’ applicable insurance policies. Contractor shall not permit any Subcontractor to provide Se
	10.10. If Contractor or any Subcontractor fails to maintain the insurance required by this Agreement, County may pay any costs of premiums necessary to maintain the required coverage and deduct such costs from any payment otherwise due to Contractor.  If requested by County, Contractor shall provide, within one (1) business day, evidence of each Subcontractor’s compliance with this section. 
	10.11. If any of the policies required under this article provide claims-made coverage: (1) any retroactive date must be prior to the Effective Date; (2) the required coverage must be maintained after termination or expiration of the Agreement for at least the duration stated in Exhibit E; and (3) if coverage is canceled or nonrenewed and is not replaced with another claims-made policy form with a retroactive date prior to the Effective Date, Contractor must obtain and maintain “extended reporting” coverage
	11.1. This Agreement may be terminated for cause by the aggrieved Party if the Party in breach has not corrected the breach within ten (10) days after receipt of written notice from the aggrieved Party identifying the breach.  This Agreement may also be terminated for convenience by the Board at any time prior to assignment to the Tax Collector.  Termination for convenience by the Board shall be effective on the termination date stated in written notice provided by County, which termination date shall be no
	Figure
	11.2. This Agreement may be terminated for cause by County for reasons including, but not limited to, any of the following: 
	11.2.1. Contractor’s repeated submission (whether negligent or intentional) for payment of false or incorrect bills or invoices; 
	11.2.2. By the Contract Administrator or the Director of Office of Economic and Small Business Development (“OESBD”) for fraud, misrepresentation, or material misstatement by Contractor in the award or performance of this Agreement or that violates any applicable requirement of Section 1-81, Broward County Code of Ordinances; or 
	11.2.3. By the Director of OESBD upon the disqualification of Contractor as a CBE if Contractor’s status as a CBE was a factor in the award of this Agreement and such status was misrepresented by Contractor, or upon the disqualification of one or more of Contractor’s CBE participants by County’s Director of OESBD if any such participant’s status as a CBE firm was a factor in the award of this Agreement and such status was misrepresented by Contractor during the procurement or the performance of this Agreeme
	11.3. Notice of termination shall be provided in accordance with the “Notices” section of this Agreement except that notice of termination by the County Administrator to protect the public health, safety, or welfare may be oral notice that shall be promptly confirmed in writing. 
	11.4. If this Agreement is terminated for convenience by County, Contractor shall be paid for any Services properly performed through the termination date specified in the written notice of termination. Contractor acknowledges that it has received good, valuable, and sufficient consideration for County’s right to terminate this Agreement for convenience in the form of County’s obligation to provide advance notice to Contractor of such termination in accordance with Section 11.1. 
	11.5. Contractor may terminate the Electronic Payment Services portion of the Agreement in the event the agreement between Contractor and the applicable Bank is terminated for any reason. Contractor shall provide County with thirty (30) days’ prior written notice of termination; provided however, that if such notice is not possible under the circumstances, Contractor shall provide County with such notice as is practicable under the circumstances.  In the even the agreement between Contractor and the applica
	Figure
	11.6. In addition to any termination rights stated in this Agreement, County shall be entitled to seek any and all available contractual or other remedies available at law or in equity.  
	ARTICLE 12. EQUAL EMPLOYMENT OPPORTUNITY AND CBE COMPLIANCE 
	12.1. No Party may discriminate on the basis of race, color, sex, religion, national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and expression in the performance of this Agreement.  Contractor shall include the foregoing or similar language in its contracts with any Subcontractors, except that any project assisted by the U.S. Department of Transportation funds shall comply with the nondiscrimination requirements in 49 C.F.R. Parts 23 and
	13.1. . The Contract Administrator is authorized to coordinate and communicate with Contractor to manage and supervise the performance of this Agreement.  Unless expressly stated otherwise in this Agreement or otherwise set forth in the Broward County Procurement Code, Broward County Code of Ordinances, or Broward County Administrative Code, the Contract Administrator may exercise ministerial authority in connection with the day-to-day management of this Agreement. The Contract Administrator may approve in 
	13.2. . As a political subdivision of the State of Florida, County is subject to Florida’s Public Records Law, Chapter 119 of the Florida Statutes. Notwithstanding anything else in this Agreement, any action taken by County in compliance with, or in a good faith attempt to comply with, the requirements of Chapter 119 shall not constitute a breach of this Agreement. To the extent Contractor is acting on behalf of County as stated in Section 119.0701, Florida Statutes, Contractor shall:  
	13.2.2. Upon request from County, provide County with a copy of the requested records or allow the records to be inspected or copied within a reasonable time and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided by Applicable Law; 
	13.2.3. Ensure that public records that are exempt or confidential and exempt from public record requirements are not disclosed except as authorized by Applicable Law for the duration of this Agreement and after completion or termination of this Agreement if the records are not transferred to County; and 
	13.2.4. Upon completion or termination of this Agreement, transfer to County, at no cost, all public records in possession of Contractor or keep and maintain public records required by County to perform the services.  If Contractor transfers the records to County, 
	Figure
	A request for public records regarding this Agreement must be made directly to County, who will be responsible for responding to any such public records requests.  Contractor will provide any requested records to County to enable County to respond to the public records request.  
	IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS, 
	13.3. .  County shall have the right to audit the books, records, and accounts of Contractor and its Subcontractors that are related to this Agreement. Contractor and its Subcontractors shall keep such books, records, and accounts as may be necessary to record complete and correct entries related to this Agreement and performance under this Agreement.  All such books, records, and accounts shall be kept in written form, or in a form capable of conversion into written form within a reasonable time, and upon 
	Contractor and its Subcontractors shall preserve and make available, at reasonable times, remotely accessible from Broward County, Florida, for examination and audit, all financial records, supporting documents, statistical records, and any other documents pertinent to this Agreement for at least three (3) years after expiration or termination of this Agreement or until resolution of any audit findings, whichever is longer.  Any audit or inspection pursuant to this section may be performed by any County rep
	Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for County’s disallowance and recovery of any payment upon such entry.  If an audit or inspection in accordance with this section discloses overpricing or overcharges to County of any nature by Contractor in excess of five percent (5%) of the total contract billings reviewed by County, in addition to making adjustments for the overcharges, Contractor shall pay the actual cost of County’s audit or, if the actual cost is u
	Figure
	Contractor shall ensure that the requirements of this section are included in all agreements with its Subcontractor(s).   
	13.4. . Contractor is an independent contractor of County, and nothing in this Agreement shall constitute or create a partnership, joint venture, or any other relationship between the Parties.  In providing Services, neither Contractor nor its agents shall act as officers, employees, or agents of County.  Contractor shall not have the right to bind County to any obligation not expressly undertaken by County under this Agreement. 
	13.5. . Notwithstanding the fact that County is a political subdivision with certain regulatory authority, County’s performance under this Agreement is as a Party to this Agreement and not in its regulatory capacity.  If County exercises its regulatory authority, the exercise of such authority and the enforcement of Applicable Law shall have occurred pursuant to County’s regulatory authority as a governmental body separate and apart from this Agreement, and shall not be attributable in any manner to County 
	13.6. . Except to the extent sovereign immunity may be deemed waived by entering into this Agreement, nothing herein is intended to serve as a waiver of sovereign immunity by County nor shall anything included herein be construed as consent by County to be sued by third parties in any matter arising out of this Agreement. County is a political subdivision as defined in Section 768.28, Florida Statutes, and shall be responsible for the negligent or wrongful acts or omissions of its employees pursuant to Sect
	13.7. . Neither Contractor nor County intends to directly or substantially benefit a third party by this Agreement.  Therefore, the Parties acknowledge that there are no third-party beneficiaries to this Agreement and that no third party shall be entitled to assert a right or claim against either of them based upon this Agreement. 
	13.8. . For a notice to a Party to be effective under this Agreement, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight delivery, each with a contemporaneous copy via email, to the addresses listed below and shall be effective upon mailing or hand delivery (provided the contemporaneous email is also sent).  Payments shall be made to the noticed address for Contractor. Addresses may be changed by the applicable Party giving notice of such change in accordance with this sec
	: Broward County Records, Taxes and Treasury Division Attn:  Gary Mehringer, Assistant Director 115 South Andrews Avenue, Suite A430 Fort Lauderdale, Florida 33301 Email address: 
	Figure
	: Daniel J. Veres Executive Vice President Grant Street Group 339 Sixth Avenue, Suite 1400 Pittsburgh, PA 15222 (412) 391-5555 Email address: 
	13.9. . All Subcontractors must be expressly identified in this Agreement or otherwise approved in advance and in writing by County’s Contract Administrator, such approval not to be unreasonably withheld or delayed. Except for approved subcontracting, neither this Agreement nor any right or interest in it may be assigned, transferred, subcontracted, or encumbered by Contractor without the prior written consent of County, such consent not to be unreasonably withheld or delayed; provided, however that Contrac
	13.10. . Unless County or the Tax Collector provides written notice to the contrary to Contractor prior to January 7, 2025, on January 7, 2025, all rights and obligations of County under this Agreement shall be assigned in their entirety to the elected Tax Collector, and the Tax Collector shall provide written notice to Contractor of ratification of same no later than January 31, 2025.  If the assignment is not ratified in writing by the Tax Collector by January 31, 2025, the Agreement shall automatically a
	13.11. .  Neither Contractor nor its employees shall have or hold any continuing or frequently recurring employment or contractual relationship that is substantially antagonistic or incompatible with Contractor’s good faith exercise of judgment and care to the extent required for its performance under this Agreement.  During the Term, none of Contractor’s officers or employees shall serve as an expert witness against County in any legal or administrative proceeding in which he, she, or Contractor is not a p
	Figure
	13.12. . Each requirement, duty, and obligation set forth in this Agreement was bargained for at arm’s-length and is agreed to by the Parties.  Each requirement, duty, and obligation set forth in this Agreement is substantial and important to the formation of this Agreement, and each is, therefore, a material term.  A Party’s failure to enforce any provision of this Agreement shall not be deemed a waiver of such provision or modification of this Agreement. A waiver of any breach shall not be deemed a waiver
	13.13. . Contractor and the System must comply with all Applicable Law, including, without limitation, Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act of 1973, and the requirements of any applicable grant agreements. 
	13.14. . If any part of this Agreement is found to be unenforceable by any court of competent jurisdiction, that part shall be deemed severed from this Agreement and the balance of this Agreement shall remain in full force and effect.  
	13.15. . This Agreement has been jointly prepared by the Parties, and shall not be construed more strictly against either Party. 
	13.16. . The titles and headings contained in this Agreement are for reference purposes only and shall not in any way affect the meaning or interpretation of this Agreement. All personal pronouns used in this Agreement shall include the other gender, and the singular shall include the plural, and vice versa, unless the context otherwise requires.  Terms such as “herein” refer to this Agreement as a whole and not to any particular sentence, paragraph, or section where they appear, unless the context otherwis
	13.17. .  If there is a conflict or inconsistency between any term, statement, requirement, or provision of any document or exhibit attached to, referenced by, or incorporated in this Agreement and any provision of Articles 1 through 13 of this Agreement, the provisions contained in Articles 1 through 13 shall prevail and be given effect. 
	Figure
	13.18. . This Agreement shall be interpreted and construed in accordance with and governed by the laws of the State of Florida.  The exclusive venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any claim arising from, related to, or in connection with this Agreement must be litigated in federal court, the exclusive venue for any such lawsuit shall be in the United States 
	13.19. . Unless expressly authorized herein, no modification, amendment, or alteration of any portion of this Agreement is effective unless contained in a written document executed with the same or similar formality as this Agreement and by duly authorized representatives of County and Contractor. 
	13.20. . This Agreement represents the final and complete understanding of the Parties regarding the subject matter of this Agreement and supersedes all prior and contemporaneous negotiations and discussions regarding same. All commitments, agreements, and understandings of the Parties concerning the subject matter of this Agreement are contained herein.   
	13.21. .  County has access to protected health information (“PHI”) that is subject to the requirements of 45 C.F.R. Parts 160, 162, and 164 and related regulations.  If Contractor is considered by County to be a covered entity or business associate or is required to comply with the Health Insurance Portability and Accountability Act of 1996 (“HIPAA”) or the Health Information Technology for Economic and Clinical Health Act (“HITECH”), Contractor shall fully protect individually identifiable health informat
	13.22. 
	13.22.1. .  Unless prohibited by Applicable Law, County shall not be liable for interest to Contractor for any reason, whether as prejudgment interest or for any other purpose, and Contractor waives, rejects, disclaims, and surrenders any and all entitlement to interest in connection with a dispute or claim arising from, related to, or in connection with this Agreement. 
	Figure
	13.22.2. . If the preceding subsection is inapplicable or is determined to be invalid or unenforceable by a court of competent jurisdiction, the annual rate of interest payable by County under this Agreement, whether as prejudgment interest or for any other purpose, shall be, to the full extent permissible under Applicable Law, one quarter of one percent (0.25%) simple interest (uncompounded). 
	13.23. .  Any and all Recital clauses stated above are true and correct and are incorporated in this Agreement by reference.  The attached Exhibits are incorporated into and made a part of this Agreement. 
	13.24. . This Agreement may be executed in multiple originals, and may be executed in counterparts, each of which shall be deemed to be an original, but all of which, taken together, shall constitute one and the same agreement. 
	13.25. .  Contractor shall not use County’s name, logo, or otherwise refer to this Agreement in marketing or publicity materials without prior written consent from County. 
	13.26. .  To the extent required under Section 21.23(f), Broward County Administrative Code, or Section 287.087, Florida Statutes, Contractor certifies that it has and will maintain a drug-free workplace program throughout the Term.  
	(The remainder of this page is intentionally left blank.) 
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	IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: BROWARD COUNTY, through its BOARD OF COUNTY COMMISSIONERS, signing by and through its Mayor or Vice-Mayor authorized to execute same by Board action on the _____ day of _________________, 20__, and Contractor, signing by and through its _________________________ duly authorized to execute same. 
	COUNTY 
	ATTEST: 
	Broward County Administrator, as ex officio Clerk of the Broward County  Board of County Commissioners 
	By:_______________________________ 
	_______ day of _________________, 2021 
	Approved as to form byAndrew J.  MeyersBroward County AttorneyGovernmental Center, Suite 423 115 South Andrews Avenue Fort Lauderdale, Florida 33301 Telephone:   (954) 357-7600 
	Digitally signed by Scott Andron 
	Scott Andron 

	Date:  09:55:29 -04'00' 
	By: _______________________________ Scott Andron (Date)Assistant County Attorney 
	Digitally signed by Rene D. Harrod Reason: Approved as to Form Location: Broward County Attorney's Office Date:  09:50:47 -04'00'
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	By: _______________________________ René D. Harrod (Date)Chief Deputy County Attorney 
	SA/jc Grant Street Amended and Restated Agreement 08/27/2021 #582920 
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	AMENDED AND RESTATED SYSTEM AND SERVICES AGREEMENT  BETWEEN BROWARD COUNTY AND GRANT STREET GROUP, INC. 
	WITNESSES: 
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	Print Name of Witness above 
	GRANT STREET GROUP, INC. 
	By: ____________________________ Authorized Signor 
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	_____ day of __________, 2021 ATTEST: Corporate Secretary or other person 
	  
	authorized to attest 
	(CORPORATE SEAL OR NOTARY) 
	Figure
	Exhibit A Statement of Work 
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	Contractor and County agree that Contractor shall provide the following Services: 
	1. Services Summary 
	Contractor provides a hosted tax collection, billing, and distribution system (“TaxSys”) and related services, including integrated payment processing. In addition, Contractor provides TaxSys system support, maintenance, updates, releases, and training on an ongoing basis.  The core TaxSys system has been in place in Broward County since September 30, 2009, and features and functionality have been added since that time via contract amendments and work authorizations. Current TaxSys modules and related servi
	TaxSys is a hosted, web-based, tax calculation, collection, billing, cashiering, and distribution system. It is fully integrated and uses a single, relational, normalized database to store all information.  TaxSys is a Software as a Service (SaaS) platform delivered over the internet and, as such, supports any computing system with a modern web browser and an internet connection, including mobile devices.  The solution platform includes high availability and disaster recovery capabilities. 
	TaxSys includes: 
	Figure
	2. Specific Services 
	A. Tax Calculation, Billing, Collection, and Distribution 
	The “core” of the TaxSys system includes its tax, cashiering, and distribution modules. 
	Many TaxSys functions are available to all of TaxSys. These include robust, customizable searching and reporting, extensive user notes including call logging, reminders, and document attachment, full audit trails and system logs, linking of accounts across modules, and many other features. 
	Contractor provides the capability for the County to exchange personal property tax account data with external vendors for delinquent collection and enforcement processes. In conjunction with these external enforcement processes, TaxSys allows the assignment, collection, and distribution 
	Figure
	B. Electronic Payment Services – PaymentExpress 
	PaymentExpress is fully integrated with TaxSys and allows the County to accept all major credit and debit cards (Visa, MasterCard, American Express, Discover Card) (collectively, a “Card”), and e-checks. Payments made Cards or e-checks shall be referred to collectively as “E-payments.” An individual or entity making E-Payments to the County share be referred to as a “Payor.” 
	Electronic payment services include: 
	 All payment types: credit/debit card, PIN debit, e-check 
	 Mobile payments (via mobile friendly websites and apps) 
	 Customer wallet (payment warehousing) 
	 Contactless payments (e.g., Apple Pay, Samsung Pay) 
	 Point-to-Point Encryption (P2PE) 
	 Support for Europay, MasterCard, and Visa (EMV) chip card payment global standard 
	 Integration with other systems including client’s banks, existing in-house applications, 
	and vendor applications 
	In providing Electronic Payment Services, Contractor will engage the services of financial intermediaries, including an acquiring bank and Card processor (collectively “the Bank”), in order for Contractor to process E-payments, including Card payments from VISA, Inc., MasterCard International, Inc., American Express, and Discover® Network (each an “Association” and collectively the “Associations”). In order for Contractor to process Card payments for County, County must have executed a merchant agreement wi
	Contractor delivers funds to County’s bank account or accounts according to preferred rules for transfer dates and aggregation. Contractor will provide the following electronic payment reporting for all Card transactions: 
	Processing of Disputes. Contractor shall provide staff for a first level help line during normal business hours (i.e., 8 A.M. to 6 P.M. Eastern Time Monday through Friday) to respond promptly to inquiries from Payors regarding any disputed E-payment and shall seek to resolve any disputes amicably with the applicable Payor. In seeking to resolve disputes, Contractor may be required to engage County, the Bank, the Associations, or other third parties. The Bank has reserved the right to charge Contractor any a
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	Chargebacks. For purposes of this Agreement, "Chargebacks" shall mean the return of funds to a customer, forcibly initiated by the customer's issuing bank. Contractor is not liable for Chargebacks or other subsequent refusals for settlement initiated by any Payor, or any transactional fees, charges, or costs imposed by the Bank, Issuer, or other third party that may be associated therewith. All such chargebacks and/or refusal for settlement by a Payor will be credited to the Payor and County must mark in Ta
	E-Check transactions: TaxSys reports detail the status of all E-check transactions.  Fraud, insufficient funds, invalid/closed/frozen accounts, or disputed claims may result in unpaid E-check transactions. Unpaid E-check transactions are tracked through TaxSys reports. 
	For all E-payment transactions, the applicable bank will deliver the “Primary Amount” (that is, the portion of the total payment that excludes convenience, service and/or processing fees) of the transaction by credit to the County’s receiving account equal to the reconciled summary of E-payments since the previous credit.  Separately, the Bank will deliver convenience, processing, and/or service fees to Contractor’s designated operating account. 
	Any credits to Contractor’s operating account and County’s receiving account as set forth above are provisional only and subject to revocation by the bank until such time that the E-payment is final and no longer subject to chargeback by the issuer, cardholder, or Associations. 
	In the event the Bank, Associations, Issuers, or the Department of Highway Safety and Motor Vehicles ("DHSMV") increase their fees, Contractor may increase the Electronic Payment Services fees (as stated only in Exhibit B) correspondingly upon thirty (30) days' advance written notice to County; however, such increased charges must be approved in writing by the Contract Administrator within the thirty (30) days' advance written notice period, which approval shall not be unreasonably withheld. Furthermore, th
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	To the extent County comes into possession of any Card information of any Payor, County agrees it will handle such information in compliance with any applicable standards set forth by the PCI Security Standards Council, as amended by the PCI from time to time (the "PCI Standards"), as well as the requirements of Florida law, provided that if there is any requirement that Florida law would require County to handle any Card information in a manner that conflicts with that required by the PCI Standards, County
	All standard Card or E-payment terms not defined herein shall the meaning ascribed to such terms in the then-current Security Standards Council’s Payment Card Industry operating rules, standards, and/or guidelines. 
	C. ACH Validation Service 
	The National Automated Clearing House (NACHA) has a new WEB Debit Account Validation Rule. Contractor will provide an ACH validation service so County will be in compliance with the new NACHA rule by March 19, 2022. This service will reduce the number of invalid ACH transactions, in addition to being in compliance with the new rule. 
	D. Online Escrow Tax Payment Processing – EscrowExpress 
	EscrowExpress is a website for escrow servicing and mortgage companies.  This site allows banks and other entities that pay a large number of tax bills (e.g., taxes held in escrow for homeowners) to manage their own payment process, with no work required by County.  Contractor provides support for EscrowExpress users via phone and email. 
	Using EscrowExpress, tax servicing companies can: 
	 Download tax roll information, including delinquent taxes, amounts due, and other data. 
	 Upload a request file of the accounts they intend to pay. 
	 Upload a payment file listing the accounts they are paying with amounts paid. 
	 View statistics and reports on their requests and payments. 
	 Request refund of unused funds. 
	 Be informed via email or by notifications on the website of activities on their accounts, 
	such as a payment request from another escrow company or payment by the taxpayer. 
	 Receive immediate and helpful feedback for any file errors, including file format errors, 
	missing or invalid accounts, or other errors. 
	Within TaxSys, there is an administrative dashboard for County users to view EscrowExpress users, user activity, and progress on the site.  The escrow tax servicing and mortgage companies pay a per account user fee directly to Contractor for the EscrowExpress services. This fee arrangement is in place throughout the State of Florida for all users of the site.  There is no fee to County. 
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	Contractor will provide the following functionality: 
	1. Escrow Company / Tax Servicing Agent Functionality: 
	2. Administrative Functionality: 
	Administrative dashboard view via TaxSys to monitor EscrowExpress user activity and progress on the site, such as: 
	Prior to applying payment for taxes due, an EscrowExpress user must send a check/ACH/wire to Customer. This payment is recorded and the funds are credited to the user. The money then becomes available to use for payment of taxes. 
	E. FRVIS Cashiering and Distribution – FRVIS Interface 
	The FRVIS interface is a cashiering and distribution application that allows County to cashier transactions from the DHSMV FRVIS system directly within TaxSys.  These transactions include all the motor vehicle related services (e.g., tags and titles) that the County provides on behalf of DHSMV. Users can then use reporting and distribution features of TaxSys to track these funds. 
	Figure
	At a minimum, Contractor shall provide the following functionality: 
	1. Interface Functionality: 
	2. Cashiering Functionality: 
	3. High-Speed Functionality: 
	F. Online Registration Renewals – RenewExpress 
	RenewExpress is an online vehicle and vessel registration renewal system that allows the County to provide direct services to customers for vehicle and vessel tag renewal payments.  Customers receive an email reminder when it is almost time to renew their vehicle or vessel registration. RenewExpress is integrated with TaxSys and PaymentExpress. 
	RenewExpress functionality includes, at a minimum: 
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	m.TaxSys will automatically update the TaxSys receipts and ledgers with the FRVIS batch information, including the breakdown of FRVIS fees. 
	n. Interface with PaymentExpress (Contractor) for e-payment processing. 
	Customer Functionality 
	Administrative Functionality 
	G. Online Local Business Tax Applications – BTExpress 
	BTExpress is an online portal which allows taxpayers to apply for and make changes to their local business tax accounts. Taxpayer requests are added to TaxSys and await approval by County 
	Figure
	When the taxpayer’s application is complete, it is queued up for review by County staff as part of an approval workflow in TaxSys. The taxpayer is notified by email if the application is approved, or of any changes are necessary. 
	BTExpress functionality includes, at a minimum: 
	Applying for New Business Tax Account 
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	Requesting a change to Business Tax Account 
	Functionality for County Staff 
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	i. BTExpress will allow County staff to send a confirmation email informing the applicant that the requested change(s) cannot be processed, and to list the reason(s) and any preliminary steps that must be taken before the request can be processed. 
	ii. BTExpress will allow a change request to be rejected by County and placed in a denial status. 
	For rejected/denied change requests: an email will be generated where County can insert the reason(s) the change request cannot be processed. 
	H. Electronic Billing of Tax Notices and Reminders 
	The TaxSys e-billing product allows taxpayers to sign up online to receive electronic bills. Whenever paper tax bills are mailed, or anytime you choose, these taxpayers receive an e-bill in their inbox customized to match the County’s paper tax bill, complete with a link to pay online. e-bills can serve as a replacement to paper bills, or as a supplement to paper bills to encourage on-time and online payment. 
	E-billing functionality includes, at a minimum: 
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	TouristExpress allows taxpayers to file returns and make payments securely online.  Access to Tourist Development Tax accounts from the website is controlled by the County via an approval workflow, to ensure the security of confidential tourist development tax information. 
	Contractor also provides a payment warehouse feature which allows online tourist taxpayers to save their bank payment remittance information and retrieve them for future recurring online tourist tax payments. This customized website includes: 
	Payments Remittance Functionality: 
	Administrator Functionality 
	J. Delinquent Tax Products Portal – LienHub 
	LienHub is a web portal which unifies Contractor’s suite of delinquent real property products and features, including selling tax certificates, selling county held tax certificates, and managing tax certificates and applying for tax deeds: 
	Bidder Management 
	Online Payments Users can manage information necessary to: 
	Tax Certificate Auctions 
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	Sales of County-held Certificates 
	Tax Certificate Management In the LienHub My Portfolio Module, users can: 
	Online 1099-INT Distribution 
	Note: In order to provide ACH services for LienHub related payments (e.g. deposits and final payments for the tax sale, county-held certificate purchases, and tax deed applications), Contractor uses a third-party ACH provider, First Data Corporation.  In doing so, Contractor is considered a reseller of ACH services.  As such, the requirements of Exhibit I, Delinquent Tax Products ACH Services, shall apply to all ACH transactions involving LienHub. 
	K. Integrated Property Information Reports (TitleExpress®) 
	Contractor creates and delivers, electronically through the System, Property Information Reports (PIR) requested by County in conjunction with tax deed applications. Contractor relies on the accuracy of the legal description supplied by County when searching property-based records for names and addresses of the parties entitled to receive notice of the tax deed sale. 
	TitleExpress functionality includes, at a minimum: 
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	1. Using templates provided by County, Contractor shall provide Creation/editing of six, electronic print-based tax deed management templates, which templates shall be approved in writing by County: 
	2. TaxSys shall support the following functionality with respect to tax deed management templates: 
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	L. DeedAuction 
	Contractor provides a customized website version of DeedAuction offering qualified real estate properties, under approved and certified Tax Deed Applications, at online public auction as prescribed by F.S. 197.502/512/522/532/542/552/582 and County’s related policies and procedures.  This customized website includes: 
	1) Auction results, including winning bidder information, sale price, surplus amount, and fee information, will be available to County users in the TaxSys Tax Collection and Billing Application. 
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	2) Redemption of properties in TaxSys scheduled for deed sale will automatically update/cancel the property for sale in the auction system. 
	3) County users can view information on auctioned properties/tax deeds. 
	4) County users can view information on investors. 
	5) County users can view and administer payments. 
	6) Ability to communicate information and announcements to investors. 
	7) Website is free for tax deed auctions on applications filed by the County (County held application auctions will be held on a different date than investor held application auctions). 
	Enforcement Module 
	Contractor shall provide full access to the Enforcement module within the TaxSys Tax Collection and Billing application. 
	This module includes, at a minimum, the following: 
	Contractor-provided Services 
	Ability to create Payment Plans 
	Administrative Functionality 
	1. Ability to Add Action Types on the Enforcement > Administration > Action Types page 
	a. Modify or Delete County-created Action Types 
	2. Ability to create account flags specific to the Enforcement module 
	a. Modify, deactivate, or delete an account flag 
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	Note: In order to provide ACH services for DeedAuction related payments (e.g. deposits and final payments for the tax deed sale), Contractor uses a third-party ACH provider, First Data Corporation. In doing so, Contractor is considered a reseller of ACH services.  As such, the requirements of Exhibit I, Delinquent Tax Products ACH Services, shall apply to all ACH transactions involving DeedAuction. 
	3. Reporting 
	Contractor provides integration of PaymentExpress and TaxSys, which allows for all reporting functionality, including e-payments, to be conducted in TaxSys.  TaxSys provides an interface for generating customized reports across all areas of the system.  Users are able to build any needed report, choosing their own customized selection criteria and presentation options. 
	Within each module, or key functional area, there is a Reports tab that includes this reporting tool. The report building tool functions the same way across all modules, but the specific reports that can be generated are dependent on which module is being used. Reports in the Cashiering and Administration modules can be used to report on cashiering and administration data pertaining to all functional areas. 
	4. Role Based Access Controls 
	TaxSys employs a role-based access control (RBAC) system that allows a TaxSys administrator to control the modules, tabs, workflows, functions, and data each user or user type (i.e., clerk) is permitted to view and/or modify. Each user is assigned to a “role” according to their job function. Any number of user roles can be configured. This permissions system also allows a county TaxSys administrator to configure customized user roles for other agencies and third parties, to grant them access to limited data
	TaxSys administrators can set up new roles, add users to roles, and control permissions for a role at the module, page, table, and field level directly in the TaxSys user interface.  TaxSys administrators control whether users can edit certain fields or whether the fields are read-only. Security is controlled primarily by role, but TaxSys administrators can additionally make restrictions on individual users. Reports on the permissions for each role, user activity, and changes to user accounts are also avail
	5. System Notes and Reports for Account-Level and Administrative Actions 
	Every action taken in TaxSys (other than simply viewing information) writes a “system note,” indicating the action performed and the user that performed it.  These system notes form an audit trail of all actions in the system. This includes account-level actions (e.g., modifying an address, posting a payment) as well as general or administrative actions such as: 
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	6. Public Website 
	TaxSys includes a customized public website for inquiry, research, payment, and report downloads for public access.  Images, colors, and other look-and-feel elements of the site are customized to match the County’s homepage.  This public site uses the same centralized, normalized database as the regular TaxSys site, and therefore all information is updated in real-time. 
	7. Interfaces 
	Contractor provides interfaces between TaxSys and the following systems: 
	Data Export Capabilities 
	Contractor provides system data export capabilities for the following: 
	Bulk print file export for mass printing: 
	 Property tax bills 
	 Local business tax receipts 
	 Tourist development tax returns 
	 Bulk tax roll data export for public data requests 
	 Department of Revenue reporting and data exports to satisfy annual reporting 
	requirements 
	8. Equipment 
	County currently utilizes Contractor-provided Ingenico iPP320 PIN Debit devices for over-thecounter cashiering. 
	Contractor will replace, at County’s expense, the Broward County Records, Taxes and Treasury Division’s forty-seven (47) current PIN debit devices with new PIN debit devices based on 
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	specifications provided by Contractor and approved by County.  The new PIN debit devices will be Ingenico Lane/5000 models (or equivalent), which are intended to support Point-to-Point Encryption (P2PE), contactless, and EMV (chip) payments. The installation of the PIN debit devices will take place at a time which will be mutually agreed upon by the Parties. 
	Contractor will repair or replace defective PIN debit devices during the term of this Agreement. County shall be solely responsible for maintaining and replacing the PIN debit devices for reasons other than defects, including replacement for obsolescence.  Obsolescence shall include, but is not limited to, any loss in the utility of a PIN debit device as a result of any action of or determination by the Payment Card Industry (PCI) Security Standards Council (SSC), the Associations, or any other rule setting
	9. Documentation 
	TaxSys business process documentation is maintained online within the Confluence web portal. Step-by-step training tutorials and certain user guides are maintained within the application. 
	10. Communication and Reports 
	Contractor provides an issue tracking and management system (JIRA/Confluence) as well as telephonic, email and remote support.  Communications between Contractor and County are conducted via the issue tracking and management system, email, remote and onsite meetings. 
	Contractor provides monthly system logs, as well as annual security and compliance reports for audit purposes and in conjunction with contract requirements. 
	11. Training 
	Training for any new system modules and functionality will be provided by Contractor in a mutually agreed-upon format and duration. 
	Ongoing system refresher training will be made available by Contractor two times per year in a mutually agreed upon format and duration. 
	Contractor provides County with a testing environment where new product functionality can be tested before it is released to production.  Contractor also provides County with a Demo environment that is refreshed with production data twice a week.  The Test and Demo systems can also be refreshed upon a reasonable request from County. 
	12. Optional Services 
	A. The Parties acknowledge and agree that upon the expiration or termination of this Agreement, the good faith efforts of Contractor to facilitate the smooth, efficient, and secure transition of data and services to another provider (or to County, to the extent applicable) without any unnecessary interruption or adverse impact on County operations (“Disentanglement”) is a 
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	At request of County, Contractor shall provide prompt, good faith, and reasonable assistance to County in disentangling County data, business, and operations from the Software and, to the extent applicable, transitioning to a new software, system, or provider. 
	B.County may from time-to-time purchase from Contractor any additional products, including without limitation software licenses or subscriptions, firmware, equipment, modules, and/or support and maintenance (“Optional Services”). If and to the extent the County so elects to purchase such Optional Services via a purchase order or a Work Authorization (with an accompanying Statement of Work, if applicable), as County determines appropriate, the Optional Services shall be subject to any applicable not-to-excee
	C.County may from time-to-time purchase from Contractor any professional services such as consulting, professional services, training, or other hourly services (“Additional Services”).  If and to the extent the County so elects to purchase Additional Services via a purchase order or a Work Authorization (with an accompanying Statement of Work, if applicable), as County determines appropriate, the Additional Services shall be subject to any applicable not-to-exceed amounts otherwise set forth in this Agreeme
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	Exhibit B Payment Schedule 
	1.  (“Recurring Fee”).  The Recurring Fee shall be invoiced semi-annually in advance as set forth herein for each support period (“Support Period”), which commences each October 1 and continues through September 30 during the term of the Agreement.  For each Support Period, the first installment of the Recurring Fee will be invoiced on November 1 and the second installment of the Recurring Fee will be invoiced on June 1. 
	The Recurring Fee covers all licenses and subscription fees for Licensed Software and System and all Support and Maintenance for same under the Agreement. 
	The annual Recurring Fee for the Initial Term shall be as follows:
	 Year 1 -$728,200 
	 Year 2 -$779,174 
	 Year 3 -$833,716 
	 Year 4 -$892,077 
	For any Extension Term, the Recurring Fee shall be the Recurring Fee in effect for the immediately preceding Support Period plus an annual increase in the amount of three percent (3%) or the change in the Consumer Price Index (“CPI”), whichever is less. However, in the event CPI is higher than three percent (3%), Contractor and Tax Collector may negotiate a higher annual escalator not to exceed five percent (5%). The increase or decrease in CPI shall be calculated as follows: the difference of CPI current p
	100. The CPI current period shall mean the most recent published monthly index for June prior to the upcoming renewal term.  The CPI previous period shall mean the same month of the prior year. All CPI indices shall be obtained from the U.S. Department of Labor table for Consumer Price Index - All Urban Consumers (Series ID CUURA320SA0) for the area of Miami-Fort Lauderdale (All Items), with the base period of 1982-84 = 100. 
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	i. Credit and Signature Debit Cards 
	○ $3.50 processing fee per renewal 
	ii. E-check ○ FREE ($0.00) 
	Except for fees related to EscrowExpress and automatic distribution of delinquent pass-through fees, all fees described above shall be paid by wire transfer or ACH in accordance with instructions provided by Contractor. 
	 The hourly rate shall escalate annually at the rate of three percent (3%) or the change in the CPI, whichever is less. 
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	Exhibit C Security Requirements 
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	Cardholder Information Security Program (“CISP”) payment Application Best Practices and Audit Procedures and maintain current validation.  If Contractor subcontracts or in any way outsources the CDE processing, or provides an API which redirects or transmits County Data to a payment gateway, Contractor is responsible for maintaining PCI compliance for their API and providing the AOC for the subcontractor or payment gateway to the County. Mobile payment application providers must follow industry best practic
	Contractor shall enforce automatic disconnect of sessions for remote access technologies after a specific period of inactivity with regard to connectivity into County infrastructure. (PCI 12.3.8) Contractor shall activate remote access from vendors and business partners into County network only when needed by vendors and partners, with immediate deactivation after use. (PCI 12.3.9) Contractor shall implement encryption and two-factor authentication for securing remote access (non-console access) from outsid
	10.5.5) All inbound and outbound connections to County’s CDE must use Transport Layer Security (TLS) 1.2 or current industry equivalent (whichever is higher). 
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	6. Application Development Services. To the extent applicable to the services being provided by Contractor under the Agreement, Contractor shall develop, implement, and comply with industry-standard secure coding best practices. 
	Figure
	Exhibit D  Support and Maintenance Minimum Standards 
	Contractor shall provide County with Support and Maintenance so as to ensure and maintain optimal performance of the Licensed Software and System consistent with the Statement of Work and the Documentation, which service shall include the following: 
	 Timely response and resolution of any errors, defects, malfunctions, or other issues affecting the use or performance of the Licensed Software or System (collectively, “Events”) in keeping with the Required Response Times stated below; 
	 Providing and facilitating the installation of updates, upgrades, and releases as they are made available to Contractor’s other clients; 
	 Notifying County of patches and updates affecting security, and applying, testing, and validating the appropriate patches and updates and/or workarounds on a test version of the application before distribution. 
	 On-call availability via telephone and e-mail during normal business hours to receive and respond to inquiries or questions from County regarding use, operation, or functionality of the Licensed Software or System; 
	 Emergency availability via telephone and e-mail after hours to receive and respond to specific technical problems and questions relating to the operation or functionality of the Licensed Software or System; 
	 Use of ongoing best efforts to maintain the optimal functioning of the Licensed Software and System, to correct programming and coding errors, and to provide solutions to known errors affecting the operation of the Software; 
	 Routine notification to County as it becomes available of new or updated information pertaining to the Licensed Software, System, or the Documentation. 
	Support and Maintenance shall be provided via telephone, electronic communication, on-site, or as otherwise appropriate to address the issue.  Any update, upgrades, releases, or other modifications to the Software shall be provided via electronic communication and for download via the Internet, if practicable.  To the extent necessary to resolve an Event or other support request, Contractor shall provide support on-site at any office or location of a Broward County agency.  Contractor agrees that its person
	. Upon notice by County of an Event, Contractor shall address and resolve the Event consistent with the following priority, response, and resolution levels:  
	Priority Description 
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	Priority Description 
	Notwithstanding the above-stated schedule, Contractor shall use its continuing best efforts to correct the Event as expeditiously as it can.  The Priority Description for each error or issue shall be reasonably determined by the Contract Administrator. 
	. Contractor will maintain records of all Support and Maintenance requested and/or provided, and provide County with online access to an Event ticketing system, which shall include at least the following: 
	f) All equipment and/or labor costs associated with resolution. At the request of County, Contractor shall provide monthly reports of the foregoing records as well as statistics of Contractor’s average monthly compliance with the Required Response Times. 
	. If Contractor fails to meet the Required Response Times, County may offset against any sums due Contractor by $1,000 for each Event that Contractor failed to meet the Required Response Time, which amount the Parties agree is a fair and reasonable approximation of County’s negative financial impact caused by the delay in Contractor’s response. 
	Exhibit E Minimum Insurance Requirements 
	Figure
	Figure
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	Exhibit F Work Authorization 
	Agreement Title: _____________________ Agreement Date:  _____________________ Contract Number: ____________________ Work Authorization No. _______________ Contractor:  __________________________ 
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	This Work Authorization is between Broward County and Contractor pursuant to the Agreement. Contractor affirms that the representations and warranties in the Agreement are true and correct as of the date this Work Authorization is executed by Contractor. In the event of any inconsistency between this Work Authorization and the Agreement, the provisions of the Agreement shall govern and control. 
	The time period for this Work Authorization will be from the date of County’s Notice to Proceed until ____ days after the Notice to Proceed, unless otherwise extended or terminated by the Contract Administrator. 
	Services to be provided: 
	To be determined when and if needed. 
	The applicable not-to-exceed amount stated in the Agreement for the work at issue is: $[____________]. 
	The total fee for goods and services under this Work Authorization is: $[____________] (“Total Fee”). 
	The Total Fee shall be invoiced by Contractor upon written acceptance by County of all goods and services provided under this Work Authorization. 
	(Signatures appear on the following page.) 
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	IN WITNESS WHEREOF, the Parties hereto have made and executed this Work Authorization, effective as of the date the last party signs this Work Authorization. 
	County 
	Project Manager  
	Contractor 
	Signature 
	Print/Type Name ATTEST 
	Signed Date 
	(Print/Type Name of Secretary) CORPORATE SEAL 
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	Exhibit G Service Level Agreement 
	Any capitalized terms not defined herein refer to those defined terms in the Agreement. 
	1. Security 
	1.1. General 
	1.1.1. Contractor will ensure that County has the ability to authenticate all access by username/password or two-factor authentication. Upon request by County, Contractor shall restrict access to County Data to a specific source static IP address. 
	1.1.2. Contractor shall ensure that separation of duties and least privilege are enforced for privileged or administrative access to County’s data and the Contractor Platform. 
	1.1.3. Contractor’s procedures for the following must be documented and provided to County within 10 days of the Effective Date of the Agreement: 
	1.1.3.1. Evaluating security alerts and vulnerabilities; 
	1.1.3.3.  Intrusion detection, incident response, and incident escalation/investigation; 
	1.1.3.4. Access and authorization procedures and resetting access controls (e.g., password policy); 
	1.1.3.6. User access and termination procedures; 
	1.1.3.7. Security log review; 
	1.1.3.8. Physical facility access controls; and 
	1.1.3.9. Change control procedures. 
	1.1.4. Contractor shall ensure that its service providers, subconsultants, and any third parties performing any Services relating to this Agreement shall comply with all terms and conditions specified in this SLA unless County, in writing, excuses specific compliance with any such term or condition. Contractor shall provide County with a list of any such service providers, subconsultants or other third-parties on an annual basis, upon County’s request, and promptly upon a material change in the composition 
	1.1.5. If new or unanticipated threats or hazards to the Contractor Platform are discovered by either County or Contractor, or if existing safeguards have ceased to function, the discovering party shall immediately bring the situation to the attention of the other party. 
	1.1.6. Contractor must mitigate critical or high risk vulnerabilities to the Contractor Platform as defined by Common Vulnerability and Exposures (CVE) scoring system within 30 days of patch 
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	1.2. Controls 
	1.2.1. Prior to the commencement of any services, at least once annually, and upon request by County for the duration of this Agreement, Contractor shall provide County with a copy of a current unqualified System and Organization Controls (SOC) 2 Type II, Report for the Contractor, as well as any third party that provide hosting, SaaS, or data storage services for the Contractor Platform, inclusive of all five trust principles (Privacy, Security, Availability, Processing Integrity, and Confidentiality Trust
	1.2.2. Contractor shall maintain industry best practices for data privacy, security, and recovery measures including, but not limited to, disaster recovery programs, physical facilities security, server firewalls, virus scanning software, current security patches, user authentication, and intrusion detection and prevention. Unless otherwise provided in this SLA, upon request by County, Contractor shall provide documentation of such procedures and practices to County. 
	1.3. Network Architecture/Security 
	1.3.1. The Contractor Platform shall be protected behind a layer of firewalls, the initial configuration diagram of which must be approved by County prior to Final Acceptance. Any subsequent significant changes to the configuration diagram will be provided to County prior to implementation.  Contractor shall ensure that all database servers are protected behind a second set of internal firewalls. 
	1.3.2. Contractor shall submit a network architecture diagram of County’s stored and transmitted data, including the location of data center and details of connectivity from all third parties who have access to County’s data. 
	1.3.3. Contractor shall protect any Internet interfaces or web services provided under this Agreement using a security certificate from a certification authority (“CA”) that meets or exceeds the CA/Browser Forum’s latest Secure Sockets Layer (“SSL”) baseline requirements and network and certificate systems security requirements. 
	1.3.4. Contractor shall restrict inbound and outbound traffic to County network to “deny all, permit by exception” configuration. 
	Figure
	1.3.5. Contractor will support encryption using at a minimum Advanced Encryption Standard 256-bit encryption keys (“AES-256”) or current industry security standards (whichever is higher) for the connection to the Contractor Platform. 
	1.3.6. Contractor’s wireless networks connected to the Contractor Platform shall be configured at a minimum using Wi-Fi Protected Access 2 (WPA2)-Enterprise, Advanced Encryption Standard (AES), and Protected Extensible Authentication Protocol (PEAP), current industry security standards (or whichever is higher) to secure and protect County Data. 
	1.4. Physical Architecture/Security 
	1.4.1. Contractor shall ensure the facilities that house the network infrastructure for the Contractor Platform are physically secure against threats such as unauthorized access and natural and environmental hazards, and entry controls are in place to limit and monitor physical access to the Contractor Platform. 
	1.4.2. Contractor shall connect its hosting site for the Contractor Platform through at least two 
	(2) independent Internet Service Providers (“ISPs”) with different Internet points of presence. 
	1.4.3. Contractor shall ensure adequate background checks have been performed on any personnel having access to County Data. To the extent permitted by such checks, Contractor shall not knowingly allow convicted felons or other persons deemed by Contractor to be a security risk to access County Data. Contractor shall provide privacy and information security training to its employees upon hire and at least once annually. 
	1.5. Disaster Recovery 
	1.5.1. Contractor shall maintain a disaster recovery plan for the Contractor Platform with mirrored sites geographically separated by at least 250 miles, with a Recovery Time Objective (“RTO”) of a maximum of eight (8) hours and a Recovery Point Objective (“RPO”) of a maximum of four (4) hours from the incident. 
	1.5.2. Contractor shall provide County at least 30 days’ notice of Contractor’s annual disaster recovery test of Contractor’s hosted or SaaS system that comprises the Contractor Platform under this Agreement. The timing and duration of the test will be coordinated with County and County may participate in the testing. 
	1.6. Incident Response 
	1.6.1. If any unauthorized party is successful in accessing any information technology component related to the Contractor Platform, including but not limited to servers or fail-over servers where County’s data or files exist or are housed, Contractor shall report to County within twenty-four (24) hours of becoming aware of such breach. Contractor shall provide County with a detailed incident report within five (5) days of the breach, including remedial measures 
	Figure
	1.6.2. Contractor shall provide County with the names and contact information for a security point of contact and a backup security point of contact to assist County with security incidents prior to the Effective Date of this Agreement. 
	1.7. County Data 
	1.7.1. Contractor shall maintain controls that ensure separation of County Data. Contractor agrees to provide at a minimum Advanced Encryption Standard 256-bit encryption keys (“AES256”) or current industry security standards (or whichever is higher) for social security numbers, taxpayer identification numbers, employer identification numbers, bank account numbers, passwords, cardholder data, and any other data such as Protected Health Information (“PHI”) and Personally Identifiable Information (“PII”) or a
	1.7.2. Any County Data must be available to County upon request within fourteen (14) business days, in any format reasonably requested by County, including, without limitation, Comma Separated Values (“CSV”), Extensible Markup Language (“XML”) and Structured Query Language (“SQL”), or in another format as may be mutually agreed to by County and Contractor. 
	1.7.3. Upon termination or expiration of this Agreement or end of serviceable life of any media used in connection with this Agreement, and upon written notification from County that the applicable County Data is currently maintained by County or otherwise securely stored, Contractor shall, at County’s option, (a) securely destroy all media (including media used for backups) containing any County Data on all decommissioned hard drives or storage media to National Institute of Standards and Technology (“NIST
	1.7.4. County Data is the property solely of County and may not be reproduced or used by Contractor without the prior written consent of County. Contractor and its subcontractors will not publish, transmit, release, sell, or disclose any County Data to any third party without County’s prior written consent.  
	1.7.5. County shall have the right to use the Services to provide public access to County Data as 
	Figure
	2.1. Contractor shall cooperate and provide any information requested by County relating to compliance and regulatory requirements. A request for information or review by County may include, but is not limited to, the following: 
	2.1.1. Vulnerability scans of authenticated and unauthenticated operating systems/networks, web applications, and database applications; 
	2.1.2. Automated scans and penetration (“Pen”) tests performed by County personnel or agents designated by County;  
	2.1.3. Review of requested documents, via a remote conference or onsite at Contractor’s offices, including without limitation, Contractor’s architecture documents, external audits of Contractor’s information security policies and procedures, Pen-test documentation, security incident reports, environment logs, virtual private network (“VPN”) access logs to terminal services, network traffic and firewall activity logs, Intrusion Detection System (“IDS”) attack alerts and anomalies, enterprise password managem
	2.1.4. Physical inspection of Contractor’s facilities by County or its representatives. 
	2.2. Contractor shall provide County with the ability to generate account reports consisting of the account holder’s name and application access rights. 
	2.3. Contractor shall provide County with the ability to generate account management reports showing new users, access rights changes, and account termination with the associated time stamp information. 
	2.4. Contractor shall provide County with the ability to generate time-stamped user and administrator access (login/logout) and a list of activities performed by administrators, privileged users, or third party contractors while using the System. 
	2.5. Upon request by County, Contractor shall promptly provide County with access to timestamped data transfer logs (including the account, a description of the data transferred and its size, and the user and account names for forensic purposes), and time-stamped data backup logs indicating the backup type (e.g., full, incremental, etc.). 
	Figure
	3.1. System Availability 
	3.1.1. Contractor guarantees that the Network Uptime (as defined herein) will be 99.5% of Prime Time (defined as County business days from 7 a.m. – 7 p.m. Eastern Time) and 98.0% of non-Prime Time for each calendar month during the term of the Agreement, excluding Scheduled Maintenance as defined herein (collectively, the “Network Uptime Guarantee”). Network Uptime is the time that the System and Services are functioning and operational, and requires proper functioning of all network infrastructure, includi
	3.1.2. Contractor will credit County three percent (3%) of the monthly fees (or monthly pro rata equivalent, if recurring fees under the Agreement are charged other than monthly) under the Agreement for each thirty (30) minutes of Network Downtime in excess of that permitted under the Network Uptime Guarantee (capped at 10% of County’s monthly or pro rata fee), measured on a calendar month basis. Such credits will be applied against amounts due under any unpaid or future invoice. 
	3.1.3. Normal availability of the System shall be twenty-four (24) hours per day, seven (7) days per week. Planned downtime (i.e., taking the System offline such that it is not accessible to County) (“Scheduled Maintenance”) shall occur during non-Prime Time and with at least five (5) business days’ advance written notice to County. Contractor may conduct Scheduled Maintenance at other times without advance notice only with written consent from County, which consent will not be unreasonably withheld. During
	Figure
	3.1.4. By the tenth day of each calendar month, Contractor shall provide to County a report detailing Contractor’s performance under this SLA for the prior calendar month. To the extent the performance fails to meet the Network Uptime Guarantee, the report shall calculate: the total number of minutes of uptime for each of Prime Time and non-Prime Time; the total number of minutes for each of Prime Time and non-Prime Time minus any applicable Scheduled Maintenance, respectively; and the percentage of uptime 
	3.1.5. Contractor guarantees the functioning of all equipment components necessary for Contractor to provide the Services, the Contractor Platform, and meet System availability requirements stated in this SLA.  
	3.2. Infrastructure Management 
	3.2.1. During Prime Time, Contractor shall ensure packet loss of less than one percent (1%) and less than sixty (60) milliseconds domestic latency within the Contractor Platform. Contractor shall maintain sufficient bandwidth to the Contractor Platform and ensure the server processing time (or CPU processing capacity) to provide millisecond response times from the server. County and Contractor recognize that end user response times are dependent on intermittent ISP network connectivity, and in the case of C
	3.2.2. To the extent the Contractor Platform provides or supports public access to users in Broward County or through the County’s web pages, Contractor’s Services shall support up to 500,000 site hits per calendar day and capture the number of site hits by page for performance to standards reporting. 
	3.2.3. Contractor shall ensure that an unlimited number of transactions may be processed to County production database. Subject to County approval, Contractor may recommend that non-routine reports and queries be limited to certain timeframes, quantities or other specifications if Contractor determines that such reports and queries cause degradation to response times affecting performance levels established in this SLA. 
	3.2.4. Contractor will retain all database records relevant to the conduct of business, unless instructed otherwise by County. 
	3.2.5. Contractor shall routinely apply upgrades, new releases, and enhancements to the Contractor Platform as they become available and shall ensure that these changes will not 
	Figure
	3.2.6. To the extent the Contractor Platform includes an ad-hoc reporting tool or standard reports, Contractor agrees to provide unlimited access to such functionality to County. Contractor agrees to support an unlimited number of queries and reports against County’s Data. County agrees that Contractor may put reasonable size limits on queries and reports to maintain System performance, provided such limits do not materially impact County’s regular business operations. 
	3.2.7. Contractor shall conduct full, encrypted System backups (including System and user data) weekly and shall conduct incremental, encrypted backups daily. Encrypted backups will be written to a backup device with sufficient capacity to handle the data. Contractor shall maintain a complete current set of encrypted backups for County’s System, including County Data, at a remote, off-site “hardened” facility from which data can be retrieved within one (1) business day at any point in time. Full System rest
	3.2.8. A development and test system, which shall mirror the production system, shall be made available for use by County for testing or training purposes upon two (2) business days’ request, including without limitation, upon request for County’s testing of application upgrades and fixes prior to installation in the production environment. County may control data that is populated on the demonstration and training system by requesting that Contractor perform any or all of the following: 
	3.2.8.2. perform an ad-hoc refresh of data from production; 
	3.2.8.3. not refresh data from production until further notice from County; or 
	3.2.8.4. refresh data on an ad hoc basis with training data supplied by County. 
	3.3. Performance Monitoring and Hosting Capacity Increases 
	3.3.1. If requested by County, Contractor shall provide standard reporting metrics of the Contractor Platform to County on a monthly basis which shall include: traffic patterns by user and by time; server load, including central processing unit load, virtual memory, disk and input/output channel utilization; transmission control protocol load for each server allocated in part or in full to County System; and system errors in System, database, operating system, and each server allocated in part or in full to
	Figure
	4.1. Contractor will complete the transition of any terminated Services to County and any replacement providers that County designates (collectively, the “Transferee”), without causing any unnecessary interruption of, or adverse impact on, the Services (“Disentanglement”). Contractor will work in good faith (including, upon request, with the Transferee) at no additional cost to County to develop an orderly Disentanglement plan that documents the tasks required to accomplish an orderly transition with minima
	4.1.1. Promptly provide the Transferee with all nonproprietary information needed to perform the Disentanglement, including, without limitation, County Data for data conversions, interface specifications, and data about related professional services; 
	4.1.2. Promptly and orderly conclude all work in progress or provide documentation of work in progress to Transferee, as County may direct; 
	4.1.3. If applicable, with reasonable prior written notice to County, remove its assets and equipment from County facilities; 
	4.1.4. If County requests, and to the extent permitted under the applicable agreements, assign to the Transferee (or use its best efforts to obtain consent to such assignment where required) all contracts including third-party licenses and maintenance and support agreements, used by Contractor exclusively in connection with the Services. Contractor shall perform all of its obligations under such contracts at all times prior to the date of assignment, and Contractor shall reimburse County for any losses resu
	4.1.5. Deliver to Transferee all current, nonproprietary documentation and data related to County-owned assets and infrastructure. After confirming in writing with County that the applicable County Data is received intact or otherwise securely stored by County, Contractor shall securely erase all County Data, including on any hard drives and backup media, in accordance with NIST standards. Upon written consent from County, Contractor may retain one copy of documentation to the extent required for Contractor
	Figure
	Exhibit H 
	American Express® Travel Related Services Company, Inc. (American Express) Card 
	Acceptance 
	County is referred to herein as “Sponsored Merchant” for purposes of this Exhibit H. Contractor is referred to herein as the “Payment Service Provider” for purposes of this Exhibit H. 
	Sponsored Merchant is prohibited from processing Transactions or receiving payments on behalf of, or (unless required by law) re-directing payments to any other party. 
	3. Third Party Beneficiary Rights. 
	4. American Express Liability.  
	SPONSORED MERCHANT ACKNOWLEDGES AND AGREES THAT IN NO EVENT SHALL AMERICAN EXPRESS, ITS AFFILIATES, AGENTS, SUCCESSORS, OR ASSIGNS BE LIABLE TO SPONSORED MERCHANT FOR ANY DAMAGES, LOSSES, OR COSTS INCURRED, INCLUDING INCIDENTAL, INDIRECT, SPECULATIVE, CONSEQUENTIAL, SPECIAL, PUNITIVE, OR EXEMPLARY DAMAGES OF ANY KIND (WHETHER BASED ON CONTRACT, TORT, INCLUDING NEGLIGENCE, STRICT LIABILITY, FRAUD, OR OTHERWISE, OR STATUTES, REGULATIONS, OR ANY OTHER THEORY), ARISING OUT OF OR IN CONNECTION WITH THE AGREEMENT
	Figure
	EXHIBIT I DELINQUENT TAX PRODUCT ACH SERVICES 
	The provisions of this Exhibit I are applicable only to LienHub and DeedAuction.  As used herein, the term “PayPoint Solution and Services” means First Data’s proprietary solution that is an enterprise-wide electronic payment solution providing a single gateway access point for processing payment authorizations and settlements. 
	6. County will not resell the PayPoint Solution and Services to any third parties. 
	Figure
	PayPoint Solutions and Services to County; provided that the foregoing shall not limit First Data’s obligations to Reseller under their PayPoint Solution Reseller Agreement. 
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