



AGREEMENT SUMMARY

1. Other Contracting Party: Florida Department of Transportation (FDOT)

2. Proposed Action:

New Contract Amendment, Number Renewal Extension

3. DOCUMENT TYPE (SELECT ONE):

Public Transportation Grant Agreement

4. Purpose/Description: Florida Department of Transportation, Public Transportation Grant Agreement ("PTGA"), Financial Project No. 444391-1-94-01 to fund the construction of the Dual Taxilane Project at North Perry Airport ("HWO").

5. Special Provisions (select if applicable):

- Living Wage Program SBE Sheltered Market Program
 Workforce Investment Pilot Program M/WBE Program
 Federal DBE/ACDBE program In-Kind Match Required: \$ or %
 CBE Program Cash Match Required: \$ 35,000 or 20 %

6.a. Effective Dates (for new agreements only):

Start: Upon Agreement Execution
End: 12/31/2022

6.b. Effective Dates (amendments only):

- No Change
 End date has changed from to
 Term has from to

7. Contract Administrator:

Name: Shibu Idichandy
Phone: 954-359-6125

8. Contract Type:

- Cost reimbursement Open-end
 Firm fixed price Time and materials
 Performance-based Other Grant Agreement

9.a. Contract Value (new contracts)

Table with 2 columns: Category, Value. Rows: Actual, Estimated, Base amount (\$140,000.00), Reimbursables, Optional Services, Total contract value (\$140,000.00)

9.b. Contract Value (amendments only)

Table with 2 columns: Category, Value. Rows: No change, Actual, Estimated, Original approved contract value, Approved previous adjustments, Value of this action, Amended total contract value

10. Payment Method

- Lump Sum Payment
 Milestone or Progress-Based
 Scheduled or Time-Based
 Other Reimbursement

11. Payment Terms

Expense Reimbursement.

12. Cost Adjustment

- Not Applicable Fixed Percentage - % Actual Cost
 CPI or other Index Fixed Amount - \$ Other:

13. Equity Program Participation Summary

- a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: N/A
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: N/A
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A

14. Renewal or Extension Terms:

Agreement may be amended or extended upon mutual written agreement of the Parties. Agreement shall not be renewed.

15. Termination and Cancellation Provisions

For Cause: FDOT can cancel the Agreement if deemed necessary.
For Convenience: County can rescind the Agreement by providing notice to FDOT.

16. Deliverables, milestones or scope of this action:

Construction of a Dual Taxilane Access to Taxilane L at HWO

17. List terms, considerations or deviations from standard county form.

This PTGA has been reviewed by the Office of the County Attorney and approved as to form. However, this PTGA does not include the County's standard agreement provisions because FDOT requires the use of its form agreement when issuing a grant to the County.