

## BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA

AGREEMENT SUMMARY

1. Other Contracting Party: Premiere Design Solutions, Inc.				
2. Proposed Action:			3. Document Type (select one):	
New Contract Amendment, Number Renewal		Extension	Professional Consulting Services Contract	
4. Purpose/Description:				
Provides for professional consultant services for transit surveys, infrastructure and shelter designs.				
5. Special Provisions (select if applicable):				
Living Wage Program		SBE Sheltered Market Program		
Workforce Investment Pilot Program		M/WBE Program		
Federal DBE/ACDBE program		In-Kind Match	In-Kind Match Required: \$ or%	
CBE Program		Cash Match F	Cash Match Required: \$ or%	
6.a. Effective Dates (for new agreements only):		6.b. Effective Dates	6.b. Effective Dates (amendments only):	
		No Change	No Change	
Start : <u>Upon date of execution</u>		End date has	End date has changed from to	
End: Five years from date of execution		Term has		
7. Contract Administrator:		8. Contract Type:		
Name: Kurt Petgrave		Cost reimbur	Cost reimbursement	
Phone: <u>954-357-6793</u>		Firm fixed pri		
		Performance		
9.a. Contract Value (new contracts)		9.b. Contract Value	9.b. Contract Value (amendments only)	
Actual Estimated		No change	Actual Estimated	
Base amount	\$3,000,00		Original approved contract value	
Reimbursables		0	Approved previous adjustments	
Optional Services		0	Value of this action	
Total contract value	\$3,000,00	00	Amended total contract value	
10. Payment Method 11. Payment Terms				
Lump Sum Payment	ARTICLE 6 COMPENSATION AND METHOD OF PAYMENT			
Milestone or Progress-Based	Exhibit B – Payment Schedule			
Scheduled or Time-Based				
12. Cost Adjustment				
Not Applicable Fixed Percentage - % Actual Cost				
CPI or other Index     Fixed Amount - \$     Other:				
13. Equity Program Participation Summary				
a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: 25%				
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: $60\%$				
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: ${ m N/A}$				
14. Renewal or Extension Terms:		15. Termination and Can	. Termination and Cancellation Provisions	
····· ································		For Cause: PER ARTICLE 9, COUNTY WITH THIRTY (30) DAYS NOTICE		
For		For Convenience: PEF	Dr Convenience: PER ARTICLE 9, COUNTY WITH THIRTY (30) DAYS NOTICE	
16. Deliverables, milestones or scope of this action:		Architectural and/or engineering services for Transit shelter projects on a Work Authorization basis.		
17. List terms, considerations or deviations from standard county form. None				