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AGREEMENT BETWEEN BROWARD COUNTY AND
HDR ENGINEERING, INC. FOR
CONTINUING CONSULTANT SERVICES FOR ROADWAY, BRIDGE, AND ENGINEERING PROJECTS
(CATEGORY 1, STUDIES, PLANNING, AND DESIGN SERVICES)
RFP NO. PNC2127975P1

This agreement (“Agreement”) is between Broward County, a political subdivision of the
State of Florida (“County”), and HDR Engineering, Inc., a Nebraska corporation (“Consultant”)
(each a “Party” and collectively referred to as the “Parties”).

RECITALS

A. County issued request for proposal (“RFP”) No. PNC2127975P1 seeking qualified
consulting firms to provide continuing professional services for roadway, bridge, and engineering
projects.

B. Consultant responded to RFP No. PNC2127975P1, and County now desires to
engage Consultant to perform studies, planning, and design services for roadway, bridge, civil
engineering, and transportation projects, as further detailed in this Agreement.

C. Negotiations pertaining to these services were undertaken between County and
Consultant and this Agreement incorporates the results of such negotiations.

D. This Agreement was subject to the requirements of Section 287.055, Florida
Statutes, the Consultants’ Competitive Negotiation Act, as amended (“CCNA”), and County has
met the requirements of the CCNA and has selected Consultant to perform the services stated
herein.

E. County has determined that it wishes to retain Consultant for continuing services
as requested by County through executed Work Authorizations and Consultant has agreed to
perform work for County pursuant to such Work Authorizations and the terms of this Agreement.

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which
are hereby acknowledged, the Parties agree as follows:

ARTICLE 1. DEFINITIONS

1.1.  Applicable Law means all applicable laws, codes, advisory circulars, rules, regulations,
and ordinances of any federal, state, county, municipal, or other governmental entity, as may be
amended.

1.2. Board means the Board of County Commissioners of Broward County, Florida.

1.3. Code means the Broward County Code of Ordinances.
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1.4. Contract Administrator means the Director of Highway and Bridge Maintenance Division,
the Assistant Director of Highway and Bridge Maintenance Division, or such other person
designated by the Director of Highway and Bridge Maintenance Division in writing. The Contract
Administrator is the representative of County concerning this Agreement.

1.5.  Contractor means the person, firm, corporation, or other entity (if any) who enters into
an agreement with County to perform construction work related to the work to be performed by
Consultant under a Work Authorization. If no Contractor has been retained by County, the
obligations of Consultant regarding Contractor in this Agreement shall not apply.

1.6.  County Business Enterprise or CBE means an entity certified as meeting the applicable
requirements of Section 1-81 of the Code.

1.7. Notice to Proceed means a written authorization issued by the Contract Administrator
for Consultant to proceed with an activity, phase, or task, as specified in a Work Authorization.

1.8.  Purchasing Director means County’s Director of Purchasing.

1.9. Services means the work described in the applicable Work Authorization, and all
applicable professional services associated therewith.

1.10. Small Business Enterprise or SBE means an entity certified as meeting the applicable
requirements of Section 1-81 of the Code.

1.11. Subconsultant means an entity or individual, including subcontractors, providing Services
to County through Consultant, regardless of tier.

1.12. Work Authorization means the document(s) issued pursuant to this Agreement setting
forth the Services to be performed by Consultant, payment terms, schedule, deliverables, and
other requirements established by the Contract Administrator, issued on a County form
appropriate to the award authority for joint execution as more fully described in Article 5.

ARTICLE 2. EXHIBITS

Exhibit A General Scope of Services

Exhibit B Maximum Billing Rates

Exhibit B-1 Reimbursables for Direct Non-Salary Expenses
Exhibit C Minimum Insurance Requirements

Exhibit D Work Authorization Form

Exhibit E Schedule of Subconsultants

Exhibit F CBE Subconsultants and Letters of Intent
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ARTICLE 3. SCOPE OF SERVICES; WORK AUTHORIZATIONS

3.1. Consultant shall provide all Services stated in the Work Authorization, including all
necessary, incidental, and related activities required for full and complete performance of this
Agreement. Award of this Agreement to Consultant does not guarantee work will be requested
by County, and County’s election not to issue Work Authorization(s) shall not be deemed a breach
of this Agreement.

3.2. The Services described in a Work Authorization does not delineate every detail and minor
work task required to be performed by Consultant. If Consultant determines that additional work
should be performed to perform the Services and, in Consultant’s opinion, that work is outside
the level of effort originally anticipated, whether or not the Work Authorization identifies such
activities, Consultant will promptly notify the Contract Administrator in writing and seek written
approval of the Contract Administrator before proceeding with the additional work. If Consultant
proceeds with such work without notifying the Contract Administrator and obtaining the
Contract Administrator’s written approval, the work shall be deemed to be within the original
level of effort, whether or not specifically addressed in the Work Authorization, with no
additional compensation or time for such work. Notice to the Contract Administrator does not
constitute authorization or approval by County to Consultant to perform the work. In addition,
any such work that would entail additional compensation to Consultant by County, or additional
time for performance, requires an amendment to the Agreement or to the Work Authorization
pursuant to the terms of this Agreement. Unless there is an executed amendment to the
Agreement or to the Work Authorization (or a dispute as set forth in Section 6.2), any work
performed by Consultant outside the originally anticipated level of effort without prior written
County approval shall be at no additional cost to County.

3.3.  County will place at Consultant’s disposal all information County reasonably has available
that is pertinent to the Services to be performed. County shall arrange for access to, and make
all provisions for, Consultant to enter upon public and private property if required for Consultant
to perform the Services. Itemized deliverables and documents required to be submitted by
Consultant to County under this Agreement and/or a Work Authorization will be reviewed by
County and responded to in writing with any comments within the time for such comments, if
any, set forth in the applicable Work Authorization. County shall give prompt written notice to
Consultant whenever County observes or otherwise becomes aware of any material defect in the
work of Contractor or Subconsultants, or other material development that affects the scope or
timing of the Services.

3.4. If the Services relate to a construction project, Consultant acknowledges that it is aware
of all the duties and responsibilities and agrees to perform such duties and responsibilities as set
forth in County’s standard form documents or those County documents governing forms of
construction delivery. Consultant agrees to meet with County at reasonable times after
reasonable notice.

3.5. Work Authorizations. All Services must be authorized in writing by a Work Authorization,
in accordance with the requirements of this section.
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3.5.1. Before Services are commenced pursuant to a Work Authorization, Consultant
must supply the Contract Administrator with an estimate for all charges expected to be
incurred for those Services.

3.5.2. Work Authorizations shall be prepared on forms provided by the Contract
Administrator, dated, serially numbered, and executed by both County and Consultant.

3.5.3. Work Authorizations are subject to approval by County as follows: Work
Authorizations estimated to be $50,000 or less may be approved by the Contract
Administrator; Work Authorizations estimated to be not more than the County
Purchasing Director’s delegated authority for the Agreement may be approved by either
County’s Purchasing Director or the Board; Work Authorizations estimated to be more
than the County Purchasing Director’s delegated authority for the Agreement require
approval by the Board.

3.5.4. If this Agreement is subject to the CCNA, in no instance may a Work Authorization
or any amendment thereto be issued that exceeds any applicable limitations on estimated
construction costs or other monetary limitations in that statute.

3.5.5. Any change of scope in a Work Authorization requiring charges in excess of the
amount approved in the original Work Authorization requires a written amendment
thereto, subject to approval pursuant to this section. The Contract Administrator may
approve amendments to a Work Authorization if the amount plus the total of all
modifications to date on that Work Authorization does not exceed $50,000. County’s
Purchasing Director may approve amendments to Work Authorizations if the original
amount plus the total of all modifications to date on that Work Authorization does not
exceed the Purchasing Director’s delegated authority for the Agreement. Any Work
Authorization amendment that, inclusive of the original Work Authorization and all
amendments to date, exceeds the Purchasing Director’s authority requires approval by
the Board. Notwithstanding anything contained in this subsection, Consultant’s
compensation shall not exceed the amount approved in the Work Authorization unless
such additional amount received the prior written County approval as outlined herein.

3.5.6. All Work Authorizations must contain, as a minimum, all of the following
information and requirements:

3.5.6.1. A statement of the method of compensation (maximum amount
not to exceed or lump sum), and a budget establishing the amount of
compensation and reimbursables to be paid, which amount shall constitute a
guaranteed maximum and shall not be exceeded without prior written approval
of County. If County does not approve an increase in the guaranteed maximum
amount and the need for such action is not the fault of Consultant, the Work
Authorization shall be terminated and Consultant shall be paid in full for all work
completed to that point but shall in no case exceed the guaranteed maximum
amount. If County does not approve an increase in the guaranteed maximum
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amount and the need for such action arises out of or relates to the acts or
omissions of Consultant, a Subconsultant, or anyone acting by, through, or under
Consultant and/or one or more Subconsultants, Consultant is required to perform
all such additional work without any increase in compensation. The information
contained in the budget shall be in sufficient detail so as to identify the various
elements of costs.

3.5.6.2. A time established for completion of the Services or for the
submission to County of documents, reports, and other information pursuant to
the Work Authorization.

3.5.6.3. Any other additional instructions or provisions relating to the Work
Authorization.

3.5.7. Work Authorizations may not be split in order to meet lower authorization
thresholds as described in the Procurement Code or avoid the requirements of the CCNA.

3.6. Consultant will complete each Work Authorization and component tasks assigned
without regard to whether such completion would cause work to be performed after any
expiration date provided for in this Agreement. Any Work Authorization with a duration or
specified term that extends beyond the expiration date of this Agreement may be amended after
that expiration date to allow additional work, additional time, and/or additional fees to the
extent allowed in this Agreement, provided said work is within the Services originally authorized
by the existing Work Authorization. The terms and conditions of this Agreement continue to
apply to that Work Authorization notwithstanding the expiration of this Agreement.

3.7. Notwithstanding any other remedy otherwise available to County, where the work
product of Consultant is found to be deficient for the purpose for which it was produced,
Consultant shall correct the deficiency at no cost to County.

ARTICLE 4. TIME FOR PERFORMANCE; DAMAGES

4.1. This Agreement begins on the date this Agreement is fully executed by the Parties
(“Effective Date”) and shall end three (3) years after the Effective Date, unless otherwise
terminated in accordance with this Agreement. County may, at its sole discretion, extend this
Agreement for up to two additional one-year periods by sending notice to Consultant at least
thirty (30) days prior to the expiration of the then-current term. Consultant shall perform the
Services within the time periods specified in the applicable Work Authorization. Time periods
shall commence from the date of the applicable Notice to Proceed.

4.2. Consultant must receive a Notice to Proceed from the Contract Administrator prior to
commencement of Services (and prior to commencing any phase or task of Services for which a
separate Notice to Proceed is required per Exhibit A). The Contract Administrator may, at their
discretion, require Consultant to submit the deliverables and documents from one phase
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identified in any Work Authorization for the Contract Administrator’s review and approval prior
to Consultant commencing Services for another phase.

4.3.  If the Contract Administrator determines that Consultant is unable to timely complete all
or any portion of the Services because of delays resulting from untimely review by County or
other governmental agencies having jurisdiction and such delays are not the result of an act or
omission by Consultant, a Subconsultant, or anyone acting by, through, or under Consultant
and/or one or more Subconsultants, or because of delays caused by factors outside the control
of Consultant, the Contract Administrator has authority, in their sole discretion, and subject to a
written amendment to either this Agreement or the applicable Work Authorization, to grant a
reasonable extension of time for completion of the Services and additional reasonable
compensation, if deemed appropriate. It shall be the responsibility of Consultant to notify the
Contract Administrator in writing whenever a delay in approval by a governmental agency is
anticipated or experienced, and whenever a delay has been caused by factors outside of
Consultant’s control, and to inform the Contract Administrator of all facts and details related to
the delay, along with an estimate of expected additional time necessary to complete the
applicable Services and any request for additional compensation. Consultant must provide such
written notice to the Contract Administrator within three (3) business days after the occurrence
of the event causing the delay.

4.4.  This section is only applicable if (a) the Services relate to construction work, (b) County
has retained a Contractor, and (c) the Services include construction engineering and inspection
services related to Contractor’s work. If Contractor fails to substantially complete the Services on
or before the substantial completion date specified in its agreement with County through no fault
of Consultant, or if Contractor is granted an extension of time beyond said substantial completion
date and the time for completion of Services is extended beyond the substantial completion date
through no fault of Consultant, then Consultant shall be compensated in accordance with Article
5 for all Services rendered by Consultant beyond the substantial completion date. If Contractor’s
failure to substantially complete the construction work on or before the substantial completion
date specified in its agreement with County is caused in whole or in part by Consultant, a
Subconsultant, or anyone acting by, through, or under Consultant, then Consultant shall pay to
County its proportional share of any claim for damages to Contractor arising out of the delay. The
provisions for the computation of delay costs, damages, or any other amounts, whether direct or
indirect, in the agreement between the Contractor and County are incorporated herein. This
section shall not affect the indemnification rights or obligations of either Party otherwise set
forth in this Agreement.

ARTICLE5. COMPENSATION AND METHOD OF PAYMENT

5.1. Amount and Method of Compensation. The aggregate maximum amount of all Work
Authorizations issued pursuant to this Agreement shall not exceed a total of One Million Five
Hundred Thousand and 00/100 Dollars ($1,500,000.00) per year, calculated on the basis of the
anniversary date of the Effective Date.

5.1.1. Maximum Amount Not-To-Exceed Compensation. For Work Authorizations in
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which the method of compensation is a maximum not-to-exceed amount, County shall
pay Consultant for all Services performed based on the Salary Costs specified in the
applicable Work Authorization and reimburse Consultant for reimbursables as defined in
Section 5.3. The “maximum amount not-to-exceed” method of compensation means that
Consultant shall perform all Services set forth in the applicable Work Authorization for
total compensation in the amount of or less than that agreed to by County and
Consultant. The hourly rates payable by County for Consultant’s employees shall be the
actual salary rates for each respective employee, provided such rates do not exceed the
rates shown on Exhibit B, Maximum Billing Rates, for the applicable employee category.

5.1.2. Lump Sum Compensation. For Work Authorizations in which the method of
compensation is lump sum compensation, County shall pay Consultant for completion of
all Services the lump sum amount stated in the applicable Work Authorization.

5.1.3. Reimbursable Expenses. Subject to Section 5.3, County will reimburse Consultant
for authorized Reimbursable Expenses as defined in that section. Any unused amounts
shall be retained by County.

5.1.4. Subconsultant Fees. Consultant shall bill County for Subconsultant fees using the
employee categories for Salary Costs on Exhibit B and Reimbursable Expenses defined in
Section 5.3. Consultant shall bill Subconsultant fees with no mark-up and within any
applicable maximum amount.

5.2.  Salary Costs. The term “Salary Costs” as used herein shall mean the hourly rate actually
paid to all personnel engaged directly in the performance of Services, as adjusted by an overall
multiplier that consists of the following: 1) a fringe benefits factor; 2) an overhead factor; and 3)
a final operating margin. Said Salary Costs are to be used only for time directly attributable to the
performance of Services. The fringe benefit and overhead rates shall be Consultant’s most recent
and actual rates determined in accordance with Federal Acquisition Regulation (“FAR”) guidelines
and audited by an independent Certified Public Accountant. For the purposes of this Agreement,
the rates must be audited for fiscal periods of Consultant within eighteen (18) months preceding
the execution date of this Agreement. These rates shall remain in effect for the duration of this
Agreement unless otherwise provided for in this Agreement or a Work Authorization.

5.2.1. Consultant shall require all of its Subconsultants to comply with the requirements
of Section 5.2.

5.2.2. Salary Costs shown in Exhibit B are the maximum billing rates for each Consultant
and Subconsultant employee category, which are provisional, subject to audit of actual
costs, and if the audit discloses that the actual costs are less than the costs set forth on
Exhibit B for Consultant or any Subconsultant, Consultant will promptly reimburse County
based upon the actual costs determined by the audit. County may withhold the amount
Consultant is required to reimburse County from any payment due Consultant under this
Agreement.
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5.2.3. Unless otherwise noted, the Salary Costs stated above are based upon
Consultant’s “home office” rates. Should it become appropriate during the course of this
Agreement that a “field office” rate be applied, Consultant must submit a supplemental
Exhibit B reflective of such rates to the Contract Administrator for review and, subject to
Contract Administrator’s written approval, may invoice County accordingly.

5.2.4. The total hours payable by County to Consultant for any “nonexempt” personnel
(i.e., personnel subject to overtime pay) shall not exceed forty (40) hours per employee
in any week. If the Services require Consultant’s or Subconsultant’s nonexempt personnel
to work in excess of forty (40) hours per week, any additional hours for nonexempt
personnel must be authorized in advance, in writing, by the Contract Administrator. If
approved, Consultant shall invoice Salary Costs for additional hours provided by
nonexempt employees at no more than one and one-half of the employee’s hourly rate
and in a manner consistent with Consultant’s or Subconsultant’s applicable certified FAR
audit and all other provisions of Section 5.2. If a “Safe Harbor” rate is elected for use by
Consultant or Subconsultant, then the additional hours for both “exempt” (i.e., not
subject to overtime pay) and nonexempt employees are payable at no more than the
employee’s regular rate.

5.2.5. Consultant and any of its Subconsultants may alternatively use a “Safe Harbor”
combined fringe benefit and overhead rate of 110% in lieu of providing fringe benefit and
overhead cost factors certified by an independent Certified Public Accountant in
accordance with the FAR guidelines. The Safe Harbor rate, once elected, shall remain in
place for the duration of this Agreement, and be applicable for use as “home” and “field”
fringe benefit and overhead rates, if applicable, and shall not be subject to audit under
this Agreement. All other provisions of Section 5.2 remain in place.

5.2.6. Indemnification Related to Paycheck Protection Program Forgiveness. If the State
of Florida, federal government, or any other authority seeks recovery from County,
whether through offset or any other means, of Paycheck Protection Program (“PPP”)
funds received by Consultant or any Subconsultant under the Coronavirus Aid, Relief, and
Economic Security (“CARES”) Act and/or any forgiveness of such funds pursuant to
Section 1106 of the CARES Act, Consultant must indemnify and hold harmless County and
its employees and agents from any and all claims, causes of action, losses, fines, penalties,
damages, judgments, and liabilities of any kind, including attorneys’ fees, litigation
expenses, and court costs, arising from or relating thereto.

Reimbursable Expenses. Reimbursement of any travel costs, travel-related expenses, or

other direct non-salary expenses directly attributable to this Agreement shall be limited to those
permitted under Section 112.061, Florida Statutes, except to the extent otherwise stated herein
or detailed in Exhibit B-1, Reimbursables for Direct Non-salary Expenses (collectively,
“Reimbursable Expenses”). County shall not be liable for any such Reimbursable Expenses that
have not been approved in writing in advance by the Contract Administrator. Reimbursable
Expenses of Subconsultants must also comply with the requirements of this section.
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Reimbursables for Direct Non-salary Expenses shall only be invoiced or reimbursed to the extent
stated in Exhibit B-1.

5.4.

Method of Billing.

5.4.1. For Maximum Amount Not-To-Exceed Compensation. Consultant shall submit
invoices to the Contract Administrator in a timely manner, no more frequently than on a
monthly basis, for all Salary Costs, Reimbursable Expenses, and Reimbursables for Direct
Non-salary Expenses attributable to each Work Authorization. These invoices shall
identify the specific project number (if any), the nature of the Services performed, the
total hours performed, and the employee category of the individuals performing same.
Invoices must itemize and summarize all expenses by category and identify the personnel
incurring the expense and the nature of the Services with which such expense was
associated. Where prior written approval by Contract Administrator is required for the
expense, a copy of said approval shall accompany the invoice for such reimbursable.
Invoices must also indicate the cumulative amount of CBE participation to date. The
statement must show a summary of Salary Costs and Reimbursable Expenses with accrual
of the total and credits for portions paid previously. Reimbursables for Direct Non-salary
Expenses and Subconsultant fees must be documented by copies of paid invoices or
receipts that describe the amount and nature of the expenses and contain a project
number (if any) or other identifier that clearly indicates the expense is identifiable to the
Work Authorization. Subsequent addition of the identifier to the invoice or receipt by
Consultant is not acceptable except for meals and travel expenses. Internal expenses
must be documented by appropriate Consultant’s cost accounting forms with a summary
of charges by category. When requested, Consultant shall provide backup for past and
current invoices that records hours and Salary Costs by employee category, expenses by
category, and Subconsultant fees on a task basis, so that total hours and costs by task may
be determined.

5.4.2. For Lump Sum Compensation. Consultant shall submit invoices to the Contract
Administrator in a timely manner, no more frequently than on a monthly basis. These
invoices shall identify the specific project number (if any), the nature of the Services
performed, the phase of work, and the estimated percent of Services accomplished on
each phase. Invoices for each phase shall not exceed the amounts allocated to said phase.
Invoices must also indicate the cumulative amount of CBE participation to date. The
statement must show a summary of fees with accrual of the total and credits for portions
paid previously. When requested, Consultant shall provide backup for past and current
invoices that record hours, salary costs, and expense costs on a task basis, so that total
hours and costs by task may be determined.
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5.5. Method of Payment.

5.5.1. County shall pay Consultant within thirty (30) days after receipt of Consultant’s
proper invoice, as defined by County’s Prompt Payment Ordinance, minus any applicable
retainage or other deductions permitted by this Agreement.

5.5.2. Unless otherwise provided in this section, County shall have the right to retain an
amount equal to ten percent (10%) of each invoice (“retainage”) until satisfactory
completion of the applicable phase. No amount shall be withheld from payments for
Reimbursable Expenses or for Services performed during the construction phase, if
applicable. Any decision by County not to retain amounts as provided for in this section
shall not be construed as a waiver of any right or claim that County may have associated
with any failure of Consultant to complete the applicable phase.

5.5.3. Upon Consultant’s completion of each phase to the satisfaction of the Contract
Administrator, County shall remit to Consultant any amounts withheld as retainage for
that phase. Final payment for a Work Authorization must be approved by the Purchasing
Director.

5.5.4. Payment will be made to Consultant at the address for notices in Section 11.10,
unless otherwise requested by Consultant in writing and approved by the Contract
Administrator in writing.

5.5.5. Payment shall be made to Consultant for Services properly performed after the
expiration date of this Agreement so long as the Services were performed pursuant to a
Work Authorization issued to Consultant prior to the expiration date of this Agreement.
This provision shall not be applicable to an earlier termination for cause or convenience
as set forth in Article 8.

5.6.  Fiscal Year. The continuation of this Agreement beyond the end of any County fiscal year
(October 1 through September 30) is subject to both the appropriation and the availability of
funds, pursuant to Chapter 129 and, if applicable, Chapter 212, Florida Statutes.

5.7. Transportation Surtax Funding. Any portion of the Services that is budgeted by County to
be funded from proceeds of the transportation surtax levied pursuant to Section 212.055(1),
Florida Statutes, shall be paid exclusively from the transportation surtax. If such budgeted
transportation surtax proceeds are not available or appropriated, County shall not have any
obligation to utilize ad valorem funds or any other revenue source to pay for that portion of the
Services, and County may terminate this Agreement pursuant to Article 8 below. Funding for
transportation surtax-funded work shall be utilized only for the purposes permitted under
Section 212.055(1)(d), Florida Statutes.

5.8. Payments to Subconsultants. Consultant must pay Subconsultants and suppliers within
fifteen (15) days after receipt of payment from County for such subcontracted work or supplies.
If Consultant withholds an amount as retainage from a Subconsultant or supplier, Consultant
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shall release such retainage and pay same within fifteen (15) days after receipt of payment of
retained amounts from County. The Contract Administrator may, at its option, increase allowable
retainage or withhold progress payments unless and until Consultant demonstrates timely
payments of sums due to all Subconsultants and suppliers. Consultant shall include requirements
substantially similar to those set forth in this section in its contracts with Subconsultants and
suppliers.

5.9. Withholding by County; Overcharges. Notwithstanding any provision of this Agreement
to the contrary, County may withhold payment, in whole or in part, (a) in accordance with
Applicable Law, or (b)to the extent necessary to protect itself from loss on account of
(i) inadequate or defective work that has not been remedied or resolved in a manner satisfactory
to the Contract Administrator, or (ii) Consultant’s failure to comply with any provision of this
Agreement. The amount withheld shall not be subject to payment of interest by County. In the
event of an overcharge of any nature by Consultant in excess of five percent (5%) of the total
amount billed in the invoice where the overcharge occurred, Consultant must refund the
overbilled amount and pay liquidated damages in the amount of fifteen percent (15%) of the
overbilled amount within 30 days after demand by County as just compensation for damages
incurred by County due to the overbilling, including, but not limited to, County’s administrative
costs and loss of potential investment returns (including interest).

5.10. Foreign Entity Tax Withholding. Amounts due to certain foreign persons or entities may
be subject to backup withholding taxes under federal law. If Consultant is a foreign person or
entity that is required to complete an Internal Revenue Service (“IRS”) form to evidence
exemption from backup withholding (e.g., Form W-8ECI) (“Foreign Tax Form”), Consultant shall
provide County a copy of Consultant’s current Foreign Tax Form prior to issuance of any invoice
or payment under this Agreement. If Consultant fails to timely provide a completed, current
Foreign Tax Form, County will withhold all backup withholding taxes from the amounts due
Consultant, remit such sums to the IRS, and pay Consultant only the remainder. County makes
no representation regarding the tax treatment of amounts due to Consultant, and Consultant
releases and holds County harmless from any claims or damages in any way relating to or arising
from any tax withholding by County pursuant to this section.

ARTICLE6. CHANGES IN SERVICES

6.1. County or Consultant may request changes that would increase, decrease, or otherwise
modify the Services to be provided. Unless otherwise expressly permitted herein, such changes
must be made in accordance with the provisions of the Broward County Procurement Code and
must be contained in a written amendment.

6.2. If adispute between the Contract Administrator and Consultant arises over whether any
work requested by County is within the scope of contracted Services and such dispute cannot be
resolved by the Contract Administrator and Consultant, such dispute shall be promptly presented
to the County Administrator or the County Administrator’s designee for resolution, whose
decision shall be in writing and shall be final and binding on the Parties. During the pendency of
any dispute, Consultant shall promptly perform the disputed work.
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ARTICLE 7. REPRESENTATIONS AND WARRANTIES

7.1. Representation of Authority. Consultant represents and warrants that this Agreement
constitutes the legal, valid, binding, and enforceable obligation of Consultant, and that neither
the execution nor performance of this Agreement constitutes a breach of any agreement that
Consultant has with any third party or violates Applicable Law. Consultant further represents and
warrants that execution of this Agreement is within Consultant’s legal powers, and each
individual executing this Agreement on behalf of Consultant is duly authorized by all necessary
and appropriate action to do so on behalf of Consultant and does so with full legal authority.

7.2.  Claims Against Consultant. Consultant represents and warrants that there is no action or
proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other
board or official, pending or, to the knowledge of Consultant, threatened against or affecting
Consultant, the outcome of which may (a) affect the validity or enforceability of this Agreement,
(b) materially and adversely affect the authority or ability of Consultant to perform its obligations
under this Agreement, or (c) have a material and adverse effect on the consolidated financial
condition or results of operations of Consultant or on the ability of Consultant to conduct its
business as presently conducted or as proposed or contemplated to be conducted.

7.3.  Solicitation Representations. Consultant represents and warrants that all statements and
representations made in Consultant’s proposal, bid, or other supporting documents submitted
to County in connection with the solicitation, negotiation, or award of this Agreement, including
during the procurement or evaluation process, were true and correct when made and are true
and correct as of the date Consultant executes this Agreement, unless otherwise expressly
disclosed in writing by Consultant.

7.4. Contingency Fee. Consultant represents and warrants that it has not employed or
retained any person or entity, other than a bona fide employee working solely for Consultant, to
solicit or secure this Agreement, and that it has not paid or agreed to pay any person or entity,
other than a bona fide employee working solely for Consultant, any fee, commission, percentage,
gift, or other consideration contingent upon or resulting from the award or making of this
Agreement. If this Agreement is subject to Section 287.055, Florida Statutes, the Parties agree
and stipulate that the statutory language stated in Section 287.055(6)(a) is deemed included and
fully incorporated herein.

7.5.  Truth-In-Negotiation Representation. Consultant’s compensation under this Agreement
is based upon its representations to County, and Consultant certifies that the wage rates, factual
unit costs, and other information supplied to substantiate Consultant’s compensation, including,
without limitation, in the negotiation of this Agreement, are accurate, complete, and current as
of the date Consultant executes this Agreement. Consultant’s compensation may be reduced by
County, in its sole discretion, to correct any inaccurate, incomplete, or noncurrent information
provided to County as the basis for Consultant’s compensation in this Agreement.

7.6.  Public Entity Crime Act. Consultant represents that it is familiar with the requirements
and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and
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represents that its entry into this Agreement will not violate that statute. Consultant further
represents that there has been no determination that it committed a “public entity crime” as
defined by Section 287.133, Florida Statutes, and that it has not been formally charged with
committing an act defined as a “public entity crime” regardless of the amount of money involved
or whether Consultant has been placed on the convicted vendor list.

7.7.  Discriminatory Vendor and Scrutinized Companies Lists; Countries of Concern. Consultant
represents that it has not been placed on the “discriminatory vendor list” as provided in
Section 287.134, Florida Statutes, and that it is not a “scrutinized company” pursuant to Sections
215.473 or 215.4725, Florida Statutes. Consultant represents and certifies that it is not, and for
the duration of the Agreement will not be, ineligible to contract with County on any of the
grounds stated in Section 287.135, Florida Statutes. Consultant represents that it is, and for the
duration of this Agreement will remain, in compliance with Section 286.101, Florida Statutes.

7.8.  Verification of Employment Eligibility. Consultant represents that Consultant and each
Subconsultant have registered with and use the E-Verify system maintained by the United States
Department of Homeland Security to verify the work authorization status of all newly hired
employees in compliance with the requirements of Section 448.095, Florida Statutes, and that
entry into this Agreement will not violate that statute. If Consultant violates this section, County
may immediately terminate this Agreement for cause and Consultant shall be liable for all costs
incurred by County due to the termination.

7.9. Warranty of Performance. Consultant represents and warrants that it possesses the
knowledge, skill, experience, and financial capability required to perform and provide all required
and optional Services under this Agreement, and that each person and entity that will provide
Services is duly qualified to perform Services by all appropriate governmental authorities, where
required, and is sufficiently experienced and skilled in the area(s) for which such person or entity
will render Services. Consultant represents and warrants that the Services shall be performed in
a skillful and respectful manner, and that the quality of all Services shall equal or exceed
prevailing industry standards for the provision of such services.

7.10. Prohibited Telecommunications. Consultant represents and certifies that Consultant and
all Subconsultants do not use, and for the duration of this Agreement will not provide or use, any
equipment, system, or service that uses covered telecommunications equipment or services as a
substantial or essential component of any system, or as critical technology as part of any system,
as such terms are used in 48 C.F.R. §§ 52.204-24 through 52.204-26.

7.11. Criminal History Screening Practices. If this Agreement is subject to the requirements of
Section 26-125(d) of the Code, Consultant represents and certifies that Consultant will comply
with Section 26-125(d) of the Code for the duration of the Agreement.

7.12. Entities of Foreign Concern. The provisions of this section apply only if this Agreement
provides access to an individual’s personal identifying information. By execution of this
Agreement, the undersigned authorized representative of Consultant hereby attests under
penalty of perjury as follows: Consultant is not owned by the government of a foreign country of

RFP #PNC2127975P1 [BCF #202-CS 7/1/2024] Page 13 of 73



Exhibit 1
Page 14 of 73

concern, is not organized under the laws of nor has its principal place of business in a foreign
country of concern, and the government of a foreign country of concern does not have a
controlling interest in Consultant; the undersigned authorized representative of Consultant
declares that they have read the foregoing statement and that the facts stated in it are true.
Terms used in this section that are not otherwise defined in this Agreement shall have the
meanings ascribed to such terms in Section 287.138, Florida Statutes.

7.13. Domestic Partnership Requirement. Unless this Agreement is exempt from the provisions
of the “Broward County Domestic Partnership Act,” Section 16%-157 of the Code (“Act”),
Consultant certifies and represents that it shall at all times comply with the provisions of the Act.
The contract language referenced in the Act is deemed incorporated in this Agreement as though
fully set forth in this section.

7.14. Breach of Representations. Consultant acknowledges that County is materially relying on
the representations, warranties, and certifications of Consultant stated in this article, and County
shall be entitled to exercise any or all of the following remedies if any such representation,
warranty, or certification is untrue: (a) recovery of damages incurred; (b) termination of this
Agreement without any further liability to Consultant; (c) set off from any amounts due
Consultant the full amount of any damage incurred; and (d) debarment of Consultant.

ARTICLE 8. TERMINATION

8.1. Termination for Cause. This Agreement or any Work Authorization issued under this
Agreement may be terminated for cause by the aggrieved Party if the Party in breach has not
corrected the breach within ten (10) days after receipt of written notice from the aggrieved Party
identifying the breach. This Agreement may be terminated for cause by County for reasons
including, but not limited to, any of the following:

8.1.1. Consultant’s (a) failure to suitably or continuously perform the Services in a
manner calculated to meet or accomplish the objectives in this Agreement or Work
Authorization, (b) suspension or debarment by a state or federal governmental entity or
by a local governmental entity with a population in excess of one million people, or
(c) repeated submission (whether negligent or intentional) for payment of false or
incorrect bills or invoices;

8.1.2. By the County Administrator or the Director of Office of Economic and Small
Business Development (“OESBD”) for fraud, misrepresentation, or material misstatement
by Consultant in the award or performance of this Agreement or that violates any
applicable requirement of Section 1-81 of the Code; or

8.1.3. By the Director of OESBD upon the disqualification of Consultant as a CBE or SBE
if Consultant’s status as a CBE or SBE was a factor in the award of this Agreement, or upon
the disqualification of one or more of Consultant’s CBE or SBE participants by the Director
of OESBD if any such participant’s status as a CBE or SBE firm was a factor in the award of
this Agreement.
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Unless otherwise stated in this Agreement, if this Agreement was approved by Board action,
termination for cause by County must be by action of the Board or the County Administrator; in
any other instance, termination for cause may be by the County Administrator, the County
representative expressly authorized under this Agreement, or the County representative
(including any successor) who executed this Agreement on behalf of County. If County
erroneously, improperly, or unjustifiably terminates this Agreement or any Work Authorization
for cause, such termination shall be deemed a termination for convenience pursuant to
Section 8.2 effective thirty (30) days after such notice was provided and Consultant shall be
eligible for the compensation provided in Section 8.2 as its sole remedy.

8.2. Termination for Convenience; Other Termination. This Agreement or any Work
Authorization may also be terminated for convenience by the Board with at least thirty (30) days
advance written notice to Consultant. Consultant acknowledges that it has received good,
valuable, and sufficient consideration for County’s right to terminate this Agreement or any Work
Authorization for convenience including in the form of County’s obligation to provide advance
written notice to Consultant of such termination in accordance with this section. This Agreement
or any Work Authorization may also be terminated by the County Administrator upon such notice
as the County Administrator deems appropriate under the circumstances if the County
Administrator determines that termination is necessary to protect the public health, safety, or
welfare. If this Agreement or any Work Authorization issued under this Agreement is terminated
by County pursuant to this section, Consultant shall be paid for any Services properly performed
through the termination date specified in the written notice of termination, subject to any right
of County to retain any sums otherwise due and payable, and County shall have no further
obligation to pay Consultant for Services under this Agreement.

8.3.  Notice of termination shall be provided in accordance with the “Notices” section of this
Agreement except that notice of termination by the County Administrator to protect the public
health, safety, or welfare may be oral notice that shall be promptly confirmed in writing.

8.4. In addition to any termination rights stated in this Agreement, County shall be entitled to
seek any and all available contractual or other remedies available at law or in equity including
recovery of costs associated with Consultant’s failure to comply with any term(s) of this
Agreement.

ARTICLE9. INSURANCE

9.1. For the duration of the Agreement, Consultant shall, at its sole expense, maintain the
minimum insurance coverages stated in Exhibit C in accordance with the terms and conditions of
this article. Consultant shall maintain insurance coverage against claims relating to any act or
omission by Consultant, its agents, representatives, employees, or Subconsultants in connection
with this Agreement. County reserves the right at any time to review and adjust the limits and
types of coverage required under this article.

9.2. Consultant shall ensure that “Broward County” is listed and endorsed as an additional
insured as stated in Exhibit C on all policies required under this article.
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9.3.  On or before the date this Agreement is fully executed or at least 15 days prior to
commencement of Services, as may be requested by County, Consultant shall provide County
with a copy of all Certificates of Insurance or other documentation sufficient to demonstrate the
insurance coverage required in this article. If and to the extent requested by County, Consultant
shall provide complete, certified copies of all required insurance policies and all required
endorsements within 30 days after County’s request.

9.4. Consultant shall ensure that all insurance coverages required by this article remain in full
force and effect without any lapse in coverage for the duration of this Agreement and until all
performance required of Consultant has been completed, as determined by Contract
Administrator. Consultant or its insurer shall provide notice to County of any cancellation or
modification of any required policy at least 30 days prior to the effective date of cancellation or
modification, and at least ten days prior to the effective date of any cancellation due to
nonpayment and shall concurrently provide County with a copy of its updated Certificates of
Insurance evidencing continuation of the required coverage(s).

9.5. All required insurance policies must be placed with insurers or surplus line carriers
authorized to conduct business in the State of Florida with an A.M. Best rating of A- or better and
a financial size category class VIl or greater, unless otherwise approved by County’s Risk
Management Division in writing.

9.6. If Consultant maintains broader coverage or higher limits than the insurance
requirements stated in Exhibit C, County shall be entitled to all such broader coverages and
higher limits. All required insurance coverages shall provide primary coverage and not require
contribution from any County insurance, self-insurance or otherwise, which shall be in excess of
and shall not contribute to the required insurance provided by Consultant.

9.7. Consultant shall declare in writing any self-insured retentions or deductibles over the
limit(s) prescribed in Exhibit C and submit to County for approval at least 15 days prior to the
date this Agreement is fully executed or commencement of Services. Consultant shall be solely
responsible for and shall pay any deductible or self-insured retention applicable to any claim
against County. County may, at any time, require Consultant to purchase coverage with a lower
retention or provide proof of ability to pay losses and related investigations, claim administration,
and defense expenses within the retention. Any deductible or self-insured retention may be
satisfied by either the named insured or County, if so elected by County, and Consultant shall
obtain same in endorsements to the required policies.

9.8. Unless prohibited by the applicable policy, Consultant waives any right to subrogation
that any of Consultant’s insurers may acquire against County and shall obtain same in an
endorsement of Consultant’s insurance policies.

9.9. Consultant shall require that each Subconsultant maintains insurance coverage that
adequately covers the Services provided by that Subconsultant on substantially the same
insurance terms and conditions required of Consultant under this article. Consultant shall ensure
that all such Subconsultants comply with these requirements and that “Broward County” is
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named as an additional insured under the Subconsultants’ applicable insurance policies.
Consultant shall not permit any Subconsultant to provide Services unless and until all applicable
requirements of this article are satisfied.

9.10. If Consultant or any Subconsultant fails to maintain the insurance required by this
Agreement, County may pay any costs of premiums necessary to maintain the required coverage
and deduct such costs from any payment otherwise due to Consultant. If requested by County,
Consultant shall provide, within one business day, evidence of each Subconsultant’s compliance
with this article.

9.11. If any of the policies required under this article provide claims-made coverage: (1) any
retroactive date must be prior to the date this Agreement is fully executed; (2) the required
coverage must be maintained after termination or expiration of the Agreement for at least the
duration stated in Exhibit C; and (3) if coverage is canceled or nonrenewed and is not replaced
with another claims-made policy form with a retroactive date prior to the date this Agreement is
fully executed, Consultant must obtain and maintain “extended reporting” coverage that applies
after termination or expiration of the Agreement for at least the duration stated in Exhibit C.

ARTICLE 10. EQUAL EMPLOYMENT OPPORTUNITY AND CBE/SBE COMPLIANCE

10.1. Consultant and Subconsultants shall not discriminate on the basis of race, color, sex,
religion, national origin, disability, age, marital status, political affiliation, sexual orientation,
pregnancy, or gender identity and expression in the performance of this Agreement. Consultant
shall include the foregoing or similar language in its contracts with any Subconsultants, except
that any project assisted by U.S. Department of Transportation funds shall comply with the
nondiscrimination requirements in 49 C.F.R. Parts 23 and 26.

10.2. By January 1 of each year, Consultant must submit, and cause each of its Subconsultants
to submit, an Ownership Disclosure Form (or such other form or information designated by
County), available at https://www.broward.org/econdev/Pages/forms.aspx, identifying the
ownership of the entity and indicating whether the entity is majority-owned by persons fitting
specified classifications.

10.3. Consultant shall comply with all applicable requirements of Section 1-81 of the Code in
the award and administration of this Agreement. Failure by Consultant to carry out any of the
requirements of this article shall constitute a material breach of this Agreement, which shall
permit County to terminate this Agreement or exercise any other remedy provided under this
Agreement or Applicable Law, all such remedies being cumulative.

10.4. Consultant must meet or exceed the required CBE goal by utilizing the CBE firms listed in
Exhibit F (or a CBE firm substituted for a listed firm, if permitted) for 35% of total Services (the
“Commitment”) for the scope of work and the percentage of work amounts identified on each
Letter of Intent. Promptly upon execution of this Agreement by County, Consultant shall enter
into formal contracts with the CBE firms listed in Exhibit F and, upon request, shall provide copies
of the contracts to the Contract Administrator and OESBD.
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10.5. Each CBE firm utilized by Consultant to meet the CBE goal must be certified by OESBD.
Consultant shall inform County immediately when a CBE firm is not able to perform or if
Consultant believes the CBE firm should be replaced for any other reason, so that OESBD may
review and verify the good faith efforts of Consultant to substitute the CBE firm with another CBE
firm, as applicable. Whenever a CBE firm is terminated for any reason, Consultant shall provide
written notice to OESBD and, upon written approval of the Director of OESBD, shall substitute
another CBE firm in order to meet the CBE goal, unless otherwise provided in this Agreement or
agreed in writing by the Parties. Such substitution shall not be required if the termination results
from modification of the Services and no CBE firm is available to perform the modified Services;
in which event Consultant shall notify County, and OESBD may adjust the CBE goal by written
notice to Consultant. Consultant shall not terminate a CBE firm for convenience without County’s
prior written consent, which consent shall not be unreasonably withheld.

10.6. The Parties stipulate that if Consultant fails to meet the Commitment, the damages to
County arising from such failure are not readily ascertainable at the time of contracting. If
Consultant fails to meet the Commitment and County determines, in the sole discretion of the
OESBD Program Director, that Consultant failed to make Good Faith Efforts (as defined in
Section 1-81 of the Code) to meet the Commitment, Consultant shall pay County liquidated
damages in an amount equal to fifty percent (50%) of the actual dollar amount by which
Consultant failed to achieve the Commitment, up to a maximum amount of ten percent (10%) of
the total contract amount, excluding costs and reimbursable expenses. An example of this
calculation is stated in Section 1-81.7 of the Code. As elected by County, such liquidated damages
amount shall be either credited against any amounts due from County, or must be paid to County
within thirty (30) days after written demand. These liquidated damages shall be County’s sole
contractual remedy for Consultant’s breach of the Commitment, but shall not affect the
availability of administrative remedies under Section 1-81. Consultant acknowledges and agrees
that the liquidated damages provided in this section are proportionate to an amount that might
reasonably be expected to flow from a breach of the Commitment and are not a penalty. Any
failure to meet the Commitment attributable solely to force majeure, changes to the scope of
work by County, or inability to substitute a CBE Subconsultant where the OESBD Program Director
has determined that such inability is due to no fault of Consultant, shall not be deemed a failure
by Consultant to meet the Commitment.

10.7. Consultant acknowledges that the Board, acting through OESBD, may make minor
administrative modifications to Section 1-81 of the Code, which shall become applicable to this
Agreement if the administrative modifications are not unreasonable. Written notice of any such
modification shall be provided to Consultant and shall include a deadline for Consultant to notify
County in writing if Consultant concludes that the modification exceeds the authority under this
section. Failure of Consultant to timely notify County of its conclusion that the modification
exceeds such authority shall be deemed acceptance of the modification by Consultant.

10.8. County may modify the required participation of CBE firms in connection with any
amendment, extension, modification, change order, or Work Authorization to this Agreement
that, by itself or aggregated with previous amendments, extensions, modifications, change

RFP #PNC2127975P1 [BCF #202-CS 7/1/2024] Page 18 of 73



Exhibit 1
Page 19 of 73

orders, or Work Authorizations, increases the initial Agreement price by ten percent (10%) or
more. Consultant shall make a good faith effort to include CBE firms in work resulting from any
such amendment, extension, modification, change order, or Work Authorization, and shall report
such efforts, along with evidence thereof, to OESBD.

10.9. Consultant shall provide monthly utilization reports, using the form available at
https://www.broward.org/EconDev/SmallBusiness/Pages/Compliance.aspx, to the Contract
Administrator, to OESBD at SBCOMP@broward.org, and to the Small Business Specialist
designated by the Contract Administrator. In addition, Consultant shall allow County to engage
in onsite reviews to monitor Consultant’s progress in achieving and maintaining the
Commitment. The Contract Administrator in conjunction with OESBD shall perform such review
and monitoring, unless otherwise determined by the County Administrator.

10.10. The presence of a “pay when paid” provision in a Consultant’s contract with a CBE firm
shall not preclude County or its representatives from inquiring into claims of nonpayment or
exercising any right stated in Section 5.8.

ARTICLE 11. MISCELLANEOUS

11.1. Contract Administrator Authority. The Contract Administrator is authorized to coordinate
and communicate with Consultant to manage and supervise the performance of this Agreement.
Consultant acknowledges that the Contract Administrator has no authority to make changes that
would increase, decrease, or otherwise materially modify the Services except as expressly set
forth in this Agreement or, to the extent applicable, in the Broward County Procurement Code.
Unless expressly stated otherwise in this Agreement or otherwise set forth in the Code or the
Broward County Administrative Code, the Contract Administrator or designee may exercise
ministerial authority in connection with the day-to-day management of this Agreement provided
that such instructions and determinations do not change the Services. The Contract
Administrator may also approve in writing minor modifications to the Services that do not
increase the total cost to County or waive any rights of County. Consultant shall notify Contract
Administrator in writing of Consultant’s representative(s) to whom matters involving the Services
shall be addressed.

11.2. Rights in Documents and Work. Except as provided in the section of this Agreement titled
“Reuse of Materials, Deliverables, and other Work Product,” any and all documents, reports,
studies, photographs, surveys, drawings, maps, models, photographs, specifications, materials,
data, or other work created by Consultant in connection with performing Services, in their native
file format, whether finished or unfinished (“Documents and Work”), shall be owned by County,
and Consultant hereby transfers to County all right, title, and interest, including any copyright or
other intellectual property rights, in or to the Documents and Work. Upon expiration or
termination of this Agreement, the Documents and Work shall become the property of County
and shall be delivered by Consultant to the Contract Administrator within fifteen (15) days after
expiration or termination. Any compensation due to Consultant may be withheld until all
Documents and Work are received as provided in this Agreement. Consultant shall ensure that
the requirements of this section are included in all Consultant’s agreements with Subconsultants.
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11.3. Public Records. Notwithstanding any other provision in this Agreement, any action taken
by County in compliance with, or in a good faith attempt to comply with, the requirements of
Chapter 119, Florida Statutes, shall not constitute a breach of this Agreement. If Consultant is
acting on behalf of County as stated in Section 119.0701, Florida Statutes, Consultant shall:

11.3.1. Keep and maintain public records required by County to perform the services
under this Agreement;

11.3.2. Upon request from County, provide County with a copy of the requested records
or allow the records to be inspected or copied within a reasonable time and at a cost that
does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided
by Applicable Law;

11.3.3. Ensure that public records that are exempt or confidential and exempt from public
record requirements are not disclosed except as authorized by Applicable Law for the
duration of this Agreement and after completion or termination of this Agreement if the
records are not transferred to County; and

11.3.4. Upon completion or termination of this Agreement, transfer to County, at no cost,
all public records in possession of Consultant or keep and maintain public records
required by County to perform the services. If Consultant transfers the records to County,
Consultant shall destroy any duplicate public records that are exempt or confidential and
exempt. If Consultant keeps and maintains the public records, Consultant shall meet all
requirements of Applicable Law for retaining public records. All records stored
electronically must be provided to County upon request in a format that is compatible
with the information technology systems of County.

If Consultant receives a request for public records regarding this Agreement or the Services,
Consultant must immediately notify the Contract Administrator in writing and provide all
requested records to County to enable County to timely respond to the public records request.
County will respond to all such public records requests.

Consultant must separately submit and conspicuously label as “RESTRICTED MATERIAL—DO NOT
PRODUCE” any material (a) that Consultant contends constitutes or contains its trade secrets
under Chapter 688, Florida Statutes, or (b) for which Consultant asserts a right to withhold from
public disclosure as confidential or otherwise exempt from production under Florida public
records laws (including Chapter 119, Florida Statutes) (collectively, “Restricted Material”). In
addition, Consultant must, simultaneous with the submission of any Restricted Material, provide
a sworn declaration or affidavit in a form acceptable to County from a person with personal
knowledge attesting that the Restricted Material constitutes trade secrets or is otherwise exempt
or confidential under Florida public records laws, including citing the applicable Florida statute
and specifying the factual basis for each such claim. Upon request by County, Consultant must
promptly identify the specific applicable statutory section that protects any particular document.
If a third party submits a request to County for records designated by Consultant as Restricted
Material, County shall refrain from disclosing such material unless otherwise ordered by a court
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of competent jurisdiction, authorized in writing by Consultant, or the claimed exemption is
waived. Any failure by Consultant to strictly comply with the requirements of this section shall
constitute Consultant’s waiver of County’s obligation to treat the records as Restricted Material.
Consultant must indemnify and hold harmless County and its employees and agents from any
and all claims, causes of action, losses, fines, penalties, damages, judgments, and liabilities of any
kind, including attorneys’ fees, litigation expenses, and court costs, relating to nondisclosure of
Restricted Material in response to a third-party request.

IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER
119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT 954-357-6040, ATON@BROWARD.ORG, 1600 BLOUNT ROAD, POMPANO
BEACH, FL 33069.

11.4. Audit Rights and Retention of Records. Consultant and all Subconsultants shall preserve
all Contract Records (as defined below) for a minimum period of three years after expiration or
termination of this Agreement or until resolution of any audit findings, whichever is longer. This
section shall survive any dispute or litigation between the Parties, and Consultant expressly
acknowledges and agrees to be bound by this section throughout the course of any dispute or
litigation with County. Contract Records shall, upon reasonable notice, be open to County
inspection and subject to audit and reproduction during normal business hours. County audits
and inspections pursuant to this section may be performed by any County representative
(including any outside representative engaged by County). County may conduct audits or
inspections at any time during the duration of this Agreement and for a period of three years
after the expiration or termination of this Agreement (or longer if required by Applicable Law).
County may, without limitation, verify information, payroll distribution, and amounts through
interviews, written affirmations, and on-site inspection with Consultant’s employees,
Subconsultants, vendors, or other labor.

Contract Records include any and all information, materials and data of every kind and character,
including, without limitation, records, books, papers, documents, subscriptions, recordings,
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily
diaries, drawings, receipts, vouchers, memoranda, e-mails, and any and all other documents that
pertain to rights, duties, obligations, or performance under this Agreement. Contract Records
include hard copy and electronic records, written policies and procedures, time sheets, payroll
records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices
and related payment documentation, cost and expense reports, general ledgers, insurance
rebates and dividends, and any other records pertaining to rights, duties, obligations, or
performance under this Agreement, whether by Consultant or Subconsultants.

County shall have the right to audit, review, examine, inspect, analyze, and make copies of all

Contract Records at a location within Broward County. Consultant hereby grants County the right
to conduct such audit or review at Consultant’s place of business, if deemed appropriate by
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County, with seventy-two (72) hours’ advance notice. Consultant agrees to provide adequate and
appropriate workspace. Consultant shall provide County with reasonable access to Consultant’s
facilities, and County shall be allowed to interview all current or former employees to discuss
matters pertinent to the performance of this Agreement. Consultant shall make all Contract
Records available electronically in common file formats or via remote access if, and to the extent,
requested by County.

Consultant shall, by written contract, require all Subconsultants to agree to the requirements and
obligations of this section.

Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for
County’s disallowance and recovery of any payment upon such entry. If an audit or inspection
reveals overpricing or overcharges to County of any nature by Consultant or its Subconsultants
in excess of five percent (5%) of the total contract billings reviewed by County, Consultant shall
make adjustments for the overcharges and pay liquidated damages pursuant to Section 5.9. Any
adjustments or payments due as a result of such audit or inspection shall be made within thirty
(30) days after presentation of County’s findings to Consultant.

11.5. Subconsultants. Consultant shall utilize only the Subconsultants identified in Exhibit E,
Schedule of Subconsultants, to provide the Services. Consultant shall obtain written approval of
Contract Administrator prior to changing or modifying the Schedule of Subconsultants, which
shall be automatically updated upon such written approval. Consultant shall bind in writing each
and every approved Subconsultant to the terms stated in this Agreement, provided that this
provision shall not, in and of itself, impose the insurance requirements set forth in Article 9 on
Consultant’s Subconsultants.

11.6. Assignment. Neither this Agreement nor any interest herein shall be assigned,
transferred, or encumbered without the written consent of the other Party. Any assignment,
transfer, encumbrance, or subcontract in violation of this section shall be void and ineffective,
constitute a breach of this Agreement, and permit the non-assigning Party to immediately
terminate this Agreement, in addition to any other remedies available to the nonassigning Party
at law or in equity. County reserves the right to condition its approval of any assignment, transfer,
encumbrance, or subcontract upon further due diligence and an additional fee paid to County to
reasonably compensate it for the performance of any such due diligence.

11.7. Indemnification of County. If this Agreement constitutes a construction contract or a
professional services contract with a design professional, then Section 11.7.1 shall apply. If this
Agreement does not constitute a construction contract or a professional services contract with a
design professional, then Section 11.7.2 shall apply. The terms “construction contract,”
“professional services contract,” and “design professional” used in this section have the
meanings set forth in Sections 725.06 or 725.08, Florida Statutes.

11.7.1. Construction and Professional Services Contracts. Consultant shall indemnify and
hold harmless County and its current, past, and future officers and employees from
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liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’
fees, to the extent caused by the negligence, recklessness, or intentionally wrongful
conduct of Consultant or other persons employed or utilized by Consultant in the
performance of this Agreement.

11.7.2. Contracts Other_than Construction or Professional Services. Consultant shall
indemnify, hold harmless, and defend County and all of County’s current, past, and future
officers, agents, and employees (collectively, “Indemnified Party”) from and against any
and all causes of action, demands, claims, losses, liabilities, and expenditures of any kind,
including attorneys’ fees, court costs, and expenses, including through the conclusion of
any appellate proceedings, raised or asserted by any person or entity not a party to this
Agreement, and caused or alleged to be caused, in whole or in part, by any breach of this
Agreement by Consultant, or any intentional, reckless, or negligent act or omission of
Consultant, its officers, employees, or agents, arising from, relating to, or in connection
with this Agreement (collectively, a “Claim”). If any Claim is brought against an
Indemnified Party, Consultant shall, upon written notice from County, defend each
Indemnified Party with counsel satisfactory to County or, at County’s option, pay for an
attorney selected by the County Attorney to defend the Indemnified Party.

11.7.3. The applicable provisions of Section 11.7 shall survive the expiration or earlier
termination of this Agreement. If considered necessary by the Contract Administrator and
the County Attorney, any sums due Consultant under this Agreement may be retained by
County until all claims subject to indemnification have been settled or otherwise resolved.
Any amount withheld shall not be subject to payment of interest by County.

11.8. Prior Agreements. This Agreement represents the final and complete understanding of
the Parties regarding the subject matter of this Agreement and supersedes all prior and
contemporaneous negotiations and discussions regarding same. All commitments, agreements,
and understandings of the Parties concerning the subject matter of this Agreement are contained
herein.

11.9. Amendments. Unless otherwise expressly authorized herein, no modification,
amendment, or alteration of any portion of this Agreement is effective unless contained in a
written document executed with the same or similar formality as this Agreement and by duly
authorized representatives of County and Consultant.

11.10. Notices. Unless otherwise stated herein, for notice to a Party to be effective under this
Agreement, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight
delivery, each with a contemporaneous copy via e-mail, to the addresses listed below and shall
be effective upon mailing or hand delivery (provided the contemporaneous email is also sent).
Addresses may be changed by the applicable Party providing notice of such change in accordance
with this section.
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FOR COUNTY:

Broward County Highway and Bridge Maintenance Division
Attn: Anh Ton, Director

1600 Blount Road

Pompano Beach, FL 33069

Email address: aton@broward.org

FOR CONSULTANT:

HDR Engineering, Inc.

Jeffrey B. Arms

Vice President, Area Operations Manager
315 East Robinson Street, Suite 400
Orlando, FL 32801

Email address: jeff.arms@hdrinc.com

11.11. Interpretation. The titles and headings contained in this Agreement are for reference
purposes only and shall not in any way affect the meaning or interpretation of this Agreement.
All personal pronouns used in this Agreement shall include any other gender, and the singular
shall include the plural, and vice versa, unless the context otherwise requires. Terms such as
“herein” refer to this Agreement as a whole and not to any particular sentence, paragraph, or
section where they appear, unless the context otherwise requires. Whenever reference is made
to a section or article of this Agreement, such reference is to the section or article as a whole,
including all subsections thereof, unless the reference is made to a particular subsection or
subparagraph of such section or article. Any reference to “days” means calendar days, unless
otherwise expressly stated. Any reference to approval by County shall require approval in writing,
unless otherwise expressly stated.

11.12. Consultant’s Staff. Consultant will provide the key staff identified in its proposal for each
Work Authorization as long as said key staff are in Consultant’s employment. Consultant will
obtain prior written approval of Contract Administrator to change key staff. Consultant shall
provide Contract Administrator with such information as necessary for County to determine the
suitability of proposed new key staff. Contract Administrator will be reasonable in evaluating key
staff qualifications. If Contract Administrator desires to request removal of any of Consultant’s
staff, Contract Administrator shall first meet with Consultant and provide reasonable justification
for said removal; upon such reasonable justification, Consultant shall use good faith efforts to
remove or reassign the staff at issue.

11.13. Drug-Free Workplace. To the extent required under Section 21.23(f), Broward County
Administrative Code, or Section 287.087, Florida Statutes, Consultant certifies that it has and will
maintain a drug-free workplace program for the duration of this Agreement.

11.14. Independent Contractor. Consultant is an independent contractor of County, and nothing
in this Agreement shall constitute or create a partnership, joint venture, or any other relationship
between the Parties. In providing Services, neither Consultant nor its agents shall act as officers,
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employees, or agents of County, except as authorized by the Contract Administrator for
permitting, licensing, or other regulatory requirements. Consultant shall not have the right to
bind County to any obligation not expressly undertaken by County under this Agreement.
Consultant and each Subconsultants shall be responsible for any amounts owed to their
respective employees for work performed in excess of forty (40) hours in any week if the
employee was misclassified as “exempt.”

11.15. Regulatory Capacity. Notwithstanding the fact that County is a political subdivision with
certain regulatory authority, County’s performance under this Agreement is as a Party to this
Agreement. If County exercises its regulatory authority, the exercise of such authority and the
enforcement of Applicable Law shall have occurred pursuant to County’s regulatory authority as
a governmental body separate and apart from this Agreement, and shall not be attributable in
any manner to County as a Party to this Agreement.

11.16. Sovereign Immunity. Except to the extent sovereign immunity may be deemed to be
waived by entering into this Agreement, nothing herein is intended to serve as a waiver of
sovereign immunity by County nor shall anything included herein be construed as consent by
County to be sued by third parties in any matter arising out of this Agreement.

11.17. Third-Party Beneficiaries. Neither Consultant nor County intends to primarily or directly
benefit a third party by this Agreement. Therefore, the Parties acknowledge that there are no
third-party beneficiaries to this Agreement and that no third party shall be entitled to assert a
right or claim against either of them based upon this Agreement.

11.18. Conflicts. Neither Consultant nor its employees shall have or hold any continuing or
frequently recurring employment or contractual relationship that is substantially antagonistic or
incompatible with Consultant’s loyal and conscientious exercise of judgment and care related to
its performance under this Agreement. During the duration of this Agreement, none of
Consultant’s officers or employees shall serve as an expert witness against County in any legal or
administrative proceeding in which they or Consultant is not a party, unless compelled by legal
process. Further, such persons shall not give sworn testimony or issue a report or writing, as an
expression of such person’s expert opinion that is adverse or prejudicial to the interests of County
in connection with any such pending or threatened legal or administrative proceeding unless
compelled by legal process. The limitations of this section shall not preclude Consultant or any
persons in any way from representing themselves, including giving expert testimony in support
of such representation, in any action or in any administrative or legal proceeding. If Consultant is
permitted pursuant to this Agreement to utilize Subconsultants to perform any Services,
Consultant shall require such Subconsultants, by written contract, to comply with the provisions
of this section to the same extent as Consultant.

11.19. Materiality and Waiver of Breach. Each requirement, duty, and obligation set forth in this
Agreement was bargained for at arm’s-length and is agreed to by the Parties. Each requirement,
duty, and obligation set forth in this Agreement is substantial and important to the formation of
this Agreement, and each is, therefore, a material term. County’s failure to enforce any provision
of this Agreement shall not be deemed a waiver of such provision or modification of this
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Agreement. A waiver of any breach shall not be deemed a waiver of any subsequent breach and
shall not be construed to be a modification of this Agreement. To be effective, any waiver must
be in writing signed by an authorized signatory of the Party granting the waiver.

11.20. Compliance with Laws. Consultant and the Services must comply with all Applicable Law,
including, without limitation, the Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504
of the Rehabilitation Act of 1973, and the requirements of any applicable grant agreements.

11.21. Severability. If any part of this Agreement is found to be unenforceable by any court of
competent jurisdiction, that part shall be deemed severed from this Agreement and the balance
of this Agreement shall remain in full force and effect.

11.22. Joint Preparation. This Agreement has been jointly prepared by the Parties and shall not
be construed more strictly against either Party.

11.23. Priority of Provisions. If there is a conflict or inconsistency between any term, statement,
requirement, or provision of any document or exhibit attached to, referenced by, or incorporated
in this Agreement and any provision within an article or section of this Agreement, the article or
section shall prevail and be given effect.

11.24. Law, Jurisdiction, Venue, Waiver of Jury Trial. This Agreement shall be interpreted and
construed in accordance with and governed by the laws of the State of Florida. The exclusive
venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in
the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any claim
arising from, related to, or in connection with this Agreement must be litigated in federal court,
the exclusive venue for any such lawsuit shall be in the United States District Court or United
States Bankruptcy Court for the Southern District of Florida. EACH PARTY HEREBY EXPRESSLY
WAIVES ANY RIGHTS IT MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO
THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW A DEMAND FOR A JURY TRIAL AFTER
WRITTEN NOTICE BY THE OTHER PARTY, THE PARTY MAKING THE DEMAND FOR JURY TRIAL
SHALL BE LIABLE FOR REASONABLE ATTORNEYS’ FEES AND COSTS OF THE OTHER PARTY TO
CONTEST THE DEMAND FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE
COURT IN ADJUDICATING THE MOTION.

11.25. Reuse of Materials, Deliverables, and other Work Product. County may, at its option,
reuse (in whole or in part) the work product, materials, or deliverables resulting from
Consultant’s Services (including, but not limited to, drawings, specifications, other documents,
and Services as described herein and in the applicable Work Authorization) without additional
compensation being owed to Consultant; and Consultant agrees to such reuse in accordance with
this provision. This reuse may include preparation of reverse plans, changes to the program,
provision for exceptional site conditions, preparation of documents for off-site improvements,
provisions for revised solar orientation, provisions for revised vehicular and pedestrian access,
and modifications to building elevations, ornament, or other aesthetic features. If County elects
to retain Consultant in connection with a reuse assignment, Consultant will be paid a reuse fee
to be negotiated between County and Consultant. In connection with any reuse assignment that
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County elects to retain Consultant to perform, Consultant shall revise the design documents to
comply with building codes and other jurisdictional requirements current at the time of reuse for
the new use or site location. Except for the reuse payment negotiated between County and
Consultant, the terms and conditions of this Agreement shall remain in force for each reuse
assignment, unless otherwise agreed by the Parties in writing.

11.26. Payable Interest.

11.26.1. Payment of Interest. Unless prohibited by Applicable Law, County shall not be
liable for interest to Consultant for any reason, whether as prejudgment interest or for
any other purpose, and Consultant waives, rejects, disclaims, and surrenders any and all
entitlement to interest in connection with a dispute or claim arising from, related to, or
in connection with this Agreement.

11.26.2. Rate of Interest. If the preceding subsection is inapplicable or is determined to
be invalid or unenforceable by a court of competent jurisdiction, the annual rate of
interest payable by County under this Agreement, whether as prejudgment interest or for
any other purpose, shall be, to the full extent permissible under Applicable Law, one
quarter of one percent (0.25%) simple interest (uncompounded).

11.27. Incorporation by Reference. Any and all Recital clauses stated above are true and correct
and are incorporated in this Agreement by reference. The attached Exhibits are incorporated into
and made a part of this Agreement.

11.28. Multiple Originals _and Counterparts. This Agreement may be executed in multiple
originals or in counterparts, whether signed physically or electronically; each of which shall be
deemed to be an original, and all of which, taken together, shall constitute one and the same
agreement.

11.29. Polystyrene Food Service Articles. Consultant shall not sell or provide for use on County
property expanded polystyrene products or food service articles (e.g., Styrofoam),
unencapsulated expanded polystyrene products, or single-use plastic straws or stirrers, as set
forth in more detail in Section 27.173, Broward County Administrative Code.

11.30. Public Art and Design. To the extent the Services are for a construction project that
includes artwork as defined by Section 1-88 of the Code, Consultant shall cooperate with the
artist for the purpose of properly incorporating the artist’s design(s) into the design of the
project. Consultant shall notify the artist in writing of all design meetings and shall provide the
artist with a schedule of milestone dates. If requested by County, Consultant shall provide
workspace for the artist during the preliminary design and design phases. The artist’s design as
properly incorporated into the design of the project shall be permitted as part of the master site
or facility plan. Consultant’s compensation pursuant to this Agreement includes the services to
comply with the requirements set forth in this section. Consultant shall ensure that
Subconsultants, if any, are informed of Broward County’s Public Art and Design Program and any
applicable requirement of working with the artist(s). If the project is funded in whole or in part
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with proceeds from the transportation surtax, only artistic elements that are not prohibited
under Section 212.055, Florida Statutes, may be funded through the surtax.

11.31. CPI Price Adjustment. All prices for the term are fixed in accordance with the pricing
stated in the Agreement. Notwithstanding the forgoing, Consultant may request a price
adjustment for labor unit prices no more than once annually. This request must be in writing,
must be submitted to the Contract Administrator at least ninety (90) days prior to the anniversary
of the Effective Date, and must be accompanied by documentation to substantiate the need for
the price adjustment. If approved, any adjustment will take effect on the anniversary of the
Effective Date.

Any price adjustment will be consistent with the Consumer Price Index (“CP1”). The CPI data will
be obtained from the U.S. Bureau of Labor Statistics’ table for CPI for All Urban Consumers (“CPI-
U”), All items in Miami-Fort Lauderdale-West Palm Beach, FL, all urban consumers, not seasonally
adjusted or as amended or replaced by the agency. If no such index is published, the Contract
Administrator will designate a reasonably similar index.

The Contract Administrator, in their sole discretion, will determine if Consultant’s requested
adjustment is in the best interest of County based upon current market conditions and
information regarding similar services in the area. County approval is required for any price
adjustment requested by Consultant; the Contract Administrator will provide written notification
to Consultant of County’s decision to approve or reject any requested adjustment. The Contract
Administrator may also initiate a price adjustment consistent with the CPI-U; unless otherwise
stated in the Agreement, Consultant’s written approval is required for any price adjustment
initiated by County.

If approved by County, the CPI price adjustment percentage is calculated as follows: the
difference of the CPI current period less the CPI previous period, divided by the CPI previous
period, times 100. The CPI current period means the most recently published monthly index prior
to Agreement’s annual anniversary. The CPI previous period means for the same month of the
prior year. The CPI price adjustment percentage for any year will not exceed a maximum change
of three percent (3%).

Consultant acknowledges that any adjustment is in the Contract Administrator’s sole discretion
and if any such adjustment is not approved by the Contract Administrator, Consultant is obligated
to perform the Services in full for the entire Term without the requested adjustment to pricing.

11.32. Workforce Investment Program. This Agreement constitutes a “Covered Contract” under
the Broward Workforce Investment Program, Section 19.211, Broward County Administrative
Code (“Workforce Investment Program”). Consultant affirms it is aware of the requirements of
the Workforce Investment Program and will use good faith efforts to meet the First Source
Referral Goal and the Qualifying New Hires Goal as set forth in the Workforce Investment
Program, including by (a) publicly advertising exclusively with CareerSource Broward for at least
five (5) business days any vacancies that are the direct result of this Agreement (whether those
vacancies are with Consultant or its Subconsultants) and using good faith efforts to interview any
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gualified candidates referred under the Workforce Investment Program, and (b) using good faith
efforts to hire Qualifying New Hires, as defined by the Workforce Investment Program, for at
least fifty percent (50%) of the vacancies that are the direct result of this Agreement. Until at
least one year after the conclusion of this Agreement, Consultant shall maintain and make
available to County upon request all records documenting Consultant’s compliance with the
requirements of the Workforce Investment Program and shall submit the required Workforce
Investment Reports to the Contract Administrator annually by January 31 and within thirty (30)
days after the expiration or termination of this Agreement. Failure to demonstrate good faith
efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal shall constitute
a material breach of this Agreement.

11.33. Anti-Human Trafficking. By execution of this Agreement by the undersigned authorized
representative of Consultant, Consultant hereby attests under penalty of perjury that Consultant
does not use coercion for labor or services, as such terms are defined in Section 787.06, Florida
Statutes; under penalties of perjury, the undersigned authorized representative of Consultant
declares that they have read the foregoing statement and that the facts stated in it are true.

11.34. Use of County Name or Logo. Consultant shall not use County’s name or logo in marketing
or publicity materials without prior written consent from the Contract Administrator.

11.35. Iron and Steel Products. If this Agreement is for a “public works project” as defined in
Section 255.0993, Florida Statutes, then any iron or steel product permanently incorporated in
the project must be produced in the United States, unless specifically exempted in writing by the
Contract Administrator in accordance with Section 255.0993, Florida Statutes.

(The remainder of this page is intentionally left blank.)
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement:
Broward County, through its Board of County Commissioners, signing by and through its Mayor

or Vice-Mayor authorized to execute same by Board action on the

day of

]

2025 and Consultant, signing by and through its duly authorized representative.

ATTEST:

By:
Broward County Administrator, as

ex officio Clerk of the Broward County
Board of County Commissioners

MBE/wp
BCF 202-CS
07/01/2024
#1165553v1

COUNTY

Broward County, by and through
its Board of County Commissioners

By:

Mayor

day of , 2025

Approved as to form by

Andrew J. Meyers

Broward County Attorney

115 South Andrews Avenue, Suite 423
Fort Lauderdale, Florida 33301
Telephone: (954) 357-7600

Mckillop
gy: Erlandson

Digitally signed by Mckillop Erlandson
Date: 2025.05.05 09:47:01 -04'00"

Mckillop B. Erlandson (Date)

Assistant County Attorney

Digitally signed by
Douglas Gonzales
Date: 2025.05.05
10:48:29 -04'00"

Douglas
By: Gonzales

Douglas R. Gonzales (Date)
Senior Assistant County Attorney
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AGREEMENT BETWEEN BROWARD COUNTY AND
HDR ENGINEERING, INC. FOR
CONTINUING CONSULTANT SERVICES FOR ROADWAY, BRIDGE, AND ENGINEERING PROJECTS
(CATEGORY 1, STUDIES, PLANNING, AND DESIGN SERVICES)
RFP NO. PNC2127975P1

CONSULTANT

HDR Engineering, Inc.

By: 6¢ /4%14/

Adthofized Signer

Jeffrey B. Arms / Vice President
Print Name and Title

5th  day of May, 2025
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EXHIBIT A
GENERAL SCOPE OF SERVICES

CONTINUING PROFESSIONAL SERVICES
FOR ROADWAY, BRIDGE AND ENGINEERING PROJECTS
(CATEGORY 1)

Work Authorizations under this Agreement will provide professional services for roadway, bridge, and
traffic projects, including: studies, planning, and design for roadway, bridge, civil engineering, and
transportation projects.

1. Services
11 Studies and Planning

These professional services are related to the preparation of technical documents for planning
purposes as required by County. Activities and tasks within these services include but are not
limited to:

Records Research

Data Collection

Surveying

Geotechnical Investigations, Sampling, Testing, and Report Documentation
Preliminary Engineering and Alternatives Analysis

Master Plans

Feasibility Studies

Design-Build Criteria Development

Utility Identification, Evaluation, and Coordination

Preliminary Engineering and Plan Reviews

Scope of Work Preparation

Contamination Assessment

Traffic Studies

Development of Regional Impact Studies

Miscellaneous Studies

Preliminary Design, Plan Preparation, and Related Services as needed

TOS3ITAT TSR M0 Q0 T

1.2 Study and Environmental Analyses Services

These professional services are related to the preparation of studies and environmental analyses
as requested by County. Activities and tasks within these services include but are not limited to:

a. Drainage Studies
b. Project Development and Environmental Studies
c. Environmental Review
d. Environmental Impact Assessments/Studies
e. Contamination Assessment
1.3 Design, Plan Preparation, and Related Services
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These professional services are related to the preparation of construction documents for
roadways, bridges, civil engineering, and other transportation-related projects as required by
County. Activities and tasks within these services include but are not limited to:

Records Research

Data Collection

Surveying, Mapping, and Photogrammetry
Geotechnical Investigations, Sampling, Testing, and Report Documentation
Preliminary Engineering and Alternatives Analysis
Utility Identification, Evaluation, and Coordination
Environmental Engineering

Permitting

Preliminary Engineering and Plan Reviews

Design Analysis

Value Engineering

Roadway and Bridge Plans

Signing and Pavement Marking Plans
Signalization Plans

Drainage Plans

Lighting Plans

Temporary Traffic Control Plans

Utility Relocation Plans

Structural Plans

Landscape and Irrigation Plans

Noise Barriers

Intelligent Transportation Systems (ITS)
Architecture and Landscape Architecture Plans
Storm Water Pollution Prevention Plan
Specifications and Technical Special Provisions
Post Design Services

Shop Drawing Review

Request for Information (RFI) Review

YNSXS<ETYIOETVOSITATTTEAOQO0 T
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1.4 Support Services and Common Tasks

Support activities and tasks applicable to any of the previously listed service categories and may
be included in a work authorization when requested by County. Activities and tasks within these
services include but are not limited to:

Consultant Support Services

Cost Estimates — Preliminary and Final Cost Estimates
Technical Special Provisions

Aerial Images and Flythroughs

Data Collection

Data Analysis

Public Involvement

Website Development

Presentation Preparation and Delivery

TSm0 o0 T o
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Graphic Design

Agency Coordination and Permitting

Grant Support

Field Reviews

Technical Meetings/Event Planning & Meeting Facilitation
Quality Assurance/Quality Control

Independent Peer Review

Supervision

Coordination/Correspondence

Progress Reports

Contract Maintenance

Other Support Services and Common Tasks as needed

C Y SaTO33 AT

2. Work Authorizations and Schedule Requirements

Consultant will prepare a detailed proposed scope of services for each Work Authorization
requested by County throughout the duration of the Agreement, without compensation. Each
proposed scope of services must establish specific tasks to be carried out under each Work
Authorization. The scope of services, including the tasks, preliminary schedule, and associated
fees will be negotiated and mutually agreed upon by both County and Consultant prior to the
execution of the Work Authorization.

Consultant must provide a detailed project schedule within ten (10) working days after issuance
of a Notice to Proceed on a Work Authorization. The schedule and payout curves must be
reviewed periodically, and, with the approval of County in its sole discretion, adjusted as
necessary to incorporate changes in the work concept and progress to date. The approved
schedule and schedule status reports must be submitted with any County-requested progress
report frequency (i.e. weekly, monthly, quarterly, etc.). The schedule must be submitted in
Microsoft Project, Primavera, or other County-accepted formats.

3. Consultant’s Staff Job Classes

Consultants must classify staff according to the standard job classes enumerated in the FDOT
Negotiation Handbook. Consultant must provide the qualifications and experience of the
proposed staff. Consultant staff who do not fit the definition for the job class will need to be
reclassified. For purposes of establishing contract job classes, Consultant staff are classified
according to the definition provided in the FDOT Negotiation Handbook and are not classified
based on the position or title they may hold within their firm.

4. Separation of Services

If Consultant or a Subconsultant is providing design services for a given construction project, it
will be prohibited from performing CEl services for the same project. However, entities that only
provide geotechnical and/or survey services for the design will be exempt from this prohibition.
County reserves the right to determine, in its sole discretion, whether the Services provided
constitute design services subject to this restriction.
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5. Conflicts of Interest

If Consultant or any Subconsultant conducts a planning study for a specific project, the entity or
entities may be barred, in whole or in part, from participating in subsequent design work for the
respective project. If Consultant or any Subconsultant is involved in drafting the design concept
plans for a project, the entity or entities are prohibited from providing services for or through the
selected design-build firm for the applicable project. Additional potential conflict of interest
scenarios may arise across different projects under this Agreement and County reserves the right
to review all potential conflicts on a case-by-case basis and make determinations in its sole
discretion.

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK
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EXHIBIT B
MAXIMUM BILLING RATES
Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: N/A
MAXIMUM MAXIMUM
TITLE HOURLY X | MULTIPLIER BILLING RATE
RATE ($/HR) ($/HR)
CADD/Computer Technician $34.51 2.84 $98.01
Chief Designer $56.00 2.84 $159.04
Chief Engineer 1 $92.89 2.84 $263.81
Chief Engineer 2 $105.00 2.84 $298.20
Chief Planner $92.38 2.84 $262.36
Community Outreach Specialist $35.72 2.84 $101.44
Community Outreach Specialist Senior $49.96 2.84 $141.89
Design Intern $23.00 2.84 $65.32
Designer $40.77 2.84 $115.79
Electrical Engineer $50.32 2.84 $142.91
Engineer 1 $58.00 2.84 $164.72
Engineer 2 $68.47 2.84 $194.45
Engineering Intern $41.42 2.84 $117.63
Engineering Technician $33.20 2.84 $94.29
Environmental Specialist $36.34 2.84 $103.21
GIS Specialist $44.62 2.84 $126.72
Graphic Designer $37.28 2.84 $105.88
Mechanical Engineer $51.23 2.84 $145.49
Planner $37.12 2.84 $105.42
Principal Engineer $109.85 2.84 $311.97
Project Manager 1 $70.07 2.84 $199.00
Project Manager 2 $78.57 2.84 $223.14
Project Manager 3 $95.44 2.84 $271.05
Project Planner $43.78 2.84 $124.34
Relocation Administrator $64.87 2.84 $184.23
Secretary/Clerical $28.37 2.84 $80.57
Senior Acquisition Agent $49.65 2.84 $141.01
Senior Designer $47.65 2.84 $135.33
Senior Electrical Engineer $79.03 2.84 $224.45
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Multiplier of 2.84 is calculated as follows:
OVERHEAD =107.54%
FRINGE =50.40%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN
e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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Project No:
Project Title:
Consultant:
Subconsultant:

EXHIBIT B

MAXIMUM BILLING RATES

RFP PNC2127975P1

Exhibit 1
Page 38 of 73

Continuing Professional Services for Roadway, Bridge & Engineering Projects

HDR Engineering, Inc.
N/A

MAXIMUM MAXIMUM
TITLE HOURLY RATE | X| MULTIPLIER BILLING RATE
($/HR) ($/HR)

Senior Engineer 1 $80.05 2.84 $227.34
Senior Engineer 2 $84.46 2.84 $239.87
Senior Engineering Technician $37.91 2.84 $107.66
Senior Environmental Specialist $56.31 2.84 $159.92
Senior Landscape Architect $67.00 2.84 $190.28
Senior Mechanical Engineer $95.77 2.84 $271.99
Senior Planner $62.99 2.84 $178.89
Transportation Data Scientist $59.43 2.84 $168.78

Multiplier of 2.84 is calculated as follows:

OVERHEAD =107.54%

FRINGE =50.40%

OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

e MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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Project No:
Project Title:
Consultant:
Subconsultant:

RFP PNC2127975P1

EXHIBIT B
MAXIMUM BILLING RATES

Exhibit 1
Page 39 of 73

Continuing Professional Services for Roadway, Bridge & Engineering Projects

HDR Engineering, Inc.
AlIBright Engineering Inc.

MAXIMUM MAXIMUM
TITLE HOURLY Mt::;;lp BILLING RATE

RATE ($/HR) ($/HR)
Chief Designer $55.25 3.00 $165.75
Chief Engineer 1 $92.92 3.00 $278.76
Chief Engineer 2 $98.47 3.00 $295.41
Designer $40.19 3.00 $120.57
Engineer 1 $54.60 3.00 $163.80
Engineer 2 $66.70 3.00 $200.10
Engineering Intern $41.21 3.00 $123.63
Engineering Technician $33.16 3.00 $99.48
GIS Specialist $45.70 3.00 $137.10
Planner $37.67 3.00 $113.01
Project Manager 1 $70.03 3.00 $210.09
Project Manager 2 $78.66 3.00 $235.98
Project Manager 3 $94.83 3.00 $284.49
Project Planner $46.68 3.00 $140.04
Senior Designer $47.92 3.00 $143.76
Senior Engineer 1 $79.94 3.00 $239.82
Senior Engineer 2 $83.95 3.00 $251.85
Senior Engineering Technician $37.92 3.00 $113.76
Senior Planner $63.17 3.00 $189.51

Multiplier of 3.25 is calculated as follows:

OVERHEAD
FRINGE

OPERATING MARGIN

=138.16%
=57.10%
=10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:

e  Multiplier cap at 3.00.
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EXHIBIT B
MAXIMUM BILLING RATES

Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: AREHNA Engineering Inc.
MAXIMUM MAXIMUM

TITLE HOURLY RATE | X| MULTIPLIER | =| BILLING RATE

($/HR) ($/HR)
MAT CADD/Computer Technician $33.95 3.00 $101.85
MAT Chief Engineer $87.41 3.00 $262.23
MAT Engineer $53.16 3.00 $159.48
MAT Engineer Intern $38.47 3.00 $115.41
MAT Engineer Technician $25.00 3.00 $75.00
MAT Project Manager $65.95 3.00 $197.85
MAT Senior Engineer $61.54 3.00 $184.62
MAT Senior Engineering Technician $36.00 3.00 $108.00
MAT Technical Secretary $24.00 3.00 $72.00

Multiplier of 3.00 is calculated as follows:
OVERHEAD =138.56%
FRINGE =51.58%
OPERATING MARGIN  =3.30%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN
e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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MAXIMUM BILLING RATES
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Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: ASA Consultants, Inc.
MAXIMUM MAXIMUM

TITLE HOURLY RATE | X| MULTIPLIER BILLING RATE

($/HR) ($/HR)
CADD/Computer Technician $30.00 2.98 $89.40
Chief Designer $45.00 2.98 $134.10
Designer $30.00 2.98 $89.40
Engineer 2 $67.00 2.98 $199.66
Principal Engineer $92.00 2.98 $274.16
Senior Engineer 1 $72.00 2.98 $214.56
Senior Engineering Technician $37.00 2.98 $110.26

Multiplier of 2.98 is calculated as follows:
OVERHEAD =129.16%
FRINGE =41.52%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

e MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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EXHIBIT B

MAXIMUM BILLING RATES
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Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: CTS Engineering, Inc.
MAXIMUM MAXIMUM
TITLE HOURLY RATE MULTIPLIER | =| BILLING RATE
($/HR) ($/HR)

Engineer 1 $55.93 3.00 $167.79
Engineer 2 $66.92 3.00 $200.76
Engineering Intern $41.00 3.00 $123.00
Engineering Technician $35.00 3.00 $105.00
GIS Specialist $45.70 3.00 $137.10
Planner $37.67 3.00 $113.01
Principal Engineer $88.00 3.00 $264.00
Senior Engineer 1 $80.07 3.00 $240.21
Senior Engineer 2 $83.95 3.00 $251.85
Senior Engineering Technician $37.98 3.00 $113.94
Senior Planner $63.17 3.00 $189.51
Transportation Data Analyst $38.40 3.00 $115.20

Multiplier of 3.09 is calculated as follows:

OVERHEAD =134.15%

FRINGE =46.70%
OPERATING MARGIN =10.00%

FINAL OPERATING MARGIN
. =(1+ OVERHEAD + FRINGE) x OPERATING MARGIN

. MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:
e Multiplier cap at 3.00.
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EXHIBIT B
MAXIMUM BILLING RATES

Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: E Plus Engineering and Construction, LLC
M:())(:Jh:tJYM MAXIMUM
TITLE X| MULTIPLIER | =| BILLING RATE
RATE ($/HR)
($/HR)
CADD/Computer Technician $36.00 2.31 $83.16
Chief Engineer 1 $90.00 2.31 $207.90
Engineering Intern $42.00 2.31 $97.02
Engineering Technician $32.00 2.31 $73.92
Project Manager 2 $72.00 2.31 $166.32
Senior Engineer 1 $70.00 2.31 $161.70

Multiplier of 2.31 is calculated as follows:
OVERHEAD =100.00%
FRINGE =10.00%
OPERATING MARGIN  =10.00%

FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN
MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:

E Plus Engineering and Construction has elected to use “Safe Harbor” combined fringe benefit and overhead
rate of 110% in accordance with Section 5.2.5.
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Project No: RFP PNC2127975P1
Project Title:
Consultant: HDR Engineering, Inc.

Subconsultant:

EXHIBIT B
MAXIMUM BILLING RATES

Florida Engineering & Testing, Inc.

Exhibit 1
Page 44 of 73

Continuing Professional Services for Roadway, Bridge & Engineering Projects

MAXIMUM MAXIMUM

TITLE HOURLY RATE | X| MULTIPLIER BILLING RATE

($/HR) ($/HR)
Engineer Intern $40.71 2.31 $94.04
MAT Senior Engineering Technician $35.00 2.31 $80.85
Principal Engineer $109.00 2.31 $251.79
Project Manager 2 $78.13 2.31 $180.48
Secretary/Clerical $26.25 2.31 $60.64
Senior Engineering Technician $28.00 2.31 $64.68

Multiplier of 2.31 is calculated as follows:

OVERHEAD =100.00%
FRINGE =10.00%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:

e Florida Engineering & Testing, Inc. has elected to use “Safe Harbor” combined fringe benefit and overhead

rate of 110% in accordance with Section 5.2.5.
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Project No:
Project Title:
Consultant:
Subconsultant:

EXHIBIT B

MAXIMUM BILLING RATES

RFP PNC2127975P1

Exhibit 1
Page 45 of 73

Continuing Professional Services for Roadway, Bridge & Engineering Projects

HDR Engineering, Inc.
GM2 Associates, Inc.

MAXIMUM MAXIMUM

TITLE HOURLY RATE X MULTIPLIER BILLING RATE

($/HR) ($/HR)
Chief Engineer 1 $98.47 2.95 $290.49
Engineer 2 $62.20 2.95 $183.49
Project Manager 3 $92.11 2.95 $271.72
Senior Designer $42.00 2.95 $123.90
Senior Engineer 1 $79.32 2.95 $233.99

Multiplier of 2.95 is calculated as follows:

OVERHEAD
FRINGE

OPERATING MARGIN

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

=120.35%
=48.13%
=10.00%

e MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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EXHIBIT B

MAXIMUM BILLING RATES
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Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: GOAL Associates, Inc.
MAXIMUM MULTIPLIE MAXIMUM BILLING
TITLE HOURLY RATE R RATE ($/HR)
($/HR)

Community Outreach Specialist $37.50 3.00 $112.50
Engineer 1 $54.51 3.00 $163.53
Engineer 2 $70.70 3.00 $212.10
Engineering Intern $39.00 3.00 $117.00
Principal Engineer $109.00 3.00 $327.00
Project Planner $35.00 3.00 $105.00
Senior Designer $67.50 3.00 $202.50
Senior Engineer 2 $83.95 3.00 $251.85
Senior Engineering Technician $38.46 3.00 $115.38
Senior Environmental Specialist $57.79 3.00 $173.37
Senior Planner $37.50 3.00 $112.50
Utility Coordinator $27.50 3.00 $82.50
Multiplier of 3.87 is calculated as follows:
OVERHEAD =188.31%
FRINGE =57.62%
OPERATING MARGIN =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

e MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
Notes:

e Multiplier cap at 3.0.
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EXHIBIT B
MAXIMUM BILLING RATES

Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: HDR Architecture, Inc.

MAXIMUM MAXIMUM
TITLE HOURLY RATE X MULTIPLIER = BILLING RATE

($/HR) ($/HR)

Architect Intern $38.00 3.00 $114.00
Project Architect $59.67 3.00 $179.01
Senior Architect $86.00 3.00 $258.00

Multiplier of 3.75 is calculated as follows:
OVERHEAD =187.24%
FRINGE =53.77%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN
e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:
e  Multiplier cap at 3.00.
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EXHIBIT B
MAXIMUM BILLING RATES

Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: Hardesty & Hanover, LLC
MAXIMUM MAXIMUM

TITLE HOURLY RATE X MULTIPLIER = BILLING RATE

($/HR) ($/HR)
Architect Intern $34.47 2.63 $90.66
CADD/Computer Technician $34.04 2.63 $89.53
Chief Engineer 1 $92.25 2.63 $242.62
Chief Engineer 2 $101.02 2.63 $265.68
Engineer 1 $54.58 2.63 $143.55
Engineer 2 $66.97 2.63 $176.13
Engineering Intern $38.93 2.63 $102.39
Mechanical Engineer $46.81 2.63 $123.11
Principal Engineer $116.07 2.63 $305.26
Project Manager 3 $92.25 2.63 $242.62
Secretary/Clerical $28.14 2.63 $74.01
Senior Architect S74.79 2.63 $196.70
Senior Engineer 1 $69.13 2.63 $181.81
Senior Engineer 2 $74.99 2.63 $197.22

Multiplier of 2.63 is calculated as follows:
OVERHEAD =72.70%
FRINGE =66.78%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN
e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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EXHIBIT B

MAXIMUM BILLING RATES
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Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: Justin Architects, P.A.
MAXIMUM MAXIMUM
TITLE HOURLY MULTIPLIER BILLING RATE
RATE ($/HR) ($/HR)
CADD/Computer Technician $34.51 2.53 $87.31
Designer $40.12 2.53 $101.50
Project Architect $67.04 2.53 $169.61
Project Manager 2 $78.66 2.53 $199.01
Project Manager 3 $88.12 2.53 $222.94
Secretary/Clerical $27.87 2.53 $70.51
Senior Architect $75.29 2.53 $190.48
Senior Designer $47.72 2.53 $120.73

Multiplier of 2.53 is calculated as follows:

OVERHEAD =92.81%
FRINGE =37.50%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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Exhibit 1

Page 50 of 73
EXHIBIT B
MAXIMUM BILLING RATES
Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: KEITH and Associates, Inc.
MAXIMUM MAXIMUM

TITLE HOURLY RATE | X| MULTIPLIER BILLING RATE

($/HR) ($/HR)
Chief Designer $56.00 3.00 $168.00
Chief Utility Coordinator $70.00 3.00 $210.00
Design Intern $23.00 3.00 $69.00
Engineer 1 $55.00 3.00 $165.00
Engineer 2 $68.00 3.00 $204.00
Engineering Intern $42.00 3.00 $126.00
Engineering Technician $35.00 3.00 $105.00
Landscape Architect $47.00 3.00 $141.00
Landscape Designer/Landscape Planner $40.00 3.00 $120.00
Principal Engineer $100.00 3.00 $300.00
Project Manager 1 $72.00 3.00 $216.00
Secretary/Clerical $29.00 3.00 $87.00
Senior Engineer 1 $74.50 3.00 $223.50
Senior Engineer 2 $84.00 3.00 $252.00
Senior Landscape Architect $67.00 3.00 $201.00
SUR Chief Surveyor $75.00 3.00 $225.00
SUR Survey/GIS/SUE Analyst 1 $26.00 3.00 $78.00
SUR Survey/GIS/SUE Analyst 2 $36.00 3.00 $108.00
SUR Survey/GIS/SUE Analyst 3 $45.00 3.00 $135.00
SUR Surveyor $58.00 3.00 $174.00
Utility Coordinator $38.00 3.00 $114.00

Multiplier of 3.00 is calculated as follows:
OVERHEAD =128.93%
FRINGE =55.28%
OPERATING MARGIN  =5.50%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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Project No:
Project Title:
Consultant:
Subconsultant:

EXHIBIT B

MAXIMUM BILLING RATES

RFP PNC2127975P1
Continuing Professional Services for Roadway, Bridge & Engineering Projects
HDR Engineering, Inc.

Lakdas/Yohalem Engineering Inc

Exhibit 1
Page 51 of 73

MAXIMUM
TITLE HOURLY RATE MULTIPLIER MA);%E?Q/B'_:;L)ING
($/HR)
Designer $30.00 3.00 $90.00
Engineer 1 $40.00 3.00 $120.00
Engineering Intern $36.00 3.00 $108.00
Inspector $30.00 3.00 $90.00
Principal Engineer $78.00 3.00 $234.00
Project Manager 1 $52.00 3.00 $156.00
Project Manager 2 $72.00 3.00 $216.00
Secretary/Clerical $25.00 3.00 $75.00

Multiplier of 3.17 is calculated as follows:

OVERHEAD
FRINGE
OPERATING MARGIN

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

=161.28%
=26.67%
=10.00%

e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:
Multiplier cap at 3.0.
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EXHIBIT B
MAXIMUM BILLING RATES
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Page 52 of 73

Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: Marlin Engineering, Inc.

MAXIMUM MAXIMUM
TITLE HOURLY RATE MULTIPLIER BILLING RATE

($/HR) ($/HR)

Assistant Bridge Inspector $27.11 3.00 $81.33
CADD/Computer Technician $34.51 3.00 $103.53
Chief Engineer 2 $98.47 3.00 $295.41
Chief Planner $84.13 3.00 $252.39
Chief Utility Coordinator $53.60 3.00 $160.80
Designer $34.28 3.00 $102.84
Engineer 1 $43.68 3.00 $131.04
Engineer 2 $68.47 3.00 $205.41
Engineering Intern $43.00 3.00 $129.00
Engineering Tech $32.00 3.00 $96.00
Graphic Designer $35.00 3.00 $105.00
Planner $37.67 3.00 $113.01
Project Manager 1 $72.00 3.00 $216.00
Senior Certified Bridge Inspector $47.30 3.00 $141.90
Senior Designer S42.04 3.00 $126.12
Senior Engineer 2 $74.90 3.00 $224.70
Senior Engineering Tech $37.98 3.00 $113.94
Senior Planner $63.17 3.00 $189.51
SUR Chief Surveyor $72.12 3.00 $216.36
SUR Crew Chief $29.00 3.00 $87.00
SUR Instrument Operator $24.14 3.00 $72.42

Multiplier of 3.05 is calculated as follows:
OVERHEAD = 158.09%

FRINGE =19.61%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

e MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:
e Multiplier cap at 3.00.
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Project No: RFP PNC2127975P1
Project Title:
Consultant: HDR Engineering, Inc.

Subconsultant:

EXHIBIT B
MAXIMUM BILLING RATES

Premiere Design Solutions, Inc

Exhibit 1
Page 53 of 73

Continuing Professional Services for Roadway, Bridge & Engineering Projects

MAXIMUM MAXIMUM

TITLE HOURLY RATE | X| MULTIPLIER BILLING RATE

($/HR) ($/HR)
CADD/Computer Technician $32.50 2.78 $90.35
Engineer 1 $51.12 2.78 $142.11
Engineering Intern $42.00 2.78 $116.76
Principal Engineer $109.00 2.78 $303.02
Project Manager 1 $64.88 2.78 $180.37
Project Manager 2 $78.14 2.78 $217.23
Project Manager 3 $100.00 2.78 $278.00
Secretary/Clerical $27.87 2.78 $77.48
Senior Engineer 2 $82.00 2.78 $227.96
SUR Chief Surveyor $65.51 2.78 $182.12
SUR SUE Technician 2 $26.25 2.78 $72.98

Multiplier of 2.78 is calculated as follows:

OVERHEAD =116.56%
FRINGE =36.32%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN

e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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EXHIBIT B

MAXIMUM BILLING RATES
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Project No: RFP PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.

Subconsultant: Patel, Greene, and Associates, LLC

MAXIMUM MAXIMUM
TITLE HOURLY RATE | X| MULTIPLIER | =| BILLING RATE
($/HR) ($/HR)

CEl Bridge Paint/Repair Inspect (SSR/LA) $36.59 2.89 $105.75
CEl Bridge Paint/Repair Sen Inspect (SSR/LA) $41.54 2.89 $120.05
CEl Inspector's Aide $23.33 2.89 $67.42
CEl Project Admin/CEl Project Engineer $61.55 2.89 $177.88

Multiplier of 2.89 is calculated as follows:
OVERHEAD =113.46%
FRINGE =49.58%
OPERATING MARGIN  =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN
e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN
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EXHIBIT B
MAXIMUM BILLING RATES

Project No: RFP PNC2127975P1
Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects
Consultant: HDR Engineering, Inc.
Subconsultant: The Chappell Group, Inc.

MAXIMUM MAXIMUM
TITLE HOURLY RATE X | MULTIPLIER | = BILLING RATE

($/HR) ($/HR)

Chief Planner $94.23 2.31 $217.67
Scientist $30.05 2.31 $69.42

Multiplier of 2.31 is calculated as follows:
OVERHEAD =100.00%
FRINGE =10.00%
OPERATING MARGIN =10.00%

e FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN
e  MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN

Notes:
e The Chappell Group, Inc. has elected to use “Safe Harbor” combined fringe benefit and overhead rate of

110% in accordance with Section 5.2.5.
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REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES

Exhibit 1
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Project No: PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge and Engineering Projects

Consultant: HDR ENGINEERING, INC.

Subconsultant: AREHNA Engineering, Inc.

Item # Item Description Unit Unit Price
211 | Asphalt Pavement Coring - 6in Dia with Base Depth Check Each $231.36
305 [Concrete Pavement Coring - 4in Dia Each $187.41
306 [Concrete Pavement Coring - 6in Dia Each $275.25
401 |Geo Auger Borings-H & Truck/Mud Bug LF $12.24
415 | Geo Double Ring Infiltration ASTM D3385 Each $579.78
418 | Geo Drill Crew Support Vehicle Day $214.80
427 | Geo Extra SPT Samples-Truck/Mud Bug 0-50 Ft Each $54.60
428 | Geo Extra SPT Samples-Truck/Mud Bug 50-100 Ft Each $62.03
429 | Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft Each $88.20
432 | Geo Field Perm 0-10 Ft Open-End Borehole Method Each $396.27
433 | Geo Field Perm 10-25Ft Open-End Borehole Method Each $531.59
440 |Geo Grout Boreholes- Truck/Mud Bug 0-50 Ft LF $6.83
441 | Geo Grout Boreholes- Truck/Mud Bug 50-100 Ft LF $8.23
442 | Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft LF $11.92
446 | Geo H& Auger with DCP (0-50 ft) ASTM D1452 LF $20.45
450 | Geo Piezometer 2in 0-50 Ft LF $49.40
462 | Geo Rock Coring Truck/Mud Bug 0-50 Ft 4in ID & over LF $62.39
463 | Geo Rock Coring Truck/Mud Bug 0-50 Ft less than 4in ID LF $52.79
464 | Geo Rock Coring Truck/Mud Bug 50-100 Ft 4in ID over LF $71.35
465 | Geo Rock Coring Truck/Mud Bug 50-100 Ft less than 4in ID LF $72.04
466 | Geo Rock Coring Truck/Mud Bug 100-150 Ft 4in ID & over LF $83.86
467 | Geo Rock Coring Truck/Mud Bug 100-150 Ft less than 4in ID LF $83.95
478 | Geo SPT Truck/Mud Bug 0-50 Ft LF $16.90
479 | Geo SPT Truck/Mud Bug 50-100 Ft LF $20.04
480 |Geo SPT Truck/Mud Bug 100-150 Ft LF $32.16
488 | Geo Temp Casing 3in Truck/Mud Bug 0-50 Ft LF $10.57
489 | Geo Temp Casing 3in Truck/Mud Bug 50-100 Ft LF $12.74
490 |Geo Temp Casing 3in Truck/Mud Bug 100-150 Ft LF $18.03
498 | Geo Temp Casing 4in Truck/Mud Bug 0-50 Ft LF $12.45
499 | Geo Temp Casing 4in Truck/Mud Bug 50-100 Ft LF $14.97
500 |Geo Temp Casing 4in Truck/Mud Bug 100-150 Ft LF $18.80
508 |Geo Temp Casing 6in Truck/Mud Bug 0-50 Ft LF $18.38
509 |Geo Temp Casing 6in Truck/Mud Bug 50-100 Ft LF $21.57
510 |Geo Temp Casing 6in Truck/Mud Bug 100-150 Ft LF $26.17
514 | Geo Truck/Mud Bug Mobil (30 miles straightline distance) Each $619.45
519 |Geo Undisturbed Samples Truck/Mud Bug 0-50 Ft Each $208.44
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EXHIBIT B-1
REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES

Project No: PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge and Engineering Projects

Consultant: HDR ENGINEERING, INC.

Subconsultant: AREHNA Engineering, Inc.

Item # Item Description Unit Unit Price
520 |Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft Each $249.95
521 |Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft Each $324.45
531 | Geo Truck/Mudbug Drill Rig and Crew (2-person) Hour $272.61
532 | Geo Truck/Mudbug Drill Rig and Crew (3-person) Hour $339.44
539 |Geo Wash Boring, 0-50 Ft LF $19.47
540 |Geo Wash Boring, 50-100 Ft LF $14.19
541 | Geo Wash Boring, 100-150 Ft LF $20.66
603 | Mobilization Asphalt Coring Equipment Each $392.19
606 | Mobilization Concrete Coring Each $423.93
700 | Off Duty Police Offer Hour $85.00
701 | MOT Plan EA $250.00
702 | MOT - 2-man Crew (8 hours) Day $1,000.00
703 | MOT - 3-man Crew (8 hours) Day $1,500.00
704 | MOT Operation w/Attenuator Truck Day $1,200.00
801 | Soils Consol-Addtl Incrmnts AASHTO T216 (13 to 24 Loads) Each $101.13
802 | Soils Consol-Addtl Incrmnts AASHTO T216 (up to 12 Loads) Each $623.31
803 | Soils Consolidation - Constant Strain ASTM D4186 Test $621.46
804 | Soils Consol-Extend Load Incrmnts AASHTO T216 Day $179.48
805 | Soils Corrosion Series FM 5-550 through 5-553 Test $212.36
810 | Soils Limerock Bearing Ratio (LBR) FM 5-515 Test $411.21
811 |Soils Liquid Limit AASHTO T89 Test $65.88
812 | Soils Materials Finer than 200 Sieve FM 1-T011 Test S47.74
817 | Soils Moisture Content Laboratory AASHTO T265 Test $18.95
819 | Soils Organic Content Ignition FM 1 T-267 Test $47.98
822 | Soils Particle Size Anlys AASHTO T88 (No Hydrometer) Test $73.55
826 | Soils Plastic Limit & Plasticity Index AASHTO T90 Test $68.60
832 | Soils Split Tensile Strgth of Rock Cores ASTM D3967 Test $157.01
838 | Soils Unconfined Compression - Rock ASTM D7012, Method C Test $160.41

Note:

e Contract Administrator pre-approval is required for project specific testing that is not included in Exhibit
B-1, and the fee for such testing shall be paid according to FDOT District 4 average testing rates.
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Project No: PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge and Engineering Projects

Consultant: HDR ENGINEERING, INC.

Subconsultant: KEITH & ASSOCIATES, INC.

Item # Item Description Unit Unit Price
1 Subsurface Designation Hour $235.00
2 Survey Crew Hour $200.00
3 Vacuum Excavations Impervious (Test Hole) Each $550.00
4 Vacuum Excavations Pervious (Test Hole) Each $425.00
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MINIMUM INSURANCE REQUIREMENT

MINIMUM INSURANCE REQUIREMENTS

Project: Continuing Professional Services for Roadwav. Bridge and Engineering Projects

Agency: Highway and Bridge Maintenance Division

Exhibit 1
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TIYPE OF INSURANCE

SUBR
WVD

MINIMUM LIABILITY LIMITS

Each Occurrence

Aggregate

GENERAL LIABILITY - Broad form
M Commercial General Liability

[ Premises—Operations

O XCU Explosion/Collapse/Underground
M Products/Completed Operations Hazard
[ Contractual Insurance

[ Broad Form Property Damage

[ Independent Contractors

M Personal Injury

Per Occurrence or Claims-Made:

o Claims-Made
Gen’l Aggregate Limit Applies per:

o Other

M Per Occurrence

o Project oPolicy oLoc

Bodily Injury

Property Damage

Combined Bodily Injury and Property
Damage

$1,000,000

$2,000,000

Personal Injury

Products & Completed Operations

AUTO LIABILITY

I Comprehensive Form

E Owned

M Hired

& Non-owned

M Any Auto, If applicable

Note: May be waived if no driving will be done in
performance of services/project.

Bodily Injury (each person)

Bodily Injury (each accident)

Property Damage

Combined Bodily Injury and Property
Damage

$500,000

O EXCESS LIABILITY / UMBRELLA
Per Occurrence or Claims-Made:

oPer Occurrence o Claims-Made

Note: May be used to supplement minimum lability
coverage requirements.

H WORKER’S COMPENSATION

Note: U.S. Longshoremen & Harbor Workers' Act &
Jones Act is required for any activities on or about

navigable water.

N/A

Each Accident

STATUTORY LIMITS

H EMPLOYER’S LIABILITY

Each Accident

$500,000

B PROFESSIONAL LIABILITY (ERRORS &
OMISSIONS)
All engineering, surveying, and design

professionals.

N/A

Each Claim:

$2,000,000

*Maximum Deductible:

$100,000

HF POLLUTION/ENVIRONMENTAL
LIABILITY

Geotechnical Investigations, Sampling, and other
environmental hazards.

Each Claim:

$1,000,000

*Maximum Deductible:

$10,000

$2,000,000

Description of Operations: Broward County is additional insured for liability. Insured’s insurance shall provide primary coverage and shall not require contribution
from the County, self-insurance or otherwise. Waiver of subrogation applies in favor of Broward County. For Claims-Made policies insurance must be maintained and
evidence of insurance must be provided for at least three (3) years after completion of the contract of work.

CERTIFICATE HOLDER:

Broward County
115 South Andrews Avenue
Fort Lauderdale, Florida 33301

(\.}v}\\{" QA

Digitally signed by

 COLLEEN

g}/ PoUNALL

Date: 2025.04.08
10:12:19 -04'00'
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EXHIBIT D
WORK AUTHORIZATION FORM
Work Authorization No. [___] under
Agreement [ ] between Broward County and [ ]
for [ ]
1. This Work Authorization is issued pursuant to the Agreement between Broward County
(“County”) and [ ] (“Consultant”) (collectively referred to as the “Parties”) for
[ ], dated [ 1 (as amended, the “Agreement”).
2. This Work Authorization directs Consultant to provide the services described in Exhibit A, attached

hereto and incorporated into this Work Authorization and is issued pursuant to Article 3 of the Agreement.

3.

Compensation and Method of Payment.

3.1 Payment for the Services authorized by this Work Authorization shall be in accordance
with Article 5 of the Agreement and the agreed method of compensation is as follows (check
those boxes that apply):

[] 3.1.1 Maximum Amount Not-To-Exceed Compensation. County shall pay Consultant for
the performance of all Services identified in Exhibit A to this Work Authorization as
payable on a “Maximum Amount Not-To-Exceed” basis based upon the Salary Costs as
described in Section 5.2 of the Agreement and Exhibit B of this Work Authorization, up to
a maximum not-to-exceed amount of S[ 1.

|:| 3.1.2 Lump Sum Compensation. County shall pay Consultant for the performance of all
Services identified in Exhibit A to this Work Authorization as payable on a “Lump Sum”
basis and as set forth in Exhibit B of this Work Authorization, in a total lump sum amount

ofS[__ 1
[] 3.1.3 Reimbursable Expenses. County has established a maximum not-to-exceed amount
of S[ ] for potential Reimbursable Expenses for work under this Work

Authorization, which may be utilized consistent with Section 5.3 of the Agreement.
County will retain any unused amounts of those reimbursable expenses.

Consultant shall perform the Services described in Exhibit A within:

|:| [ ] calendar days (“Time for Performance”), or;

[ ] the time periods specified in the Project Schedule included in Exhibit A. The Time for
Performance shall commence on the date of the Notice to Proceed for such services.

4.1 If this box is checked, liquidated damages are applicable. If Consultant fails to complete
the services identified in Exhibit A to this Work Authorization on or before the Time for
Performance set forth above, Consultant shall pay to County the sum of dollars identified below
for each calendar day after the applicable Time for Performance, plus approved time extensions
thereof, until completion of the service:
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Services Amount
STBD

These amounts are not penalties but are liquidated damages to County for Consultant's inability
to prosecute and complete the Services in a timely manner pursuant to the agreed upon Project
Schedule. Liquidated damages are hereby fixed and agreed upon by the Parties, recognizing the
impossibility of precisely ascertaining the amount of damages that will be sustained by County as
a consequence of such delay, and both Parties desiring to obviate any question or dispute
concerning the amount of said damages and the cost and effect of the failure of Consultant to
complete the Services within the applicable Time for Performance. This provision shall not affect
the rights and obligations of either Party as set forth in the Agreement at Section 11.7,
Indemnification of County.

5. CBE Commitment.
5.1 5.1 In an effort to assist County in achieving its overall goal as set forth in the
Agreement, Consultant agrees to meet the following CBE participation goals by utilizing
the CBE firms for the work and dollar values described in Section 5.2 below: [ 1%.
5.2 In performing Services, County and Consultant hereby incorporate
Consultant’s participating CBE firms, addresses, scope of work, and dollar value identified
in Exhibit [ ] to this Work Authorization, which is incorporated herein.
6. The terms and conditions of the Agreement are hereby incorporated into this Work Authorization.

Nothing contained in this Work Authorization shall alter, modify, or change in any way the terms and
conditions of the Agreement.

7. This Work Authorization is effective upon complete execution by County and Consultant. This
Work Authorization may be executed in multiple originals or in counterparts, whether signed physically
or electronically, each of which shall be deemed to be an original, and all of which, taken together, shall
constitute one and the same agreement.

List of Exhibits:
Exhibit A — Scope of Services
Exhibit B — Negotiated Fee

[The remainder of this page is intentionally left blank.]
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IN WITNESS WHEREOQF, the Parties have made and executed this Work Authorization No. [ 1:

Broward County, by and through its [

1, as authorized pursuant to the Agreement, and

Consultant, signing by and through its duly authorized representative.

Broward County

By

Its
(Print Name and Title)

day of , 20

Approved as to form by

Andrew J. Meyers

Broward County Attorney

115 South Andrews Avenue, Suite 423
Fort Lauderdale, Florida, 33301
Telephone: (954) 357-7600

By
Name Date
Senior/Assistant County Attorney

By

COUNTY
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SCHEDULE OF SUBCONSULTANTS

PNC2127975P1

Prime Vendor Name: HDR Engineering, Inc.

Continuing Professional Services for Roadway, Bridge and Engineering Projects

No. Firm Name Discipline

1. ALLBRIGHT ENGINEERING INC. Roadway and Drainage Design

5 AREHNA ENGINEERING INC. Geotef:hnical anineering & Construction
Materials Testing

3. ASA CONSULTANTS, INC. Structures

4. CTS ENGINEERING, INC. Roadway and Drainage Design

5. E PLUS ENGINEERING AND CONSTRUCTION, LLC | Roadway and Drainage Design

6. FLORIDA ENGINEERING & TESTING INC. Geotechnical and Materials Testing

7. GM2, INC. Structures

8. GOAL ASSOCIATES, INC. Roadway Design

9. HARDESTY & HANOVER, LLC Structures

10. | HDR ARCHITECTURE, INC. Architecture

11. | JUSTIN ARCHITECTS, P.A. Architecture

12. | KEITH AND ASSOCIATES, INC. Roadway Design and Survey

13. | LAKDAS/YOHALEM ENGINEERING, INC. Structures

14. | MARLIN ENGINEERING, INC. Inspections & Load Ratings

15.| PREMIERE DESIGN SOLUTIONS, INC. Survey/Civil

16.| PATEL, GREENE & ASSOCIATES, LLC Bridge Coating Assessments

17.| THE CHAPPELL GROUP, INC. Environmental
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CBE SCHEDULE OF SUBCONSULTANTS AND LETTERS OF INTENT

Project No: PNC2127975P1
Project Title:
Prime Vendor Name:  HDR Engineering, Inc.

Continuing Professional Services for Roadway, Bridge and Engineering Projects

No. Firm Name

Discipline

ALLBRIGHT ENGINEERING INC.
1. 17901 NW 5% Street, Suite106A
Pembroke Pines, FL 33029

Roadway and Drainage Design

AREHNA ENGINEERING INC.
2. 5389 N Nob Hill Road
Sunrise, FL 33351

Geotechnical Engineering

ASA CONSULTANTS, INC.
3. 510 Shotgun Road, Suite 402
Sunrise, FL 33326

Structural Engineering Services

4, 360 W Oakland Park Boulevard
Sunrise, FL 33351

E PLUS ENGINEERING AND CONSTRUCTION, LLC

Roadway and Drainage design

FLORIDA ENGINEERING & TESTING INC.
5. 250 SW 13th Avenue
Pompano Beach, FL 33069

Geotechnical and Materials Testing

GOAL ASSOCIATES, INC.
6. 1470 NW 77t Court, Suite 320
Miami Lakes, FL 33016

Roadway Design and Miscellaneous.
Engineering Services

JUSTIN ARCHITECTS, P.A.
7. 2400 E Commercial Boulevard Suite 201
Fort Lauderdale, FL 33308

Architecture

LAKDAS/YOLAHEM ENGINEERING, INC.
8. 2211 NE 54 Street
Fort Lauderdale, FL 33308

Structures

THE CHAPPELL GROUP, INC.
9, 714 E McNab Road
Pompano Beach, FL 33060

Environmental Consulting Services
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SMALL BUSIMESS DEYELOPMENT

LETTER OF INTENT
BETWEEN BIDDER/OFFEROR AND
COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER
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This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
perfarming with your own forces.

Solicitation No.: PNG2127975P1

Project Title: Continuing Professicnal Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: HDR Engineering, Inc.

Address: 3230 West Commercial Boulevard, Suite 400

city: Fort Lauderdale

Authorized Representative: Nicolas Begasse, PE

CBE Firm/Supplier Name: Allbright Engineering, Inc.

State: FL Zip: 33309
Phone: {786) 264-3860

Address: 17901 NW 5th Street, Ste. 106A

City: Pembroke Pines

Authorized Representative: Avlin Costa, PE

A

State: FL _ zjp: 33029

Phone: 954.533.3434

This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this

project.

By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described

below.

By signing below, the above-named CBE is committing to perform the work described below.

By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it

may only subcontract that work to another CBE.

Work to be performed by CBE Firm

— 4 CBE Contract CBE Percentage of
Degcripton HOlEE Amount? Total Project Value
Roadway and Drainage Design 541330 5.00 %

%

%

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE FirmlSupW

Signature:

Authorjzed Representative
: (,% Title: Executive Vice President

Date. 09/11/2024

Bidder/Offeror Authorized Representative

Signature:

/.4, = \y Katie E. Duty Tite: Vice President

Date:

09/11/2024

1 Visit Census.gov and select NAICS to search and identify the correct codes, Match type of work with NAICS code as
closely as possible.
2To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer,

In the event the bidder/offeror does not receive award of the piime contract, any and alf representations in this Letter of Intent and Affirmation shalf be
null and void.

Rev.: June 2018
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COUNTY BETWEEN BIDDER/OFFEROR AND

F L O R 1 b A
OFFICE OF ECONOMIC AND
EMALL BUSINESS DEVELOPMENT

LETTER OF INTENT
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COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
perfarming with your own forces.

Solicitation No.; PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: HDR Engineering, Inc.

Address: 3230 West Commercial Boulevard, Suite 400

city: Fort Lauderdale

Authorized Representative: Nicolas Begasse, PE

CBE Firm/Supplier Name: AREHNA Engineering, Inc.

State: FL Zip: 33309
Phone: {786) 264-3860

Address: 5389 N Nob Hill Road
Authorized Representative: Jessica McRory, PE

A

City: Sunrise

State; FL_ zjp: 33351

Phone: 954-495-1710

This is a lefter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this

project.

By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described

below.

By signing below, the above-named CBE is committing to perform the work described below.

By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it

may only subcontract that work to another CBE.

Work to be performed by CBE Firm

Description

NAICS'

CBE Contract
Amount?

CBE Percentage of
Total Project Value

Geotechnical Engineering

541330

3.00 %

%

%

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE Firm/Supplier Au%:tesentative
Signature: o Title: President

~—
Bidder/Offergr/Authorized Représ}ntative

Signature: Voaks i\D;_X Katie E. Duty Title: Vice President

Date: 09/04/2024

Date: 09/11/2024

1 Visit Census.qov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as
closely as possible.
2To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

In the event the bidder/offeror does not receive award of the prime coniract, any and all representations in this Lefter of intent and Affirmation shalf be
nul and void.

Rev.: June 2018
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OFFICE OF ECONOMIC AND
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LoRIDA

LETTER OF INTENT
BETWEEN BIDDER/OFFEROR AND
COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER
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This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
performing with your own forces.

Solicitation No.: PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: HDR Engineering, Inc.

Address: 3230 West Commercial Boulevard, Suite 400

Gity: Fort Lauderdale

Authorized Representative; Nicolas Begasse, PE

CBE Firm/Supplier Name: ASA Consultants, Inc

State: FL_ zjp: 33309
Phone: (786) 264-3860

Address: 510 Shotgun Road, Suite 402

Authorized Representative: Soheila Sadough

Al

City: Davie

State FL zjp 33324
Phone: 754-216-2026

This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this

project.

By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described

below.

By signing below, the above-named CBE is committing to perform the work described below.

By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work describad below, it

may only subcontract that work to another CBE.

Work to be performed by CBE Firm

s 1 CBE Contract CBE Percentage of
Heseription Ak Amount? Total Project Value
Structural Engineering Services 541330 5.00 %

%

%

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE Firm/Supplier Authorized Representative

Signature:

sohsila sadough zaosrz2sesoee Lo President

Date: 09/10/2024

Bidder/Offeror Authorized Representative

Signature: Vet Z_%jr Katie E. Duty Title; Vice President

Date:

0911172024

Lyisit Census.gov and select NAICS to search and identify the correct codes. Mateh type of work with NAICS code as
closely as possible.
2To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

In the event the bidderofferor does not receive award of the prime contract, any and all representations in this Letier of Intent and Affirrnation shall be
nult and void.

Rev.: June 2018
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This form is to be completed and signed for each CBE firm. If the PRIME is a CBE fimm, please indicate the percentage
performing with your own forces.

Solicitation No.: PNC2127975F1

Project Title: Continuing Professional Services for Roadway, B ridge& Engineering Projects

Bidder/Offeror Name: HOR Engineering, Inc.

Address: 3230 West Commercial B oulevard Suite 400

city: Fort Lauderdale

Authorized Representative; Nicolas Begasse, PE

CBE Firm/Supplier Name: E Plus Engineering and Construction, LLC
Address: 3360 W Oakland Park B Ivd,Suite 1-COM-B

state: FL  zjp: 33309
Phone: {786) 264-3860

City: Sunrise

Authorized Representative: Erik Sibila, PE

Al

State: FL Zip: 33351

Phone: 305-283-9816

This is a letter of intent between the bidder/offercr on this project and a CBE firm for the CBE to perform work on this

project.

By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described

below.

By signing below, the above-named CBE is committing to perform the work described below.

By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it

may only subcontract that work to another CBE.

Work to be performed by CBE Firm

s s 1 CBE Contract CBE Percentage of
Heserplion MAleS Amount? Total Project Value
Roadway and drainage design 541330 5.00 %

%

%

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE Firm/Supplier Authorized Representative
Signature: WS&&A& Title: President

Bidder/Offeror Authorized Representative

sigratite M 5 7 Katie E. Duty Title: Vice President

Date: 09/09/2024

Date: 09/11/2024

1 Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as
closely as possible.
2To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

In the event the bidderofferor does not receive award of the prime contract, any and all representations in this Letier of Intent and Affirrnation shall be
nult and void.

Rev.: June 2018
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BRCWARD LETTER OF INTENT
'_ COUNTY BETWEEN BIDDER/OFFEROR AND
OFFICE OF ECONOMIC AND COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

SMALL BUSINESS DEVEL OPMENT

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
perfarming with your own forces.

Solicitation No.; PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: DR Engineering, Inc.
Address: 3230 West Commercial Boulevard, Suite 400 city: Fort Lauderdale state: FL__zjp: 33309

Authorized Representative: Nicolas Begasse, PE Phone: (786) 264-3860

CBE Firm/Supplier Name: Florida Engineering & Testing, Inc.
Address: 250 SW 13th Avenue city: Pompano Beach State: FL _ zip. 33069
Authorized Representative: Chiistine Chang, SVP Phone: 954-781-6889

A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this
project.

B. By signing below, the bidder/cfferor is committing to utilize the above-named CBE to perform the work described
below.

C. By signing below, the above-named CBE is committing to perform the work described below.

D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it
may only subcontract that work to ancther CBE.

Work to be performed by CBE Firm

ot CBE Contract CBE Percentage of
1

Deseriptian NAICS Amount? Total Project Value

Geotechnical and Materials Testing 541380 3.00 %

%
%

AFFIRMATION: | hereby affirm that the information above is true and carrect.

CBE Firm/Supplier Authorized Representative

Signature: G__?"-——__-“- g ey o sl s aiTitley ChriStine Chang Svpi_iﬁDate: ﬁﬁ‘/f/’ 24
Bidder/Offeror Authorized Representative

Signature: ’)AAJLZT);):'Katie E. Duty Title: Vice Pres ident Date:  09/11/2024

* Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as
closely as possible.
¢ To be provided only when the solicitation reguires that bidder/offeror include a dollar amountin its bid/offer.

In the event the bidder/offeror does not receive award of the prime contract. any and all representations in this Letter of intent and Affirmation shall be

null and void.

Rev.: June 2018 Compliance Form No. 004
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BRIGWARD

F L & R
OFFICE OF ECONOMIC AND
GHALL BUSINESS DEYELQFMENT

LETTER OF INTENT
BETWEEN BIDDER/OFFEROR AND
COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

Exhibit 1
Page 70 of 73

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
performing with your own forces.

Solicitation No.; PNG2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: HOR Engineering, Inc.

Address: 3230 West Commercial Boulevard, Suite 400

city: Fort Lauderdale

Authorized Representative; Nicolas Begasse, PE

CBE FirmiSupplier Name; GOAL Associates, Inc
Addrass: 14750 NW 77th Court, Suite 320

State: FL_ zjp: 33309
Phone: (786) 264-3860

city: Miami Lakes

Authorized Representative: G0dfrey Lamptey, PE, PTOE

A

state: FL _ zip: 33016

Phane: 786-600-3350

This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work an this

project.

By signing below, the bidderfofferor is committing to utilize the above-named CBE to perform the wark described

below.

By signing below, the above-named CBE is committing to perform the wark described below.

By signing below, the bidderfofferor and CBE affirm that if the CBE subcontracts any of the work described below, it

may only subcantract that work to another CBE.

Work to be performed by CBE Firm

s 1 CBE Contract CBE Percentage of
Hescriphion MAles Amount? Total Project Value
Roadway Design and Misc. Engineering Services| 541330 5.00 %

%

%

AFFIRMATION: | hereby affirm that the information above is true and carrect.

CBE Firm/Supplier Authorized Representative
Signature: éf//‘[“‘ﬁy@i Title: President
BidderlOfferor}Authori_zwed Representative
Signature: 7’L\“‘b" - \/Z% Katie E. Duty Title: Vice President

Date: 09/05/2024

Date:

09/11/2024

Lyisit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as
closely as possible.
2To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

In the event the bidderofferor does not receive award of the prime contract, any and all representations in this Letier of Intent and Affirrnation shall be
nult and void.

Rev.: June 2018

RFP #PNC2127975P1 [BCF #202-CS 7/1/2024]

Compliance Form No. 004

Page 70 of 73
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OWARD LETTER OF INTENT
it lui's"' BETWEEN BIDDER/OFFEROR AND
OFFICE OF ECONOMIC AND COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

SMALL BUSINESS DEVELOPMENT

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
performing with your own forces.

Solicitation No.: PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: HDR Engineering, Inc.
Address: 3230 West Commercial Boulevard, Suite 400 City: Fort Lauderdale State: FL_ zjp: 33309

Authorized Representative: Nicolas Begasse, PE Phone: (786) 264-3860

CBE Firm/Supplier Name: Justin Architects, P.A.

Address: 2400 E. Commercial Blvd, Suite 201 city: Fort Lauderdale State: FL_zjp; 33308

Authorized Representative: Juan Justiniano Phone: 954-771-2724

A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this
project.

B. By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described
below.

C. By signing below, the above-named CBE is committing to perform the work described below.

D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it
may only subcontract that work to another CBE.

Work to be performed by CBE Firm

_p CBE Contract CBE Percentage of
1
Deseripton HAIGS Amount? Total Project Value
Architecture 541310, 541320, 541340 2.00 %

%
%

AFFIRMATION: | hereby affirm that the information above is true and correct.
CBE Firm/Supplier Authorized Representative

Signature: m/! Title: Principal Date: 09/10/2024

Bidder/Offeror Authorized Representative

Signature: Title: Date:

* Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as
closely as possible.
2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

In the event the bidder/offeror does not receive award of the prime contract, any and all representations in this Letter of Intent and Affirmation shall be

null and void.
Rev.: June 2018 Compliance Form No. 004
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COUNTY BETWEEN BIDDER/OFFERCR AND

S P OSRV [T DTA

Exhibit 1
Page 72 of 73

OFFICE OF ECONGMICANG COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

SMALL BUSINESS DEVELOPMENT

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage

performing with your own forces.

Solicitation No.: PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: HOR Engineering, Inc.

Address: 3230 West Commercial Boulevard, Suite 400

City: Fort Lauderdale

Authorized Representative: Nicolas Begasse, PE

State: FL Zip: 33309

Phone: (786) 264-3860

CBE Firm/Supplier Name: Lakdas/Yohalem Engineering inc.

Address: 2211 NE 54th Street

city: Fort Lauderdale

Authorized Representative: Lakdas Nanayakkara, P.E.

state: FL_zip: 33308

Phone: 954-771-0630

A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this

project.

B. By signing below, the bidder/offeror is committing to utilize the abave-named CBE ta perform the work described

helow.

C. By signing below, the above-named CBE is committing to perform the work described below.
D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it

may only subcontract that work to another CBE.

Work to be performed by CBE Firm

Wiy | PEemy | peneeme
Structures 541330 5.00 %
%
%

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE Firm/Supplier Authdrizegd Representative

Signature:

Title: President

Date: 09/09/2024

e
Bidder/Offeror Authorized R entative

Signature: //]“\6\}130 2. VK Katie E. Duty Tite:  Vice President

Date: 09/11/2024

*Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as

closely as possible.

2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer.

in the event the bidder/offeror does not receive award of the prime contract, any and all represeniations in this Letter of infent and Affirmation shall be

null and void.
Rev.: June 2018

RFP #PNC2127975P1 [BCF #202-CS 7/1/2024]
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BRGWARD

COUNTY BETWEEN BIDDER/OFFEROR AND

FE L ORI DA
OFFICE OF ECONOMIC AND
SMALL BUSINESS DEYELOFMENT

LETTER OF INTENT

Exhibit 1
Page 73 of 73

COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage
performing with your own forces.

Solicitation No.: PNC2127975P1

Project Title: Continuing Professional Services for Roadway, Bridge & Engineering Projects

Bidder/Offeror Name: HDR Engineering, Inc.

Address: 3230 West Commercial Boulevard, Suite 400

city: Fort Lauderdale

Authorized Representative: Nicolas Begasse, PE

CBE Firm/Supplier Name:

The Chappell Group, Inc.

State: FL Zip: 33309
Phone: (786) 264-3860

Address: 714 East McNab Road

City: Pompano Beach

Authorized Representative: Sarah Chappell

A

State: FL zjp: 33060

Phone: 954.782.1908

This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this

project.

By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described

below.

By signing below, the above-named CBE is committing to perform the work described below.

By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it

may only subcontract that work to another CBE.

Work to be performed by CBE Firm

Description

NAICS'

CBE Contract
Amount?

CBE Percentage of
Total Project Value

Environmental Consulting Services

54160

2% %

%

%

AFFIRMATION: | hereby affirm that the information above is true and correct.

CBE Firm/Supplier,Authorized Representative

‘ i ol .
Signature:  © S UL L Cdec Title: President

Date: 9/6/2024

v

Bidder/Offeror Authorized Representative

R
Signature: /)/“f"" < \’\‘Cﬁg Katie E. Duty Title: Vice President

1 Visit Census.qov and select NAICS to search and identify the correct codes, Match type of work with NAICS code as
closely as possible.
2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer,

In the event the bidder/offeror does not receive award of the prime coniract, any and ail representations in this Lefter of intent and Affirmation shall be
nulf and void.

Rev.: June 2018

RFP #PNC2127975P1 [BCF #202-CS 7/1/2024]

Compliance Form No. 004
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	AGREEMENT BETWEEN BROWARD COUNTY AND HDR ENGINEERING, INC. FOR 
	CONTINUING CONSULTANT SERVICES FOR ROADWAY, BRIDGE, AND ENGINEERING PROJECTS (CATEGORY 1, STUDIES, PLANNING, AND DESIGN SERVICES) RFP NO. PNC2127975P1 
	This agreement (“Agreement”) is between Broward County, a political subdivision of the State of Florida (“County”), and HDR Engineering, Inc., a Nebraska corporation (“Consultant”) (each a “Party” and collectively referred to as the “Parties”). 
	RECITALS 
	A. County issued request for proposal (“RFP”) No. PNC2127975P1 seeking qualified consulting firms to provide continuing professional services for roadway, bridge, and engineering projects. 
	B. Consultant responded to RFP No. PNC2127975P1, and County now desires to engage Consultant to perform studies, planning, and design services for roadway, bridge, civil engineering, and transportation projects, as further detailed in this Agreement. 
	C. Negotiations pertaining to these services were undertaken between County and Consultant and this Agreement incorporates the results of such negotiations. 
	D. This Agreement was subject to the requirements of Section 287.055, Florida Statutes, the Consultants’ Competitive Negotiation Act, as amended (“CCNA”), and County has met the requirements of the CCNA and has selected Consultant to perform the services stated herein. 
	E. County has determined that it wishes to retain Consultant for continuing services as requested by County through executed Work Authorizations and Consultant has agreed to perform work for County pursuant to such Work Authorizations and the terms of this Agreement. 
	Now, therefore, for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties agree as follows: 
	ARTICLE 1. DEFINITIONS 
	1.1. Applicable Law means all applicable laws, codes, advisory circulars, rules, regulations, and ordinances of any federal, state, county, municipal, or other governmental entity, as may be amended. 
	1.2. Board means the Board of County Commissioners of Broward County, Florida. 
	1.3. Code means the Broward County Code of Ordinances. 
	Figure
	1.4. Contract Administrator means the Director of Highway and Bridge Maintenance Division, the Assistant Director of Highway and Bridge Maintenance Division, or such other person designated by the Director of Highway and Bridge Maintenance Division in writing. The Contract Administrator is the representative of County concerning this Agreement. 
	1.5. Contractor means the person, firm, corporation, or other entity (if any) who enters into an agreement with County to perform construction work related to the work to be performed by Consultant under a Work Authorization. If no Contractor has been retained by County, the obligations of Consultant regarding Contractor in this Agreement shall not apply. 
	1.6. County Business Enterprise or CBE means an entity certified as meeting the applicable requirements of Section 1-81 of the Code. 
	1.7. Notice to Proceed means a written authorization issued by the Contract Administrator for Consultant to proceed with an activity, phase, or task, as specified in a Work Authorization. 
	1.8. Purchasing Director means County’s Director of Purchasing. 
	1.9. Services means the work described in the applicable Work Authorization, and all applicable professional services associated therewith. 
	1.10. Small Business Enterprise or SBE means an entity certified as meeting the applicable requirements of Section 1-81 of the Code. 
	1.11. Subconsultant means an entity or individual, including subcontractors, providing Services to County through Consultant, regardless of tier. 
	1.12. Work Authorization means the document(s) issued pursuant to this Agreement setting forth the Services to be performed by Consultant, payment terms, schedule, deliverables, and other requirements established by the Contract Administrator, issued on a County form appropriate to the award authority for joint execution as more fully described in Article 5. 
	ARTICLE 2. 
	ARTICLE 2. 
	ARTICLE 2. 
	EXHIBITS 

	Exhibit A 
	Exhibit A 
	General Scope of Services 

	Exhibit B 
	Exhibit B 
	Maximum Billing Rates 

	Exhibit B-1 
	Exhibit B-1 
	Reimbursables for Direct Non-Salary Expenses 

	Exhibit C 
	Exhibit C 
	Minimum Insurance Requirements 

	Exhibit D 
	Exhibit D 
	Work Authorization Form 

	Exhibit E 
	Exhibit E 
	Schedule of Subconsultants 

	Exhibit F 
	Exhibit F 
	CBE Subconsultants and Letters of Intent 


	ARTICLE 3. SCOPE OF SERVICES; WORK AUTHORIZATIONS 
	Figure
	3.1.  Consultant shall provide all Services stated in the Work Authorization, including all necessary, incidental, and related activities required for full and complete performance of this Agreement. Award of this Agreement to Consultant does not guarantee work will be requested by County, and County’s election not to issue Work Authorization(s) shall not be deemed a breach of this Agreement. 
	3.2.  The Services described in a Work Authorization does not delineate every detail and minor work task required to be performed by Consultant. If Consultant determines that additional work should be performed to perform the Services and, in Consultant’s opinion, that work is outside the level of effort originally anticipated, whether or not the Work Authorization identifies such activities, Consultant will promptly notify the Contract Administrator in writing and seek written approval of the Contract Admi
	3.3.  County will place at Consultant’s disposal all information County reasonably has available that is pertinent to the Services to be performed. County shall arrange for access to, and make all provisions for, Consultant to enter upon public and private property if required for Consultant to perform the Services. Itemized deliverables and documents required to be submitted by Consultant to County under this Agreement and/or a Work Authorization will be reviewed by County and responded to in writing with 
	3.4.  If the Services relate to a construction project, Consultant acknowledges that it is aware of all the duties and responsibilities and agrees to perform such duties and responsibilities as set forth in County’s standard form documents or those County documents governing forms of construction delivery. Consultant agrees to meet with County at reasonable times after reasonable notice. 
	3.5.  . All Services must be authorized in writing by a Work Authorization, in accordance with the requirements of this section. 
	Work Authorizations

	Artifact
	3.5.1. Before Services are commenced pursuant to a Work Authorization, Consultant must supply the Contract Administrator with an estimate for all charges expected to be incurred for those Services. 
	3.5.2. Work Authorizations shall be prepared on forms provided by the Contract Administrator, dated, serially numbered, and executed by both County and Consultant. 
	3.5.3. Work Authorizations are subject to approval by County as follows: Work Authorizations estimated to be $50,000 or less may be approved by the Contract Administrator; Work Authorizations estimated to be not more than the County Purchasing Director’s delegated authority for the Agreement may be approved by either County’s Purchasing Director or the Board; Work Authorizations estimated to be more than the County Purchasing Director’s delegated authority for the Agreement require approval by the Board. 
	3.5.4. If this Agreement is subject to the CCNA, in no instance may a Work Authorization or any amendment thereto be issued that exceeds any applicable limitations on estimated construction costs or other monetary limitations in that statute. 
	3.5.5. Any change of scope in a Work Authorization requiring charges in excess of the amount approved in the original Work Authorization requires a written amendment thereto, subject to approval pursuant to this section. The Contract Administrator may approve amendments to a Work Authorization if the amount plus the total of all modifications to date on that Work Authorization does not exceed $50,000. County’s Purchasing Director may approve amendments to Work Authorizations if the original amount plus the 
	3.5.6. All Work Authorizations must contain, as a minimum, all of the following information and requirements: 
	3.5.6.1. A statement of the method of compensation (maximum amount not to exceed or lump sum), and a budget establishing the amount of compensation and reimbursables to be paid, which amount shall constitute a guaranteed maximum and shall not be exceeded without prior written approval of County. If County does not approve an increase in the guaranteed maximum amount and the need for such action is not the fault of Consultant, the Work Authorization shall be terminated and Consultant shall be paid in full fo
	3.5.6.1. A statement of the method of compensation (maximum amount not to exceed or lump sum), and a budget establishing the amount of compensation and reimbursables to be paid, which amount shall constitute a guaranteed maximum and shall not be exceeded without prior written approval of County. If County does not approve an increase in the guaranteed maximum amount and the need for such action is not the fault of Consultant, the Work Authorization shall be terminated and Consultant shall be paid in full fo
	amount and the need for such action arises out of or relates to the acts or omissions of Consultant, a Subconsultant, or anyone acting by, through, or under Consultant and/or one or more Subconsultants, Consultant is required to perform all such additional work without any increase in compensation. The information contained in the budget shall be in sufficient detail so as to identify the various elements of costs. 

	Artifact
	3.5.6.2. A time established for completion of the Services or for the submission to County of documents, reports, and other information pursuant to the Work Authorization. 
	3.5.6.3. Any other additional instructions or provisions relating to the Work Authorization. 
	3.5.7. Work Authorizations may not be split in order to meet lower authorization thresholds as described in the Procurement Code or avoid the requirements of the CCNA. 
	3.6.  Consultant will complete each Work Authorization and component tasks assigned without regard to whether such completion would cause work to be performed after any expiration date provided for in this Agreement. Any Work Authorization with a duration or specified term that extends beyond the expiration date of this Agreement may be amended after that expiration date to allow additional work, additional time, and/or additional fees to the extent allowed in this Agreement, provided said work is within th
	3.7.  Notwithstanding any other remedy otherwise available to County, where the work product of Consultant is found to be deficient for the purpose for which it was produced, Consultant shall correct the deficiency at no cost to County. 
	ARTICLE 4. TIME FOR PERFORMANCE; DAMAGES 
	4.1.  This Agreement begins on the date this Agreement is fully executed by the Parties (“Effective Date”) and shall end three (3) years after the Effective Date, unless otherwise terminated in accordance with this Agreement. County may, at its sole discretion, extend this Agreement for up to two additional one-year periods by sending notice to Consultant at least thirty (30) days prior to the expiration of the then-current term. Consultant shall perform the Services within the time periods specified in the
	4.2.  Consultant must receive a Notice to Proceed from the Contract Administrator prior to commencement of Services (and prior to commencing any phase or task of Services for which a separate Notice to Proceed is required per Exhibit A). The Contract Administrator may, at their discretion, require Consultant to submit the deliverables and documents from one phase 
	4.2.  Consultant must receive a Notice to Proceed from the Contract Administrator prior to commencement of Services (and prior to commencing any phase or task of Services for which a separate Notice to Proceed is required per Exhibit A). The Contract Administrator may, at their discretion, require Consultant to submit the deliverables and documents from one phase 
	identified in any Work Authorization for the Contract Administrator’s review and approval prior to Consultant commencing Services for another phase. 

	Artifact
	4.3.  If the Contract Administrator determines that Consultant is unable to timely complete all or any portion of the Services because of delays resulting from untimely review by County or other governmental agencies having jurisdiction and such delays are not the result of an act or omission by Consultant, a Subconsultant, or anyone acting by, through, or under Consultant and/or one or more Subconsultants, or because of delays caused by factors outside the control of Consultant, the Contract Administrator 
	4.4.  This section is only applicable if (a) the Services relate to construction work, (b) County has retained a Contractor, and (c) the Services include construction engineering and inspection services related to Contractor’s work. If Contractor fails to substantially complete the Services on or before the substantial completion date specified in its agreement with County through no fault of Consultant, or if Contractor is granted an extension of time beyond said substantial completion date and the time fo
	ARTICLE 5. COMPENSATION AND METHOD OF PAYMENT 
	5.1.  . The aggregate maximum amount of all Work Authorizations issued pursuant to this Agreement shall not exceed a total of One Million Five Hundred Thousand and 00/100 Dollars ($) per year, calculated on the basis of the anniversary date of the Effective Date. 
	Amount and Method of Compensation
	1,500,000.00

	5.1.1. . For Work Authorizations in 
	5.1.1. . For Work Authorizations in 
	Maximum Amount Not-To-Exceed Compensation

	which the method of compensation is a maximum not-to-exceed amount, County shall pay Consultant for all Services performed based on the Salary Costs specified in the applicable Work Authorization and reimburse Consultant for reimbursables as defined in Section 5.3. The “maximum amount not-to-exceed” method of compensation means that Consultant shall perform all Services set forth in the applicable Work Authorization for total compensation in the amount of or less than that agreed to by County and Consultant

	Artifact
	5.1.2. . For Work Authorizations in which the method of compensation is lump sum compensation, County shall pay Consultant for completion of all Services the lump sum amount stated in the applicable Work Authorization. 
	Lump Sum Compensation

	5.1.3. . Subject to Section 5.3, County will reimburse Consultant for authorized Reimbursable Expenses as defined in that section. Any unused amounts shall be retained by County. 
	Reimbursable Expenses

	5.1.4. . Consultant shall bill County for Subconsultant fees using the employee categories for Salary Costs on Exhibit B and Reimbursable Expenses defined in Section 5.3. Consultant shall bill Subconsultant fees with no mark-up and within any applicable maximum amount. 
	Subconsultant Fees

	5.2.  . The term “Salary Costs” as used herein shall mean the hourly rate actually paid to all personnel engaged directly in the performance of Services, as adjusted by an overall multiplier that consists of the following: 1) a fringe benefits factor; 2) an overhead factor; and 3) a final operating margin. Said Salary Costs are to be used only for time directly attributable to the performance of Services. The fringe benefit and overhead rates shall be Consultant’s most recent and actual rates determined in 
	Salary Costs

	5.2.1. Consultant shall require all of its Subconsultants to comply with the requirements of Section 5.2. 
	5.2.2. Salary Costs shown in Exhibit B are the maximum billing rates for each Consultant and Subconsultant employee category, which are provisional, subject to audit of actual costs, and if the audit discloses that the actual costs are less than the costs set forth on Exhibit B for Consultant or any Subconsultant, Consultant will promptly reimburse County based upon the actual costs determined by the audit. County may withhold the amount Consultant is required to reimburse County from any payment due Consul
	Artifact
	5.2.3. Unless otherwise noted, the Salary Costs stated above are based upon Consultant’s “home office” rates. Should it become appropriate during the course of this Agreement that a “field office” rate be applied, Consultant must submit a supplemental Exhibit B reflective of such rates to the Contract Administrator for review and, subject to Contract Administrator’s written approval, may invoice County accordingly.  
	5.2.4. The total hours payable by County to Consultant for any “nonexempt” personnel (i.e., personnel subject to overtime pay) shall not exceed forty (40) hours per employee in any week. If the Services require Consultant’s or Subconsultant’s nonexempt personnel to work in excess of forty (40) hours per week, any additional hours for nonexempt personnel must be authorized in advance, in writing, by the Contract Administrator. If approved, Consultant shall invoice Salary Costs for additional hours provided b
	5.2.5. Consultant and any of its Subconsultants may alternatively use a “Safe Harbor” combined fringe benefit and overhead rate of 110% in lieu of providing fringe benefit and overhead cost factors certified by an independent Certified Public Accountant in accordance with the FAR guidelines. The Safe Harbor rate, once elected, shall remain in place for the duration of this Agreement, and be applicable for use as “home” and “field” fringe benefit and overhead rates, if applicable, and shall not be subject to
	5.2.6. . If the State of Florida, federal government, or any other authority seeks recovery from County, whether through offset or any other means, of Paycheck Protection Program (“PPP”) funds received by Consultant or any Subconsultant under the Coronavirus Aid, Relief, and Economic Security (“CARES”) Act and/or any forgiveness of such funds pursuant to Section 1106 of the CARES Act, Consultant must indemnify and hold harmless County and its employees and agents from any and all claims, causes of action, l
	Indemnification Related to Paycheck Protection Program Forgiveness

	5.3.  . Reimbursement of any travel costs, travel-related expenses, or other direct non-salary expenses directly attributable to this Agreement shall be limited to those permitted under Section 112.061, Florida Statutes, except to the extent otherwise stated herein or detailed in Exhibit B-1, Reimbursables for Direct Non-salary Expenses (collectively, “Reimbursable Expenses”). County shall not be liable for any such Reimbursable Expenses that have not been approved in writing in advance by the Contract Admi
	Reimbursable Expenses

	Artifact
	Reimbursables for Direct Non-salary Expenses shall only be invoiced or reimbursed to the extent stated in Exhibit B-1. 
	5.4.  . 
	Method of Billing

	5.4.1. . Consultant shall submit invoices to the Contract Administrator in a timely manner, no more frequently than on a monthly basis, for all Salary Costs, Reimbursable Expenses, and Reimbursables for Direct Non-salary Expenses attributable to each Work Authorization. These invoices shall identify the specific project number (if any), the nature of the Services performed, the total hours performed, and the employee category of the individuals performing same. Invoices must itemize and summarize all expens
	For Maximum Amount Not-To-Exceed Compensation

	5.4.2. . Consultant shall submit invoices to the Contract Administrator in a timely manner, no more frequently than on a monthly basis. These invoices shall identify the specific project number (if any), the nature of the Services performed, the phase of work, and the estimated percent of Services accomplished on each phase. Invoices for each phase shall not exceed the amounts allocated to said phase. Invoices must also indicate the cumulative amount of CBE participation to date. The statement must show a s
	For Lump Sum Compensation

	Artifact
	5.5.  . 
	Method of Payment

	5.5.1. County shall pay Consultant within thirty (30) days after receipt of Consultant’s proper invoice, as defined by County’s Prompt Payment Ordinance, minus any applicable retainage or other deductions permitted by this Agreement. 
	5.5.2. Unless otherwise provided in this section, County shall have the right to retain an amount equal to ten percent (10%) of each invoice (“retainage”) until satisfactory completion of the applicable phase. No amount shall be withheld from payments for Reimbursable Expenses or for Services performed during the construction phase, if applicable. Any decision by County not to retain amounts as provided for in this section shall not be construed as a waiver of any right or claim that County may have associa
	5.5.3. Upon Consultant’s completion of each phase to the satisfaction of the Contract Administrator, County shall remit to Consultant any amounts withheld as retainage for that phase. Final payment for a Work Authorization must be approved by the Purchasing Director. 
	5.5.4. Payment will be made to Consultant at the address for notices in Section 11.10, unless otherwise requested by Consultant in writing and approved by the Contract Administrator in writing. 
	5.5.5. Payment shall be made to Consultant for Services properly performed after the expiration date of this Agreement so long as the Services were performed pursuant to a Work Authorization issued to Consultant prior to the expiration date of this Agreement. This provision shall not be applicable to an earlier termination for cause or convenience as set forth in Article 8. 
	5.6.  . The continuation of this Agreement beyond the end of any County fiscal year (October 1 through September 30) is subject to both the appropriation and the availability of funds, pursuant to Chapter 129 and, if applicable, Chapter 212, Florida Statutes. 
	Fiscal Year

	5.7.  . Any portion of the Services that is budgeted by County to be funded from proceeds of the transportation surtax levied pursuant to Section 212.055(1), Florida Statutes, shall be paid exclusively from the transportation surtax. If such budgeted transportation surtax proceeds are not available or appropriated, County shall not have any obligation to utilize ad valorem funds or any other revenue source to pay for that portion of the Services, and County may terminate this Agreement pursuant to Article 8
	Transportation Surtax Funding

	5.8.  . Consultant must pay Subconsultants and suppliers within fifteen (15) days after receipt of payment from County for such subcontracted work or supplies. If Consultant withholds an amount as retainage from a Subconsultant or supplier, Consultant 
	5.8.  . Consultant must pay Subconsultants and suppliers within fifteen (15) days after receipt of payment from County for such subcontracted work or supplies. If Consultant withholds an amount as retainage from a Subconsultant or supplier, Consultant 
	Payments to Subconsultants

	shall release such retainage and pay same within fifteen (15) days after receipt of payment of retained amounts from County. The Contract Administrator may, at its option, increase allowable retainage or withhold progress payments unless and until Consultant demonstrates timely payments of sums due to all Subconsultants and suppliers. Consultant shall include requirements substantially similar to those set forth in this section in its contracts with Subconsultants and suppliers. 

	Artifact
	5.9.  . Notwithstanding any provision of this Agreement to the contrary, County may withhold payment, in whole or in part, (a) in accordance with Applicable Law, or (b) to the extent necessary to protect itself from loss on account of 
	Withholding by County; Overcharges

	(i) inadequate or defective work that has not been remedied or resolved in a manner satisfactory to the Contract Administrator, or (ii) Consultant’s failure to comply with any provision of this Agreement. The amount withheld shall not be subject to payment of interest by County. In the event of an overcharge of any nature by Consultant in excess of five percent (5%) of the total amount billed in the invoice where the overcharge occurred, Consultant must refund the overbilled amount and pay liquidated damage
	5.10. . Amounts due to certain foreign persons or entities may be subject to backup withholding taxes under federal law. If Consultant is a foreign person or entity that is required to complete an Internal Revenue Service (“IRS”) form to evidence exemption from backup withholding (e.g., Form W-8ECI) (“Foreign Tax Form”), Consultant shall provide County a copy of Consultant’s current Foreign Tax Form prior to issuance of any invoice or payment under this Agreement. If Consultant fails to timely provide a com
	Foreign Entity Tax Withholding

	ARTICLE 6. CHANGES IN SERVICES 
	6.1.  County or Consultant may request changes that would increase, decrease, or otherwise modify the Services to be provided. Unless otherwise expressly permitted herein, such changes must be made in accordance with the provisions of the Broward County Procurement Code and must be contained in a written amendment. 
	6.2.  If a dispute between the Contract Administrator and Consultant arises over whether any work requested by County is within the scope of contracted Services and such dispute cannot be resolved by the Contract Administrator and Consultant, such dispute shall be promptly presented to the County Administrator or the County Administrator’s designee for resolution, whose decision shall be in writing and shall be final and binding on the Parties. During the pendency of any dispute, Consultant shall promptly p
	ARTICLE 7. REPRESENTATIONS AND WARRANTIES 
	Artifact
	7.1. . Consultant represents and warrants that this Agreement constitutes the legal, valid, binding, and enforceable obligation of Consultant, and that neither the execution nor performance of this Agreement constitutes a breach of any agreement that Consultant has with any third party or violates Applicable Law. Consultant further represents and warrants that execution of this Agreement is within Consultant’s legal powers, and each individual executing this Agreement on behalf of Consultant is duly authori
	Representation of Authority

	7.2. . Consultant represents and warrants that there is no action or proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other board or official, pending or, to the knowledge of Consultant, threatened against or affecting Consultant, the outcome of which may (a) affect the validity or enforceability of this Agreement, 
	Claims Against Consultant

	(b) materially and adversely affect the authority or ability of Consultant to perform its obligations under this Agreement, or (c) have a material and adverse effect on the consolidated financial condition or results of operations of Consultant or on the ability of Consultant to conduct its business as presently conducted or as proposed or contemplated to be conducted. 
	7.3. . Consultant represents and warrants that all statements and representations made in Consultant’s proposal, bid, or other supporting documents submitted to County in connection with the solicitation, negotiation, or award of this Agreement, including during the procurement or evaluation process, were true and correct when made and are true and correct as of the date Consultant executes this Agreement, unless otherwise expressly disclosed in writing by Consultant. 
	Solicitation Representations

	7.4. . Consultant represents and warrants that it has not employed or retained any person or entity, other than a bona fide employee working solely for Consultant, to solicit or secure this Agreement, and that it has not paid or agreed to pay any person or entity, other than a bona fide employee working solely for Consultant, any fee, commission, percentage, gift, or other consideration contingent upon or resulting from the award or making of this Agreement. If this Agreement is subject to Section 287.055, 
	Contingency Fee

	7.5. . Consultant’s compensation under this Agreement is based upon its representations to County, and Consultant certifies that the wage rates, factual unit costs, and other information supplied to substantiate Consultant’s compensation, including, without limitation, in the negotiation of this Agreement, are accurate, complete, and current as of the date Consultant executes this Agreement. Consultant’s compensation may be reduced by County, in its sole discretion, to correct any inaccurate, incomplete, or
	Truth-In-Negotiation Representation

	7.6. . Consultant represents that it is familiar with the requirements and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and 
	7.6. . Consultant represents that it is familiar with the requirements and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and 
	Public Entity Crime Act

	represents that its entry into this Agreement will not violate that statute. Consultant further represents that there has been no determination that it committed a “public entity crime” as defined by Section 287.133, Florida Statutes, and that it has not been formally charged with committing an act defined as a “public entity crime” regardless of the amount of money involved or whether Consultant has been placed on the convicted vendor list. 

	Artifact
	7.7. . Consultant represents that it has not been placed on the “discriminatory vendor list” as provided in Section 287.134, Florida Statutes, and that it is not a “scrutinized company” pursuant to Sections 
	Discriminatory Vendor and Scrutinized Companies Lists; Countries of Concern

	215.473 or 215.4725, Florida Statutes. Consultant represents and certifies that it is not, and for the duration of the Agreement will not be, ineligible to contract with County on any of the grounds stated in Section 287.135, Florida Statutes. Consultant represents that it is, and for the duration of this Agreement will remain, in compliance with Section 286.101, Florida Statutes. 
	7.8. . Consultant represents that Consultant and each Subconsultant have registered with and use the E-Verify system maintained by the United States Department of Homeland Security to verify the work authorization status of all newly hired employees in compliance with the requirements of Section 448.095, Florida Statutes, and that entry into this Agreement will not violate that statute. If Consultant violates this section, County may immediately terminate this Agreement for cause and Consultant shall be lia
	Verification of Employment Eligibility

	7.9. . Consultant represents and warrants that it possesses the knowledge, skill, experience, and financial capability required to perform and provide all required and optional Services under this Agreement, and that each person and entity that will provide Services is duly qualified to perform Services by all appropriate governmental authorities, where required, and is sufficiently experienced and skilled in the area(s) for which such person or entity will render Services. Consultant represents and warrant
	Warranty of Performance

	7.10. . Consultant represents and certifies that Consultant and all Subconsultants do not use, and for the duration of this Agreement will not provide or use, any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system, as such terms are used in 48 C.F.R. §§ 52.204-24 through 52.204-26. 
	Prohibited Telecommunications

	7.11. . If this Agreement is subject to the requirements of Section 26-125(d) of the Code, Consultant represents and certifies that Consultant will comply with Section 26-125(d) of the Code for the duration of the Agreement. 
	Criminal History Screening Practices

	7.12. . The provisions of this section apply only if this Agreement provides access to an individual’s personal identifying information. By execution of this Agreement, the undersigned authorized representative of Consultant hereby attests under penalty of perjury as follows: Consultant is not owned by the government of a foreign country of 
	7.12. . The provisions of this section apply only if this Agreement provides access to an individual’s personal identifying information. By execution of this Agreement, the undersigned authorized representative of Consultant hereby attests under penalty of perjury as follows: Consultant is not owned by the government of a foreign country of 
	Entities of Foreign Concern

	concern, is not organized under the laws of nor has its principal place of business in a foreign country of concern, and the government of a foreign country of concern does not have a controlling interest in Consultant; the undersigned authorized representative of Consultant declares that they have read the foregoing statement and that the facts stated in it are true. Terms used in this section that are not otherwise defined in this Agreement shall have the meanings ascribed to such terms in Section 287.138

	Artifact
	7.13. . Unless this Agreement is exempt from the provisions of the “Broward County Domestic Partnership Act,” Section 16½-157 of the Code (“Act”), Consultant certifies and represents that it shall at all times comply with the provisions of the Act. The contract language referenced in the Act is deemed incorporated in this Agreement as though fully set forth in this section. 
	Domestic Partnership Requirement

	7.14. . Consultant acknowledges that County is materially relying on the representations, warranties, and certifications of Consultant stated in this article, and County shall be entitled to exercise any or all of the following remedies if any such representation, warranty, or certification is untrue: (a) recovery of damages incurred; (b) termination of this Agreement without any further liability to Consultant; (c) set off from any amounts due Consultant the full amount of any damage incurred; and (d) deba
	Breach of Representations

	ARTICLE 8. TERMINATION 
	8.1. . This Agreement or any Work Authorization issued under this Agreement may be terminated for cause by the aggrieved Party if the Party in breach has not corrected the breach within ten (10) days after receipt of written notice from the aggrieved Party identifying the breach. This Agreement may be terminated for cause by County for reasons including, but not limited to, any of the following: 
	Termination for Cause

	8.1.1. Consultant’s (a) failure to suitably or continuously perform the Services in a manner calculated to meet or accomplish the objectives in this Agreement or Work Authorization, (b) suspension or debarment by a state or federal governmental entity or by a local governmental entity with a population in excess of one million people, or 
	(c) repeated submission (whether negligent or intentional) for payment of false or incorrect bills or invoices; 
	8.1.2. By the County Administrator or the Director of Office of Economic and Small Business Development (“OESBD”) for fraud, misrepresentation, or material misstatement by Consultant in the award or performance of this Agreement or that violates any applicable requirement of Section 1-81 of the Code; or 
	8.1.3. By the Director of OESBD upon the disqualification of Consultant as a CBE or SBE if Consultant’s status as a CBE or SBE was a factor in the award of this Agreement, or upon the disqualification of one or more of Consultant’s CBE or SBE participants by the Director of OESBD if any such participant’s status as a CBE or SBE firm was a factor in the award of this Agreement. 
	Artifact
	Unless otherwise stated in this Agreement, if this Agreement was approved by Board action, termination for cause by County must be by action of the Board or the County Administrator; in any other instance, termination for cause may be by the County Administrator, the County representative expressly authorized under this Agreement, or the County representative (including any successor) who executed this Agreement on behalf of County. If County erroneously, improperly, or unjustifiably terminates this Agreeme
	8.2. . This Agreement or any Work Authorization may also be terminated for convenience by the Board with at least thirty (30) days advance written notice to Consultant. Consultant acknowledges that it has received good, valuable, and sufficient consideration for County’s right to terminate this Agreement or any Work Authorization for convenience including in the form of County’s obligation to provide advance written notice to Consultant of such termination in accordance with this section. This Agreement or 
	Termination for Convenience; Other Termination

	8.3. Notice of termination shall be provided in accordance with the “Notices” section of this Agreement except that notice of termination by the County Administrator to protect the public health, safety, or welfare may be oral notice that shall be promptly confirmed in writing. 
	8.4. In addition to any termination rights stated in this Agreement, County shall be entitled to seek any and all available contractual or other remedies available at law or in equity including recovery of costs associated with Consultant’s failure to comply with any term(s) of this Agreement. 
	ARTICLE 9. INSURANCE 
	9.1. For the duration of the Agreement, Consultant shall, at its sole expense, maintain the minimum insurance coverages stated in Exhibit C in accordance with the terms and conditions of this article. Consultant shall maintain insurance coverage against claims relating to any act or omission by Consultant, its agents, representatives, employees, or Subconsultants in connection with this Agreement. County reserves the right at any time to review and adjust the limits and types of coverage required under this
	9.2. Consultant shall ensure that “Broward County” is listed and endorsed as an additional insured as stated in Exhibit C on all policies required under this article. 
	Figure
	9.3. On or before the date this Agreement is fully executed or at least 15 days prior to commencement of Services, as may be requested by County, Consultant shall provide County with a copy of all Certificates of Insurance or other documentation sufficient to demonstrate the insurance coverage required in this article. If and to the extent requested by County, Consultant shall provide complete, certified copies of all required insurance policies and all required endorsements within 30 days after County’s re
	9.4. Consultant shall ensure that all insurance coverages required by this article remain in full force and effect without any lapse in coverage for the duration of this Agreement and until all performance required of Consultant has been completed, as determined by Contract Administrator. Consultant or its insurer shall provide notice to County of any cancellation or modification of any required policy at least 30 days prior to the effective date of cancellation or modification, and at least ten days prior 
	9.5. All required insurance policies must be placed with insurers or surplus line carriers authorized to conduct business in the State of Florida with an A.M. Best rating of A-or better and a financial size category class VII or greater, unless otherwise approved by County’s Risk Management Division in writing. 
	9.6. If Consultant maintains broader coverage or higher limits than the insurance requirements stated in Exhibit C, County shall be entitled to all such broader coverages and higher limits. All required insurance coverages shall provide primary coverage and not require contribution from any County insurance, self-insurance or otherwise, which shall be in excess of and shall not contribute to the required insurance provided by Consultant. 
	9.7. Consultant shall declare in writing any self-insured retentions or deductibles over the limit(s) prescribed in Exhibit C and submit to County for approval at least 15 days prior to the date this Agreement is fully executed or commencement of Services. Consultant shall be solely responsible for and shall pay any deductible or self-insured retention applicable to any claim against County. County may, at any time, require Consultant to purchase coverage with a lower retention or provide proof of ability t
	9.8. Unless prohibited by the applicable policy, Consultant waives any right to subrogation that any of Consultant’s insurers may acquire against County and shall obtain same in an endorsement of Consultant’s insurance policies. 
	9.9. Consultant shall require that each Subconsultant maintains insurance coverage that adequately covers the Services provided by that Subconsultant on substantially the same insurance terms and conditions required of Consultant under this article. Consultant shall ensure that all such Subconsultants comply with these requirements and that “Broward County” is 
	9.9. Consultant shall require that each Subconsultant maintains insurance coverage that adequately covers the Services provided by that Subconsultant on substantially the same insurance terms and conditions required of Consultant under this article. Consultant shall ensure that all such Subconsultants comply with these requirements and that “Broward County” is 
	named as an additional insured under the Subconsultants’ applicable insurance policies. Consultant shall not permit any Subconsultant to provide Services unless and until all applicable requirements of this article are satisfied. 

	Artifact
	9.10. If Consultant or any Subconsultant fails to maintain the insurance required by this Agreement, County may pay any costs of premiums necessary to maintain the required coverage and deduct such costs from any payment otherwise due to Consultant. If requested by County, Consultant shall provide, within one business day, evidence of each Subconsultant’s compliance with this article. 
	9.11. If any of the policies required under this article provide claims-made coverage: (1) any retroactive date must be prior to the date this Agreement is fully executed; (2) the required coverage must be maintained after termination or expiration of the Agreement for at least the duration stated in Exhibit C; and (3) if coverage is canceled or nonrenewed and is not replaced with another claims-made policy form with a retroactive date prior to the date this Agreement is fully executed, Consultant must obta
	ARTICLE 10. EQUAL EMPLOYMENT OPPORTUNITY AND CBE/SBE COMPLIANCE 
	10.1. Consultant and Subconsultants shall not discriminate on the basis of race, color, sex, religion, national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and expression in the performance of this Agreement. Consultant shall include the foregoing or similar language in its contracts with any Subconsultants, except that any project assisted by U.S. Department of Transportation funds shall comply with the nondiscrimination requirements in 
	10.2. By January 1 of each year, Consultant must submit, and cause each of its Subconsultants to submit, an Ownership Disclosure Form (or such other form or information designated by County), available at , identifying the ownership of the entity and indicating whether the entity is majority-owned by persons fitting specified classifications. 
	https://www.broward.org/econdev/Pages/forms.aspx
	https://www.broward.org/econdev/Pages/forms.aspx


	10.3. Consultant shall comply with all applicable requirements of Section 1-81 of the Code in the award and administration of this Agreement. Failure by Consultant to carry out any of the requirements of this article shall constitute a material breach of this Agreement, which shall permit County to terminate this Agreement or exercise any other remedy provided under this Agreement or Applicable Law, all such remedies being cumulative. 
	10.4. Consultant must meet or exceed the required CBE goal by utilizing the CBE firms listed in Exhibit F (or a CBE firm substituted for a listed firm, if permitted) for 35% of total Services (the “Commitment”) for the scope of work and the percentage of work amounts identified on each Letter of Intent. Promptly upon execution of this Agreement by County, Consultant shall enter into formal contracts with the CBE firms listed in Exhibit F and, upon request, shall provide copies of the contracts to the Contra
	Artifact
	10.5. Each CBE firm utilized by Consultant to meet the CBE goal must be certified by OESBD. Consultant shall inform County immediately when a CBE firm is not able to perform or if Consultant believes the CBE firm should be replaced for any other reason, so that OESBD may review and verify the good faith efforts of Consultant to substitute the CBE firm with another CBE firm, as applicable. Whenever a CBE firm is terminated for any reason, Consultant shall provide written notice to OESBD and, upon written app
	10.6. The Parties stipulate that if Consultant fails to meet the Commitment, the damages to County arising from such failure are not readily ascertainable at the time of contracting. If Consultant fails to meet the Commitment and County determines, in the sole discretion of the OESBD Program Director, that Consultant failed to make Good Faith Efforts (as defined in Section 1-81 of the Code) to meet the Commitment, Consultant shall pay County liquidated damages in an amount equal to fifty percent (50%) of th
	10.7. Consultant acknowledges that the Board, acting through OESBD, may make minor administrative modifications to Section 1-81 of the Code, which shall become applicable to this Agreement if the administrative modifications are not unreasonable. Written notice of any such modification shall be provided to Consultant and shall include a deadline for Consultant to notify County in writing if Consultant concludes that the modification exceeds the authority under this section. Failure of Consultant to timely n
	10.8. County may modify the required participation of CBE firms in connection with any amendment, extension, modification, change order, or Work Authorization to this Agreement that, by itself or aggregated with previous amendments, extensions, modifications, change 
	10.8. County may modify the required participation of CBE firms in connection with any amendment, extension, modification, change order, or Work Authorization to this Agreement that, by itself or aggregated with previous amendments, extensions, modifications, change 
	orders, or Work Authorizations, increases the initial Agreement price by ten percent (10%) or more. Consultant shall make a good faith effort to include CBE firms in work resulting from any such amendment, extension, modification, change order, or Work Authorization, and shall report such efforts, along with evidence thereof, to OESBD. 

	Artifact
	10.9. Consultant shall provide monthly utilization reports, using the form available at , to the Contract Administrator, to OESBD at , and to the Small Business Specialist designated by the Contract Administrator. In addition, Consultant shall allow County to engage in onsite reviews to monitor Consultant’s progress in achieving and maintaining the Commitment. The Contract Administrator in conjunction with OESBD shall perform such review and monitoring, unless otherwise determined by the County Administrato
	https://www.broward.org/EconDev/SmallBusiness/Pages/Compliance.aspx
	https://www.broward.org/EconDev/SmallBusiness/Pages/Compliance.aspx

	SBCOMP@broward.org
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	10.10. The presence of a “pay when paid” provision in a Consultant’s contract with a CBE firm shall not preclude County or its representatives from inquiring into claims of nonpayment or exercising any right stated in Section 5.8. 
	ARTICLE 11. MISCELLANEOUS 
	11.1. . The Contract Administrator is authorized to coordinate and communicate with Consultant to manage and supervise the performance of this Agreement. Consultant acknowledges that the Contract Administrator has no authority to make changes that would increase, decrease, or otherwise materially modify the Services except as expressly set forth in this Agreement or, to the extent applicable, in the Broward County Procurement Code. Unless expressly stated otherwise in this Agreement or otherwise set forth i
	Contract Administrator Authority

	11.2. . Except as provided in the section of this Agreement titled “Reuse of Materials, Deliverables, and other Work Product,” any and all documents, reports, studies, photographs, surveys, drawings, maps, models, photographs, specifications, materials, data, or other work created by Consultant in connection with performing Services, in their native file format, whether finished or unfinished (“Documents and Work”), shall be owned by County, and Consultant hereby transfers to County all right, title, and in
	Rights in Documents and Work

	Artifact
	11.3. . Notwithstanding any other provision in this Agreement, any action taken by County in compliance with, or in a good faith attempt to comply with, the requirements of Chapter 119, Florida Statutes, shall not constitute a breach of this Agreement. If Consultant is acting on behalf of County as stated in Section 119.0701, Florida Statutes, Consultant shall: 
	Public Records

	11.3.1. Keep and maintain public records required by County to perform the services under this Agreement; 
	11.3.2. Upon request from County, provide County with a copy of the requested records or allow the records to be inspected or copied within a reasonable time and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided by Applicable Law; 
	11.3.3. Ensure that public records that are exempt or confidential and exempt from public record requirements are not disclosed except as authorized by Applicable Law for the duration of this Agreement and after completion or termination of this Agreement if the records are not transferred to County; and 
	11.3.4. Upon completion or termination of this Agreement, transfer to County, at no cost, all public records in possession of Consultant or keep and maintain public records required by County to perform the services. If Consultant transfers the records to County, Consultant shall destroy any duplicate public records that are exempt or confidential and exempt. If Consultant keeps and maintains the public records, Consultant shall meet all requirements of Applicable Law for retaining public records. All recor
	If Consultant receives a request for public records regarding this Agreement or the Services, Consultant must immediately notify the Contract Administrator in writing and provide all requested records to County to enable County to timely respond to the public records request. County will respond to all such public records requests. 
	Consultant must separately submit and conspicuously label as “RESTRICTED MATERIAL – DO NOT PRODUCE” any material (a) that Consultant contends constitutes or contains its trade secrets under Chapter 688, Florida Statutes, or (b) for which Consultant asserts a right to withhold from public disclosure as confidential or otherwise exempt from production under Florida public records laws (including Chapter 119, Florida Statutes) (collectively, “Restricted Material”). In addition, Consultant must, simultaneous wi
	Consultant must separately submit and conspicuously label as “RESTRICTED MATERIAL – DO NOT PRODUCE” any material (a) that Consultant contends constitutes or contains its trade secrets under Chapter 688, Florida Statutes, or (b) for which Consultant asserts a right to withhold from public disclosure as confidential or otherwise exempt from production under Florida public records laws (including Chapter 119, Florida Statutes) (collectively, “Restricted Material”). In addition, Consultant must, simultaneous wi
	of competent jurisdiction, authorized in writing by Consultant, or the claimed exemption is waived. Any failure by Consultant to strictly comply with the requirements of this section shall constitute Consultant’s waiver of County’s obligation to treat the records as Restricted Material. Consultant must indemnify and hold harmless County and its employees and agents from any and all claims, causes of action, losses, fines, penalties, damages, judgments, and liabilities of any kind, including attorneys’ fees,

	Artifact
	IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 954-357-6040, , 1600 BLOUNT ROAD, POMPANO BEACH, FL 33069. 
	IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 954-357-6040, , 1600 BLOUNT ROAD, POMPANO BEACH, FL 33069. 
	ATON@BROWARD.ORG

	11.4. . Consultant and all Subconsultants shall preserve all Contract Records (as defined below) for a minimum period of three years after expiration or termination of this Agreement or until resolution of any audit findings, whichever is longer. This section shall survive any dispute or litigation between the Parties, and Consultant expressly acknowledges and agrees to be bound by this section throughout the course of any dispute or litigation with County. Contract Records shall, upon reasonable notice, be
	Audit Rights and Retention of Records

	Contract Records include any and all information, materials and data of every kind and character, including, without limitation, records, books, papers, documents, subscriptions, recordings, agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, drawings, receipts, vouchers, memoranda, e-mails, and any and all other documents that pertain to rights, duties, obligations, or performance under this Agreement. Contract Records include hard copy and electronic records, w
	County shall have the right to audit, review, examine, inspect, analyze, and make copies of all Contract Records at a location within Broward County. Consultant hereby grants County the right to conduct such audit or review at Consultant’s place of business, if deemed appropriate by 
	County shall have the right to audit, review, examine, inspect, analyze, and make copies of all Contract Records at a location within Broward County. Consultant hereby grants County the right to conduct such audit or review at Consultant’s place of business, if deemed appropriate by 
	County, with seventy-two (72) hours’ advance notice. Consultant agrees to provide adequate and appropriate workspace. Consultant shall provide County with reasonable access to Consultant’s facilities, and County shall be allowed to interview all current or former employees to discuss matters pertinent to the performance of this Agreement. Consultant shall make all Contract Records available electronically in common file formats or via remote access if, and to the extent, requested by County. 

	Artifact
	Consultant shall, by written contract, require all Subconsultants to agree to the requirements and obligations of this section. 
	Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for County’s disallowance and recovery of any payment upon such entry. If an audit or inspection reveals overpricing or overcharges to County of any nature by Consultant or its Subconsultants in excess of five percent (5%) of the total contract billings reviewed by County, Consultant shall make adjustments for the overcharges and pay liquidated damages pursuant to Section 5.9. Any adjustments or payments due as a result 
	(30) days after presentation of County’s findings to Consultant. 
	11.5. . Consultant shall utilize only the Subconsultants identified in Exhibit E, Schedule of Subconsultants, to provide the Services. Consultant shall obtain written approval of Contract Administrator prior to changing or modifying the Schedule of Subconsultants, which shall be automatically updated upon such written approval. Consultant shall bind in writing each and every approved Subconsultant to the terms stated in this Agreement, provided that this provision shall not, in and of itself, impose the ins
	Subconsultants

	11.6. . Neither this Agreement nor any interest herein shall be assigned, transferred, or encumbered without the written consent of the other Party. Any assignment, transfer, encumbrance, or subcontract in violation of this section shall be void and ineffective, constitute a breach of this Agreement, and permit the non-assigning Party to immediately terminate this Agreement, in addition to any other remedies available to the nonassigning Party at law or in equity. County reserves the right to condition its 
	Assignment

	11.7. . If this Agreement constitutes a construction contract or a professional services contract with a design professional, then Section 11.7.1 shall apply. If this Agreement does not constitute a construction contract or a professional services contract with a design professional, then Section 11.7.2 shall apply. The terms “construction contract,” “professional services contract,” and “design professional” used in this section have the meanings set forth in Sections 725.06 or 725.08, Florida Statutes. 
	Indemnification of County

	11.7.1. . Consultant shall indemnify and hold harmless County and its current, past, and future officers and employees from 
	11.7.1. . Consultant shall indemnify and hold harmless County and its current, past, and future officers and employees from 
	Construction and Professional Services Contracts

	liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of Consultant or other persons employed or utilized by Consultant in the performance of this Agreement. 

	Artifact
	11.7.2. . Consultant shall indemnify, hold harmless, and defend County and all of County’s current, past, and future officers, agents, and employees (collectively, “Indemnified Party”) from and against any and all causes of action, demands, claims, losses, liabilities, and expenditures of any kind, including attorneys’ fees, court costs, and expenses, including through the conclusion of any appellate proceedings, raised or asserted by any person or entity not a party to this Agreement, and caused or alleged
	Contracts Other than Construction or Professional Services

	11.7.3. The applicable provisions of Section 11.7 shall survive the expiration or earlier termination of this Agreement. If considered necessary by the Contract Administrator and the County Attorney, any sums due Consultant under this Agreement may be retained by County until all claims subject to indemnification have been settled or otherwise resolved. Any amount withheld shall not be subject to payment of interest by County. 
	11.8. . This Agreement represents the final and complete understanding of the Parties regarding the subject matter of this Agreement and supersedes all prior and contemporaneous negotiations and discussions regarding same. All commitments, agreements, and understandings of the Parties concerning the subject matter of this Agreement are contained herein. 
	Prior Agreements

	11.9. . Unless otherwise expressly authorized herein, no modification, amendment, or alteration of any portion of this Agreement is effective unless contained in a written document executed with the same or similar formality as this Agreement and by duly authorized representatives of County and Consultant. 
	Amendments

	11.10. . Unless otherwise stated herein, for notice to a Party to be effective under this Agreement, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight delivery, each with a contemporaneous copy via e-mail, to the addresses listed below and shall be effective upon mailing or hand delivery (provided the contemporaneous email is also sent). Addresses may be changed by the applicable Party providing notice of such change in accordance with this section. 
	Notices

	Artifact
	: Broward County Highway and Bridge Maintenance Division Attn: Anh Ton, Director 1600 Blount Road Pompano Beach, FL 33069 
	FOR COUNTY
	Email address: aton@broward.org 

	: HDR Engineering, Inc. Jeffrey B. Arms Vice President, Area Operations Manager 315 East Robinson Street, Suite 400 Orlando, FL 32801 
	FOR CONSULTANT
	Email address: jeff.arms@hdrinc.com 

	11.11. . The titles and headings contained in this Agreement are for reference purposes only and shall not in any way affect the meaning or interpretation of this Agreement. All personal pronouns used in this Agreement shall include any other gender, and the singular shall include the plural, and vice versa, unless the context otherwise requires. Terms such as “herein” refer to this Agreement as a whole and not to any particular sentence, paragraph, or section where they appear, unless the context otherwise
	Interpretation

	11.12. . Consultant will provide the key staff identified in its proposal for each Work Authorization as long as said key staff are in Consultant’s employment. Consultant will obtain prior written approval of Contract Administrator to change key staff. Consultant shall provide Contract Administrator with such information as necessary for County to determine the suitability of proposed new key staff. Contract Administrator will be reasonable in evaluating key staff qualifications. If Contract Administrator d
	Consultant’s Staff

	11.13. . To the extent required under Section 21.23(f), Broward County Administrative Code, or Section 287.087, Florida Statutes, Consultant certifies that it has and will maintain a drug-free workplace program for the duration of this Agreement. 
	Drug-Free Workplace

	11.14. . Consultant is an independent contractor of County, and nothing in this Agreement shall constitute or create a partnership, joint venture, or any other relationship between the Parties. In providing Services, neither Consultant nor its agents shall act as officers, 
	11.14. . Consultant is an independent contractor of County, and nothing in this Agreement shall constitute or create a partnership, joint venture, or any other relationship between the Parties. In providing Services, neither Consultant nor its agents shall act as officers, 
	Independent Contractor

	employees, or agents of County, except as authorized by the Contract Administrator for permitting, licensing, or other regulatory requirements. Consultant shall not have the right to bind County to any obligation not expressly undertaken by County under this Agreement. Consultant and each Subconsultants shall be responsible for any amounts owed to their respective employees for work performed in excess of forty (40) hours in any week if the employee was misclassified as “exempt.” 

	Figure
	11.15. . Notwithstanding the fact that County is a political subdivision with certain regulatory authority, County’s performance under this Agreement is as a Party to this Agreement. If County exercises its regulatory authority, the exercise of such authority and the enforcement of Applicable Law shall have occurred pursuant to County’s regulatory authority as a governmental body separate and apart from this Agreement, and shall not be attributable in any manner to County as a Party to this Agreement. 
	Regulatory Capacity

	11.16. . Except to the extent sovereign immunity may be deemed to be waived by entering into this Agreement, nothing herein is intended to serve as a waiver of sovereign immunity by County nor shall anything included herein be construed as consent by County to be sued by third parties in any matter arising out of this Agreement. 
	Sovereign Immunity

	11.17. . Neither Consultant nor County intends to primarily or directly benefit a third party by this Agreement. Therefore, the Parties acknowledge that there are no third-party beneficiaries to this Agreement and that no third party shall be entitled to assert a right or claim against either of them based upon this Agreement. 
	Third-Party Beneficiaries

	11.18. . Neither Consultant nor its employees shall have or hold any continuing or frequently recurring employment or contractual relationship that is substantially antagonistic or incompatible with Consultant’s loyal and conscientious exercise of judgment and care related to its performance under this Agreement. During the duration of this Agreement, none of Consultant’s officers or employees shall serve as an expert witness against County in any legal or administrative proceeding in which they or Consulta
	Conflicts

	11.19. . Each requirement, duty, and obligation set forth in this Agreement was bargained for at arm’s-length and is agreed to by the Parties. Each requirement, duty, and obligation set forth in this Agreement is substantial and important to the formation of this Agreement, and each is, therefore, a material term. County’s failure to enforce any provision of this Agreement shall not be deemed a waiver of such provision or modification of this 
	11.19. . Each requirement, duty, and obligation set forth in this Agreement was bargained for at arm’s-length and is agreed to by the Parties. Each requirement, duty, and obligation set forth in this Agreement is substantial and important to the formation of this Agreement, and each is, therefore, a material term. County’s failure to enforce any provision of this Agreement shall not be deemed a waiver of such provision or modification of this 
	Materiality and Waiver of Breach

	Agreement. A waiver of any breach shall not be deemed a waiver of any subsequent breach and shall not be construed to be a modification of this Agreement. To be effective, any waiver must be in writing signed by an authorized signatory of the Party granting the waiver. 

	Artifact
	11.20. . Consultant and the Services must comply with all Applicable Law, including, without limitation, the Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act of 1973, and the requirements of any applicable grant agreements. 
	Compliance with Laws

	11.21. . If any part of this Agreement is found to be unenforceable by any court of competent jurisdiction, that part shall be deemed severed from this Agreement and the balance of this Agreement shall remain in full force and effect. 
	Severability

	11.22. . This Agreement has been jointly prepared by the Parties and shall not be construed more strictly against either Party. 
	Joint Preparation

	11.23. . If there is a conflict or inconsistency between any term, statement, requirement, or provision of any document or exhibit attached to, referenced by, or incorporated in this Agreement and any provision within an article or section of this Agreement, the article or section shall prevail and be given effect. 
	Priority of Provisions

	11.24. . This Agreement shall be interpreted and construed in accordance with and governed by the laws of the State of Florida. The exclusive venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any claim arising from, related to, or in connection with this Agreement must be litigated in federal court, the exclusive venue for any such lawsuit shall be in the United States D
	Law, Jurisdiction, Venue, Waiver of Jury Trial

	11.25. . County may, at its option, reuse (in whole or in part) the work product, materials, or deliverables resulting from Consultant’s Services (including, but not limited to, drawings, specifications, other documents, and Services as described herein and in the applicable Work Authorization) without additional compensation being owed to Consultant; and Consultant agrees to such reuse in accordance with this provision. This reuse may include preparation of reverse plans, changes to the program, provision 
	11.25. . County may, at its option, reuse (in whole or in part) the work product, materials, or deliverables resulting from Consultant’s Services (including, but not limited to, drawings, specifications, other documents, and Services as described herein and in the applicable Work Authorization) without additional compensation being owed to Consultant; and Consultant agrees to such reuse in accordance with this provision. This reuse may include preparation of reverse plans, changes to the program, provision 
	Reuse of Materials, Deliverables, and other Work Product

	County elects to retain Consultant to perform, Consultant shall revise the design documents to comply with building codes and other jurisdictional requirements current at the time of reuse for the new use or site location. Except for the reuse payment negotiated between County and Consultant, the terms and conditions of this Agreement shall remain in force for each reuse assignment, unless otherwise agreed by the Parties in writing. 

	Artifact
	11.26. . 
	Payable Interest

	11.26.1. . Unless prohibited by Applicable Law, County shall not be liable for interest to Consultant for any reason, whether as prejudgment interest or for any other purpose, and Consultant waives, rejects, disclaims, and surrenders any and all entitlement to interest in connection with a dispute or claim arising from, related to, or in connection with this Agreement. 
	Payment of Interest

	11.26.2. . If the preceding subsection is inapplicable or is determined to be invalid or unenforceable by a court of competent jurisdiction, the annual rate of interest payable by County under this Agreement, whether as prejudgment interest or for any other purpose, shall be, to the full extent permissible under Applicable Law, one quarter of one percent (0.25%) simple interest (uncompounded). 
	Rate of Interest

	11.27. . Any and all Recital clauses stated above are true and correct and are incorporated in this Agreement by reference. The attached Exhibits are incorporated into and made a part of this Agreement. 
	Incorporation by Reference

	11.28. . This Agreement may be executed in multiple originals or in counterparts, whether signed physically or electronically; each of which shall be deemed to be an original, and all of which, taken together, shall constitute one and the same agreement. 
	Multiple Originals and Counterparts

	11.29. . Consultant shall not sell or provide for use on County property expanded polystyrene products or food service articles (e.g., Styrofoam), unencapsulated expanded polystyrene products, or single-use plastic straws or stirrers, as set forth in more detail in Section 27.173, Broward County Administrative Code. 
	Polystyrene Food Service Articles

	11.30. . To the extent the Services are for a construction project that includes artwork as defined by Section 1-88 of the Code, Consultant shall cooperate with the artist for the purpose of properly incorporating the artist’s design(s) into the design of the project. Consultant shall notify the artist in writing of all design meetings and shall provide the artist with a schedule of milestone dates. If requested by County, Consultant shall provide workspace for the artist during the preliminary design and d
	11.30. . To the extent the Services are for a construction project that includes artwork as defined by Section 1-88 of the Code, Consultant shall cooperate with the artist for the purpose of properly incorporating the artist’s design(s) into the design of the project. Consultant shall notify the artist in writing of all design meetings and shall provide the artist with a schedule of milestone dates. If requested by County, Consultant shall provide workspace for the artist during the preliminary design and d
	Public Art and Design

	with proceeds from the transportation surtax, only artistic elements that are not prohibited under Section 212.055, Florida Statutes, may be funded through the surtax. 

	Artifact
	11.31. . All prices for the term are fixed in accordance with the pricing stated in the Agreement. Notwithstanding the forgoing, Consultant may request a price adjustment for labor unit prices no more than once annually. This request must be in writing, must be submitted to the Contract Administrator at least ninety (90) days prior to the anniversary of the Effective Date, and must be accompanied by documentation to substantiate the need for the price adjustment. If approved, any adjustment will take effect
	CPI Price Adjustment

	Any price adjustment will be consistent with the Consumer Price Index (“CPI”). The CPI data will be obtained from the U.S. Bureau of Labor Statistics’ table for CPI for All Urban Consumers (“CPIU”), All items in Miami-Fort Lauderdale-West Palm Beach, FL, all urban consumers, not seasonally adjusted or as amended or replaced by the agency. If no such index is published, the Contract Administrator will designate a reasonably similar index. 
	-

	The Contract Administrator, in their sole discretion, will determine if Consultant’s requested adjustment is in the best interest of County based upon current market conditions and information regarding similar services in the area. County approval is required for any price adjustment requested by Consultant; the Contract Administrator will provide written notification to Consultant of County’s decision to approve or reject any requested adjustment.  The Contract Administrator may also initiate a price adju
	If approved by County, the CPI price adjustment percentage is calculated as follows: the difference of the CPI current period less the CPI previous period, divided by the CPI previous period, times 100. The CPI current period means the most recently published monthly index prior to Agreement’s annual anniversary. The CPI previous period means for the same month of the prior year. The CPI price adjustment percentage for any year will not exceed a maximum change of three percent (3%).  
	Consultant acknowledges that any adjustment is in the Contract Administrator’s sole discretion and if any such adjustment is not approved by the Contract Administrator, Consultant is obligated to perform the Services in full for the entire Term without the requested adjustment to pricing. 
	11.32. . This Agreement constitutes a “Covered Contract” under the Broward Workforce Investment Program, Section 19.211, Broward County Administrative Code (“Workforce Investment Program”). Consultant affirms it is aware of the requirements of the Workforce Investment Program and will use good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal as set forth in the Workforce Investment Program, including by (a) publicly advertising exclusively with CareerSource Broward for 
	11.32. . This Agreement constitutes a “Covered Contract” under the Broward Workforce Investment Program, Section 19.211, Broward County Administrative Code (“Workforce Investment Program”). Consultant affirms it is aware of the requirements of the Workforce Investment Program and will use good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal as set forth in the Workforce Investment Program, including by (a) publicly advertising exclusively with CareerSource Broward for 
	Workforce Investment Program

	qualified candidates referred under the Workforce Investment Program, and (b) using good faith efforts to hire Qualifying New Hires, as defined by the Workforce Investment Program, for at least fifty percent (50%) of the vacancies that are the direct result of this Agreement. Until at least one year after the conclusion of this Agreement, Consultant shall maintain and make available to County upon request all records documenting Consultant’s compliance with the requirements of the Workforce Investment Progr

	Artifact
	11.33. . By execution of this Agreement by the undersigned authorized representative of Consultant, Consultant hereby attests under penalty of perjury that Consultant does not use coercion for labor or services, as such terms are defined in Section 787.06, Florida Statutes; under penalties of perjury, the undersigned authorized representative of Consultant declares that they have read the foregoing statement and that the facts stated in it are true. 
	Anti-Human Trafficking

	11.34. . Consultant shall not use County’s name or logo in marketing or publicity materials without prior written consent from the Contract Administrator. 
	Use of County Name or Logo

	11.35. If this Agreement is for a “public works project” as defined in Section 255.0993, Florida Statutes, then any iron or steel product permanently incorporated in the project must be produced in the United States, unless specifically exempted in writing by the Contract Administrator in accordance with Section 255.0993, Florida Statutes. 
	Iron and Steel Products. 

	(The remainder of this page is intentionally left blank.) 
	Artifact
	IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: Broward County, through its Board of County Commissioners, signing by and through its Mayor or Vice-Mayor authorized to execute same by Board action on the ______ day of ____________, 2025 and Consultant, signing by and through its duly authorized representative. 
	COUNTY 
	COUNTY 

	ATTEST: Broward County, by and through its Board of County Commissioners 
	By: ____________________________ By: ____________________________ Broward County Administrator, as Mayor ex officio Clerk of the Broward County Board of County Commissioners ____ day of ______________, 2025 
	Approved as to form by Andrew J. Meyers Broward County Attorney 115 South Andrews Avenue, Suite 423 Fort Lauderdale, Florida 33301 Telephone: (954) 357-7600 
	By: ___________________________ 
	Mckillop B. Erlandson (Date) Assistant County Attorney 
	By: ___________________________ 
	Douglas R. Gonzales (Date) Senior Assistant County Attorney 
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	Artifact
	CONTINUING CONSULTANT SERVICES FOR ROADWAY, BRIDGE, AND ENGINEERING PROJECTS 
	{CATEGORY 1, STUDIES, PLANNING, AND DESIGN SERVICES) 
	RFP NO. PNC2127975P1 
	CONSULTANT 
	HDR Engineering, Inc. 
	Jeffrey B. Arms/ Vice President 
	Print Name and Title 
	..i!b._ day of ___M_ay....., 2025 
	Artifact
	Artifact
	Artifact
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	Artifact
	EXHIBIT A GENERAL SCOPE OF SERVICES 
	CONTINUING PROFESSIONAL SERVICES FOR ROADWAY, BRIDGE AND ENGINEERING PROJECTS (CATEGORY 1) 
	Work Authorizations under this Agreement will provide professional services for roadway, bridge, and traffic projects, including: studies, planning, and design for roadway, bridge, civil engineering, and transportation projects. 
	1. Services 
	1.1 Studies and Planning 
	These professional services are related to the preparation of technical documents for planning purposes as required by County. Activities and tasks within these services include but are not limited to: 
	a. 
	a. 
	a. 
	Records Research 

	b. 
	b. 
	Data Collection 

	c. 
	c. 
	Surveying 

	d. 
	d. 
	Geotechnical Investigations, Sampling, Testing, and Report Documentation 

	e. 
	e. 
	Preliminary Engineering and Alternatives Analysis 

	f. 
	f. 
	Master Plans 

	g. 
	g. 
	Feasibility Studies 

	h. 
	h. 
	Design-Build Criteria Development 

	i. 
	i. 
	Utility Identification, Evaluation, and Coordination 

	j. 
	j. 
	Preliminary Engineering and Plan Reviews 

	k. 
	k. 
	Scope of Work Preparation 

	l. 
	l. 
	Contamination Assessment 

	m. 
	m. 
	Traffic Studies 

	n. 
	n. 
	Development of Regional Impact Studies 

	o. 
	o. 
	Miscellaneous Studies 

	p. 
	p. 
	Preliminary Design, Plan Preparation, and Related Services as needed 


	1.2 Study and Environmental Analyses Services 
	These professional services are related to the preparation of studies and environmental analyses as requested by County. Activities and tasks within these services include but are not limited to: 
	a. 
	a. 
	a. 
	Drainage Studies 

	b. 
	b. 
	Project Development and Environmental Studies 

	c. 
	c. 
	Environmental Review 

	d. 
	d. 
	Environmental Impact Assessments/Studies 

	e. 
	e. 
	Contamination Assessment 


	1.3 Design, Plan Preparation, and Related Services 
	1.3 Design, Plan Preparation, and Related Services 
	These professional services are related to the preparation of construction documents for roadways, bridges, civil engineering, and other transportation-related projects as required by County. Activities and tasks within these services include but are not limited to: 

	Artifact
	a. 
	a. 
	a. 
	Records Research 

	b. 
	b. 
	Data Collection 

	c. 
	c. 
	Surveying, Mapping, and Photogrammetry 

	d. 
	d. 
	Geotechnical Investigations, Sampling, Testing, and Report Documentation 

	e. 
	e. 
	Preliminary Engineering and Alternatives Analysis 

	f. 
	f. 
	Utility Identification, Evaluation, and Coordination 

	g. 
	g. 
	Environmental Engineering 

	h. 
	h. 
	Permitting 

	i. 
	i. 
	Preliminary Engineering and Plan Reviews 

	j. 
	j. 
	Design Analysis 

	k. 
	k. 
	Value Engineering 

	l. 
	l. 
	Roadway and Bridge Plans 

	m. 
	m. 
	Signing and Pavement Marking Plans 

	n. 
	n. 
	Signalization Plans 

	o. 
	o. 
	Drainage Plans 

	p. 
	p. 
	Lighting Plans 

	q. 
	q. 
	Temporary Traffic Control Plans 

	r. 
	r. 
	Utility Relocation Plans 

	s. 
	s. 
	Structural Plans 

	t. 
	t. 
	Landscape and Irrigation Plans 

	u. 
	u. 
	Noise Barriers 

	v. 
	v. 
	Intelligent Transportation Systems (ITS) 

	w. 
	w. 
	Architecture and Landscape Architecture Plans 

	x. 
	x. 
	Storm Water Pollution Prevention Plan 

	y. 
	y. 
	Specifications and Technical Special Provisions 

	z. 
	z. 
	Post Design Services aa. Shop Drawing Review bb. Request for Information (RFI) Review 


	1.4 Support Services and Common Tasks 
	Support activities and tasks applicable to any of the previously listed service categories and may be included in a work authorization when requested by County. Activities and tasks within these services include but are not limited to: 
	a. 
	a. 
	a. 
	Consultant Support Services 

	b. 
	b. 
	Cost Estimates – Preliminary and Final Cost Estimates 

	c. 
	c. 
	Technical Special Provisions 

	d. 
	d. 
	Aerial Images and Flythroughs 

	e. 
	e. 
	Data Collection 

	f. 
	f. 
	Data Analysis 

	g. 
	g. 
	Public Involvement 

	h. 
	h. 
	Website Development 

	i. 
	i. 
	Presentation Preparation and Delivery 


	j. 
	j. 
	j. 
	Graphic Design 

	k. 
	k. 
	Agency Coordination and Permitting 

	l. 
	l. 
	Grant Support 

	m. 
	m. 
	Field Reviews 

	n. 
	n. 
	Technical Meetings/Event Planning & Meeting Facilitation 

	o. 
	o. 
	Quality Assurance/Quality Control 

	p. 
	p. 
	Independent Peer Review 

	q. 
	q. 
	Supervision 

	r. 
	r. 
	Coordination/Correspondence 

	s. 
	s. 
	Progress Reports 

	t. 
	t. 
	Contract Maintenance 

	u. 
	u. 
	Other Support Services and Common Tasks as needed 


	Artifact
	2. Work Authorizations and Schedule Requirements 
	Consultant will prepare a detailed proposed scope of services for each Work Authorization requested by County throughout the duration of the Agreement, without compensation. Each proposed scope of services must establish specific tasks to be carried out under each Work Authorization. The scope of services, including the tasks, preliminary schedule, and associated fees will be negotiated and mutually agreed upon by both County and Consultant prior to the execution of the Work Authorization. 
	Consultant must provide a detailed project schedule within ten (10) working days after issuance of a Notice to Proceed on a Work Authorization. The schedule and payout curves must be reviewed periodically, and, with the approval of County in its sole discretion, adjusted as necessary to incorporate changes in the work concept and progress to date. The approved schedule and schedule status reports must be submitted with any County-requested progress report frequency (i.e. weekly, monthly, quarterly, etc.). T
	3. Consultant’s Staff Job Classes 
	Consultants must classify staff according to the standard job classes enumerated in the FDOT Negotiation Handbook. Consultant must provide the qualifications and experience of the proposed staff. Consultant staff who do not fit the definition for the job class will need to be reclassified. For purposes of establishing contract job classes, Consultant staff are classified according to the definition provided in the FDOT Negotiation Handbook and are not classified based on the position or title they may hold 
	4. Separation of Services 
	If Consultant or a Subconsultant is providing design services for a given construction project, it will be prohibited from performing CEI services for the same project. However, entities that only provide geotechnical and/or survey services for the design will be exempt from this prohibition. County reserves the right to determine, in its sole discretion, whether the Services provided constitute design services subject to this restriction. 
	Artifact
	5. Conflicts of Interest 
	If Consultant or any Subconsultant conducts a planning study for a specific project, the entity or entities may be barred, in whole or in part, from participating in subsequent design work for the respective project. If Consultant or any Subconsultant is involved in drafting the design concept plans for a project, the entity or entities are prohibited from providing services for or through the selected design-build firm for the applicable project. Additional potential conflict of interest scenarios may aris
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	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	N/A 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	CADD/Computer Technician  
	CADD/Computer Technician  
	$34.51 
	2.84 
	$98.01 

	Chief Designer 
	Chief Designer 
	$56.00 
	2.84 
	$159.04 

	Chief Engineer 1 
	Chief Engineer 1 
	$92.89 
	2.84 
	$263.81 

	Chief Engineer 2
	Chief Engineer 2
	 $105.00 
	2.84 
	$298.20 

	Chief Planner 
	Chief Planner 
	$92.38 
	2.84 
	$262.36 

	Community Outreach Specialist 
	Community Outreach Specialist 
	$35.72 
	2.84 
	$101.44 

	Community Outreach Specialist Senior 
	Community Outreach Specialist Senior 
	$49.96 
	2.84 
	$141.89 

	Design Intern 
	Design Intern 
	$23.00 
	2.84 
	$65.32 

	Designer 
	Designer 
	$40.77 
	2.84 
	$115.79 

	Electrical Engineer 
	Electrical Engineer 
	$50.32 
	2.84 
	$142.91 

	Engineer 1 
	Engineer 1 
	$58.00 
	2.84 
	$164.72 

	Engineer 2 
	Engineer 2 
	$68.47 
	2.84 
	$194.45 

	Engineering Intern 
	Engineering Intern 
	$41.42 
	2.84 
	$117.63 

	Engineering Technician 
	Engineering Technician 
	$33.20 
	2.84 
	$94.29 

	Environmental Specialist 
	Environmental Specialist 
	$36.34 
	2.84 
	$103.21 

	GIS Specialist 
	GIS Specialist 
	$44.62 
	2.84 
	$126.72 

	Graphic Designer 
	Graphic Designer 
	$37.28 
	2.84 
	$105.88 

	Mechanical Engineer 
	Mechanical Engineer 
	$51.23 
	2.84 
	$145.49 

	Planner 
	Planner 
	$37.12 
	2.84 
	$105.42 

	Principal Engineer 
	Principal Engineer 
	$109.85 
	2.84 
	$311.97 

	Project Manager 1 
	Project Manager 1 
	$70.07 
	2.84 
	$199.00 

	Project Manager 2 
	Project Manager 2 
	$78.57 
	2.84 
	$223.14 

	Project Manager 3 
	Project Manager 3 
	$95.44 
	2.84 
	$271.05 

	Project Planner 
	Project Planner 
	$43.78 
	2.84 
	$124.34 

	Relocation Administrator 
	Relocation Administrator 
	$64.87 
	2.84 
	$184.23 

	Secretary/Clerical 
	Secretary/Clerical 
	$28.37 
	2.84 
	$80.57 

	Senior Acquisition Agent 
	Senior Acquisition Agent 
	$49.65 
	2.84 
	$141.01 

	Senior Designer 
	Senior Designer 
	$47.65 
	2.84 
	$135.33 

	Senior Electrical Engineer 
	Senior Electrical Engineer 
	$79.03 
	2.84 
	$224.45 


	Artifact
	Multiplier of 2.84 is calculated as follows: OVERHEAD = 107.54% FRINGE = 50.40% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	N/A 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Senior Engineer 1 
	Senior Engineer 1 
	$80.05 
	2.84 
	$227.34 

	Senior Engineer 2 
	Senior Engineer 2 
	$84.46 
	2.84 
	$239.87 

	Senior Engineering Technician 
	Senior Engineering Technician 
	$37.91 
	2.84 
	$107.66 

	Senior Environmental Specialist
	Senior Environmental Specialist
	 $56.31 
	2.84 
	$159.92 

	Senior Landscape Architect
	Senior Landscape Architect
	 $67.00 
	2.84 
	$190.28 

	Senior Mechanical Engineer
	Senior Mechanical Engineer
	 $95.77 
	2.84 
	$271.99 

	Senior Planner
	Senior Planner
	 $62.99 
	2.84 
	$178.89 

	Transportation Data Scientist
	Transportation Data Scientist
	 $59.43 
	2.84 
	$168.78 


	Multiplier of 2.84 is calculated as follows: OVERHEAD = 107.54% FRINGE = 50.40% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	AllBright Engineering Inc.  


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIP LIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Chief Designer 
	Chief Designer 
	$55.25 
	3.00 
	$165.75 

	Chief Engineer 1 
	Chief Engineer 1 
	$92.92 
	3.00 
	$278.76 

	Chief Engineer 2 
	Chief Engineer 2 
	$98.47 
	3.00 
	$295.41 

	Designer 
	Designer 
	$40.19 
	3.00 
	$120.57 

	Engineer 1 
	Engineer 1 
	$54.60 
	3.00 
	$163.80 

	Engineer 2 
	Engineer 2 
	$66.70 
	3.00 
	$200.10 

	Engineering Intern 
	Engineering Intern 
	$41.21 
	3.00 
	$123.63 

	Engineering Technician 
	Engineering Technician 
	$33.16 
	3.00 
	$99.48 

	GIS Specialist 
	GIS Specialist 
	$45.70 
	3.00 
	$137.10 

	Planner 
	Planner 
	$37.67 
	3.00 
	$113.01 

	Project Manager 1 
	Project Manager 1 
	$70.03 
	3.00 
	$210.09 

	Project Manager 2 
	Project Manager 2 
	$78.66 
	3.00 
	$235.98 

	Project Manager 3 
	Project Manager 3 
	$94.83 
	3.00 
	$284.49 

	Project Planner 
	Project Planner 
	$46.68 
	3.00 
	$140.04 

	Senior Designer 
	Senior Designer 
	$47.92 
	3.00 
	$143.76 

	Senior Engineer 1 
	Senior Engineer 1 
	$79.94 
	3.00 
	$239.82 

	Senior Engineer 2 
	Senior Engineer 2 
	$83.95 
	3.00 
	$251.85 

	Senior Engineering Technician 
	Senior Engineering Technician 
	$37.92 
	3.00 
	$113.76 

	Senior Planner 
	Senior Planner 
	$63.17 
	3.00 
	$189.51 


	Multiplier of 3.25 is calculated as follows: OVERHEAD = 138.16% FRINGE = 57.10% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	Notes: Multiplier cap at 3.00. 
	Artifact
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	AREHNA Engineering Inc.  


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	MAT CADD/Computer Technician 
	MAT CADD/Computer Technician 
	$33.95 
	3.00 
	$101.85 

	MAT Chief Engineer 
	MAT Chief Engineer 
	$87.41 
	3.00 
	$262.23 

	MAT Engineer 
	MAT Engineer 
	$53.16 
	3.00 
	$159.48 

	MAT Engineer Intern 
	MAT Engineer Intern 
	$38.47 
	3.00 
	$115.41 

	MAT Engineer Technician 
	MAT Engineer Technician 
	$25.00 
	3.00 
	$75.00 

	MAT Project Manager 
	MAT Project Manager 
	$65.95 
	3.00 
	$197.85 

	MAT Senior Engineer 
	MAT Senior Engineer 
	$61.54 
	3.00 
	$184.62 

	MAT Senior Engineering Technician 
	MAT Senior Engineering Technician 
	$36.00 
	3.00 
	$108.00 

	MAT Technical Secretary 
	MAT Technical Secretary 
	$24.00 
	3.00 
	$72.00 


	Multiplier of 3.00 is calculated as follows: OVERHEAD = 138.56% FRINGE = 51.58% OPERATING MARGIN = 3.30% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	ASA Consultants, Inc. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	CADD/Computer Technician  
	CADD/Computer Technician  
	$30.00 
	2.98 
	TD
	Artifact

	$89.40 

	Chief Designer Designer Engineer 2 Principal Engineer Senior Engineer 1 
	Chief Designer Designer Engineer 2 Principal Engineer Senior Engineer 1 
	$45.00 $30.00 $67.00 $92.00 $72.00 
	TD
	Artifact

	2.98 2.98 2.98 2.98 2.98 
	TD
	Artifact

	$134.10 $89.40 $199.66 $274.16 $214.56 

	Senior Engineering Technician 
	Senior Engineering Technician 
	$37.00 
	2.98 
	$110.26 


	Multiplier of 2.98 is calculated as follows: OVERHEAD = 129.16% FRINGE = 41.52% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	CTS Engineering, Inc. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Engineer 1 
	Engineer 1 
	$55.93 
	3.00 
	$167.79 

	Engineer 2 
	Engineer 2 
	$66.92 
	3.00 
	$200.76 

	Engineering Intern 
	Engineering Intern 
	$41.00 
	3.00 
	$123.00 

	Engineering Technician 
	Engineering Technician 
	$35.00 
	3.00 
	$105.00 

	GIS Specialist 
	GIS Specialist 
	$45.70 
	3.00 
	$137.10 

	Planner 
	Planner 
	$37.67 
	3.00 
	$113.01 

	Principal Engineer 
	Principal Engineer 
	$88.00 
	3.00 
	$264.00 

	Senior Engineer 1 
	Senior Engineer 1 
	$80.07 
	3.00 
	$240.21 

	Senior Engineer 2 
	Senior Engineer 2 
	$83.95 
	3.00 
	$251.85 

	Senior Engineering Technician 
	Senior Engineering Technician 
	$37.98 
	3.00 
	$113.94 

	Senior Planner 
	Senior Planner 
	$63.17 
	3.00 
	$189.51 

	Transportation Data Analyst 
	Transportation Data Analyst 
	$38.40 
	3.00 
	$115.20 


	Multiplier of 3.09 is calculated as follows: OVERHEAD = 134.15% FRINGE = 46.70% 
	OPERATING MARGIN = 10.00% 
	FINAL OPERATING MARGIN 
	= (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 
	Artifact

	MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 
	Artifact

	Notes: Multiplier cap at 3.00. 
	Artifact
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	E Plus Engineering and Construction, LLC 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	CADD/Computer Technician 
	CADD/Computer Technician 
	$36.00 
	2.31 
	$83.16 

	Chief Engineer 1 
	Chief Engineer 1 
	$90.00 
	2.31 
	$207.90 

	Engineering Intern 
	Engineering Intern 
	$42.00 
	2.31 
	$97.02 

	Engineering Technician 
	Engineering Technician 
	$32.00 
	2.31 
	$73.92 

	Project Manager 2 
	Project Manager 2 
	$72.00 
	2.31 
	$166.32 

	Senior Engineer 1 
	Senior Engineer 1 
	$70.00 
	2.31 
	$161.70 


	Multiplier of 2.31 is calculated as follows: OVERHEAD = 100.00% FRINGE = 10.00% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	Notes: 
	E Plus Engineering and Construction has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 5.2.5. 
	Artifact

	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	Florida Engineering & Testing, Inc. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Engineer Intern 
	Engineer Intern 
	$40.71 
	2.31 
	$94.04 

	MAT Senior Engineering Technician 
	MAT Senior Engineering Technician 
	$35.00 
	2.31 
	$80.85 

	Principal Engineer 
	Principal Engineer 
	$109.00 
	2.31 
	$251.79 

	Project Manager 2 
	Project Manager 2 
	$78.13 
	2.31 
	$180.48 

	Secretary/Clerical 
	Secretary/Clerical 
	$26.25 
	2.31 
	$60.64 

	Senior Engineering Technician 
	Senior Engineering Technician 
	$28.00 
	2.31 
	$64.68 


	Multiplier of 2.31 is calculated as follows: OVERHEAD = 100.00% FRINGE = 10.00% OPERATING MARGIN = 10.00% 
	FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 
	Artifact

	Notes: 
	Florida Engineering & Testing, Inc. has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 5.2.5. 
	Artifact

	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	GM2 Associates, Inc. 


	Artifact
	TITLE Chief Engineer 1 Engineer 2 Project Manager 3 Senior Designer 
	TITLE Chief Engineer 1 Engineer 2 Project Manager 3 Senior Designer 
	TITLE Chief Engineer 1 Engineer 2 Project Manager 3 Senior Designer 
	MAXIMUM HOURLY RATE ($/HR) $98.47 $62.20 $92.11 $42.00 
	X 
	MULTIPLIER 2.95 2.95 2.95 2.95 
	= 
	MAXIMUM BILLING RATE ($/HR) $290.49 $183.49 $271.72 $123.90 

	Senior Engineer 1 
	Senior Engineer 1 
	$79.32 
	2.95 
	$233.99 


	Multiplier of 2.95 is calculated as follows: OVERHEAD = 120.35% FRINGE = 48.13% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	L
	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 

	Multiplier of 3.87 is calculated as follows: OVERHEAD = 188.31% FRINGE = 57.62% OPERATING MARGIN = 10.00% 

	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	GOAL Associates, Inc. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIE R 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Community Outreach Specialist 
	Community Outreach Specialist 
	$37.50 
	3.00 
	TD
	Artifact

	$112.50 

	Engineer 1 Engineer 2 Engineering Intern Principal Engineer Project Planner Senior Designer Senior Engineer 2 Senior Engineering Technician Senior Environmental Specialist Senior Planner 
	Engineer 1 Engineer 2 Engineering Intern Principal Engineer Project Planner Senior Designer Senior Engineer 2 Senior Engineering Technician Senior Environmental Specialist Senior Planner 
	$54.51 $70.70 $39.00 $109.00 $35.00 $67.50 $83.95 $38.46 $57.79 $37.50 
	TD
	Artifact

	3.00 3.00 3.003.00 3.003.003.003.00 3.003.00
	TD
	Artifact

	$163.53 $212.10  $117.00 $327.00  $105.00  $202.50  $251.85 $115.38  $173.37  $112.50 

	Utility Coordinator 
	Utility Coordinator 
	$27.50 
	3.00 
	$82.50 


	Notes: 
	Multiplier cap at 3.0. 
	Artifact

	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	HDR Architecture, Inc. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Architect Intern 
	Architect Intern 
	$38.00 
	TD
	Artifact

	3.00 
	$114.00 

	Project Architect 
	Project Architect 
	$59.67 
	3.00 
	$179.01 

	Senior Architect 
	Senior Architect 
	$86.00 
	3.00 
	$258.00 


	Multiplier of 3.75 is calculated as follows: OVERHEAD = 187.24% FRINGE = 53.77% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	Notes: Multiplier cap at 3.00. 
	Artifact
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	Hardesty & Hanover, LLC 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Architect Intern 
	Architect Intern 
	$34.47 
	2.63 
	$90.66 

	CADD/Computer Technician 
	CADD/Computer Technician 
	$34.04 
	2.63 
	$89.53 

	Chief Engineer 1
	Chief Engineer 1
	 $92.25 
	2.63 
	$242.62 

	Chief Engineer 2 
	Chief Engineer 2 
	$101.02 
	2.63 
	$265.68 

	Engineer 1 
	Engineer 1 
	$54.58 
	2.63 
	$143.55 

	Engineer 2 
	Engineer 2 
	$66.97 
	2.63 
	$176.13 

	Engineering Intern
	Engineering Intern
	 $38.93 
	2.63 
	$102.39 

	Mechanical Engineer
	Mechanical Engineer
	 $46.81 
	2.63 
	$123.11 

	Principal Engineer 
	Principal Engineer 
	$116.07 
	2.63 
	$305.26 

	Project Manager 3 
	Project Manager 3 
	$92.25 
	2.63 
	$242.62 

	Secretary/Clerical
	Secretary/Clerical
	 $28.14 
	2.63 
	$74.01 

	Senior Architect
	Senior Architect
	 $74.79 
	2.63 
	$196.70 

	Senior Engineer 1 
	Senior Engineer 1 
	$69.13 
	2.63 
	$181.81 

	Senior Engineer 2 
	Senior Engineer 2 
	$74.99 
	2.63 
	$197.22 


	Multiplier of 2.63 is calculated as follows: OVERHEAD = 72.70% FRINGE = 66.78% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	Justin Architects, P.A. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	CADD/Computer Technician 
	CADD/Computer Technician 
	$34.51 
	2.53
	TD
	Artifact

	 $87.31 

	Designer Project Architect Project Manager 2 Project Manager 3 Secretary/Clerical Senior Architect 
	Designer Project Architect Project Manager 2 Project Manager 3 Secretary/Clerical Senior Architect 
	$40.12 $67.04 $78.66 $88.12 $27.87 $75.29 
	TD
	Artifact

	2.53 2.53 2.53 2.53 2.532.53 
	TD
	Artifact

	$101.50 $169.61 $199.01 $222.94  $70.51 $190.48 

	Senior Designer 
	Senior Designer 
	$47.72 
	2.53 
	$120.73 


	Multiplier of 2.53 is calculated as follows: OVERHEAD = 92.81% FRINGE = 37.50% OPERATING MARGIN = 10.00% 
	FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 
	FINAL OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN MULTIPLIER = 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 
	Artifact

	Multiplier of 3.00 is calculated as follows: OVERHEAD = 128.93% FRINGE = 55.28% OPERATING MARGIN = 5.50% 

	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	KEITH and Associates, Inc. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Chief Designer 
	Chief Designer 
	$56.00 
	3.00 
	$168.00 

	Chief Utility Coordinator 
	Chief Utility Coordinator 
	$70.00 
	3.00 
	$210.00 

	Design Intern 
	Design Intern 
	$23.00 
	3.00 
	$69.00 

	Engineer 1 
	Engineer 1 
	$55.00 
	3.00 
	$165.00 

	Engineer 2 
	Engineer 2 
	$68.00 
	3.00 
	$204.00 

	Engineering Intern 
	Engineering Intern 
	$42.00 
	3.00 
	$126.00 

	Engineering Technician 
	Engineering Technician 
	$35.00 
	3.00 
	$105.00 

	Landscape Architect 
	Landscape Architect 
	$47.00 
	3.00 
	$141.00 

	Landscape Designer/Landscape Planner 
	Landscape Designer/Landscape Planner 
	$40.00 
	3.00 
	$120.00 

	Principal Engineer 
	Principal Engineer 
	$100.00 
	3.00 
	$300.00 

	Project Manager 1 
	Project Manager 1 
	$72.00 
	3.00 
	$216.00 

	Secretary/Clerical 
	Secretary/Clerical 
	$29.00 
	3.00 
	$87.00 

	Senior Engineer 1 
	Senior Engineer 1 
	$74.50 
	3.00 
	$223.50 

	Senior Engineer 2 
	Senior Engineer 2 
	$84.00 
	3.00 
	$252.00 

	Senior Landscape Architect 
	Senior Landscape Architect 
	$67.00 
	3.00 
	$201.00 

	SUR Chief Surveyor 
	SUR Chief Surveyor 
	$75.00 
	3.00 
	$225.00 

	SUR Survey/GIS/SUE Analyst 1 
	SUR Survey/GIS/SUE Analyst 1 
	$26.00 
	3.00 
	$78.00 

	SUR Survey/GIS/SUE Analyst 2 
	SUR Survey/GIS/SUE Analyst 2 
	$36.00 
	3.00 
	$108.00 

	SUR Survey/GIS/SUE Analyst 3 
	SUR Survey/GIS/SUE Analyst 3 
	$45.00 
	3.00 
	$135.00 

	SUR Surveyor 
	SUR Surveyor 
	$58.00 
	3.00 
	$174.00 

	Utility Coordinator 
	Utility Coordinator 
	$38.00 
	3.00 
	$114.00 


	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	Lakdas/Yohalem Engineering Inc 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Designer 
	Designer 
	$30.00 
	3.00 
	$90.00 

	Engineer 1 
	Engineer 1 
	$40.00 
	3.00 
	$120.00 

	Engineering Intern 
	Engineering Intern 
	$36.00 
	3.00 
	$108.00 

	Inspector 
	Inspector 
	$30.00 
	3.00 
	$90.00 

	Principal Engineer 
	Principal Engineer 
	$78.00 
	3.00 
	$234.00 

	Project Manager 1 
	Project Manager 1 
	$52.00 
	3.00 
	$156.00 

	Project Manager 2 
	Project Manager 2 
	$72.00 
	3.00 
	$216.00 

	Secretary/Clerical 
	Secretary/Clerical 
	$25.00 
	3.00 
	$75.00 


	Multiplier of 3.17 is calculated as follows: OVERHEAD = 161.28% FRINGE = 26.67% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	Notes: Multiplier cap at 3.0. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	Marlin Engineering, Inc. 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Assistant Bridge Inspector
	Assistant Bridge Inspector
	 $27.11 
	3.00
	 $81.33 

	CADD/Computer Technician 
	CADD/Computer Technician 
	$34.51 
	3.00 
	$103.53 

	Chief Engineer 2 
	Chief Engineer 2 
	$98.47 
	3.00 
	$295.41 

	Chief Planner
	Chief Planner
	 $84.13 
	3.00 
	$252.39 

	Chief Utility Coordinator
	Chief Utility Coordinator
	 $53.60 
	3.00 
	$160.80 

	Designer
	Designer
	 $34.28 
	3.00 
	$102.84 

	Engineer 1
	Engineer 1
	 $43.68 
	3.00 
	$131.04 

	Engineer 2
	Engineer 2
	 $68.47 
	3.00 
	$205.41 

	Engineering Intern 
	Engineering Intern 
	$43.00 
	3.00 
	$129.00 

	Engineering Tech 
	Engineering Tech 
	$32.00 
	3.00 
	$96.00 

	Graphic Designer 
	Graphic Designer 
	$35.00 
	3.00 
	$105.00 

	Planner 
	Planner 
	$37.67 
	3.00 
	$113.01 

	Project Manager 1 
	Project Manager 1 
	$72.00 
	3.00 
	$216.00 

	Senior Certified Bridge Inspector 
	Senior Certified Bridge Inspector 
	$47.30 
	3.00 
	$141.90 

	Senior Designer 
	Senior Designer 
	$42.04 
	3.00 
	$126.12 

	Senior Engineer 2
	Senior Engineer 2
	 $74.90 
	3.00 
	$224.70 

	Senior Engineering Tech 
	Senior Engineering Tech 
	$37.98 
	3.00 
	$113.94 

	Senior Planner 
	Senior Planner 
	$63.17 
	3.00 
	$189.51 

	SUR Chief Surveyor
	SUR Chief Surveyor
	 $72.12 
	3.00 
	$216.36 

	SUR Crew Chief
	SUR Crew Chief
	 $29.00 
	3.00
	 $87.00 

	SUR Instrument Operator 
	SUR Instrument Operator 
	$24.14 
	3.00 
	$72.42 


	Multiplier of 3.05 is calculated as follows: OVERHEAD = 158.09% FRINGE = 19.61% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	Notes: Multiplier cap at 3.00. 
	Artifact
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	Premiere Design Solutions, Inc 


	Artifact
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	CADD/Computer Technician 
	CADD/Computer Technician 
	$32.50 
	2.78 
	$90.35 

	Engineer 1 
	Engineer 1 
	$51.12 
	2.78 
	$142.11 

	Engineering Intern 
	Engineering Intern 
	$42.00 
	2.78 
	$116.76 

	Principal Engineer 
	Principal Engineer 
	$109.00 
	2.78 
	$303.02 

	Project Manager 1 
	Project Manager 1 
	$64.88 
	2.78 
	$180.37 

	Project Manager 2 
	Project Manager 2 
	$78.14 
	2.78 
	$217.23 

	Project Manager 3 
	Project Manager 3 
	$100.00 
	2.78 
	$278.00 

	Secretary/Clerical 
	Secretary/Clerical 
	$27.87 
	2.78 
	$77.48 

	Senior Engineer 2 
	Senior Engineer 2 
	$82.00 
	2.78 
	$227.96 

	SUR Chief Surveyor 
	SUR Chief Surveyor 
	$65.51 
	2.78 
	$182.12 

	SUR SUE Technician 2 
	SUR SUE Technician 2 
	$26.25 
	2.78 
	$72.98 


	Multiplier of 2.78 is calculated as follows: OVERHEAD = 116.56% FRINGE = 36.32% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	Patel, Greene, and Associates, LLC 


	Artifact
	TITLE CEI Bridge Paint/Repair Inspect (SSR/LA) CEI Bridge Paint/Repair Sen Inspect (SSR/LA) CEI Inspector's Aide 
	TITLE CEI Bridge Paint/Repair Inspect (SSR/LA) CEI Bridge Paint/Repair Sen Inspect (SSR/LA) CEI Inspector's Aide 
	TITLE CEI Bridge Paint/Repair Inspect (SSR/LA) CEI Bridge Paint/Repair Sen Inspect (SSR/LA) CEI Inspector's Aide 
	MAXIMUM HOURLY RATE ($/HR) $36.59 $41.54 $23.33 
	X 
	MULTIPLIER 2.89 2.89 2.89 
	= 
	MAXIMUM BILLING RATE ($/HR) $105.75 $120.05 $67.42 

	CEI Project Admin/CEI Project Engineer 
	CEI Project Admin/CEI Project Engineer 
	$61.55 
	2.89 
	$177.88 


	Multiplier of 2.89 is calculated as follows: OVERHEAD = 113.46% FRINGE = 49.58% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES 
	MAXIMUM BILLING RATES 

	Project No: 
	Project No: 
	RFP PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge & Engineering Projects 

	Consultant: 
	Consultant: 
	HDR Engineering, Inc. 

	Subconsultant: 
	Subconsultant: 
	The Chappell Group, Inc. 


	Artifact
	TITLE Chief Planner 
	TITLE Chief Planner 
	TITLE Chief Planner 
	MAXIMUM HOURLY RATE ($/HR) $94.23 
	X 
	MULTIPLIER 2.31 
	= 
	MAXIMUM BILLING RATE ($/HR) $217.67 

	Scientist 
	Scientist 
	$30.05 
	2.31 
	$69.42 


	Multiplier of 2.31 is calculated as follows: OVERHEAD = 100.00% FRINGE = 10.00% OPERATING MARGIN = 10.00% 
	L
	LI
	Artifact
	FINAL 
	OPERATING MARGIN = (1 + OVERHEAD + FRINGE) x OPERATING MARGIN 

	LI
	Artifact
	MULTIPLIER 
	= 1 + OVERHEAD + FRINGE + FINAL OPERATING MARGIN 


	Notes: 
	The Chappell Group, Inc. has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 5.2.5. 
	Artifact

	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES 
	REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES 

	Project No: 
	Project No: 
	PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge and Engineering Projects 

	Consultant: 
	Consultant: 
	HDR ENGINEERING, INC. 

	Subconsultant: 
	Subconsultant: 
	AREHNA Engineering, Inc. 


	Artifact
	Item # Item Description Unit Unit Price 211 Asphalt Pavement Coring -6in Dia with Base Depth Check Each $231.36 305 Concrete Pavement Coring - 4in Dia Each $187.41 306 Concrete Pavement Coring -6in Dia Each $275.25 401 Geo Auger Borings-H & Truck/Mud Bug LF $12.24 415 Geo Double Ring Infiltration ASTM D3385 Each $579.78 418 Geo Drill Crew Support Vehicle Day $214.80 427 Geo Extra SPT Samples-Truck/Mud Bug 0-50 Ft Each $54.60 428 Geo Extra SPT Samples-Truck/Mud Bug 50-100 Ft Each $62.03 429 Geo Extra SPT Sam
	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES 
	REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES 

	Project No: 
	Project No: 
	PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge and Engineering Projects 

	Consultant: 
	Consultant: 
	HDR ENGINEERING, INC. 

	Subconsultant: 
	Subconsultant: 
	AREHNA Engineering, Inc. 


	Artifact
	Item # Item Description 
	Item # Item Description 
	Item # Item Description 
	Unit 
	Unit Price 

	520 Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft 
	520 Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft 
	Each 
	$249.95 

	521 Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft 
	521 Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft 
	Each 
	$324.45 

	531 Geo Truck/Mudbug Drill Rig and Crew (2-person) 
	531 Geo Truck/Mudbug Drill Rig and Crew (2-person) 
	Hour 
	$272.61 

	532 Geo Truck/Mudbug Drill Rig and Crew (3-person) 
	532 Geo Truck/Mudbug Drill Rig and Crew (3-person) 
	Hour 
	$339.44 

	539 Geo Wash Boring, 0-50 Ft 
	539 Geo Wash Boring, 0-50 Ft 
	LF 
	$19.47 

	540 Geo Wash Boring, 50-100 Ft 
	540 Geo Wash Boring, 50-100 Ft 
	LF 
	$14.19 

	541 Geo Wash Boring, 100-150 Ft 
	541 Geo Wash Boring, 100-150 Ft 
	LF 
	$20.66 

	603 Mobilization Asphalt Coring Equipment 
	603 Mobilization Asphalt Coring Equipment 
	Each 
	$392.19 

	606 Mobilization Concrete Coring 
	606 Mobilization Concrete Coring 
	Each 
	$423.93 

	700 Off Duty Police Offer 
	700 Off Duty Police Offer 
	Hour 
	$85.00 

	701 MOT Plan 
	701 MOT Plan 
	EA 
	$250.00 

	702 MOT -2-man Crew (8 hours) 
	702 MOT -2-man Crew (8 hours) 
	Day 
	$1,000.00 

	703 MOT -3-man Crew (8 hours) 
	703 MOT -3-man Crew (8 hours) 
	Day 
	$1,500.00 

	704 MOT Operation w/Attenuator Truck 
	704 MOT Operation w/Attenuator Truck 
	Day 
	$1,200.00 

	801 Soils Consol-Addtl Incrmnts AASHTO T216 (13 to 24 Loads) 
	801 Soils Consol-Addtl Incrmnts AASHTO T216 (13 to 24 Loads) 
	Each 
	$101.13 

	802 Soils Consol-Addtl Incrmnts AASHTO T216 (up to 12 Loads) 
	802 Soils Consol-Addtl Incrmnts AASHTO T216 (up to 12 Loads) 
	Each 
	$623.31 

	803 Soils Consolidation -Constant Strain ASTM D4186 
	803 Soils Consolidation -Constant Strain ASTM D4186 
	Test 
	$621.46 

	804 Soils Consol-Extend Load Incrmnts AASHTO T216 
	804 Soils Consol-Extend Load Incrmnts AASHTO T216 
	Day 
	$179.48 

	805 Soils Corrosion Series FM 5-550 through 5-553 
	805 Soils Corrosion Series FM 5-550 through 5-553 
	Test 
	$212.36 

	810 Soils Limerock Bearing Ratio (LBR) FM 5-515 
	810 Soils Limerock Bearing Ratio (LBR) FM 5-515 
	Test 
	$411.21 

	811 Soils Liquid Limit AASHTO T89 
	811 Soils Liquid Limit AASHTO T89 
	Test 
	$65.88 

	812 Soils Materials Finer than 200 Sieve FM 1-T011 
	812 Soils Materials Finer than 200 Sieve FM 1-T011 
	Test 
	$47.74 

	817 Soils Moisture Content Laboratory AASHTO T265 
	817 Soils Moisture Content Laboratory AASHTO T265 
	Test 
	$18.95 

	819 Soils Organic Content Ignition FM 1 T-267 
	819 Soils Organic Content Ignition FM 1 T-267 
	Test 
	$47.98 

	822 Soils Particle Size Anlys AASHTO T88 (No Hydrometer) 
	822 Soils Particle Size Anlys AASHTO T88 (No Hydrometer) 
	Test 
	$73.55 

	826 Soils Plastic Limit & Plasticity Index AASHTO T90 
	826 Soils Plastic Limit & Plasticity Index AASHTO T90 
	Test 
	$68.60 

	832 Soils Split Tensile Strgth of Rock Cores ASTM D3967 
	832 Soils Split Tensile Strgth of Rock Cores ASTM D3967 
	Test 
	$157.01 

	838 
	838 
	Soils Unconfined Compression - Rock ASTM D7012, Method C 
	Test 
	$160.41 


	Note: 
	Contract Administrator pre-approval is required for project specific testing that is not included in Exhibit B-1, and the fee for such testing shall be paid according to FDOT District 4 average testing rates. 
	Artifact

	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES 
	REIMBURSABLES FOR DIRECT NON-SALARY EXPENSES 

	Project No: 
	Project No: 
	PNC2127975P1 

	Project Title: 
	Project Title: 
	Continuing Professional Services for Roadway, Bridge and Engineering Projects 

	Consultant: 
	Consultant: 
	HDR ENGINEERING, INC. 

	Subconsultant: 
	Subconsultant: 
	KEITH & ASSOCIATES, INC. 


	Artifact
	Item # 
	Item # 
	Item # 
	Item Description 
	Unit 
	Unit Price 

	1 
	1 
	Subsurface Designation 
	Hour 
	$235.00 

	2 
	2 
	Survey Crew 
	Hour 
	$200.00 

	3 
	3 
	Vacuum Excavations Impervious (Test Hole) 
	Each 
	$550.00 

	4 
	4 
	Vacuum Excavations Pervious (Test Hole) 
	Each 
	$425.00 


	EXHIBIT C MINIMUM INSURANCE REQUIREMENT 
	Artifact
	Artifact
	RFP #PNC2127975P1 [BCF #202-CS 7/1/2024] Page 59 of 73 
	Artifact
	EXHIBIT D WORK AUTHORIZATION FORM 
	Work Authorization No. [___] under 
	Agreement [____________] between Broward County and [____________] 
	for [_________________________] 
	1. 
	1. 
	1. 
	This Work Authorization is issued pursuant to the Agreement between Broward County (“County”) and [____________] (“Consultant”) (collectively referred to as the “Parties”) for [_________________________], dated [____________] (as amended, the “Agreement”). 

	2. 
	2. 
	This Work Authorization directs Consultant to provide the services described in Exhibit A, attached hereto and incorporated into this Work Authorization and is issued pursuant to Article 3 of the Agreement. 

	3. 
	3. 
	3. 
	. 
	Compensation and Method of Payment


	3.1 Payment for the Services authorized by this Work Authorization shall be in accordance with Article 5 of the Agreement and the agreed method of compensation is as follows (check those boxes that apply): 
	3.1.1 . County shall pay Consultant for the performance of all Services identified in Exhibit A to this Work Authorization as payable on a “Maximum Amount Not-To-Exceed” basis based upon the Salary Costs as described in Section 5.2 of the Agreement and Exhibit B of this Work Authorization, up to a maximum not-to-exceed amount of $[____________]. 
	Artifact
	Maximum Amount Not-To-Exceed Compensation

	3.1.2 . County shall pay Consultant for the performance of all Services identified in Exhibit A to this Work Authorization as payable on a “Lump Sum” basis and as set forth in Exhibit B of this Work Authorization, in a total lump sum amount of $[____________]. 
	Artifact
	Lump Sum Compensation

	3.1.3. County has established a maximum not-to-exceed amount of $[____________] for potential Reimbursable Expenses for work under this Work Authorization, which may be utilized consistent with Section 5.3 of the Agreement. County will retain any unused amounts of those reimbursable expenses. 
	Artifact
	Reimbursable Expenses


	4. 
	4. 
	Consultant shall perform the Services described in Exhibit A within: [______________] calendar days (“Time for Performance”), or; the time periods specified in the Project Schedule included in Exhibit A. The Time for 


	Artifact
	Performance shall commence on the date of the Notice to Proceed for such services. 
	4.1 If this box is checked, liquidated damages are applicable. If Consultant fails to complete the services identified in Exhibit A to this Work Authorization on or before the Time for Performance set forth above, Consultant shall pay to County the sum of dollars identified below for each calendar day after the applicable Time for Performance, plus approved time extensions thereof, until completion of the service: 
	Artifact

	Artifact
	Services 
	Services 
	Amount 

	$ TBD 
	These amounts are not penalties but are liquidated damages to County for Consultant's inability to prosecute and complete the Services in a timely manner pursuant to the agreed upon Project Schedule. Liquidated damages are hereby fixed and agreed upon by the Parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by County as a consequence of such delay, and both Parties desiring to obviate any question or dispute concerning the amount of said damages an
	5. 
	5. 
	5. 
	5. 
	. 
	CBE Commitment


	5.1 5.1 In an effort to assist County in achieving its overall goal as set forth in the Agreement, Consultant agrees to meet the following CBE participation goals by utilizing the CBE firms for the work and dollar values described in Section 5.2 below: [_____]%. 
	5.2 In performing Services, County and Consultant hereby incorporate Consultant’s participating CBE firms, addresses, scope of work, and dollar value identified in Exhibit [_____] to this Work Authorization, which is incorporated herein. 

	6. 
	6. 
	The terms and conditions of the Agreement are hereby incorporated into this Work Authorization. Nothing contained in this Work Authorization shall alter, modify, or change in any way the terms and conditions of the Agreement. 

	7. 
	7. 
	This Work Authorization is effective upon complete execution by County and Consultant. This Work Authorization may be executed in multiple originals or in counterparts, whether signed physically or electronically, each of which shall be deemed to be an original, and all of which, taken together, shall constitute one and the same agreement. 


	List of Exhibits: 
	Exhibit A – Scope of Services Exhibit B – Negotiated Fee 
	[The remainder of this page is intentionally left blank.] 
	Artifact
	IN WITNESS WHEREOF, the Parties have made and executed this Work Authorization No. [_______]: Broward County, by and through its [_______________], as authorized pursuant to the Agreement, and Consultant, signing by and through its duly authorized representative. 
	Broward County 
	COUNTY 

	By_____________________________ 
	Its_____________________________ (Print Name and Title) 
	____ day of ______________, 20___. 
	Approved as to form by Andrew J. Meyers Broward County Attorney 115 South Andrews Avenue, Suite 423 Fort Lauderdale, Florida, 33301 Telephone: (954) 357-7600 
	By_____________________________ Name Date Senior/Assistant County Attorney 
	By_____________________________ 
	Artifact
	EXHIBIT E SCHEDULE OF SUBCONSULTANTS 
	Project No: PNC2127975P1 Project Title: Continuing Professional Services for Roadway, Bridge and Engineering Projects Prime Vendor Name: HDR Engineering, Inc. 
	No. Firm Name 
	No. Firm Name 
	No. Firm Name 
	Discipline 

	1. ALLBRIGHT ENGINEERING INC. 
	1. ALLBRIGHT ENGINEERING INC. 
	Roadway and Drainage Design 

	2. AREHNA ENGINEERING INC. 
	2. AREHNA ENGINEERING INC. 
	Geotechnical Engineering & Construction Materials Testing 

	3. ASA CONSULTANTS, INC. 
	3. ASA CONSULTANTS, INC. 
	Structures 

	4. CTS ENGINEERING, INC. 
	4. CTS ENGINEERING, INC. 
	Roadway and Drainage Design 

	5. E PLUS ENGINEERING AND CONSTRUCTION, LLC 
	5. E PLUS ENGINEERING AND CONSTRUCTION, LLC 
	Roadway and Drainage Design 

	6. FLORIDA ENGINEERING & TESTING INC. 
	6. FLORIDA ENGINEERING & TESTING INC. 
	Geotechnical and Materials Testing 

	7. GM2, INC. 
	7. GM2, INC. 
	Structures 

	8. GOAL ASSOCIATES, INC. 
	8. GOAL ASSOCIATES, INC. 
	Roadway Design 

	9. HARDESTY & HANOVER, LLC 
	9. HARDESTY & HANOVER, LLC 
	Structures 

	10. HDR ARCHITECTURE, INC. 
	10. HDR ARCHITECTURE, INC. 
	Architecture 

	11. JUSTIN ARCHITECTS, P.A. 
	11. JUSTIN ARCHITECTS, P.A. 
	Architecture 

	12. KEITH AND ASSOCIATES, INC. 
	12. KEITH AND ASSOCIATES, INC. 
	Roadway Design and Survey 

	13. LAKDAS/YOHALEM ENGINEERING, INC. 
	13. LAKDAS/YOHALEM ENGINEERING, INC. 
	Structures 

	14. MARLIN ENGINEERING, INC. 
	14. MARLIN ENGINEERING, INC. 
	Inspections & Load Ratings 

	15. PREMIERE DESIGN SOLUTIONS, INC. 
	15. PREMIERE DESIGN SOLUTIONS, INC. 
	Survey/Civil 

	16. PATEL, GREENE & ASSOCIATES, LLC 
	16. PATEL, GREENE & ASSOCIATES, LLC 
	Bridge Coating Assessments 

	17. 
	17. 
	THE CHAPPELL GROUP, INC. 
	Environmental 


	Artifact
	EXHIBIT F CBE SCHEDULE OF SUBCONSULTANTS AND LETTERS OF INTENT 
	Project No: PNC2127975P1 Project Title: Continuing Professional Services for Roadway, Bridge and Engineering Projects Prime Vendor Name: HDR Engineering, Inc. 
	No. 
	No. 
	No. 
	Firm Name 
	Discipline 

	1. 
	1. 
	ALLBRIGHT ENGINEERING INC. 17901 NW 5th Street, Suite106A Pembroke Pines, FL 33029 
	Roadway and Drainage Design 

	2. 
	2. 
	AREHNA ENGINEERING INC. 5389 N Nob Hill Road Sunrise, FL 33351 
	Geotechnical Engineering 

	3. 
	3. 
	ASA CONSULTANTS, INC. 510 Shotgun Road, Suite 402 Sunrise, FL 33326 
	Structural Engineering Services 

	4. 
	4. 
	E PLUS ENGINEERING AND CONSTRUCTION, LLC 360 W Oakland Park Boulevard Sunrise, FL 33351 
	Roadway and Drainage design 

	5. 
	5. 
	FLORIDA ENGINEERING & TESTING INC. 250 SW 13th Avenue Pompano Beach, FL 33069 
	Geotechnical and Materials Testing 

	6. 
	6. 
	GOAL ASSOCIATES, INC. 1470 NW 77th Court, Suite 320 Miami Lakes, FL 33016 
	Roadway Design and Miscellaneous. Engineering Services 

	7. 
	7. 
	JUSTIN ARCHITECTS, P.A. 2400 E Commercial Boulevard Suite 201 Fort Lauderdale, FL 33308 
	Architecture 

	8. 
	8. 
	LAKDAS/YOLAHEM ENGINEERING, INC. 2211 NE 54th Street Fort Lauderdale, FL 33308 
	Structures 

	9. 
	9. 
	THE CHAPPELL GROUP, INC. 714 E McNab Road Pompano Beach, FL 33060 
	Environmental Consulting Services 


	Artifact
	Artifact
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	Artifact
	RFP #PNC2127975P1 [BCF #202-CS 7/1/2024] Page 66 of 73 
	Artifact
	Artifact
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	Artifact
	Artifact
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	Artifact
	Artifact
	RFP #PNC2127975P1 [BCF #202-CS 7/1/2024] Page 69 of 73 
	Artifact
	Artifact
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	Artifact
	Artifact
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	Artifact
	Artifact
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