
 

  
  

  
 

 
  

 

 

 

 
   

   

 

    
 

  
 

  

 

  
 

  
  

   

  
 

   

AGREEMENT BETWEEN BROWARD COUNTY AND METRIC ENGINEERING, INC. 
FOR CONSULTANT SERVICES FOR CONTINUING ENGINEERING SERVICES FOR 

TRAFFIC, ROADWAY, AND CIVIL PROJECTS 
(RFP # PNC2119168P1) 

This Agreement (“Agreement”) is made and entered by and between  Broward County, a 
political subdivision of the State of Florida (“County”), and Metric Engineering, Inc., a Florida 
corporation (“Consultant”) (collectively referred to as the “Parties”). 

RECITALS 

A. County issued a request for proposals (‘RFP”) No. PNC2119168P1 for continuing
engineering services for traffic, roadway, and civil engineering projects. 

B. County has met the requirements of Section 287.055, Florida Statutes, the
Consultants’ Competitive Negotiation Act, and has selected Consultant to perform the services 
hereunder. 

C. Consultant is experienced in providing professional services set forth in Exhibit A,
Scope of Services, for traffic, roadway, and civil engineering projects. 

D. County desires to engage Consultant to provide continuing engineering services
for traffic, roadway, and civil engineering projects. 

E. Negotiations pertaining to these services were undertaken between County and
Consultant, and this Agreement incorporates the results of such negotiations.  

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which 
are hereby acknowledged, the Parties agree as follows: 

ARTICLE 1. DEFINITIONS 

1.1 Board means the Board of County Commissioners of Broward County, Florida, which is 
the governing body of the Broward County government created by the Broward County Charter. 

1.2 Charter County and Regional Transportation System Sales Surtax Projects or Surtax 
Projects means all projects approved by the Board and authorized to expend Charter County and 
Regional Transportation System Sales Surtax funding in accordance with Chapter 31½, Article V, 
of the Broward County Code of Ordinances. 

1.3 Contract Administrator means the Director of Highway Construction and Engineering 
Division, the Assistant Director of Highway Construction and Engineering Division, or such other 
person designated by same in writing.  The Contract Administrator is the representative of 
County concerning a project. 
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1.4 Contractor means the person, firm, corporation, or other entity who enters into an 
agreement with County to perform the construction work for a project. 

1.5 County Administrator means the administrative head of County appointed by the Board. 

1.6 County Attorney means the chief legal counsel for County appointed by the Board. 

1.7 County Business Enterprise or CBE means a small business certified as meeting the 
requirements of the Section 1-81, Broward County Code of Ordinances. 

1.8 Direct Expense Cost means field office expenses reimbursed in accordance with the direct 
expense rate that is certified by an independent Certified Public Accountant based on the most 
recent Federal Acquisition Regulation (“FAR”) audit guidelines.  The Direct Expense Rate is 
calculated by multiplying the number of labor hours worked within the invoicing period, by the 
direct expense rate in Exhibit B, the product of which is then multiplied by the employee’s actual 
hourly rate, or by his/her negotiated maximum hourly rate, whichever is lower. 

1.9 Notice to Proceed means a written authorization to proceed with a project, phase, or task 
thereof, issued by the Contract Administrator. 

1.10 Purchasing Director means County’s Director of Purchasing as appointed by the Broward 
County Administrator. 

1.11 Services consists of the work and phases set forth in Exhibit A, Scope of Services including 
all professional engineering, landscape architecture, registered surveying and mapping, and 
other professional design services, as described in each Work Authorization applicable to a 
project. 

1.12 Subconsultant means an entity or individual providing services to County through 
Consultant for all or any portion of the work under this Agreement. The term “Subconsultant” 
shall include all subcontractors. 

1.13 Work Authorization means a document issued by County under this Agreement 
authorizing Consultant to perform specified professional services and detailing the terms of 
payment and scope of work for the services authorized. 

ARTICLE 2. EXHIBITS 

The following exhibits are attached hereto and incorporated into this Agreement: 

Exhibit A Scope of Services 
Exhibit B Payment Schedules 
Exhibit C Minimum Insurance Coverages 
Exhibit D Work Authorization Forms 
Exhibit E CBE Subconsultant Schedule and Letters of Intent 
Exhibit F Schedule of Subconsultants 
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ARTICLE 3. SCOPE OF SERVICES 

3.1 Consultant shall provide all Services as set forth in each Work Authorization, including all 
necessary, incidental, and related activities required for full and complete performance of this 
Agreement. 

3.2  This Agreement and Work Authorizations may not delineate every detail and minor work 
task required to be performed by Consultant to complete a project.  During the course of the 
performance of the Services included in this Agreement and Work Authorizations, if Consultant 
determines that work should be performed to complete a project and, in Consultant’s opinion, 
that work is outside the level of effort originally anticipated, whether or not the Scope of Services 
identifies the work items, Consultant shall notify Contract Administrator in writing in a timely 
manner before proceeding with the work.  If Consultant proceeds with such work without 
notifying the Contract Administrator, the work shall be deemed to be within the original level of 
effort, whether or not specifically addressed in the Scope of Services.  Notice to Contract 
Administrator does not constitute authorization or approval by County to Consultant to perform 
the work.  Performance of work by Consultant outside the originally anticipated level of effort 
without prior written County approval shall be at no additional cost to County.  

3.3 Exhibit A identifies the initial services related to this Agreement. Additional negotiations 
shall be required for Work Authorizations and other phases or additional services issued under 
this Agreement.  County may select the type, amount, and timing of services under a Work 
Authorization executed by Consultant and County in accordance with the provisions of the 
Broward County Procurement Code, provided that no such selection, when combined with those 
goods or services required under this Agreement, would result in a payment obligation exceeding 
the applicable maximum amount stated in Article 6. County and Consultant may negotiate 
additional services, compensation, time of performance, and other related matters, including for 
other phases of a project; notwithstanding the foregoing, County shall have the right to terminate 
negotiations at any time at no cost to County and procure services for other project phases from 
any other source. 

3.4 County shall assist Consultant by placing at Consultant’s disposal all information County 
has available pertinent to a project, including previous reports and any other data relative to 
design or construction of a project.  County shall arrange for access to, and make all provisions 
for, Consultant to enter upon public and private property as required for Consultant to perform 
its Services. County shall review any itemized deliverables and documents required to be 
submitted by Consultant and respond in writing with any comments within the time set forth in 
the applicable Work Authorization.  County shall give prompt written notice to Consultant 
whenever County observes or otherwise becomes aware of any material defect in the work of 
the Contractor or other material development that affects the scope or timing of Consultant’s 
Services. 

ARTICLE 4. WORK AUTHORIZATIONS 

4.1 All work to be performed by Consultant under this Agreement must first be authorized in 
writing by a Work Authorization, in accordance with the requirements of this Article. 
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4.1.1 Before issuance of any Work Authorization, Consultant shall provide Contract 
Administrator with a written estimate for all charges expected to be incurred for the tasks 
associated with the Work Authorization.  Each Work Authorization (including as 
amended) may be executed on behalf of County as follows: (a) the Contract Administrator 
may execute any individual Work Authorization for which the cost to County is $50,000 
or less; (b) the Purchasing Director may execute any individual Work Authorization for 
which the cost to County is within the Purchasing Director’s delegated authority (if 
required under the Procurement Code, any such Work Authorization shall also be 
executed by the County Administrator); and (c) any individual Work Authorization above 
the Purchasing Director’s delegated authority must be approved by the Board.  The sum 
of all Work Authorizations issued under this Agreement in any annual period must not 
exceed the applicable annual maximum amount stated in Section 6.1. 

4.1.2 After complete execution of a Work Authorization under this Agreement, Contract 
Administrator will issue a Notice to Proceed for that authorized work.  Consultant must 
not commence such work until receipt of a Notice to Proceed. 

4.1.3 Any modifications to a Work Authorization will require an amended Work 
Authorization approved by Contract Administrator, County's Purchasing Director, or 
Board in accordance with the aggregate dollar limitations set forth above.  Consultant's 
compensation will not exceed the amount approved in the Work Authorization unless 
such additional amount received the prior written approval from the appropriate 
authority. 

4.1.4 All Work Authorizations must be delineated in the attached Exhibits D-1, D-2, or 
D-3, as applicable, or in a form substantially similar, and must contain, at a minimum, the
following information and requirements:

4.1.4.1 A description of the work to be undertaken (which description must 
specify in detail the individual tasks and other activities to be performed by 
Consultant), a reference to this Agreement under which the work to be 
undertaken is authorized, and a statement of the method of compensation. 

4.1.4.2 A budget establishing the amount of compensation, which amount will 
constitute a guaranteed maximum and must not be exceeded unless prior written 
approval of County is obtained.  If County does not approve an increase in the 
guaranteed maximum amount, and the need for such action is not the fault of 
Consultant, the authorization will be terminated, and Consultant will be paid in 
full for all work completed to that point, but said amount will in no case exceed 
the guaranteed maximum amount.  The information contained in the budget shall 
be in sufficient detail to identify the various elements of costs. 

4.1.4.3 A time established for completion of the Services undertaken by 
Consultant or for the submission to County of documents, reports, and other 
information under this Agreement. 
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4.1.4.4 Any other additional instructions or provision relating to the work 
authorized under this Agreement. 

4.1.4.5 Work Authorizations must be dated, serially numbered, and signed. 

ARTICLE 5. TIME FOR PERFORMANCE; CONTRACTOR DAMAGES; 
LIQUIDATED DAMAGES 

5.1 The initial term of this Agreement is for a period of three (3) years starting from the 
Effective Date and ending at 11:59 p.m. on the day preceding the third anniversary of that date 
(the "Initial Term").  Beyond the Initial Term, County shall have the option, through County's 
Purchasing Director, to renew this Agreement, under the same terms and conditions, for up to 
two (2) consecutive one (1) year terms; County's Purchasing Director may exercise this renewal 
option by sending notice of renewal to Consultant at least thirty (30) days prior to the expiration 
of the then-current term.  Any renewal by County's Purchasing Director shall not result in a 
substantive change to the Agreement's terms. Consultant shall perform the Services within the 
time periods specified in the Work Authorization commencing from the date of the applicable 
Notice to Proceed. 

5.2 Consultant must receive a Notice to Proceed from the Contract Administrator prior to 
commencement of Services or any phase thereof under this Agreement and any operative Work 
Authorization.  Prior to granting approval for Consultant to proceed to any phase, the Contract 
Administrator may, at his or her sole option, require Consultant to submit the itemized 
deliverables and documents identified in the Work Authorization for the Contract Administrator’s 
review. 

5.3 If Consultant is unable to complete the Services under any Work Authorization because 
of delays resulting from untimely review by County or other governmental agencies having 
jurisdiction over a project and such delays are not the fault of Consultant, or because of delays 
caused by factors outside the control of Consultant, County shall grant a reasonable extension of 
time for completion of the Services and shall provide reasonable compensation, if appropriate. 
It shall be the responsibility of Consultant to notify the Contract Administrator promptly in writing 
whenever a delay in approval by a governmental agency is anticipated or experienced, and to 
inform the Contract Administrator of all facts and details related to the delay. 

5.4 For any construction phase services authorized by a Work Authorization, if (a) Contractor 
fails to substantially complete a project on or before the substantial completion date specified in 
its agreement with County, or (b) if Contractor is granted an extension of time beyond said 
substantial completion date and Consultant’s Services are extended beyond the substantial 
completion date through no fault of Consultant, then Consultant shall be compensated in 
accordance with Article 6 for all Services rendered by Consultant beyond the substantial 
completion date. 

5.5 If Contractor fails to substantially complete a project on or before the substantial 
completion date specified in its agreement with County, and the failure to substantially complete 
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is caused in whole or in part by Consultant, then Consultant shall pay to County its proportional 
share of any claim for damages to Contractor arising out of the delay. The provisions for the 
computation of delay costs, damages, or any other amounts, whether direct or indirect, in the 
agreement between the Contractor and County are incorporated herein. This section shall not 
affect the indemnification rights or obligations of either party otherwise set forth in this 
Agreement. 

5.6 If Consultant is performing Services under a Work Authorization scheduled to be 
completed after the expiration of this Agreement, Consultant agrees to continue those Services 
until completion under the same terms and conditions as stated in the existing Work 
Authorization. 

ARTICLE 6. COMPENSATION AND METHOD OF PAYMENT 

6.1 Amount and Method of Compensation.   The total annual cumulative amount authorized 
for all non-Surtax Project Work Authorizations issued under this Agreement shall not exceed One 
Million Dollars ($1,000,000). When Surtax Project funding is also utilized for Work Authorizations, 
the total annual amount for all Work Authorizations may be increased but shall not exceed Three 
Million Dollars ($3,000,000). The method of compensation to be paid under each individual Work 
Authorization will be under one or a combination of the following methods as specified in the 
operative Work Authorization and based upon the Salary Costs described in Exhibit B. 

6.1.1 Maximum Amount Not-To-Exceed Compensation.  For Services identified in the 
Work Authorization as payable on a “Maximum Amount Not-To-Exceed” basis, 
compensation to Consultant shall be based upon the Salary Costs as described in Exhibit 
B up to a maximum not-to-exceed amount specified in the Work Authorization. 

6.1.2 Lump Sum Compensation.  For Services identified in the Work Authorization as 
payable on a “Lump Sum” basis, compensation to Consultant shall not be more than the 
total lump sum specified in the Work Authorization.  

6.1.3 Optional Services.  County may procure Optional Services up to a maximum not-
to-exceed amount specified in the Work Authorization and in accordance with Article 7. 
Unused amounts of these Optional Services monies shall be retained by County. 

6.1.4 Reimbursable Expenses.  County will reimburse authorized Reimbursable 
Expenses as defined in Section 6.3 up to the maximum not-to-exceed amount specified in 
the Work Authorization.  Unused amounts of those monies shall be retained by County. 

6.1.5 Salary Costs. The maximum billing rates payable by County for each of 
Consultant’s employee categories are shown on Exhibit B and are further described in 
Section 6.2. 

6.1.6 Subconsultant Fees.  Consultant shall bill Subconsultant fees using the employee 
categories for Salary Costs on Exhibit B as defined in Section 6.2 and Reimbursable 
Expenses defined in Section 6.3.  Consultant shall bill Subconsultant fees with no mark-up 
and within any applicable maximum not to exceed amount. 
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6.1.7 Phased Payments.  Payments for Services shall be paid out in accordance with the 
project’s phasing specified in the Work Authorization and shall not exceed the amount 
set forth in the Work Authorization.  The invoiced fee amount for each phase will be 
subject to retainage as set forth in Section 6.5. 

6.2 Salary Costs. The term Salary Costs as used herein means the hourly rate actually paid to 
all personnel engaged directly on  tasks under a Work Authorization issued under this Agreement, 
as adjusted by an overall multiplier that consists of the following: 1) a fringe benefits factor; 2) 
an overhead factor; and 3) an operating margin.  Said Salary Costs are to be used only for time 
directly attributable to those tasks. The fringe benefit and overhead rates shall be Consultant’s 
most recent and actual rates determined in accordance with Federal Acquisition Regulation 
(“FAR”) guidelines and audited by an independent Certified Public Accountant.  For the purposes 
of this Agreement, the rates must be audited for fiscal periods of Consultant within eighteen (18) 
months preceding the execution date of this Agreement.  These rates shall remain in effect for 
the term of this Agreement except as provided for in this Section 6.2 inclusive of the subsections 
below. 

6.2.1 Consultant shall require all of its Subconsultants to comply with the requirements 
of Section 6.2. 

6.2.2 Salary Costs for Consultant and Subconsultants as shown in Exhibit B are the 
Maximum Billing Rates, which are provisional, subject to audit of actual costs, and if the 
audit discloses that the actual costs are less than the costs set forth on Exhibit B for 
Consultant or any Subconsultant, Consultant shall reimburse County based upon the 
actual costs determined by the audit.  County may withhold the amount Consultant is 
required to reimburse County from any payment due Consultant. 

6.2.3 Unless otherwise noted, the Salary Costs stated above are based upon 
Consultant’s “home office” rates. Should it become appropriate during the course of this 
Agreement that a “field office” rate be applied, then it is incumbent upon Consultant to 
submit a supplemental Exhibit B reflective of such rates for approval by Contract 
Administrator and, upon such County approval, invoice County accordingly. 

6.2.4 The total hours payable by County for any “exempt” or “nonexempt” personnel 
shall not exceed forty (40) hours per employee in any week. If the work requires 
Consultant’s or Subconsultant’s personnel to work in excess of forty (40) hours per week, 
any additional hours must be authorized in advance, in writing, by the Contract 
Administrator. If approved, Salary Costs for additional hours of service provided by 
nonexempt (hourly) employees or exempt (salaried) employees shall be invoiced at no 
more than one and one-half of the employee’s hourly rate and in a manner consistent 
with Consultant’s or Subconsultant’s applicable certified FAR audit and all other 
provisions of Section 6.2.  If a “Safe Harbor” rate is elected for use by Consultant or 
Subconsultant, then the additional hours are payable at no more than the employee’s 
regular rate. 
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6.2.5 Consultant and any of its Subconsultants may alternatively use a “Safe Harbor” 
combined fringe benefit and overhead rate of 110% in lieu of providing fringe benefit and 
overhead cost factors certified by an independent Certified Public Accountant in 
accordance with the FAR guidelines.  The Safe Harbor rate, once elected, shall remain in 
place for the entire term of this Agreement, and be applicable for use as “home” and 
“field” fringe benefit and overhead rates, if applicable, and shall not be subject to audit 
under this Agreement.  All other provisions of Section 6.2 remain in place. 

6.2.6 The maximum hourly rates shown in Exhibit B are subject to change annually 
beginning on the first anniversary of the Effective Date, and for each year of this 
Agreement thereafter. Consultant may submit a written request for change of maximum 
hourly rates to Contract Administrator thirty (30) days in advance of each annual 
anniversary date and such request will be subject to approval by Contract Administrator. 
Any increase in maximum hourly rates will be limited to the lesser of the change in cost 
of living or three percent (3%).  The increase in the cost of living shall be based on the 
Consumer Price Index (CPI) and shall be calculated as follows: the difference of the CPI 
for the current period, less the CPI for the previous period, divided by the CPI for the 
previous period, multiplied by 100.  The CPI for the current period means the most 
recently published monthly index preceding the then-current anniversary date of this 
Agreement.  The CPI for the previous period means the CPI for the same month of the 
prior year.  All CPI indices must be obtained from the U.S. Department of Labor Table for 
Consumer Price Index – All Urban Consumers (Series ID CUURA320SA0) for the areas of 
Miami- Fort Lauderdale, FL (All Items), with a based period of 1982-84=100.  If there is no 
change in the CPI, there shall not be an increase in the rate.  Any changes to the hourly 
rates must be set forth on an amended Exhibit B executed by Contract Administrator and 
the Consultant. 

6.3 Reimbursable Expenses. For reimbursement of any travel costs, travel-related expenses, 
or other direct non-salary expenses directly attributable to any Work Authorization 
permitted under this Agreement, Consultant agrees to adhere to Section 112.061, Florida 
Statutes, except to the extent otherwise stated herein.  County shall not be liable for any 
such expenses that have not been approved in writing in advance by the Contract 
Administrator. Reimbursable Subconsultant expenses must also comply with the 
requirements of this section. 

6.3.1 For reimbursement of any Direct Expense Cost, Consultant shall use the applicable 
direct expense rate identified in Exhibit B.  The direct expense rate shall remain in place 
for the entire term of this Agreement and any applicable Work Authorization.  If any 
Subconsultants elect to use the direct expense rate, it shall be in accordance with the 
foregoing.  County shall not be liable for any Direct Expense Cost that has not been 
approved in advance and in writing, by the Contract Administrator. 

6.4 Method of Billing. 

6.4.1 For Maximum Amount Not-To-Exceed Compensation under Section 6.1.1. 
Consultant shall submit billings that are identified by the specific project number on a 
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monthly basis in a timely manner for all Salary Costs and Reimbursable Expenses 
attributable to the Work Authorization.  These billings shall identify the nature of the work 
performed, the total hours of work performed, and the employee category of the 
individuals performing same.  Billings shall itemize and summarize Reimbursable 
Expenses by category and identify the personnel incurring the expense and the nature of 
the work with which such expense was associated.  Where prior written approval by 
Contract Administrator is required for Reimbursable Expenses, a copy of said approval 
shall accompany the billing for such reimbursable.  Billings shall also indicate the 
cumulative amount of CBE participation to date. The statement shall show a summary of 
Salary Costs and Reimbursable Expenses with accrual of the total and credits for portions 
paid previously.  External Reimbursable Expenses and Subconsultant fees must be 
documented by copies of invoices or receipts that describe the nature of the expenses 
and contain a project number or other identifier that clearly indicates the expense is 
identifiable to the Services authorized by the operative Work Authorization.  Subsequent 
addition of the identifier to the invoice or receipt by Consultant is not acceptable except 
for meals and travel expenses.  Internal expenses must be documented by appropriate 
Consultant’s cost accounting forms with a summary of charges by category.  When 
requested, Consultant shall provide backup for past and current invoices that records 
hours and Salary Costs by employee category, Reimbursable Expenses by category, and 
Subconsultant fees on a task basis, so that total hours and costs by task may be 
determined. 

6.4.2 For Lump Sum Compensation under Section 6.1.2.  Consultant shall submit billings 
that are identified by the specific project number on a monthly basis in a timely manner. 
These billings shall identify the nature of the work performed, the phase of work, and the 
estimated percent of work accomplished.  Billings for each phase shall not exceed the 
amounts allocated to said phase. Billings shall also indicate the cumulative amount of 
CBE participation to date.  The statement shall show a summary of fees with accrual of 
the total and credits for portions paid previously.  When requested, Consultant shall 
provide backup for past and current invoices that record hours, salary costs, and expense 
costs on a task basis, so that total hours and costs by task may be determined. 

6.5 Payment Procedure. 

6.5.1 County shall pay Consultant within thirty (30) days after receipt of Consultant’s 
proper invoice, as defined by County’s Prompt Payment Ordinance, minus any applicable 
retainage or other deductions permitted by this Agreement. 

6.5.2 Unless otherwise provided in this section, retainage in the amount of ten percent 
(10%) of each invoice shall be retained by County until satisfactory completion of the 
applicable phase. When the Services to be performed on all phases under a Work 
Authorization are fifty percent (50%) complete, upon written request by Consultant and 
written approval by the Contract Administrator that the Services are progressing in a 
satisfactory manner, the Contract Administrator, in his or her sole discretion, may 
authorize the reduction of retainage to five percent (5%) of each invoice for subsequent 
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payments.  No amount shall be withheld from payments for Reimbursable Expenses or 
for Services performed during the construction phase. 

6.5.3 Upon Consultant’s completion of each phase to the satisfaction of the Contract 
Administrator, County shall remit to Consultant any amounts withheld as retainage for 
that phase.  Final payment under each Work Authorization must be approved by the 
Purchasing Director. 

6.5.4 Payment will be made to Consultant at the following address:

 Metric Engineering, Inc. 
13940 S.W. 136 Street, Suite 200

 Miami, Florida 33186 

6.6 Fiscal Year.  The continuation of this Agreement beyond the end of any County fiscal year 
is subject to both the appropriation and the availability of funds in accordance with Chapter 129, 
Florida Statutes. 

6.7 Consultant shall pay Subconsultants and suppliers providing Services under any Work 
Authorization issued in accordance with this Agreement within fifteen (15) days following receipt 
of payment from County for such subcontracted work or supplies. If Consultant withholds an 
amount as retainage from a Subconsultant or supplier, Consultant shall release such retainage 
and pay same within fifteen (15) days following receipt of payment of retained amounts from 
County.  The Contract Administrator may, at its option, increase allowable retainage or withhold 
progress payments unless and until Consultant demonstrates timely payments of sums due to all 
Subconsultants and suppliers. Consultant shall include requirements substantially similar to 
those set forth in this section in its contracts with Subconsultants and suppliers. 

ARTICLE 7. OPTIONAL AND ADDITIONAL SERVICES; 
CHANGES IN SCOPE OF SERVICES 

7.1 County or Consultant may request changes that would increase, decrease, or otherwise 
modify the Scope of Services to be provided under an operative Work Authorization. Unless 
otherwise expressly permitted herein, such changes must be made in accordance with the 
provisions of the Broward County Procurement Code and must be contained in a written 
amendment, executed by the Parties hereto, with the same formality and of equal dignity 
herewith. 

7.2 Consultant may, in Contract Administrator's sole discretion, be authorized to perform 
Optional Services as described in Exhibit A, Scope of Services, and up to the maximum fee amount 
established in the operative Work Authorization for those Optional Services.  Any Optional 
Services to be performed by Consultant under this Agreement must first be authorized by 
Contract Administrator in each Work Authorization and in accordance with Article 4 and must 
not exceed the cumulative amount authorized in the Work Authorization for those Optional 
Services.  A Work Authorization for Optional Services shall specify the method of compensation 
applicable to that Work Authorization and the required completion date for those Optional 
Services. 
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7.3 If a dispute between the Contract Administrator and Consultant arises over whether any 
work requested by County is within the scope of contracted Services and such dispute cannot be 
resolved by the Contract Administrator and Consultant, such dispute shall be promptly presented 
to Purchasing Director for resolution, whose decision shall be in writing and shall be final and 
binding on the Parties.  During the pendency of any dispute, Consultant shall promptly perform 
the disputed work. 

ARTICLE 8. REPRESENTATIONS AND WARRANTIES 

8.1 Representation of Authority.  Consultant represents and warrants that this Agreement 
constitutes the legal, valid, binding, and enforceable obligation of Consultant, and that neither 
the execution nor performance of this Agreement constitutes a breach of any agreement that 
Consultant has with any third party or violates any law, rule, regulation, or duty arising in law or 
equity applicable to Consultant.  Consultant further represents and warrants that execution of 
this Agreement is within Consultant’s legal powers, and each individual executing this Agreement 
on behalf of Consultant is duly authorized by all necessary and appropriate action to do so on 
behalf of Consultant and does so with full legal authority. 

8.2 Solicitation Representations.  Consultant represents and warrants that all statements and 
representations made in Consultant’s proposal, bid, or other supporting documents submitted 
to County in connection with the solicitation, negotiation, or award of this Agreement, including 
during the procurement or evaluation process, were true and correct when made and are true 
and correct as of the date Consultant executes this Agreement, unless otherwise expressly 
disclosed in writing by Consultant. 

8.3 Contingency Fee.  Consultant represents that it has not paid or agreed to pay any person 
or entity, other than a bona fide employee working solely for Consultant, any fee, commission, 
percentage, gift, or other consideration contingent upon or resulting from the award or making 
of this Agreement. 

8.4 Truth-In-Negotiation Representation.  Consultant’s compensation under this Agreement 
is based upon its representations to County, and Consultant certifies that the wage rates, factual 
unit costs, and other information supplied to substantiate Consultant’s compensation, including, 
without limitation, in the negotiation of this Agreement, are accurate, complete, and current as 
of the date Consultant executes this Agreement. Consultant’s compensation will be reduced to 
exclude any significant sums by which the contract price was increased due to inaccurate, 
incomplete, or noncurrent wage rates and other factual unit costs. 

8.5 Public Entity Crime Act.  Consultant represents that it is familiar with the requirements 
and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and 
represents that its entry into this Agreement will not violate that Act. Consultant further 
represents that there has been no determination that it committed a “public entity crime” as 
defined by Section 287.133, Florida Statutes, and that it has not been formally charged with 
committing an act defined as a “public entity crime” regardless of the amount of money involved 
or whether Consultant has been placed on the convicted vendor list. 
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8.6 Discriminatory Vendor and Scrutinized Companies Lists.  Consultant represents that it has 
not been placed on the discriminatory vendor list as provided in Section 287.134, Florida 
Statutes. Consultant further represents that it is not ineligible to contract with County on any of 
the grounds stated in Section 287.135, Florida Statutes. 

8.7 Warranty of Performance. Consultant represents and warrants that it possesses the 
knowledge, skill, experience, and financial capability required to perform and provide all required 
and optional Services under this Agreement, and that each person and entity that will provide 
Services under this Agreement is duly qualified to perform such services by all appropriate 
governmental authorities, where required, and is sufficiently experienced and skilled in the 
area(s) for which such person or entity will render Services.  Consultant represents and warrants 
that the Services under this Agreement shall be performed in a skillful and respectful manner, 
and that the quality of all such services shall equal or exceed prevailing industry standards for the 
provision of such services.  

8.8 Domestic Partnership Requirement.  Unless this Agreement is exempt from the provisions 
of the Broward County Domestic Partnership Act, Section 16½-157, Broward County Code of 
Ordinances, Consultant certifies and represents that it will comply with the provisions of Section 
16½-157 for the duration of this Agreement, and the contract language referenced in 
Section 16½-157 is deemed incorporated in this Agreement as though fully set forth in this 
section. 

8.9 Breach of Representations.  In entering into this Agreement, Consultant acknowledges 
that County is materially relying on the representations and warranties of Consultant stated in 
this article.  County shall be entitled to recover any damages it incurs to the extent any such 
representation or warranty is untrue. In addition, if any such representation or warranty is false, 
County shall have the right, at its sole discretion, to terminate this Agreement without any further 
liability to Consultant, to deduct from the compensation due Consultant under this Agreement 
the full amount of any value paid in violation of a representation or warranty, or to recover all 
sums paid to Consultant under this Agreement.  Furthermore, a false representation may result 
in debarment from County’s competitive procurement activities. 

ARTICLE 9. TERMINATION 

9.1 Termination. This Agreement or any Work Authorization issued under this Agreement 
may be terminated for cause by the aggrieved party if the party in breach has not 
corrected the breach within ten (10) days after receipt of written notice from the 
aggrieved party identifying the breach. This Agreement may also be terminated for 
convenience by the Board.  Termination for convenience by the Board shall be effective 
on the termination date stated in written notice provided by County, which termination 
date shall be not less than thirty (30) days after the date of such written notice.  If this 
Agreement or any Work Authorization was entered into on behalf of County by someone 
other than the Board, termination by County may be by action of the County 
Administrator or County representative (including his or her successor) who entered in 
this Agreement on behalf of County. This Agreement may also be terminated by the 
County Administrator upon such notice as the County Administrator deems appropriate 
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under the circumstances if the County Administrator determines that termination is 
necessary to protect the public health, safety, or welfare.  If County erroneously, 
improperly, or unjustifiably terminates for cause, such termination shall be deemed a 
termination for convenience and shall be effective thirty (30) days after such notice of 
termination for cause is provided. 

9.2 This Agreement or any Work Authorization issued under this Agreement, may be 
terminated for cause by County for reasons including, but not limited to, any of the following: 

9.2.1 Consultant’s failure to suitably perform the work, failure to continuously perform 
the Services in a manner calculated to meet or accomplish the objectives in this 
Agreement or Work Authorization, or repeated (whether negligent or intentional) 
submission for payment of false or incorrect bills or invoices; 

9.2.2 If Consultant is a “scrutinized company” pursuant to Section 215.473, Florida 
Statutes, if Consultant is placed on a “discriminatory vendor list” pursuant to 
Section 287.134, Florida Statutes, or if Consultant provides a false certification submitted 
pursuant to Section 287.135, Florida Statutes; 

9.2.3 By the Contract Administrator or the Director of Office of Economic and Small 
Business Development (“OESBD”) for any fraud, misrepresentation, or material 
misstatement by Consultant in the award or performance of this Agreement or that 
otherwise violates any applicable requirement of Section 1-81, Broward County Code of 
Ordinances; or 

9.2.4 By the Director of the OESBD upon the disqualification of Consultant as a CBE if 
Consultant’s status as a CBE was a factor in the award of this Agreement and such status 
was misrepresented by Consultant, or upon the disqualification of one or more of 
Consultant’s CBE participants by County’s Director of the OESBD if any such participant’s 
status as a CBE firm was a factor in the award of this Agreement and such status was 
misrepresented by Consultant during the procurement or the performance of this 
Agreement. 

9.3 Notice of termination shall be provided in accordance with the “Notices” section of this 
Agreement except that notice of termination by the County Administrator to protect the public 
health, safety, or welfare may be oral notice that shall be promptly confirmed in writing.  

9.4 If this Agreement or any Work Authorization issued under this Agreement is terminated 
for convenience, Consultant shall be paid for any Services properly performed under this 
Agreement or operative Work Authorization through the termination date specified in the 
written notice of termination, subject to any right of County to retain any sums otherwise due 
and payable.  Consultant acknowledges and agrees that it has received good, valuable, and 
sufficient consideration from County, the receipt and adequacy of which are acknowledged by 
Consultant, for County’s right to terminate this Agreement for convenience. 
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9.5 If this Agreement or any Work Authorization is terminated, for any reason, any amounts 
due Consultant shall be withheld by County until Consultant has provided all documents required 
to be provided to County. 

ARTICLE 10. INSURANCE 

10.1 For the duration of the Agreement, Consultant shall, at its sole expense, maintain the 
minimum insurance coverages stated in Exhibit C in accordance with the terms and conditions of 
this article.  Consultant shall maintain insurance coverage against claims relating to any act or 
omission by Consultant, its agents, representatives, employees, or Subconsultants in connection 
with this Agreement. County reserves the right at any time to review and adjust the limits and 
types of coverage required under this article. 

10.2 Consultant shall ensure that “Broward County” is listed and endorsed as an additional 
insured as stated in Exhibit C on all policies required under this article. 

10.3 On or before the date this Agreement is fully executed or at least fifteen (15) days prior 
to commencement of Services, Consultant shall provide County with a copy of all Certificates of 
Insurance or other documentation sufficient to demonstrate the insurance coverage required in 
this article.  If and to the extent requested by County, Consultant shall provide complete, certified 
copies of all required insurance policies and all required endorsements within thirty (30) days 
after County’s request. 

10.4 Consultant shall ensure that all insurance coverages required by this article shall remain 
in full force and effect for the duration of this Agreement and until all performance required by 
Consultant has been completed, as determined by Contract Administrator. Consultant or its 
insurer shall provide notice to County of any cancellation or modification of any required policy 
at least thirty (30) days prior to the effective date of cancellation or modification, and at least ten 
(10) days prior to the effective date of any cancellation due to nonpayment, and shall
concurrently provide County with a copy of its updated Certificates of Insurance evidencing
continuation of the required coverage(s).  Consultant shall ensure that there is no lapse of
coverage at any time during the time period for which coverage is required by this article.

10.5 Consultant shall ensure that all required insurance policies are issued by insurers: 
(1) assigned an A. M. Best rating of at least “A-” with a Financial Size Category of at least Class VII; 
(2) authorized to transact insurance in the State of Florida; or (3) a qualified eligible surplus lines
insurer pursuant to Section 626.917 or 626.918, Florida Statutes, with approval by County’s Risk
Management Division.

10.6 If Consultant maintains broader coverage or higher limits than the minimum insurance 
requirements stated in Exhibit C, County shall be entitled to any such broader coverage and 
higher limits maintained by Consultant.  All required insurance coverages under this article shall 
provide primary coverage and shall not require contribution from any County insurance, self-
insurance or otherwise, which shall be in excess of and shall not contribute to the insurance 
required and provided by Consultant. 

BCF #202_CS (Rev. 07.01.2018) Page 14 of 109 
RFP Contract #PNC2119168P1 

Exhibit 4 
Page 14 of 109



 
 

 
   

  

     
    

   
 

   
  

    
  

  
   

     
    

    

 

   
   

       
      

   
  

 
   

 
 

   

 

 

   
  

 
 

  
  

10.7 Consultant shall declare in writing any self-insured retentions or deductibles over the 
limit(s) prescribed in Exhibit C and submit to County for approval at least fifteen (15) days prior 
to the date this Agreement is fully executed or commencement of Services. Consultant shall be 
solely responsible for and shall pay any deductible or self-insured retention applicable to any 
claim against County. County may, at any time, require Consultant to purchase coverage with a 
lower retention or provide proof of ability to pay losses and related investigations, claim 
administration, and defense expenses within the retention. Consultant agrees that any 
deductible or self-insured retention may be satisfied by either the named insured or County, if 
so elected by County, and Consultant agrees to obtain same in endorsements to the required 
policies. 

10.8 Unless prohibited by the applicable policy, Consultant waives any right to subrogation 
that any of Consultant’s insurer may acquire against County, and agrees to obtain same in an 
endorsement of Consultant’s insurance policies. 

10.9 Consultant shall require that each Subconsultant maintains insurance coverage that 
adequately covers the Services provided by that Subconsultant on substantially the same 
insurance terms and conditions required of Consultant under this article. Consultant shall ensure 
that all such Subconsultants comply with these requirements and that “Broward County” is 
named as an additional insured under the Subconsultants’ applicable insurance policies. 

10.10 If Consultant or any Subconsultant fails to maintain the insurance required by this 
Agreement, County may pay any costs of premiums necessary to maintain the required coverage 
and deduct such costs from any payment otherwise due to Consultant.  Consultant shall not 
permit any Subconsultant to provide Services under this Agreement unless and until the 
requirements of this article are satisfied. If requested by County, Consultant shall provide, within 
one (1) business day, evidence of each Subconsultant’s compliance with this section. 

10.11 If any of the policies required under this article provide claims-made coverage:  (1) any 
retroactive date must be prior to the date this Agreement is fully executed; (2) the required 
coverage must be maintained after termination or expiration of the Agreement for at least the 
duration stated in Exhibit C, and (3) if coverage is canceled or nonrenewed and is not replaced 
with another claims-made policy form with a retroactive date prior to the date this Agreement is 
fully executed, Consultant must obtain and maintain “extended reporting” coverage that applies 
after termination or expiration of the Agreement for at least the duration stated in Exhibit C. 

ARTICLE 11. EQUAL EMPLOYMENT OPPORTUNITY AND CBE COMPLIANCE 

11.1 No party to this Agreement may discriminate on the basis of race, color, sex, religion, 
national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, 
or gender identity and expression in the performance of this Agreement. Consultant shall include 
the foregoing or similar language in its contracts with any Subconsultants, except that any project 
assisted by the U.S. Department of Transportation funds shall comply with the nondiscrimination 
requirements in 49 C.F.R. Parts 23 and 26. 

11.2 Consultant shall comply with all applicable requirements of Section 1-81, Broward County 
Code of Ordinances, in the award and administration of this Agreement.  Failure by Consultant 
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to carry out any of the requirements of this article shall constitute a material breach of this 
Agreement, which shall permit County to terminate this Agreement or exercise any other remedy 
provided under this Agreement, the Broward County Code of Ordinances, the Broward County 
Administrative Code, or under other applicable law, all such remedies being cumulative. 

11.3 Consultant will meet the required CBE goal by utilizing the CBE firms listed in Exhibit E (or 
a CBE firm substituted for a listed firm, if permitted) for Twenty-Six percent (26%) of total Services 
under this Agreement (the “Commitment”). 

11.4 In performing the Services, Consultant shall utilize the CBE firms listed in Exhibit E for the 
scope of work and the percentage of work amounts identified on each Letter of Intent.  Promptly 
upon execution of this Agreement by County, Consultant shall enter into formal contracts with 
the CBE firms listed in Exhibit E and, upon request, shall provide copies of the contracts to the 
Contract Administrator and OESBD. 

11.5 Each CBE firm utilized by Consultant to meet the CBE goal must be certified by OESBD. 
Consultant shall inform County immediately when a CBE firm is not able to perform or if 
Consultant believes the CBE firm should be replaced for any other reason, so that OESBD may 
review and verify the good faith efforts of Consultant to substitute the CBE firm with another CBE 
firm.  Whenever a CBE firm is terminated for any reason, Consultant shall provide written notice 
to OESBD and, upon written approval of the Director of OESBD, shall substitute another CBE firm 
in order to meet the CBE goal, unless otherwise provided in this Agreement or agreed in writing 
by the Parties.  Such substitution shall not be required if the termination results from 
modification of the Scope of Services and no CBE firm is available to perform the modified Scope 
of Services; in which event Consultant shall notify County, and OESBD may adjust the CBE goal by 
written notice to Consultant.  Consultant shall not terminate a CBE firm for convenience without 
County’s prior written consent, which consent shall not be unreasonably withheld. 

11.6 The Parties stipulate that if Consultant fails to meet the Commitment, the damages to 
County arising from such failure are not readily ascertainable at the time of contracting. If 
Consultant fails to meet the Commitment and County determines, in the sole discretion of the 
OESBD Program Director, that Consultant failed to make Good Faith Efforts (as defined in 
Section 1-81, Broward County Code of Ordinances) to meet the Commitment, Consultant shall 
pay County liquidated damages in an amount equal to fifty percent (50%) of the actual dollar 
amount by which Consultant failed to achieve the Commitment, up to a maximum amount of ten 
percent (10%) of the total contract amount, excluding costs and reimbursable expenses.  An 
example of this calculation is stated in Section 1-81.7, Broward County Code of Ordinances. As 
elected by County, such liquidated damages amount shall be either credited against any amounts 
due from County, or must be paid to County within thirty (30) days after written demand. These 
liquidated damages shall be County’s sole contractual remedy for Consultant’s breach of the 
Commitment, but shall not affect the availability of administrative remedies under Section 1-81. 
Any failure to meet the Commitment attributable solely to force majeure, changes to the scope 
of work by County, or inability to substitute a CBE Subconsultant where the OESBD Program 
Director has determined that such inability is due to no fault of Consultant, shall not be deemed 
a failure by Consultant to meet the Commitment. 
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11.7 Consultant acknowledges that the Board, acting through OESBD, may make minor 
administrative modifications to Section 1-81, Broward County Code of Ordinances, which shall 
become applicable to this Agreement if the administrative modifications are not unreasonable. 
Written notice of any such modification shall be provided to Consultant and shall include a 
deadline for Consultant to notify County in writing if Consultant concludes that the modification 
exceeds the authority under this section.  Failure of Consultant to timely notify County of its 
conclusion that the modification exceeds such authority shall be deemed acceptance of the 
modification by Consultant. 

11.8 County may modify the required participation of CBE firms under this Agreement in 
connection with any amendment, extension, modification, change order, or Work Authorization 
to this Agreement that, by itself or aggregated with previous amendments, extensions, 
modifications, change orders, or Work Authorizations, increases the initial Agreement price by 
ten percent (10%) or more.  Consultant shall make a good faith effort to include CBE firms in work 
resulting from any such amendment, extension, modification, change order, or Work 
Authorization, and shall report such efforts, along with evidence thereof, to OESBD. 

11.9 Consultant shall provide written monthly reports to the Contract Administrator attesting 
to Consultant’s compliance with the CBE goal stated in this article.  In addition, Consultant shall 
allow County to engage in onsite reviews to monitor Consultant’s progress in achieving and 
maintaining Consultant’s contractual and CBE obligations. The Contract Administrator in 
conjunction with OESBD shall perform such review and monitoring, unless otherwise determined 
by the County Administrator. 

11.10 The presence of a “pay when paid” provision in a Consultant’s contract with a CBE firm 
shall not preclude County or its representatives from inquiring into allegations of nonpayment or 
exercising any right under this Agreement. 

ARTICLE 12. MISCELLANEOUS 

12.1 Contract Administrator Authority.  The Contract Administrator is authorized to coordinate 
and communicate with Consultant to manage and supervise the performance of this 
Agreement.  Unless expressly stated otherwise in this Agreement or otherwise set forth in an 
applicable provision of the Broward County Procurement Code, Broward County Code of 
Ordinances, or Broward County Administrative Code, the Contract Administrator may exercise 
any ministerial authority under this Agreement in connection with the day-to-day management 
of this Agreement provided that such instructions and determinations do not change the Scope 
of Services.  The Contract Administrator may designate one or more County employees with 
authority pertaining to day-to-day project management or activities for each Work 
Authorization.  Consultant shall notify Contract Administrator in writing of Consultant’s 
representative(s) to whom matters involving the Work Authorization shall be addressed. 

12.2 Rights in Documents and Work.  Any and all reports, photographs, surveys, and 
documents created by Consultant in connection with performing Services under this Agreement 
or any Work Authorization shall be owned by County and shall be deemed works for hire by 
Consultant and its agents; if the Services are determined not to be a work for hire, Consultant 
hereby assigns all right, title, and interest, including any copyright or other intellectual property 
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rights in or to the work, to County.  In the event of termination of this Agreement, any reports, 
photographs, surveys, and other data and documents created by Consultant, whether finished 
or unfinished, shall become the property of County and shall be delivered by Consultant to the 
Contract Administrator within seven (7) days after termination of this Agreement.  Any 
compensation due to Consultant may be withheld until all documents are received as provided 
in this Agreement.  Consultant shall ensure that the requirements of this section are included in 
all agreements with its Subconsultant(s). 

12.3 Ownership of Documents.  All finished or unfinished documents, data, studies, surveys, 
drawings, maps, models, photographs, specifications and reports prepared or provided by 
Consultant in connection with this Agreement shall become the property of County, whether the 
Work Authorization for which they are made is completed or not, and shall be delivered by 
Consultant to Contract Administrator within fifteen (15) days of the receipt of the written notice 
of termination.  If applicable, County may withhold any payments then due to Consultant until 
Consultant complies with the provisions of this section. 

12.4  Public Records. To the extent Consultant is acting on  behalf  of County as stated in
Section 119.0701, Florida Statutes, Consultant shall: 

12.4.1 Keep and maintain public records required by County to perform the services 
under this Agreement; 

12.4.2 Upon request from County, provide County with a copy of the requested records 
or allow the records to be inspected or copied within a reasonable time and at a cost that 
does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided 
by law; 

12.4.3 Ensure that public records that are exempt or confidential and exempt from public 
record requirements are not disclosed except as authorized by law for the duration of this 
Agreement and following completion or termination of this Agreement if the records are 
not transferred to County; and 

12.4.4 Upon completion or termination of this Agreement, transfer to County, at no cost, 
all public records in possession of Consultant or keep and maintain public records 
required by County to perform the services.  If Consultant transfers the records to County, 
Consultant shall destroy any duplicate public records that are exempt or confidential and 
exempt. If Consultant keeps and maintains the public records, Consultant shall meet all 
applicable requirements for retaining public records.  All records stored electronically 
must be provided to County upon request in a format that is compatible with the 
information technology systems of County. 

A request for public records regarding this Agreement must be made directly to County, who will 
be responsible for responding to any such public records requests. Consultant will provide any 
requested records to County to enable County to respond to the public records request. 

Any material submitted to County that Consultant contends constitutes or contains trade secrets 
or is otherwise exempt from production under Florida public records laws (including Chapter 119, 
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Florida Statutes) (“Trade Secret Materials”) must be separately submitted and conspicuously 
labeled “EXEMPT FROM PUBLIC RECORD PRODUCTION – TRADE SECRET.”  In addition, Consultant 
must, simultaneous with the submission of any Trade Secret Materials, provide a sworn affidavit 
from a person with personal knowledge attesting that the Trade Secret Materials constitute trade 
secrets under Section 812.081, Florida Statutes, and stating the factual basis for same. If a third 
party submits a request to County for records designated by Consultant as Trade Secret 
Materials, County shall refrain from disclosing the Trade Secret Materials, unless otherwise 
ordered by a court of competent jurisdiction or authorized in writing by Consultant.  Consultant 
shall indemnify and defend County and its employees and agents from any and all claims, causes 
of action, losses, fines, penalties, damages, judgments, and liabilities of any kind, including 
attorneys’ fees, litigation expenses, and court costs, relating to the nondisclosure of any Trade 
Secret Materials in response to a records request by a third party. 

IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 
119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT (954) 577-4566, rtornese@BROWARD.ORG, 1 N. UNIVERSITY DRIVE, SUITE 
B3200, PLANTATION, FLORIDA 33324. 

12.5 Audit Rights and Retention of Records.  Consultant shall preserve all Contract Records (as 
defined below) for a minimum period of three (3) years after expiration or termination of this 
Agreement, any Work Authorization, or until resolution of any audit findings, whichever is longer. 
Contract Records shall, upon reasonable notice, be open to County inspection and subject to 
audit and reproduction during normal business hours.  County audits and inspections pursuant 
to this section may be performed by any County representative (including any outside 
representative engaged by County). County may conduct audits or inspections at any time during 
the term of this Agreement and for a period of three (3) years after the expiration or termination 
of this Agreement (or longer if required by law).  County may, without limitation, verify 
information, payroll distribution, and amounts through interviews, written affirmations, and on-
site inspection with Consultant’s employees, Subconsultants, vendors, or other labor. 

Contract Records include any and all information, materials and data of every kind and character, 
including, without limitation, records, books, papers, documents, subscriptions, recordings, 
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily 
diaries, drawings, receipts, vouchers, memoranda, and any and all other documents that pertain 
to rights, duties, obligations, or performance under this Agreement.  Contract Records include 
hard copy and electronic records, written policies and procedures, time sheets, payroll records 
and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices and 
related payment documentation, general ledgers, insurance rebates and dividends, and any 
other records pertaining to rights, duties, obligations or performance under this Agreement, 
whether by Consultant or Subconsultants. 

County shall have the right to audit, review, examine, inspect, analyze, and make copies of all 
Contract Records at a location within Broward County. Consultant hereby grants County the right 
to conduct such audit or review at Consultant’s place of business, if deemed appropriate by 
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County, with seventy-two (72) hours’ advance notice.  Consultant agrees to provide adequate 
and appropriate work space.  Consultant shall provide County with reasonable access to 
Consultant’s facilities, and County shall be allowed to interview all current or former employees 
to discuss matters pertinent to the performance of this Agreement. 

Consultant shall, by written contract, require its Subconsultants to agree to the requirements and 
obligations of this section. 

Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for 
County’s disallowance and recovery of any payment upon such entry.  If an audit or inspection in 
accordance with this section discloses overpricing or overcharges to County of any nature by 
Consultant or its Subconsultants in excess of five percent (5%) of the total contract billings 
reviewed by County, the reasonable actual cost of County’s audit shall be reimbursed to County 
by Consultant in addition to making adjustments for the overcharges. Any adjustments or 
payments due as a result of such audit or inspection shall be made within thirty (30) days after 
presentation of County’s findings to Consultant. 

12.6 Subconsultants.  Consultant shall utilize only the Subconsultants identified in Exhibit F, 
Schedule of Subconsultants, to provide the Services under this Agreement.  Consultant shall 
obtain written approval of Contract Administrator prior to changing or modifying the Schedule 
of Subconsultants, which shall be automatically updated upon such written approval.  Consultant 
shall bind in writing each and every approved Subconsultant to the terms stated in this 
Agreement, provided that this provision shall not, in and of itself, impose the insurance 
requirements set forth in Article 10 on Consultant’s Subconsultants. 

12.7 Assignment.  Neither this Agreement nor any interest herein shall be assigned, 
transferred, or encumbered without the written consent of the other party. County shall have 
the right to terminate this Agreement, effective immediately, if there is an assignment, or 
attempted assignment, transfer, or encumbrance, of this Agreement or any right or interest 
herein by Consultant without County’s written consent. 

12.8 Indemnification of County.  Consultant shall indemnify and hold harmless County, its 
officers and employees from liabilities, damages, losses, and costs, including, but not limited to, 
reasonable attorneys’ fees, to the extent caused by the negligence, recklessness or intentionally 
wrongful conduct of Consultant or other persons employed or utilized by Consultant in the 
performance of this Agreement.  The provisions of this section shall survive the expiration or 
earlier termination of this Agreement.  To the extent considered necessary by Contract 
Administrator and County Attorney, any sums due Consultant under this Agreement may be 
retained by County until all of County’s claims subject to this indemnification obligation have 
been settled or otherwise resolved, and any amount withheld shall not be subject to payment of 
interest by County. 

12.9 Prior Agreements Superseded.  This document incorporates and includes all prior 
negotiations, correspondence, conversations, agreements, or understandings applicable to the 
matters contained herein; and the Parties agree that there are no commitments, agreements, or 
understandings concerning the subject matter of this Agreement that are not contained in this 
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document.  Accordingly, the Parties agree that no deviation from the terms hereof shall be 
predicated upon any prior representations or agreements whether oral or written. 

12.10 Amendments. No modification, amendment, or alteration in the terms or conditions 
contained herein shall be effective unless contained in a written document executed with the 
same formality and of equal dignity herewith. 

12.11 Notices.  In order for a notice to a party to be effective under this Agreement, notice must 
be sent via U.S. first-class mail, hand delivery, or commercial overnight delivery, each with a 
contemporaneous copy via e-mail, to the addresses listed below and shall be effective upon 
mailing or hand delivery (provided the contemporaneous email is also sent).  The addresses for 
notice shall remain as set forth in this section unless and until changed by providing notice of 
such change in accordance with the provisions of this section. 

FOR COUNTY: 
Broward County 
Highway Construction and Engineering Division 
Attn:  Michael Hammond, P.E. 
Contract Administrator 
Governmental Center, Box B300 
1 N. Drive Plantation, Florida 33324 
Email address: mhammond@broward.org 

FOR CONSULTANT: 
Metric Engineering, Inc. 
Attn: Dale W. Cody, P.E., PTOE 
Senior Vice President of Production 
525 Technology Park, Suite 153 
Lake Mary, Florida 32746 
Email address:  dale.cody@metriceng.com 

12.12 Interpretation.  The titles and headings contained in this Agreement are for reference 
purposes only and shall not in any way affect the meaning or interpretation of this Agreement. 
All personal pronouns used in this Agreement shall include the other gender, and the singular 
shall include the plural, and vice versa, unless the context otherwise requires.  Terms such as 
“herein,” “hereof,” “hereunder,” and “hereinafter” refer to this Agreement as a whole and not 
to any particular sentence, paragraph, or section where they appear, unless the context 
otherwise requires. Whenever reference is made to a section or article of this Agreement, such 
reference is to the section or article as a whole, including all of the subsections of such section, 
unless the reference is made to a particular subsection or subparagraph of such section or article. 
Any reference to “days” means calendar days, unless otherwise expressly stated. 

12.13 Consultant’s Staff. Consultant will provide the key staff identified in its proposal for each 
Work Authorization as long as said key staff are in Consultant’s employment. Consultant will 
obtain prior written approval of Contract Administrator to change key staff. Consultant shall 
provide Contract Administrator with such information as necessary to determine the suitability 
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of proposed new key staff.  Contract Administrator will be reasonable in evaluating key staff 
qualifications.  If Contract Administrator desires to request removal of any of Consultant’s staff, 
Contract Administrator shall first meet with Consultant and provide reasonable justification for 
said removal; upon such reasonable justification, Consultant shall use good faith efforts to 
remove or reassign the staff at issue. 

12.14 Drug-Free Workplace.  To the extent required under Section 21.31(a)(2), Broward County 
Administrative Code, or Section 287.087, Florida Statutes, Consultant certifies that it has a drug-
free workplace program and that it will maintain such drug-free workplace program for the 
duration of this Agreement. 

12.15 Independent Contractor.  Consultant is an independent contractor under this Agreement, 
and nothing in this Agreement shall constitute or create a partnership, joint venture, or any other 
relationship between the Parties.  In providing Services under this Agreement, neither Consultant 
nor its agents shall act as officers, employees, or agents of County, except as authorized by the 
Contract Administrator for permitting, licensing, or other regulatory requirements.  Consultant 
shall not have the right to bind County to any obligation not expressly undertaken by County 
under this Agreement. 

12.16 Regulatory Capacity. Notwithstanding the fact that County is a political subdivision with 
certain regulatory authority, County’s performance under this Agreement is as a party to this 
Agreement and in the capacity as owner.  If County exercises its regulatory authority, the exercise 
of such authority and the enforcement of any rules, regulation, laws, and ordinances shall have 
occurred under County’s regulatory authority as a governmental body separate and apart from 
this Agreement, and shall not be attributable in any manner to County as a party to this 
Agreement. 

12.17 Sovereign Immunity. Except to the extent sovereign immunity may be deemed to be 
waived by entering into this Agreement, nothing herein is intended to serve as a waiver of 
sovereign immunity by County nor shall anything included herein be construed as consent by 
County to be sued by third parties in any matter arising out of this Agreement.  County is a 
political subdivision as defined in Section 768.28, Florida Statutes, and shall be responsible for 
the negligent or wrongful acts or omissions of its employees pursuant to Section 768.28, Florida 
Statutes. 

12.18 Third-Party Beneficiaries.  Neither Consultant nor County intends to directly or 
substantially benefit a third party by this Agreement.  Therefore, the Parties acknowledge that 
there are no third-party beneficiaries to this Agreement and that no third party shall be entitled 
to assert a right or claim against either of them based upon this Agreement. 

12.19 Conflicts.  Neither Consultant nor its employees shall have or hold any continuing or 
frequently recurring employment or contractual relationship that is substantially antagonistic or 
incompatible with Consultant’s loyal and conscientious exercise of judgment and care related to 
its performance under this Agreement.  During the term of this Agreement, none of Consultant’s 
officers or employees shall serve as an expert witness against County in any legal or 
administrative proceeding in which he, she, or Consultant is not a party, unless compelled by 
court process.  Further, such persons shall not give sworn testimony or issue a report or writing, 
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as an expression of his or her expert opinion that is adverse or prejudicial to the interests of 
County in connection with any such pending or threatened legal or administrative proceeding 
unless compelled by court process.  The limitations of this section shall not preclude Consultant 
or any persons in any way from representing themselves, including giving expert testimony in 
support of such representation, in any action or in any administrative or legal proceeding. If 
Consultant is permitted under this Agreement to utilize Subconsultants to perform any Services 
required by this Agreement, Consultant shall require such Subconsultants, by written contract, 
to comply with the provisions of this section to the same extent as Consultant. 

12.20 Materiality and Waiver of Breach.  Each requirement, duty, and obligation set forth in this 
Agreement was bargained for at arm’s-length and is agreed to by the Parties.  Each requirement, 
duty, and obligation set forth in this Agreement is substantial and important to the formation of 
this Agreement, and each is, therefore, a material term of this Agreement.  County’s failure to 
enforce any provision of this Agreement shall not be deemed a waiver of such provision or 
modification of this Agreement.  A waiver of any breach of a provision of this Agreement shall 
not be deemed a waiver of any subsequent breach and shall not be construed to be a 
modification of the terms of this Agreement.  To be effective, any waiver must be in writing 
signed by an authorized signatory of the waiving party. 

12.21 Compliance with Laws.  Consultant and the Services must comply with all applicable 
federal, state, and local laws, codes, ordinances, rules, and regulations including, without 
limitation, American with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act 
of 1973, and any related federal, state, or local laws, rules, and regulations. 

12.22 Severability.  If any part of this Agreement is found to be unenforceable by any court of 
competent jurisdiction, that part shall be deemed severed from this Agreement and the balance 
of this Agreement shall remain in full force and effect.  

12.23 Joint Preparation. This Agreement has been jointly prepared by the Parties, and shall not 
be construed more strictly against either party. 

12.24 Priority of Provisions.  If there is a conflict or inconsistency between any term, statement, 
requirement, or provision of any document or exhibit attached to, referenced by, or incorporated 
in this Agreement and any provision of Articles 1 through 12 of this Agreement, the provisions 
contained in Articles 1 through 12 shall prevail and be given effect. 

12.25 Law, Jurisdiction, Venue, Waiver of Jury Trial.  This Agreement shall be interpreted and 
construed in accordance with and governed by the laws of the State of Florida.  The exclusive 
venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in 
the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida.  If any 
claim arising from, related to, or in connection with this Agreement must be litigated in federal 
court, the exclusive venue for any such lawsuit shall be in the United States District Court or 
United States Bankruptcy Court for the Southern District of Florida. BY ENTERING INTO THIS 
AGREEMENT, CONSULTANT AND COUNTY HEREBY EXPRESSLY WAIVE ANY RIGHTS EITHER 
PARTY MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS AGREEMENT. 
IF A PARTY FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING OUT OF 
THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF VIOLATION OF THIS 
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SECTION, THE PARTY MAKING THE REQUEST FOR JURY TRIAL SHALL BE LIABLE FOR THE 
REASONABLE ATTORNEYS’ FEES AND COSTS OF THE OTHER PARTY IN CONTESTING THE 
REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN 
ADJUDICATING THE MOTION. 

12.26 Reuse of Deliverables.  County may, at its option, reuse (in whole or in part) the resulting 
end-product or deliverables resulting from Consultant’s Services (including, but not limited to, 
drawings, specifications, other documents, and services as described herein and in Exhibit A or 
any Work Authorizations); and Consultant agrees to such reuse in accordance with this provision. 
If the Contract Administrator elects to reuse the services, drawings, specifications, and other 
documents, in whole or in part, prepared for any services rendered under this Agreement for 
other projects on other sites, Consultant will be paid a reuse fee to be negotiated between 
Consultant and County, subject to approval by the proper awarding authority.  Each reuse shall 
include all Services and modifications to the drawings, specifications, and other documents 
normally required to adapt the design documents to a new site.  This reuse may include 
preparation of reverse plans, changes to the program, provision for exceptional site conditions, 
preparation of documents for off-site improvements, provisions for revised solar orientation, 
provisions for revised vehicular and pedestrian access, and modifications to building elevations, 
ornament, or other aesthetic features.  In all reuse assignments, the design documents shall be 
revised to comply with building codes and other jurisdictional requirements current at the time 
of reuse for the new site location.  The terms and conditions of this Agreement shall remain in 
force for each reuse project, unless otherwise agreed by the Parties in writing. 

12.27 Payable Interest. 

12.27.1 Payment of Interest.  County shall not be liable to pay any interest to 
Consultant for any reason, whether as prejudgment interest or for any other purpose, 
and in furtherance thereof Consultant waives, rejects, disclaims, and surrenders any and 
all entitlement it has or may have to receive interest in connection with a dispute or claim 
arising from, related to, or in connection with this Agreement.  This subsection shall not 
apply to any claim for interest, including for post-judgment interest, if such application 
would be contrary to applicable law. 

12.27.2 Rate of Interest.  If the preceding subsection is inapplicable or is determined 
to be invalid or unenforceable by a court of competent jurisdiction, the annual rate of 
interest payable by County under this Agreement, whether as prejudgment interest or for 
any other purpose, shall be, to the full extent permissible under applicable law, one 
quarter of one percent (0.25%) simple interest (uncompounded). 

12.28 Incorporation by Reference.  Any and all Recital clauses stated above are true and correct 
and are incorporated in this Agreement by reference.  The attached Exhibits are incorporated 
into and made a part of this Agreement. 

12.29 Counterparts and Multiple Originals.  This Agreement may be executed in multiple 
originals, and may be executed in counterparts, each of which shall be deemed to be an original, 
but all of which, taken together, shall constitute one and the same agreement. 
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12.30 Public Art and Design.   To the extent any Work Authorization includes artwork as defined 
by Section 1-88, Broward County Code of Ordinances, Consultant shall cooperate with the artist 
for the purpose of properly incorporating the artist’s design(s) into the design for a project. 
Consultant shall notify the artist in writing of all design meetings and shall provide the artist with 
a schedule of milestone dates. If requested by County, Consultant shall provide work space for 
the artist during the preliminary design and design phases.  The artist’s design as properly 
incorporated into the design for a project shall be permitted as part of the master site or facility 
plan. Consultant’s compensation under this Agreement includes the services to comply with the 
requirements set forth in this section.  Consultant shall ensure that Subconsultants, if any, are 
informed of Broward County’s Public Art and Design Program and any applicable requirement of 
working with the artist(s). 

(The remainder of this page is intentionally left blank.) 
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: BROWARD 
COUNTY, through its BOARD OF COUNTY COMMISSIONERS, signing by and through its Mayor or 

Vice-Mayor authorized to execute same by Board action on the day of , 

20 ,  and CONSULTANT,  signing  by  and through its , 
duly authorized to execute same. 

COUNTY 

ATTEST: BROWARD COUNTY, by and through 
its Board of County Commissioners 

By: 

Broward County Administrator, as 
ex officio Clerk of the Broward County day of , 20 
Board of County Commissioners 

Approved as to form by 
Andrew J. Meyers 
Broward County Attorney 
Governmental Center, Suite 423 
115 South Andrews Avenue 
Fort Lauderdale, Florida 33301 
Telephone: (954) 357-7600 
Telecopier:   (954) 357-7641 

By:   Gavin 
Rynard (Date) 
Assistant County Attorney 

By:  
Michael J. Kerr (Date) 
Deputy County Attorney 

MJK/hb 
BCF 202 
07/01/2018 
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Dale W Cody 

Heidi Bouthillier 

AGREEMENT BETWEEN BROWARD COUNTY AND METRIC ENGINEERING, INC. 
FOR CONSULTANT SERVICES FOR CONTINUING ENGINEERING SERVICES FOR 

TRAFFIC, ROADWAY, AND CIVIL PROJECTS 
(RFP # PNC2119168P1) 

CONSULTANT 

FOR INDIVIDUAL: 

TWO WITNESSES HERE: 

Signature 

Print/Type Name 

Signature 

Print/Type Name 

FOR CORPORATION: 

ATTEST: 
Digitally signed by Mariley Perez 

DN: l=Miami, st=FL, c=US, 

o=Metric Engineering Inc., 

cn=Mariley Perez 

Date: 2020.09.08 12:49:54 -04'00'  

Secretary 

Mariley Perez 

(Typed Name of Secretary) 

By 

(Please Type Name) 

 day of , 20 . 

OR DIGITAL CORPORATE SEAL HERE: 

Metric Engineering, Inc. 

(Typed Name of Consultant/Firm) 
Digitally signed by Dale W Cody 

Date: 2020.09.08 12:03:27 

By -04'00'

President/Vice President 

Dale W. Cody, P.E., SVP 

(Typed Name and Title) 

TWO WITNESSES HERE: 

08 day of September , 20_20

Digitally signed by Heidi OR DIGITAL CORPORATE SEAL HERE: 
Bouthillier 

Date: 2020.09.08 12:09:51 -04'0_0'

Signature 

Heidi Bouthillier 

Print/Type Name 

Signature 

Melinda Smith 

Print/Type Name 
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EXHIBIT A 
Scope of Services 
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1 

SCOPE OF SERVICES 

CONTINUING ENGINEERING SERVICES 
FOR  

TRAFFIC, ROADWAY, AND CIVIL PROJECTS 

GENERAL DESCRIPTION 

The Broward County Highway Construction and Engineering Division is requesting 
professional engineering and related services for traffic, roadway, and general civil 
engineering projects. The scope of services shall include all engineering specialties 
necessary and related to the design, engineering, study, analysis and evaluation, 
implementation, construction, and construction management of the projects and work 
efforts identified. All the work shall comply with the County, State and Federal roadway, 
civil and ancillary facilities construction standards as may be applicable. 

The following types of projects, but not limited to, are envisioned: 

1. Traffic signalization intersection improvements for new mast arm supported traffic
signals

2. Traffic signalization intersection improvements for traffic signal conversions from
span-wire to mast arms

3. Advanced traffic management systems improvements, including adaptive signal
control

4. Traffic signal engineering and communications system technology improvements
including installation of fiber optic and cellular equipment and infrastructure

5. Intelligent transportation systems improvements

6. Intelligent transportation system software development

7. Vehicle detection camera systems improvements

8. Video detection predictive maintenance implementation

9. Transportation-related future technology adaptation systems

10. Overhead school zone flasher conversions to mast arms, including solar power
conversions and relocation of school zone infrastructure to match modified school
zone limits

11. Conversion of non-flashing school signs to signs with flashing beacons, including solar
power installation and relocation of school zone infrastructure to match modified
school zone limits

12. Pedestrian/bicycle/transit connector linkages

13. Traffic signal pedestrian displays
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2 

14. Roadway alternative engineering and analysis

15. Roadway improvements, including widening, pavement, pedestrian facilities, bicycle
facilities, drainage, water and sewer, lighting, etc.

16. Climate change resiliency drainage improvements including elevation adjustments,
sea walls, storm pumping systems, green retention areas, tidal control

17. Greenway and sidewalk improvements

18. Miscellaneous civil engineering, design and related services, including the necessary
incidentals, associated activities, and services required by a Work Authorization

19. Broward County In-House Consultant Support Services

PURPOSE

The purpose of this Scope of Services document is to provide a broad description of the 
scope of the engineering services and the responsibilities of the CONSULTANT and the 
COUNTY in connection with the design and preparation of a complete set of construction 
contract plans, specifications, cost estimates, special provisions, etc., and studies, analyses, 
evaluations, and the requirements for any construction management services or 
implementation services to be provided.  The construction management services would 
include construction engineering, inspection, testing, and all necessary contract 
administration work.  An example for implementation services could include traffic signal 
network communications implementation including field deployment of equipment 
including firmware upgrades, establishing communications and troubleshooting, and 
providing data conversion services.  The general objective is for the CONSULTANT to provide 
the engineering, design, studies, implementation, construction management and related 
services for each Work Authorization negotiated in accordance with the contract 
requirements.  

The final scope of services shall be established on a work authorization basis in accordance 
with Broward County requirements.  The tasks described in the work authorizations scope 
of services shall include pertinent design or reference manuals that are necessary to define 
the requirements of the work.  These items will be mutually agreed upon by both the 
COUNTY and the CONSULTANT.  All plans and design documents are to be prepared with 
Standard English values in accordance with all applicable COUNTY, Florida Department of 
Transportation (FDOT), and Federal Highway Administration (FHWA) manuals and 
guidelines, as well as, other standards and manuals that may be documented. 

The CONSULTANT shall be aware that as a project work authorization is developed, certain 
modifications and/or improvements to the original recommendation may be required. The 
CONSULTANT is to incorporate these refinements into the design and will consider this 
effort to be an anticipated and integral part of the work. This will not be a basis for any 
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3 

supplemental fee request(s).  The COUNTY shall have the final determination and approval 
for any amendments to any work authorization or to the contract agreement. 

The CONSULTANT shall demonstrate good project management practices while working on 
this contract.  These practices include communication with the COUNTY, and others as 
necessary, management of time and resources, and proper documentation.  The 
CONSULTANT shall set up and maintain throughout the design of any work authorization a 
contract file.  It shall be the CONSULTANT’s responsibility to utilize the very best 
engineering judgment, practices, and principles possible during the prosecution of the work 
negotiated under this contract.  The COUNTY will provide contract administration, 
management services, and technical reviews of all work associated with the development 
and preparation of the contract plans and during project implementation or the 
construction management services provided by the CONSULTANT.  The COUNTY will provide 
job specific information and/or functions as outlined in the contract. 

COUNTY shall request work authorizations on an as-needed basis. There is no guarantee 
that any or all the services described in this document will be assigned during the term of 
this agreement. COUNTY, at its option, may elect to have any of the services set forth herein 
performed by other consultants or County staff. 

FDOT PREQUALIFICATION AND OTHER REQUIREMENTS 

The CONSULTANT and its sub-consultants shall be collectively prequalified (FDOT 
Prequalification Letter Required) for the following FDOT Work Groups pursuant to law 
(Rule 14-75, Florida Administrative Code (F.A.C.): 

Type of Work 3.1: Minor Highway Design 
Type of Work 3.2: Major Highway Design 
Type of Work 4.1.1: Miscellaneous Structures 
Type of Work 6.1: Traffic Engineering Studies 
Type of Work 6.2: Traffic Signal Timing 
Type of Work 6.3.1: Intelligent Transportation Systems Analysis and Design 
Type of Work 6.3.2: Intelligent Transportation Systems Implementation 
Type of Work 6.3.3: Intelligent Transportation Traffic Engineering Systems 

Communications 
Type of Work 6.3.4: Intelligent Transportation System Software Development 
Type of Work 7.1: Signing, Pavement Marking, and Channelization 
Type of Work 7.2: Lighting 
Type of Work 7.3: Signalization 
Type of Work 8.1: Control Surveying 
Type of Work 8.2: Design, Right of Way, and Construction Surveying 
Type of Work 8.4: Right of Way Mapping 
Type of Work 9.1: Soil Exploration 
Type of Work 9.2: Geotechnical Classification Lab Testing 
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Type of Work 9.3: Highway Materials Testing 
Type of Work 9.4.1: Standard Foundation Studies 
Type of Work 9.5: Geotechnical Specialty Lab Testing 
Type of Work 10.1: Roadway Construction, Engineering and Inspection (CEI) 
Type of Work 10.3: Construction Materials Inspection 
Type of Work 10.4: Minor Bridge and Miscellaneous Structures CEI 
Type of Work 15.0: Landscape Architect 

The CONSULTANT and/or its sub-consultants shall have at least one individual for each of 
the following International Municipal Signal Association (IMSA) certifications.  Only those 
individuals certified in these specialty areas may perform the associated inspection services 
and all certified personnel shall be available to perform the inspection services required for 
the installation, maintenance, and operations of the traffic control equipment and devices. 
All certifications (documentation) shall be submitted at the time of the Request for 
Proposal (RFP) solicitation and shall be maintained and kept current during the contract 
duration. 

1. IMSA Traffic Signal Construction Technician Level II

2. IMSA Traffic Signal Technician

3. IMSA Traffic Signal Inspector (Florida Edition)

The CONSULTANT and/or its sub-consultants shall have at least one individual that has 
completed the following training: 

1. Advanced Maintenance-of-Traffic (MOT) Training through an approved FDOT
Provider

The CONSULTANT and/or its sub-consultants performing Construction Engineering and 
Inspection (CEI) services shall have at least one individual in each category listed below that 
are certified by FDOT for the following Construction Training and Qualification Program 
(CTQP) areas of expertise: 

1. Asphalt Paving Level 2

2. Concrete Field Inspector Specification Level 1

3. Earthwork Construction Inspection Level 1

4. Drilled Shaft Inspection

5. Quality Control (QC) Manager

6. Final Estimates Level 2

BCF #202_CS (Rev. 07.01.2018) Page 32 of 109 
RFP Contract #PNC2119168P1 

Exhibit 4 
Page 32 of 109



 

   
  

 
 

  
 

  
   

  
  

   
    

 
   

  
 

 
 

 
 

  
   

 
 

  
 

 
  

 
  

 
 

 
 

   
 

  
  

 
 

The COUNTY shall approve all CEI personnel prior to performance of any CEI services, and 
the administration of all CEI staff shall be under the responsible charge of a Florida 
Licensed Professional Engineer.  All certifications (documentation) shall be submitted at the 
time of the RFP solicitation and shall be maintained and kept current during the contract 
duration. 

4 ENGINEERING DESIGN AND RELATED SERVICES 

The overall work will consist of multiple work authorizations for the completion of various 
engineering designs and preparation of contract documents, field deployments, 
construction inspections, and related services with regards to the assigned projects.   The 
specific projects will be identified in each year of the contract based on a priority 
established at the time by the COUNTY.   Generally, the work authorizations will include 
those types of services required for the types of projects listed above. 

The CONSULTANT shall investigate the status of each assigned work authorization and 
become familiar with the existing site conditions, contract requirements, deliverables, and 
commitments regarding schedule in order to enter into negotiations with the COUNTY.  The 
CONSULTANT shall use the approved scope of services, design concepts, and types of 
services required as a basis for the work authorization unless otherwise directed by the 
COUNTY. 

The CONSULTANT shall be responsible for preparing a detailed scope of services for each 
work authorization issued throughout the duration of the contract prior to negotiations for 
the work authorization being issued. 

5  PROJECT SCHEDULE

Within ten (10) days after the Notice-To-Proceed (NTP) for each approved and negotiated 
work authorization, and prior to the CONSULTANT beginning work, the CONSULTANT shall 
provide a detailed project activity/event schedule for COUNTY and CONSULTANT scheduled 
activities required to meet the current COUNTY Delivery Date.  The schedule shall be 
accompanied by an anticipated payout and fiscal progress curve.  For the purpose of 
scheduling, the CONSULTANT shall allow for COUNTY review time for each phase and other 
submittals as appropriate. 

All fees and price proposals are to be based on the negotiated schedule for final plans 
production, studies, network implementation, and/or construction schedules for CEI 
services.  Periodically, throughout the life of any assigned project, the schedule and payout 
curves shall be reviewed and, with the approval of the COUNTY, adjusted as necessary to 
incorporate changes in the work concept and progress to date.  The approved schedule and 
schedule status report, along with progress, shall be submitted with the monthly progress 
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report.  The schedule shall be submitted in Microsoft Projects, Suretrak, Primavera, or 
system compatible format. 

ENGINEERING, DESIGN, PLAN PREPARATION, AND RELATED SERVICES 

The CONSULTANT shall be responsible for preparing a detailed scope of services for each 
work authorization issued throughout the duration of the contract prior to negotiation and 
revise as needed without compensation.  The scope of services shall include the types of 
services required for the task order being negotiated, and may include the following: 

1. Records research and data collection

2. Field site visit and review of project requirements and constraints

3. Field surveying and base mapping

4. Right-of-way engineering

5. Preliminary engineering and alternatives analysis

6. Geotechnical investigations, sampling, testing, and report documentation

7. Subsurface utility engineering (SUE)

8. Project coordination and documentation

9. Utility coordination and documentation

10. Utility conflicts evaluation and design

11. Agency coordination and permitting

12. Environmental engineering

13. Roadway design and plans preparation

14. Site engineering and design

15. Pavement design

16. Utilities design

17. Drainage design

18. Stormwater pollution prevention plans

19. Miscellaneous structures design

20. Foundations design

21. Signing and pavement markings

22. Traffic signalization design

23. Maintenance of traffic design

24. School zone design
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25. Lighting design

26. Miscellaneous engineering and studies

27. Traffic data collection

28. Traffic control design

29. Traffic engineering and operations reports

30. Traffic communications systems design and/or implementation

31. Intelligent transportation systems design

32. Engineering reports

33. Technical specifications

34. Public involvement activities

35. Permitting

36. Construction cost estimating

37. Bid and contract award

38. As-built records engineering

39. Plans review

40. Construction engineering inspections

41. Construction administration and management

42. Critical Path Method (CPM) scheduling

43. Value engineering

44. In-House Professional Engineering and support

45. Landscape architecture

The CONSULTANT shall furnish plans and documents as required by the COUNTY to 
adequately control, coordinate, and approve the plans and other contract deliverables.  The 
CONSULTANT shall distribute phase submittals as directed by the COUNTY.  In addition, the 
CONSULTANT shall furnish plans and documents to other Government Agencies as required 
to obtain approvals and/or permits.  The COUNTY and other Government Agencies will 
determine the specific number of copies required prior to each submittal. 

The CONSULTANT shall meet COUNTY, FDOT and other governmental agency’s 
requirements during the various stages of the process to design and prepare the complete 
set of construction contract plans and special provisions.  The CONSULTANT shall produce 
designs, alternatives, evaluations, analyses, contract plans, specifications, cost estimates, 
and obtain the necessary permits required for each work authorization project assigned. 
These documents shall contain all construction details, contract provisions, permits, reports, 
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7 

agreements, and certifications required to advertise, award, and administer a construction 
contract. 

The CONSULTANT shall prepare and submit required documents in accordance with the 
latest FDOT Green Book and Design Manual at the time of the work authorization. 

The CONSULTANT shall be aware that the number of submittals and phase reviews is 
determined on a project by project basis and no design phase is complete until all review 
comments have been resolved and documented. It is the responsibility of the CONSULTANT 
to address and resolve all review comments during design phases.  The CONSULTANT shall 
prepare and submit items listed for each phase submittal at the time of negotiations of the 
work authorization.  Note that requirements are not limited, and it is the responsibility of 
the CONSULTANT to investigate and meet all requirements. 

TRAFFIC NETWORK COMMUNICATIONS IMPLEMENTATION OR MODIFICATION 

The CONSULTANT shall be responsible for preparing a detailed scope of services for each 
work authorization issued throughout the duration of the contract prior to negotiations for 
the work order being issued.  The scope of services may include field coordination and 
implementation of migration services for the traffic signal system for various intersections 
located within the County.  The services include making modifications to the operation of 
the signals by converting the signal controllers from one type of communication protocol to 
another type.  This process requires specialized expertise in three primary areas as follows: 

1. Field traffic signal controller firmware implementation, operation, updates and
verification

2. Communications equipment setup, testing, and field deployment and
troubleshooting for fiber optics and cellular devices

3. Signal timing methods and procedures

The field signal firmware procedures are generally characterized as traffic signal technician 
tasks, the communications setup work are network engineering tasks, and traffic signal 
timing are engineering functions.  The CONSULTANT will be required to provide 
coordination efforts with Broward County Traffic Engineering, and Highway Construction 
and Engineering Divisions staff since the work requires specific knowledge only available 
from the COUNTY.  The COUNTY utilizes Naztec 2070 traffic signal controllers, fiber optic 
switches, cellular modems and air cards, and cellular antennas within its communications 
network.  This equipment, and its use and testing, requires specialized skills and expertise in 
order to ensure consistency within the signal communications network.  Signal verification, 
troubleshooting, and communications issue resolution are required and are an integral part 
of the implementation process. 
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8 CONSTRUCTION MANAGEMENT SERVICES 

The CONSULTANT shall be responsible for preparing a detailed scope of services for each 
work authorization issued throughout the duration of the contract prior to negotiations of 
the work order being issued.  The scope of services for the construction engineering and 
inspection (CEI) shall include the types of services required for the task order being 
negotiated, and may include the following: 

1. Management of CEI contract assignments

2. Issue identification and resolution

3. Project communications, coordination and documentation

4. On-site inspection

5. Contract administration

6. Permit monitoring

7. Public concerns coordination

8. Construction cost and schedule control

9. Materials sampling and testing

10. Engineering services

11. Geotechnical engineering services

12. Review of construction documents

13. Certification of interim and final estimates

14. Review of contractor invoices

15. Post construction claims review

16. Shop drawings review and processing

17. Request for Information (RFI) review and processing

18. Change order review and processing

19. Value engineering

9 SERVICES TO BE PERFORMED BY THE COUNTY 

1. When appropriate the COUNTY will provide project data currently on file

2. Provide phase reviews of plans and engineering documents

3. Furnish COUNTY agreements with Utility Agency Owner (UAO), as available

4. Furnish COUNTY agreements with municipalities
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5. Provide all information that may come to the COUNTY pertaining to future
improvements

6. Attend scheduled meetings with the consultant to discuss project requirements, issues,
schedules, documents, etc.

10 PROJECT COMMON TASKS  

Project common tasks, as listed below, are work efforts that are applicable to many project 
activities.  These tasks are to be included in the project scope in each applicable activity 
when the described work is to be performed by the CONSULTANT. 

Cost Estimates:  The CONSULTANT shall be responsible for producing a construction cost 
estimate and reviewing and updating the cost estimate when scope changes occur and/or 
at milestones of the project.  A Summary of Pay Items sheet shall be prepared with all 
required plans submittals. 

Technical Special Provisions: The CONSULTANT shall provide Technical Special Provisions for 
all items of work not covered by the FDOT Standard Specifications for Road and Bridge 
Construction and the workbook of implemented modifications. All modifications to 
sections must be justified to the COUNTY to be included in the project's specifications 
package, typically as special provisions and not as Technical Special Provisions. 

The Technical Special Provisions shall be technical in nature and shall provide a description 
of work, materials, equipment and specific requirements, installation, warranty, method of 
measurement and basis of payment. Proposed Technical Special Provisions will be 
submitted to the COUNTY for review at the time of plans review submission to the COUNTY. 
The Technical Special Provisions will be reviewed for suitability in accordance with the 
COUNTY standards and FDOT Handbook for Preparation of Specification Package. 

Field Reviews:  Includes all trips required to obtain necessary data for all elements of the 
project. 

Technical Meetings:  Includes meetings with COUNTY and/or Agency staff, between 
disciplines and subconsultants, such as management meetings, design meetings, local 
governments, railroad companies, utility owners, progress review meetings (phase review), 
and miscellaneous meetings.  The CONSULTANT shall prepare, and submit to the COUNTY’s 
Project Manager for review, the meeting minutes for all meetings attended by them.  The 
meeting minutes are due within five (5) days of attending the meeting. 

The CONSULTANT shall also meet with the COUNTY to review the Project scope as well as to 
discuss any possible right-of-way and/or environmental concerns and overall Project 
feasibility.  In addition, the CONSULTANT shall coordinate with applicable environmental 
agencies. 
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Quality Assurance/Quality Control:  It is the intention of the COUNTY that design 
CONSULTANTS are held responsible for their work and their subconsultants, including plans 
review. Detailed checking of CONSULTANT plans or assisting in designing portions of the 
project for the CONSULTANT is not the intent of having external design consultants. The 
purpose of CONSULTANT plan reviews is to ensure that CONSULTANT plans follow the plan 
preparation procedures outlined in the FDOT Design Manual, that state and federal design 
criteria are followed with the COUNTY concept, and that the CONSULTANT submittals are 
complete. The CONSULTANT shall be responsible for the professional quality, technical 
accuracy and coordination of all surveys, designs, drawings, specifications, and other 
services furnished by the CONSULTANT and sub-consultants under this contract. 

The CONSULTANT shall provide a Quality Control Plan that describes the procedures to be 
utilized to verify, independently check, and review all maps, design drawings, specifications, 
and other documentation prepared as a part of the contract. The CONSULTANT shall 
describe how the checking and review processes are to be documented to verify that the 
required procedures were followed. The Quality Control Plan shall be one specifically 
designed for this project. The Quality Control Plan may be one utilized by the CONSULTANT 
as part of their normal operation or it may be one specifically designed for this project. The 
CONSULTANT shall submit a Quality Control Plan for approval within 20 (twenty) calendar 
days of the written Notice to Proceed. A marked up set of prints from a Quality Control 
Review indicating the reviewers for each component (structures, roadway, drainage, 
signals, geotechnical, signing and marking, lighting, surveys, etc.) and a written resolution of 
comments on a point-by-point basis will be required, if requested by the COUNTY, with 
each phase submittal. The responsible Professional Engineer, Landscape Architect, or 
Professional Surveyor & Mapper that performed the Quality Control review will sign a 
statement certifying that the review was conducted and found to meet required 
specifications. 

The CONSULTANT shall, without additional compensation, correct all errors or deficiencies 
in the designs, maps, drawings, specifications, and/or other services. 

Independent Peer Review: When directed by the COUNTY, a subconsultant may perform 
Independent Peer Reviews. 

Supervision: Includes all efforts required to supervise all technical design activities, field 
implementations, and construction management services provided. 

Coordination: Includes all efforts to coordinate with all disciplines of a project to produce a 
final set of construction documents, to finalize signal or network implementation, or to 
provide construction engineering and inspection. 
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11 PROJECT GENERAL TASKS 

Project General Tasks represent work efforts that are applicable to a project as a whole and 
not to any one or more specific project activities. The work described in these tasks shall be 
performed by the CONSULTANT when included in the project scope. 

Public Involvement: Public involvement includes communicating to all interested persons, 
groups, and government organizations information regarding the development of the 
project. The CONSULTANT shall provide to the COUNTY drafts of all Public Involvement 
documents (i.e., newsletters, property owner letters, advertisements, etc.) associated with 
the following tasks for review and approval at least five (5) business days prior to printing 
and/or distribution. 

1. Community Awareness Plan

2. Notifications

3. Preparing Mailing Lists

4. Median Modification Letters

5. Driveway Modification Letters

6. Newsletters

7. Renderings and Fly-Throughs

8. PowerPoint Presentations

9. Public Meeting Preparations

10. Public Meeting Attendance and Follow-up

11. Broward Metropolitan Planning Organization (MPO) Meetings

Contract Maintenance:   Includes project management effort for complete setup and 
maintenance of files, developing monthly progress reports, schedule updates, work effort 
to develop and execute subconsultant agreements, etc. 

Plans Update:   Includes effort needed to update plans and will vary from project to project, 
depending on size and complexity of the project, as well as the duration of time spent "on 
the shelf". 

Post Design Services: Includes, but is not limited to, meetings, construction assistance, 
plans revisions, shop drawing review, survey services and load ratings.  Specific services will 
be negotiated as necessary as a contract amendment.  Post Design Services are not 
intended for instances of CONSULTANT errors and/or omissions. 
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Electronic Delivery:   The CONSULTANT shall deliver final contract plans in electronic format. 
The final contract plans shall be electronically signed, and sealed files delivered to the 
COUNTY on acceptable electronic media, as determined by the COUNTY. 

12 PROJECT REQUIREMENTS 

Liaison Office:  The COUNTY and the CONSULTANT will designate a Liaison Office and a 
Project Manager who shall be the representative of their respective organizations for the 
Project(s).  While it is expected the CONSULTANT shall seek and receive advice from various 
state, regional, and local agencies, the final direction on all matters of any work 
authorization issued under this agreement remains with the COUNTY Contract 
Administrator and Project Manager. 

Key Personnel:   The CONSULTANT’s work shall be performed and directed by the key 
personnel identified in the proposal presentations by the CONSULTANT.  Any changes in the 
indicated personnel shall be subject to review and approval by COUNTY. 

Progress Reporting:  The CONSULTANT shall meet with the COUNTY as required and shall 
provide a written progress and schedule status reports that describe the work performed 
on each task. Progress and schedule status reports shall be delivered to the COUNTY 
concurrently with the monthly invoice. The Project Manager will make judgment on 
whether work of sufficient quality and quantity has been accomplished by comparing the 
reported percent complete against actual work accomplished. 

Correspondence:  Copies of all written correspondence between the CONSULTANT and any 
party pertaining specifically to this contract shall be provided to the COUNTY for their 
records within one (1) week of the receipt or mailing of said correspondence. 

Professional Endorsement: The CONSULTANT shall have a Registered Professional 
Engineer in the State of Florida sign and seal all reports, documents, and plans as required 
by COUNTY standards. 

Computer Automation: Projects will be developed utilizing Computer-Aided Drafting and 
Design (CADD) systems, as appropriate.  It is the responsibility of the CONSULTANT to meet 
the requirements in the FDOT CADD Manual and any COUNTY requirements.  The 
CONSULTANT will submit final documents and files as described therein and as required by 
the COUNTY’s Project Manager. 

Coordination with Other Consultants:  The CONSULTANT is to coordinate its work with any 
and all consultants who may be working on adjacent projects to effectively complete well-
coordinated plans and specifications for the project(s) under this agreement. 
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EXHIBIT B 
Payment Schedule 

The rates specified below shall be in effect for the entire term of the Agreement, including any
renewal or extension term(s), unless otherwise expressly stated.  Any goods or services required 
under this Agreement for which no specific fee or cost is expressly stated in this Payment
Schedule shall be deemed to be included, at no extra cost, within the costs and fees expressly
provided for in this Exhibit B. 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: 

TITLE 
Chief Engineer 2 
Project Manager 3 
Project Manager 2 
Senior Engineer 2 
Senior Electrical Engineer 
Senior Engineer 1 
Project Manager 1 
Engineer 2 
Senior Computer Programmer 
Senior Environmental Specialist 
Senior Designer 
Senior Utility Coordinator 
Engineer 1 
GIS Specialist 
Designer 
Engineering Intern 
CADD/Computer Technician 
Environmental Specialist 

MAXIMUM 
HOURLY RATE 

($/HR) 
$92.67 
$91.35 
$89.41 
$79.80 
$74.55 
$71.60 
$65.79 
$62.73 
$62.00 
$56.71 
$49.45 
$49.22 
$48.21 
$43.30 
$37.74 
$34.96 
$31.97 
$31.64 

MULTIPLIER 
2.96 

X = 
2.96 $250.00* 
2.96 $250.00* 
2.96 $250.00* 
2.96 $236.21 
2.96 $220.67 
2.96 $211.94 
2.96 $194.74 
2.96 $185.68 
2.96 $183.52 
2.96 $167.86 
2.96 $146.37 
2.96 $145.69 
2.96 $142.70 
2.96 $128.17 
2.96 $111.71 
2.96 $103.48 
2.96 $94.63 
2.96 $93.65 

MAXIMUM 
BILLING 

RATE 
($/HR) 

Engineering Technician $27.89 2.96 $82.55 

Multiplier of 2.96 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (103.57) % 
FRINGE = HOURLY RATE X FRINGE (65.43) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 

Note:  *Maximum Billing Rates will not exceed $250.00/HR. 

BCF #202_CS (Rev. 07.01.2018) Page 43 of 109 
RFP Contract #PNC2119168P1 

Exhibit 4 
Page 43 of 109



 
 
 

 
  

 
 

   
 

     
 

 

 

 

 
 

 
 

 
 

  
 

      
     

     
      

    
     

 

   

  
 
 

 
  

 

EXHIBIT B-1 
MAXIMUM BILLING RATES – FIELD OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name:  

TITLE 
CEI Senior Project Engineer 
CEI Project Administrator/CEI Project Engineer 
CEI Senior ITS Inspector 
CEI Senior Inspector/Senior Engineer Intern 
CEI ITS Inspector 

MAXIMUM 
HOURLY 

RATE 
($/HR) 
$73.58
$50.52 
$36.10 
$35.10 
$30.04 

X 

MULTIPLIER 
2.31 

MAXIMUM 
BILLING 

RATE 

($/HR) = 
 2.31 $169.97 
2.31 $116.70 
2.31 $83.39 
2.31 $81.08 
2.31 $69.39 

CEI Inspector/Engineer Intern $26.25 2.31 $60.64 

Multiplier of 2.31 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (43.20) % 
FRINGE = HOURLY RATE X FRINGE (66.88) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 

DIRECT EXPENSE RATE = 16.84% 
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EXHIBIT B 
MAXIMUM BILLING RATES - HOME OFFICE 

Contract No: 
Contract Title: 
Consultant: 
Subconsultant Name: 

PNC2119168P1 
Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Metric Engineering 
ADEPT Public Relations, LLC 

MAXIMUM 
HOURLY RATE 

TITLE ($/HR) X 

MULTIPLIER 
2.31 

= 

MAXIMUM 
BILLING RATE 

($/HR) 

Project Manager 3 $91.35 2.31 $211.02 

Community Outreach Specialist - $45.67 2.31 $105.50 
Senior 
Community Outreach Specialist -
Senior -Video Production 

$45.67 2.31 $105.50 

Multiplier of 2.31 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 

FRINGE = HOURLY RATE X FRINGE (0.00) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 

Notes: 
Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 
110% in accordance with Section 6.2.5. 
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EXHIBIT B 
MAXIMUM BILLING RATES - HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: BMA Consulting Engineering, Inc. 

TITLE 

MAXIMUM 
HOURLY 

RATE 
($/HR) X 

MULTIPLIER 

= 

MAXIMUM 
BILLING 

RATE 
2.66 

($/HR) 
Senior Engineer 2 $79.80 2.66 $212.27 
Senior Engineer 1 $71.60 2.66 $190.46 
Engineer 2 $62.73 2.66 $166.86 
Senior Environmental Specialist $56.71 2.66 $150.85 
Senior Designer $49.45 2.66 $131.54 
Designer $37.74 2.66 $100.39 

Multiplier of 2.66 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (102.26) % 

FRINGE = HOURLY RATE X FRINGE (39.27) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant Metric Engineering, Inc. 
Subconsultant Name: Compass Point Surveyors, PL 

TITLE 
SUR Project Manager 1 
SUR Chief Surveyor 
SUR Project Surveyor 

MAXIMUM 
HOURLY RATE 

($/HR) 
$65.79 
$62.92 
$55.29 

X 

MULTIPLIER 
2.31 

2.31 
2.31 
2.31 

MAXIMUM 
BILLING 

RATE 

= ($/HR) 
$151.97 
$145.35 
$127.72 

SUR Field Crew Supervisor II $50.48 2.31 $116.61 

Multiplier of 2.31 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 

FRINGE = HOURLY RATE X FRINGE (0.00) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 

Notes: 
Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in 
accordance with Section 6.2.5. 
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EXHIBIT B-2 
REIMBURSABLES 

Project No: PNC2119168P1 
Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant/  Metric Engineering, Inc. 
Subconsultant Name: Compass Point Surveyors, PL 

UNIT PRICE REIMBURSABLES 
ITEM UNIT UNIT PRICE 
Survey Crew - 2 Person Per Crew ($/HR) $130.00 
Survey Crew - 3 Person Per Crew ($/HR) $160.00 
Survey Crew - 4 Person Per Crew ($/HR) $200.00 

Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the 
field data collection, evaluation, analysis, and documentation for use in the project deliverables. 
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EXHIBIT B 
MAXIMUM BILLING RATES - HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: Duland Design LLC 

TITLE 

MAXIMUM 
HOURLY RATE 

($/HR) X 

MULTIPLIER 
2.31 

= 

MAXIMUM BILLING 
RATE 

($/HR) 
  Senior Landscape Architect $57.82 2.31 $133.56 

Project Landscape Architect $50.00 2.31 $115.50 
Landscape Architect Intern $32.09 2.31 $74.13 

Multiplier of 2.31 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 
FRINGE = HOURLY RATE X FRINGE (0.00) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 

Notes: 
Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 
110% in accordance with Section 6.2.5. 

BCF #202_CS (Rev. 07.01.2018) Page 49 of 109 
RFP Contract #PNC2119168P1 

Exhibit 4 
Page 49 of 109



 
 

 
  

   
 

  
 
 

 
 
 
 

 

 

 
 

 
 
 
 

 

 
 

 

 
 
 
 

 

 

 
     
     

    
    

     
     

    
     

     
     

 

 

   
 

 
 

 
 
 

 
 

EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Project No: 
Project Title: 
Consultant: 
Subconsultant Name: 

PNC2119168P1 
Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Metric Engineering, Inc. 
EBS Engineering, Inc. 

TITLE 

MAXIMUM 
HOURLY 

RATE 
($/HR) X 

MULTIPLIER 
3.00 

= 

MAXIMUM 
BILLING RATE 

($/HR) 

Project Manager 3 $91.35 3.00 $250.00* 
Project Manager 2 $89.41 3.00 $250.00* 
Senior Engineer 2 $79.80 3.00 $239.40 
Senior Engineer 1 $71.60 3.00 $214.80 
Project Manager 1 $65.79 3.00 $197.37 
Engineer 2 $62.73 3.00 $188.19 
Senior Environmental Specialist $56.71 3.00 $170.13 
Engineer 1 $48.21 3.00 $144.63 
Engineering Intern $34.96 3.00 $104.88 
CADD/Computer Technician $31.97 3.00 $95.91 

Multiplier of 3.00 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (126.47) % 

FRINGE = HOURLY RATE X FRINGE (46.26) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING 
MARGIN / HOURLY RATE 

Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
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EXHIBIT B-1 
MAXIMUM BILLING RATES – FIELD OFFICE 

Project No: 
Project Title: 
Consultant: 
Subconsultant Name: 

PNC2119168P1 
Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Metric Engineering, Inc. 
EBS Engineering, Inc. 

MAXIMUM   MULTIPLIER MAXIMUM 
TITLE HOURLY 2.31 BILLING RATE 

RATE 
($/HR) X = 

($/HR) 

CEI Senior Inspector/ Senior Engineer Intern $35.10 2.31 $81.08 
CEI ITS Inspector $30.04 2.31 $69.39 

Multiplier of 2.31 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 

FRINGE = HOURLY RATE X FRINGE (0.00) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN / 
HOURLY RATE 

Notes: 
Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% For 
Construction Engineering and Inspection Services. 

DIRECT EXPENSE RATE = 0.00% 
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EXHIBIT B-1 
MAXIMUM BILLING RATES – FIELD OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: F&J Engineering Group, Inc. 

TITLE 

MAXIMUM 
HOURLY 

RATE 
($/HR) X 

MULTIPLIER 

= 

MAXIMUM 
BILLING 

RATE 
2.45 

($/HR) 
CEI Project Administrator/CEI Project Engineer $50.52 2.45 $123.77 
CEI Contract Support Specialist $37.92 2.45 $92.90 
CEI Senior Bridge Inspector $37.61 2.45 $92.14 
CEI Senior ITS Inspector $36.10 2.45 $88.45 
CEI Senior Roadway Inspector $36.10 2.45 $88.45 
CEI ITS Inspector $30.04 2.45 $73.60 
CEI Roadway Inspector $30.04 2.45 $73.60 
CEI Bridge Inspector $28.27 2.45 $69.26 
CEI Resident Compliance Specialist $25.00 2.45 $61.25 

Multiplier of 2.45 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (78.71) % 

FRINGE = HOURLY RATE X FRINGE (43.87) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 

DIRECT EXPENSE RATE = 12.25% 
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EXHIBIT B AND B-1 
MAXIMUM BILLING RATES – HOME AND FIELD OFFICE 

Contract No:     PNC2119168P1 
Contract Title:
Consultant: 
Subconsultant Name: 

    Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Metric Engineering, Inc. 
Florida Engineering & Testing, Inc. 

TITLE 
Project Manager 1 
Engineer 1 
Field/Lab Crew Supervisor I 
Senior Engineering Technician 
Engineering Technician 
CEI Secretary/Clerical 

MAXIMUM 
HOURLY RATE 

($/HR) 

$65.79 
$48.21 
$34.41 
$34.00 
$27.89 
$27.00 

MULTIPLIER 

2.31 

MAXIMUM 
BILLING 

RATE 
($/HR) 

X = 
2.31  $151.97 
2.31  $111.37 
2.31  $79.49 
2.31  $78.54 
2.31  $64.43 
2.31  $62.37 

CEI Inspector/Engineer Intern $26.25 2.31  $60.64 

Multiplier of 2.31 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 

FRINGE = HOURLY RATE X FRINGE (0.00) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 

Notes: 
Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in 
accordance with Section 6.2.5. 

DIRECT EXPENSE RATE = 0.00% 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No:     PNC2119168P1 
Contract Title:     Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: HP Consultants, Inc. 

TITLE 
Project Manager 2 
Chief Engineer 1 
Senior Engineer 1 
Engineer 1 
Designer 
Utility Coordinator 
CADD/Computer Technician 

MAXIMUM 
HOURLY RATE 

($/HR) 
$89.41 
$80.46 
$71.60 
$48.21 
$37.74 
$35.70 
$31.97 

X 

MULTIPLIER 

3.00 

3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 

= 

MAXIMUM 
BILLING 

RATE 

($/HR) 
$250.00* 
$241.38 
$214.80 
$144.63 
$113.22 
$107.10 
$95.91 

Secretary/Clerical $27.00 3.00 $81.00 

Multiplier of 3.00 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (140.00) % 

FRINGE = HOURLY RATE X FRINGE (32.50) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 

Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
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EXHIBIT B-1 
MAXIMUM BILLING RATES – FIELD OFFICE 

Contract No:     PNC2119168P1 
Contract Title:     Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: HP Consultants, Inc. 

TITLE 

MAXIMUM 
HOURLY RATE 

($/HR) X 

MULTIPLIER 

= 

MAXIMUM 
BILLING 

RATE 
2.31 

($/HR) 
CEI Senior Inspector/Senior Engineer Intern $35.10 2.31 $81.08 
CEI Inspector/Engineer Intern $26.25 2.31 $60.64 

Multiplier of 2.31 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 
FRINGE = HOURLY RATE X FRINGE (0.00) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 

Notes: 
Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance 
with Section 6.2.5. 

DIRECT EXPENSE RATE = 0.00% 
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EXHIBIT B 
MAXIMUM BILLING RATES - HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc.
Subconsultant Name: Iteris, Inc. 

TITLE 

Chief Engineer 2 
Project Manager 3 
Chief Engineer 1 
Engineer 2 
Senior Designer 
Engineer 1 
Transportation Data Analyst 
Engineering Intern 
Senior Engineering Technician 

MAXIMUM 
HOURLY RATE 

($/HR) 

$92.67 
$91.35 
$80.46 
$62.73 
$49.45 
$48.21 
$44.52 
$34.96 
$34.00 

X 

MULTIPLIER 

3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 

= 

MAXIMUM 
BILLING RATE 

($/HR) 

$250.00* 
$250.00* 
$241.38 
$188.19 
$148.35 
$144.63 
$133.56 
$104.88 
$102.00 

Engineering Technician $27.89 3.00 $83.67 

Multiplier of 3.00 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (100.94) % 

FRINGE = HOURLY RATE X FRINGE (71.78) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING 
MARGIN) / HOURLY RATE 

Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering Inc. 
Subconsultant Name: Keith and Associates, Inc. 

TITLE 
MAXIMUM 

HOURLY 
RATE 

($/HR) X 

MULTIPLIER 

= 

MAXIMUM 
BILLING 

RATE 

2.42 ($/HR) 
Project Manager 2 $89.41 2.42 $216.37 
Chief Engineer 1 $80.46 2.42 $194.71 
Project Manager 1 $65.79 2.42 $159.21 
Subsurface Utility Location Manager 1 $65.79 2.42 $159.21 
SUR Chief Surveyor $62.92 2.42 $152.27 
Engineer 2 $62.73 2.42 $151.81 
Senior Planner $60.20 2.42 $145.68 
Chief Utility Coordinator $59.98 2.42 $145.15 
Senior Landscape Architect $57.82 2.42 $139.92 
SUR Senior Surveyor $55.50 2.42 $134.31 
Senior Designer $49.45 2.42 $119.67 
Senior Utility Coordinator $49.22 2.42 $119.11 
Engineer 1 $48.21 2.42 $116.67 
Landscape Architect $41.65 2.42 $100.79 
SUR Surveyor $40.87 2.42 $98.91 
Utility Coordinator $35.70 2.42 $86.39 
Engineering Intern $34.96 2.42 $84.60 
Subsurface Utility Field Crew Supervisor I $34.41 2.42 $83.27 
Planner  $33.61 2.42 $81.34 
CADD/Computer Technician $31.97 2.42 $77.37 

Multiplier of 2.42 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (85.38) % 

FRINGE = HOURLY RATE X FRINGE (35.05) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
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EXHIBIT B-1 
MAXIMUM BILLING RATES – FIELD OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering Inc. 
Subconsultant Name: Keith and Associates, Inc. 

TITLE MAXIMUM 
HOURLY 

MULTIPLIER MAXIMUM 
BILLING 

RATE 
RATE 

($/HR) X 2.15 = ($/HR) 
CEI Senior Project Engineer $73.58 2.15 $158.20 
CEI Project Administrator/CEI Project Engineer $50.52 2.15 $108.62 
CEI Senior Inspector/Senior Engineer Intern $35.10 2.15 $75.47 
CEI Secretary/Clerical $27.00 2.15 $58.05 
CEI Inspector/Engineer Intern $26.25 2.15 $56.44 

Multiplier of 2.15 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (60.76) % 
FRINGE = HOURLY RATE X FRINGE (35.05) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 

DIRECT EXPENSE RATE = 0.00% 
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EXHIBIT B-2 
REIMBURSABLES 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering Inc. 
Subconsultant Name: Keith and Associates, Inc. 

UNIT PRICE REIMBURSABLES 
ITEM UNIT UNIT PRICE 
Survey Crew - 2 Person Per Crew ($/HR) $130.00 
Survey Crew - 3 Person Per Crew ($/HR) $160.00 
Survey Crew - 4 Person Per Crew ($/HR) $200.00 
Subsurface Designation Per Crew ($/HR) $200.00 
Vacuum Excavations Pervious Per Hole / Each $350.00 
Vacuum Excavations Impervious Per Hole / Each $500.00 

Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the 
field data collection, evaluation, analysis, and documentation for use in the project deliverables. 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: 
Contract Title: 
Consultant:
Subconsultant Name: 

PNC2119168P1 
Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Metric Engineering, Inc.
Southeastern Archaeological Research, Inc. 

TITLE 

MAXIMUM 
HOURLY RATE 

($/HR) X 

MULTIPLIER 
2.50 

= 

MAXIMUM 
BILLING RATE 

($/HR) 

Project Manager 1 $65.79 2.50 $164.48 

Senior Scientist (Architectural Historian) $46.23 2.50 $115.58 
Chief Archaeologist $44.57 2.50 $111.43 
GIS Specialist $43.30 2.50 $108.25 
Senior Archaeologist $32.30 2.50 $80.75 
Archaeologist $28.35 2.50 $70.88 
Scientist (Historian) $27.28 2.50 $68.20 
Secretary/Clerical $27.00 2.50 $67.50 

Multiplier of 2.50 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (71.78) % 
FRINGE = HOURLY RATE X FRINGE (55.23) %  
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) %  

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering Inc. 
Subconsultant Name: Stoner & Associates, Inc. 

TITLE 

SUR Chief Surveyor 
SUR Senior Project Surveyor 
SUR Project Surveyor 
SUR Field Crew Supervisor 1 
CADD/Computer Technician 

MAXIMUM 
HOURLY 

RATE 
($/HR) 

$62.92 
$57.70 
$55.29 
$34.41 
$31.97 

X 

MULTIPLIER 
2.52 

2.52 
2.52 
2.52 
2.52 
2.52 

= 

MAXIMUM 
BILLING 

RATE 

($/HR) 
$158.56 
$145.40 
$139.33 
$86.71 
$80.56 

SUR Secretary/Clerical $30.57 2.52 $77.04 

Multiplier of 2.52 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (99.33) % 

FRINGE = HOURLY RATE X FRINGE (30.06) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
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EXHIBIT B-2 
REIMBURSABLES 

Project No: PNC2119168P1 
Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant/  Metric Engineering, Inc. 
Subconsultant Name: Stoner & Associates, Inc. 

UNIT PRICE REIMBURSABLES 
ITEM UNIT UNIT PRICE 
Survey Crew - 3 Person Per Crew ($/HR) $160.00 

Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the 
field data collection, evaluation, analysis, and documentation for use in the project deliverables. 

BCF #202_CS (Rev. 07.01.2018) Page 62 of 109 
RFP Contract #PNC2119168P1 

Exhibit 4 
Page 62 of 109



 
 

 
 

 
 

 
  

   
 

 
 

 
 

 
 
 
 
 

 

 
 

 

 
 
 
 

 
 

 
 

 
 
 
 

 
 

 

 
     

    
    

     
     

     
    
    

     
     

     
 

 
 

 
 

  

 
 

 

EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: Tierra South Florida, Inc. 

TITLE 

Project Manager 3 
Chief Engineer 1 
Senior Engineer 2 
Chief Scientist 
Project Manager 1 
Engineer 1 
Utility Coordinator 
Senior Engineering Technician 
Engineering Technician 
Secretary/Clerical 

MAXIMUM 
HOURLY RATE 

($/HR) 

$91.35 
$80.46 
$79.80 
$71.00 
$65.79 
$48.21 
$35.70 
$34.00 
$27.89 
$27.00 

MULTIPLIER 
3.00 

X = 

3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 
3.00 

MAXIMUM 
BILLING RATE 

($/HR) 
$250.00* 
$241.38 
$239.40 
$213.00 
$197.37 
$144.63 
$107.10 
$102.00 
$83.67 
$81.00 

Contract Coordinator $24.50 3.00 $73.50 

Multiplier of 3.00 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (120.82) % 
FRINGE = HOURLY RATE X FRINGE (51.91) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 

Note:  *Maximum Billing Rates will not exceed $250.00/HR. 

BCF #202_CS (Rev. 07.01.2018) Page 63 of 109 
RFP Contract #PNC2119168P1 

Exhibit 4 
Page 63 of 109



 
 

 
 

  
  

 
 

     
  

 

 

 

 
 

 
 

 
 

   
 

     
     

     
 

   

 
 

  
  

 
 

   
  

 
 

 

EXHIBIT B-1 
MAXIMUM BILLING RATES – FIELD OFFICE 

Contract No:     PNC2119168P1 
Contract Title:     Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: Tierra South Florida, Inc. 

MULTIPLIER 
HOURLY 

RATE 
TITLE 

MAXIMUM 

($/HR) X 
2.31 

= 

MAXIMUM 
BILLING 

RATE 

($/HR) 
CEI Senior Inspector/Senior Engineer Intern $35.10 2.31 $81.08 
CEI Asphalt Plant Inspector $29.50 2.31 $68.15 
CEI Inspector/Engineer Intern $26.25 2.31 $60.64 

Multiplier of 2.31 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 

FRINGE = HOURLY RATE X FRINGE (0.00) % 
OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 

Notes: 
Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in 
accordance with Section 6.2.5. 

FIELD OFFICE DIRECT EXPENSE RATE = 0.00% 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: TranSystems Corporation 

TITLE 

MAXIMUM 
HOURLY RATE 

($/HR) X 

MULTIPLIER 
2.74 

= 

MAXIMUM 
BILLING 

RATE 

($/HR) 
Project Manager 3 $91.35 2.74 $250.00* 
Senior Engineer 2 $79.80 2.74 $218.65 
Senior Electrical Engineer $74.55 2.74 $204.27 
Senior Engineer 1 $71.60 2.74 $196.18 
Senior Mechanical Engineer $69.27 2.74 $189.80 
Engineer 2 $62.73 2.74 $171.88 
Engineer 1 $48.21 2.74 $132.10 
Electrical Engineer $46.36 2.74 $127.03 
Mechanical Engineer $45.43 2.74 $124.48 
Senior Certified Bridge Inspector $36.93 2.74 $101.19 
Engineering Intern $34.96 2.74 $95.79 
Senior Engineering Technician $34.00 2.74 $93.16 
Secretary/Clerical $27.00 2.74 $73.98 
Assistant Bridge Inspector $26.84 2.74 $73.54 

Multiplier of 2.74 is calculated as follows: 

OVERHEAD = HOURLY RATE X OVERHEAD (96.29) % includes fringe 

FRINGE = HOURLY RATE X FRINGE (53.18) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
HOURLY RATE 

Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
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EXHIBIT B 
MAXIMUM BILLING RATES – HOME OFFICE 

Contract No: PNC2119168P1 
Contract Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: Wantman Group, Inc. 

TITLE 

MAXIMUM 
HOURLY RATE 

($/HR) 
X 

MULTIPLIER 
3.00 

= 

MAXIMUM 
BILLING 

RATE 

($/HR) 
Chief Engineer 2 $92.67 3.00 $250.00* 
Chief Planner $89.84 3.00 $250.00* 
Senior Engineer 2 $79.80 3.00 $239.40 
Senior Engineer 1 $71.60 3.00 $214.80 
Engineer 2 $62.73 3.00 $188.19 
Senior Planner $60.20 3.00 $180.60 
Senior Landscape Architect $57.82 3.00 $173.46 
SUR Senior Surveyor $55.50 3.00 $166.50 
SUR Project Surveyor $55.29 3.00 $165.87 
Engineer 1 $48.21 3.00 $144.63 
GIS Specialist $43.30 3.00 $129.90 
Project Planner $39.99 3.00 $119.97 
SUR Survey/GIS/SUE Analyst 3 Senior $36.88 3.00 $110.64 
Engineering Intern $34.96 3.00 $104.88 
SUR Secretary / Clerical $30.57 3.00 $91.71 
SUR Survey/GIS/SUE Analyst 2 Junior $25.69 3.00 $77.07 
SUR Survey/GIS/SUE Analyst 1 Entry $19.38 3.00 $58.14 

Multiplier of 3.00 is calculated as follows: 
OVERHEAD = HOURLY RATE X OVERHEAD (121.47) % 

FRINGE = HOURLY RATE X FRINGE (51.26) % 

OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X (10.00) % 

MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 

Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
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EXHIBIT B-2 
REIMBURSABLES 

Project No: PNC2119168P1 
Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Consultant: Metric Engineering, Inc. 
Subconsultant Name: Wantman Group, Inc. 

UNIT PRICE REIMBURSABLES 
ITEM UNIT UNIT PRICE 
Survey Crew - 2 Person Per Crew ($/HR) $130.00 
Survey Crew - 3 Person Per Crew ($/HR) $160.00 
Survey Crew - 4 Person Per Crew ($/HR) $200.00 
Subsurface Designation Per Crew ($/HR) $200.00 
Vacuum Excavations Pervious Per Hole/Each $350.00 
Vacuum Excavations Impervious Per Hole/Each $500.00 

Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the 
field data collection, evaluation, analysis, and documentation for use in the project deliverables. 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: HP Consultants, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

401-Geo Auger Borings-H& & Truck/Mud Bug $ 9.92 LF 

402-Geo Auger Borings-Track $ 11.85 LF 

404-Geo Backhoe (Rental without labor) $ 379.14 Task 

406-Geo Barge (Rental without labor) $ 4,652.58 Task 

408-Geo Concrete Pad & Cover for Monitoring Wells $ 249.81 Each 

415-Geo Double Ring Infiltration ASTM D3385 $ 433.30 Each 

417-Geo Dozer (Rental without labor) $ 846.56 Task 

418-Geo Drill Crew Support Vehicle $ 149.89 Day 

422-Geo Extra SPT Samples-Barge/Track/Amphib 0-50 Ft $ 42.27 Each 

423-Geo Extra SPT Samples-Barge/Track/Amphib 50-100 Ft $ 48.74 Each 

424-Geo Extra SPT Samples-Barge/Track/Amphib 100-150 Ft $ 57.81 Each 

425-Geo Extra SPT Samples-Barge/Track/Amphib 150-200 Ft $ 73.68 Each 

426-Geo Extra SPT Samples-Barge/Track/Amphib 200-250 Ft $ 102.16 Each 

427-Geo Extra SPT Samples-Truck/Mud Bug 0-50 Ft $ 34.86 Each 

428-Geo Extra SPT Samples-Truck/Mud Bug 50-100 Ft $ 39.63 Each 

429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft $ 44.88 Each 

430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft $ 50.22 Each 

431-Geo Extra SPT Samples-Truck/Mud Bug 200-250 Ft $ 64.86 Each 

432-Geo Field Perm 0-10 Ft Open-End Borehole Method $ 314.81 Each 

433-Geo Field Perm 10-25Ft Open-End Borehole Method $ 359.00 Each 

435-Geo Grout Boreholes- Barge/Track/Amphib 0-50 Ft $ 6.70 LF 

436-Geo Grout Boreholes- Barge/Track/Amphib 50-100 Ft $ 7.94 LF 

437-Geo Grout Boreholes- Barge/Track/Amphib 100-150 Ft $ 8.69 LF 

438-Geo Grout Boreholes- Barge/Track/Amphib 150-200 Ft $ 12.00 LF 

439-Geo Grout Boreholes- Barge/Track/Amphib 200-250 Ft $ 13.85 LF 

440-Geo Grout Boreholes- Truck/Mud Bug 0-50 Ft $ 4.89 LF 

441-Geo Grout Boreholes- Truck/Mud Bug 50-100 Ft $ 5.84 LF 

442-Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft $ 7.20 LF 

443-Geo Grout Boreholes- Truck/Mud Bug 150-200 Ft $ 8.70 LF 

444-Geo Grout Boreholes- Truck/Mud Bug 200-250 Ft $ 9.78 LF 

445-Geo Grouted Monitor Well 2in 0-50 Ft $ 21.50 LF 

452-Geo Rock Coring Brg/Track/Amph 0-50 Ft 4in ID & over $ 55.45 LF 

453-GeoRocCoring Brg/Track/Amp 0-50 Ft les than 4in ID $ 43.00 LF 

454-GeoRocCoring Brg/Track/Amph 50-100 Ft 4in ID & over $ 66.67 LF 

455-GeoRocCoring Brg/Track/Amp 50-100Ft les than 4in ID $ 50.00 LF 

456-GeoRocCoring Brg/Track/Amph 100-150 Ft 4in ID & over $ 75.00 LF 

457-GeoRocCoring Brg/Track/Amp 100-150Ft les than 4in ID $ 60.00 LF 

458-GeoRocCoring Brg/Track/Amph 150-200 Ft 4in ID & over $ 90.85 LF 

459-GeoRocCoring Brg/Track/Amp 150-200Ft les than 4in ID $ 75.00 LF 

460-GeoRocCoring Brg/Track/Amph 200-250 Ft 4in ID & over $ 107.68 LF 

461-GeoRocCoring Brg/Track/Amp 200-250Ft les than 4in ID $ 93.75 LF 

462-Geo Rock Coring Truck/Mud Bug 0-50 Ft 4in ID & over $ 45.24 LF 

463-GeoRocCoring Truck/MudBug 0-50 Ft less than 4in ID $ 38.04 LF 

464-Geo Rock Coring Truck/Mud Bug 50-100 Ft 4in ID over $ 53.89 LF 

465-GeoRocCoring Truck/MudBug 50-100 Ft les than 4in ID $ 42.64 LF 

466-GeoRocCoring Truck/MudBug 100-150 Ft 4in ID & over $ 60.00 LF 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: HP Consultants, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

467-GeoRocCoring Truck/MudBug 100-150 Ft les than 4in ID $ 50.56 LF 

468-GeoRocCoring Truck/MudBug 150-200 Ft 4in ID & over $ 70.04 LF 

469-GeoRocCoring Truck/MudBug 150-200 Ft les than 4in ID $ 53.22 LF 

470-GeoRocCoring Truck/MudBug 200-250 Ft 4in ID & over $ 81.98 LF 

471-GeoRocCoring Truck/MudBug 200-250 Ft les than 4in ID $ 60.96 LF 

473-Geo SPT Barge/Track/Amphib 0-50 Ft $ 16.74 LF 

474-Geo SPT Barge/Track/Amphib 50-100 Ft $ 20.06 LF 

475-Geo SPT Barge/Track/Amphib 100-150 Ft $ 27.49 LF 

476-Geo SPT Barge/Track/Amphib 150-200 Ft $ 30.00 LF 

477-Geo SPT Barge/Track/Amphib 200-250 Ft $ 56.77 LF 

478-Geo SPT Truck/Mud Bug 0-50 Ft $ 13.38 LF 

479-Geo SPT Truck/Mud Bug 50-100 Ft $ 15.35 LF 

480-Geo SPT Truck/Mud Bug 100-150 Ft $ 21.54 LF 

481-Geo SPT Truck/Mud Bug 150-200 Ft $ 24.33 LF 

482-Geo SPT Truck/Mud Bug 200-250 Ft $ 32.84 LF 

483-Geo Temp Casing 3in Barge/Track/Amphib 0-50 Ft $ 8.75 LF 

484-Geo Temp Casing 3in Barge/Track/Amphib 50-100 Ft $ 11.00 LF 

485-Geo Temp Casing 3in Barge/Track/Amphib 100-150 Ft $ 12.17 LF 

486-Geo Temp Casing 3in Barge/Track/Amphib 150-200 Ft $ 19.00 LF 

487-Geo Temp Casing 3in Barge/Track/Amphib 200-250 Ft $ 27.19 LF 

488-Geo Temp Casing 3in Truck/Mud Bug 0-50 Ft $ 7.15 LF 

489-Geo Temp Casing 3in Truck/Mud Bug 50-100 Ft $ 7.85 LF 

490-Geo Temp Casing 3in Truck/Mud Bug 100-150 Ft $ 8.82 LF 

491-Geo Temp Casing 3in Truck/Mud Bug 150-200 Ft $ 9.33 LF 

492-Geo Temp Casing 3in Truck/Mud Bug 200-250 Ft $ 17.32 LF 

493-Geo Temp Casing 4in Barge/Track/Amphib 0-50 Ft $ 13.47 LF 

494-Geo Temp Casing 4in Barge/Track/Amphib 50-100 Ft $ 15.39 LF 

495-Geo Temp Casing 4in Barge/Track/Amphib 100-150 Ft $ 17.55 LF 

496-Geo Temp Casing 4in Barge/Track/Amphib 150-200 Ft $ 20.65 LF 

497-Geo Temp Casing 4in Barge/Track/Amphib 200-250 Ft $ 26.02 LF 

498-Geo Temp Casing 4in Truck/Mud Bug 0-50 Ft $ 8.96 LF 

499-Geo Temp Casing 4in Truck/Mud Bug 50-100 Ft $ 10.65 LF 

500-Geo Temp Casing 4in Truck/Mud Bug 100-150 Ft $ 12.53 LF 

501-Geo Temp Casing 4in Truck/Mud Bug 150-200 Ft $ 13.90 LF 

502-Geo Temp Casing 4in Truck/Mud Bug 200-250 Ft $ 17.74 LF 

503-Geo Temp Casing 6in Barge/Track/Amphib 150-200 Ft $ 28.61 LF 

504-Geo Temp Casing 6in Barge/Track/Amphib 200-250 Ft $ 33.79 LF 

505-Geo Temp Casing 6in Barge/Track/Amphib 0-50 Ft $ 15.00 LF 

506-Geo Temp Casing 6in Barge/Track/Amphib 50-100 Ft $ 17.00 LF 

507-Geo Temp Casing 6in Barge/Track/Amphib 100-150 Ft $ 19.25 LF 

508-Geo Temp Casing 6in Truck/Mud Bug 0-50 Ft $ 11.77 LF 

509-Geo Temp Casing 6in Truck/Mud Bug 50-100 Ft $ 13.79 LF 

510-Geo Temp Casing 6in Truck/Mud Bug 100-150 Ft $ 16.21 LF 

511-Geo Temp Casing 6in Truck/Mud Bug 150-200 Ft $ 21.54 LF 

512-Geo Temp Casing 6in Truck/Mud Bug 200-250 Ft $ 25.40 LF 

514-Geo Truck/Mud Bug Mobil (30 miles straightline distance) $ 411.33 Each 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: HP Consultants, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

515-Geo Undisturbed Samples Barge/Track/Amphib 0-50 Ft $ 142.02 Each 

516-Geo Undisturbed Samples Barge/Track/Amphib 50-100Ft $ 160.54 Each 

517-Geo Undisturbed Samples Brg/Track/Amph 100-150 Ft $ 174.53 Each 

518-Geo Undisturbed Samples Brg/Track/Amph 150-200 Ft $ 235.77 Each 

519-Geo Undisturbed Samples Truck/Mud Bug 0-50 Ft $ 117.02 Each 

520-Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft $ 130.06 Each 

521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft $ 120.00 Each 

522-Geo Undisturbed Samples Truck/Mud Bug 150-200 Ft $ 161.54 Each 

525-Geo Well Development $ 130.39 Hour 

531-Geo Truck/Mudbug Drill Rig and Crew (2-person) $ 200.00 Hour 

532-Geo Truck/Mudbug Drill Rig and Crew (3-person) $ 269.26 Hour 

533-Geo Track/Barge Drill Rig and Crew (2-person) $ 250.00 Hour 

534-Geo Track/Barge Drill Rig and Crew (3-person) $ 340.30 Hour 

603-Mobilization Asphalt Coring Equipment $ 310.64 Each 

609-Mobilization Drill Rig Barge Mount $ 6,500.00 Each 

610-Mobilization Drill Rig Track Mount $ 1,091.97 Each 

611-Mobilization Drill Rig Trailer Mount $ 410.80 Each 

612-Mobilization Drill Rig Truck Mount $ 372.81 Each 

614-Mobilization Mudbug/All Terrain Vehicle $ 678.72 Each 

618-Mobilization Support Boat $ 402.53 Each 

619-Mobilization Tri-Pod $ 350.00 Each 

620-Mobilization of Clearing Equipment $ 606.06 Each 

700-MOT Arrow Board $ 31.36 Each 

701-MOT Attenuator Truck $ 127.34 Hour 

702-MOT Channelizing Devices - Type I, II, VP, Drum (each) $ 0.60 Each 

703-MOT Light Tower $ 138.57 Each 

704-MOT Portable Changeable Message Sign (PCMS) $ 91.74 Each 

705-MOT Portable Lighting $ 103.55 Each 

706-MOT Portable Sign $ 3.94 Each 

707-MOT Post Mounted Sign $ 10.00 Each 

708-MOT Provide Channelizing Devices - Cone $ 0.76 Each 

709-MOT Radar Speed Display Unit (RDSU) $ 23.00 Each 

710-MOT Shadow Vhcle w/ Adv. Warning Arrow & Attenuator $ 125.00 Hour 

711-MOT Shadow Vhcle w/ Advanced Warning Arrow Board (AWA) $ 100.00 Hour 

712-MOT Support Vehicle $ 44.53 Hour 

800-Soils Chloride Soil or Water FM 5-552 $ 39.89 Test 

805-Soils Corrosion Series FM 5-550 through 5-553 $ 136.09 Test 

809-Soils Hydrometer Only AASHTO T88 $ 100.56 Test 

810-Soils Limerock Bearing Ratio (LBR) FM 5-515 $ 310.50 Test 

811-Soils Liquid Limit AASHTO T89 $ 45.53 Test 

812-Soils Materials Finer than 200 Sieve FM 1-T011 $ 34.06 Test 

813-Soils Maximum Density ASTM D4254 $ 165.08 Test 

814-Soils Miniature Vane Shear Test ASTM D4648 $ 12.51 Test 

815-Soils Minimum Density ASTM D4253 $ 158.66 Test 

817-Soils Moisture Content Laboratory AASHTO T265 $ 11.77 Test 

818-Soils Moisture Content Microwave AASHTO D4643 $ 16.50 Test 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: HP Consultants, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

819-Soils Organic Content Ignition FM 1 T-267 $ 36.16 Test 

820-Soils Organic Content Wet Combustion AASHTO T194 $ 44.00 Test 

821-Soils Particle Size Anlys AASHTO T88 (Incl. Hydrometer) $ 86.11 Test 

822-Soils Particle Size Anlys AASHTO T88 (No Hydrometer) $ 57.08 Test 

825-Soils pH Soil or Water FM 5-550 $ 33.82 Test 

826-Soils Plastic Limit & Plasticity Index AASHTO T90 $ 45.33 Test 

827-Soils Proctor Modified FM 1-T180 $ 93.33 Test 

828-Soils Proctor Standard AASHTO T99 $ 90.75 Test 

829-Soils Resistivity Soil or Water FM 5-551 $ 42.14 Test 

830-Soils Shrinkage Factor AASHTO T92 $ 60.00 Test 

831-Soils Specific Gravity AASHTO T100 $ 70.64 Test 

832-Soils Split Tensile Strgth of Rock Cores ASTM D3967 $ 99.70 Test 

833-Soils Sulfate Soil or Water FM 5-553 $ 42.55 Test 

838-Soils Unconfined Compression - Rock ASTM D7012, Method C $ 94.78 Test 

839-Soils Unconfined Compress - Soil AASHTO T208/ASTM D2166 $ 111.41 Test 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: Florida Engineering and Testing, Inc. 

Tierra South Florida, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

100-Aggregate Acid Insol Retained 200 Sieve FM 5-510 $ 85.00 Test 

101-Aggregate Carbonates & Organic Matter FM 5-514 $ 65.00 Test 

102-Aggregate Org. Impurities S& for Concrete AASHTO T21 $ 44.85 Test 

103-Aggregate Shell Content of Coarse Aggregate FM 5-555 $ 65.00 Test 

104-Aggregate Sieve Anlsys of Fine & Coarse AASHTO T27 $ 43.00 Test 

105-Aggregate Soundness AASHTO T104 $ 250.00 Test 

106-Aggregate Specific Gravity/Absorption Coarse AASHTO T85 $ 78.00 Test 

107-Aggregate Total Moisture Content by Drying AASHTO T255 $ 14.00 Test 

108-Aggregate Unit Mass & Voids AASHTO T19 $ 49.74 Test 

109-Aggregate Specific Gravity/Absorption Fine AASHTO T84 $ 98.89 Test 

200-Asphalt Bulk Specific Gravity FM 1-T166 $ 45.73 Test 

201-Asphalt Content FM 5-563 $ 119.15 Test 

202-Asphalt Friction Panel $ 159.52 Test 

203-Asphalt Gradation & Content FM 1-T030 & FM 5-563 $ 181.02 Test 

204-Asphalt Gradation FM 1-T030 $ 78.94 Test 

205-Asphalt Gyratory Compaction 3 Specimens AASHTO T312 $ 89.71 Test 

206-Asphalt Los Angeles (LA) Abrasion Coarse Agg FM 3-C535 $ 296.03 Test 

207-Asphalt Los Angeles (LA) Abrasion Small Agg FM 1-T096 $ 305.80 Test 

208-Asphalt Max Specific Gravity FM 1-T209 $ 126.39 Test 

209-Asphalt Pavement Coring - 4in dia with Base Depth Check $ 121.80 Each 

210-Asphalt Pvmt. Coring - 4in dia without Base Depth Check $ 87.00 Each 

211-Asphalt Pavement Coring - 6in dia with Base Depth Check $ 110.13 Each 

212-Asphalt Pvmnt Coring - 6in dia without Base Depth Check $ 89.15 Each 

213-Asphalt Structural Panel (See Long Description) $ 403.87 Test 

300-Concrete Beam Flexural Testing ASTM C78 $ 43.17 Test 

301-Concrete Compressive Strength of Grout\Mortar ASTM C109 $ 18.50 Test 

302-Concrete Cylinder Curing, Capping & Breaking ASTM C39 $ 18.50 Test 

303-Concrete Drilled Cores & Sawed Beams ASTM C42 $ 40.00 Test 

304-Concrete Masonry Unit Sampling & Testing ASTM C140 $ 95.96 Test 

305-Concrete Pavement Coring - 4in Dia $ 122.81 Each 

306-Concrete Pavement Coring - 6in Dia $ 157.46 Each 

307-Concrete Surface Resistivity AASHTO T358 $ 145.57 Test 

400-Geo 3D Thermal Modeling $ 138.11 Hour 

401-Geo Auger Borings-H& & Truck/Mud Bug $ 9.92 LF 

402-Geo Auger Borings-Track $ 11.85 LF 

403-Geo Backhoe (Owned) $ 628.15 Day 

404-Geo Backhoe (Rental without labor) $ 379.14 Task 

405-Geo Barge (Owned) $ 2,855.83 Day 

406-Geo Barge (Rental without labor) $ 4,652.58 Task 

407-Geo Chainsaw (Owned) $ 52.06 Day 

408-Geo Concrete Pad & Cover for Monitoring Wells $ 249.81 Each 

409-Geo CPT Truck/Mud Bug 0-50 Ft $ 12.63 LF 

410-Geo CPT Truck/Mud Bug 50-100 Ft $ 13.68 LF 

411-Geo CPT Truck/Mud Bug 100-150 Ft $ 15.54 LF 

412-Geo CPT Truck/Mud Bug 150-200 Ft $ 17.91 LF 

413-Geo Crosshole Sonic Logging (CSL) $ 1,455.31 Day 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: Florida Engineering and Testing, Inc. 

Tierra South Florida, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

414-Geo Dilatometer Sounding $ 150.89 Hour 

415-Geo Double Ring Infiltration ASTM D3385 $ 433.30 Each 

416-Geo Dozer (Owned) $ 811.54 Day 

417-Geo Dozer (Rental without labor) $ 846.56 Task 

418-Geo Drill Crew Support Vehicle $ 149.89 Day 

421-Geo Dynamic Pile Testing/Pile Driving Analyzer $ 1,244.45 Day 

422-Geo Extra SPT Samples-Barge/Track/Amphib 0-50 Ft $ 42.27 Each 

423-Geo Extra SPT Samples-Barge/Track/Amphib 50-100 Ft $ 48.74 Each 

424-Geo Extra SPT Samples-Barge/Track/Amphib 100-150 Ft $ 57.81 Each 

425-Geo Extra SPT Samples-Barge/Track/Amphib 150-200 Ft $ 73.68 Each 

426-Geo Extra SPT Samples-Barge/Track/Amphib 200-250 Ft $ 102.16 Each 

427-Geo Extra SPT Samples-Truck/Mud Bug 0-50 Ft $ 34.86 Each 

428-Geo Extra SPT Samples-Truck/Mud Bug 50-100 Ft $ 39.63 Each 

429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft $ 44.88 Each 

430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft $ 50.22 Each 

431-Geo Extra SPT Samples-Truck/Mud Bug 200-250 Ft $ 64.86 Each 

432-Geo Field Perm 0-10 Ft Open-End Borehole Method $ 314.81 Each 

433-Geo Field Perm 10-25Ft Open-End Borehole Method $ 359.00 Each 

434-Geo Ground Penetrating Radar (GPR) $ 200.00 Hour 

435-Geo Grout Boreholes- Barge/Track/Amphib 0-50 Ft $ 6.70 LF 

436-Geo Grout Boreholes- Barge/Track/Amphib 50-100 Ft $ 7.94 LF 

437-Geo Grout Boreholes- Barge/Track/Amphib 100-150 Ft $ 8.69 LF 

438-Geo Grout Boreholes- Barge/Track/Amphib 150-200 Ft $ 12.00 LF 

439-Geo Grout Boreholes- Barge/Track/Amphib 200-250 Ft $ 13.85 LF 

440-Geo Grout Boreholes- Truck/Mud Bug 0-50 Ft $ 4.89 LF 

441-Geo Grout Boreholes- Truck/Mud Bug 50-100 Ft $ 5.84 LF 

442-Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft $ 7.20 LF 

443-Geo Grout Boreholes- Truck/Mud Bug 150-200 Ft $ 8.70 LF 

444-Geo Grout Boreholes- Truck/Mud Bug 200-250 Ft $ 9.78 LF 

445-Geo Grouted Monitor Well 2in 0-50 Ft $ 21.50 LF 

446-Geo H& Auger with DCP (0-50 ft) ASTM D1452 $ 15.00 LF 

447-Geo H& Auger with SCP (0-50 ft) ASTM D1453 $ 15.46 LF 

448-Geo Mini Shaft Inspection $ 250.00 Hour 

449-Geo Noise Monitoring $ 124.20 Hour 

450-Geo Piezometer 2in 0-50 Ft $ 29.52 LF 

451-Geo Pile Integrity Testing $ 223.33 Day 

452-Geo Rock Coring Brg/Track/Amph 0-50 Ft 4in ID & over $ 55.45 LF 

453-GeoRocCoring Brg/Track/Amp 0-50 Ft les than 4in ID $ 43.00 LF 

454-GeoRocCoring Brg/Track/Amph 50-100 Ft 4in ID & over $ 66.67 LF 

455-GeoRocCoring Brg/Track/Amp 50-100Ft les than 4in ID $ 50.00 LF 

456-GeoRocCoring Brg/Track/Amph 100-150 Ft 4in ID & over $ 75.00 LF 

457-GeoRocCoring Brg/Track/Amp 100-150Ft les than 4in ID $ 60.00 LF 

458-GeoRocCoring Brg/Track/Amph 150-200 Ft 4in ID & over $ 90.85 LF 

459-GeoRocCoring Brg/Track/Amp 150-200Ft les than 4in ID $ 75.00 LF 

460-GeoRocCoring Brg/Track/Amph 200-250 Ft 4in ID & over $ 107.68 LF 

461-GeoRocCoring Brg/Track/Amp 200-250Ft les than 4in ID $ 93.75 LF 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: Florida Engineering and Testing, Inc. 

Tierra South Florida, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

462-Geo Rock Coring Truck/Mud Bug 0-50 Ft 4in ID & over $ 45.24 LF 

463-GeoRocCoring Truck/MudBug 0-50 Ft less than 4in ID $ 38.04 LF 

464-Geo Rock Coring Truck/Mud Bug 50-100 Ft 4in ID over $ 53.89 LF 

465-GeoRocCoring Truck/MudBug 50-100 Ft les than 4in ID $ 42.64 LF 

466-GeoRocCoring Truck/MudBug 100-150 Ft 4in ID & over $ 60.00 LF 

467-GeoRocCoring Truck/MudBug 100-150 Ft les than 4in ID $ 50.56 LF 

468-GeoRocCoring Truck/MudBug 150-200 Ft 4in ID & over $ 70.04 LF 

469-GeoRocCoring Truck/MudBug 150-200 Ft les than 4in ID $ 53.22 LF 

470-GeoRocCoring Truck/MudBug 200-250 Ft 4in ID & over $ 81.98 LF 

471-GeoRocCoring Truck/MudBug 200-250 Ft les than 4in ID $ 60.96 LF 

472-Geo Saximeter Testing $ 73.07 Hour 

473-Geo SPT Barge/Track/Amphib 0-50 Ft $ 16.74 LF 

474-Geo SPT Barge/Track/Amphib 50-100 Ft $ 20.06 LF 

475-Geo SPT Barge/Track/Amphib 100-150 Ft $ 27.49 LF 

476-Geo SPT Barge/Track/Amphib 150-200 Ft $ 30.00 LF 

477-Geo SPT Barge/Track/Amphib 200-250 Ft $ 56.77 LF 

478-Geo SPT Truck/Mud Bug 0-50 Ft $ 13.38 LF 

479-Geo SPT Truck/Mud Bug 50-100 Ft $ 15.35 LF 

480-Geo SPT Truck/Mud Bug 100-150 Ft $ 21.54 LF 

481-Geo SPT Truck/Mud Bug 150-200 Ft $ 24.33 LF 

482-Geo SPT Truck/Mud Bug 200-250 Ft $ 32.84 LF 

483-Geo Temp Casing 3in Barge/Track/Amphib 0-50 Ft $ 8.75 LF 

484-Geo Temp Casing 3in Barge/Track/Amphib 50-100 Ft $ 11.00 LF 

485-Geo Temp Casing 3in Barge/Track/Amphib 100-150 Ft $ 12.17 LF 

486-Geo Temp Casing 3in Barge/Track/Amphib 150-200 Ft $ 19.00 LF 

487-Geo Temp Casing 3in Barge/Track/Amphib 200-250 Ft $ 27.19 LF 

488-Geo Temp Casing 3in Truck/Mud Bug 0-50 Ft $ 7.15 LF 

489-Geo Temp Casing 3in Truck/Mud Bug 50-100 Ft $ 7.85 LF 

490-Geo Temp Casing 3in Truck/Mud Bug 100-150 Ft $ 8.82 LF 

491-Geo Temp Casing 3in Truck/Mud Bug 150-200 Ft $ 9.33 LF 

492-Geo Temp Casing 3in Truck/Mud Bug 200-250 Ft $ 17.32 LF 

493-Geo Temp Casing 4in Barge/Track/Amphib 0-50 Ft $ 13.47 LF 

494-Geo Temp Casing 4in Barge/Track/Amphib 50-100 Ft $ 15.39 LF 

495-Geo Temp Casing 4in Barge/Track/Amphib 100-150 Ft $ 17.55 LF 

496-Geo Temp Casing 4in Barge/Track/Amphib 150-200 Ft $ 20.65 LF 

497-Geo Temp Casing 4in Barge/Track/Amphib 200-250 Ft $ 26.02 LF 

498-Geo Temp Casing 4in Truck/Mud Bug 0-50 Ft $ 8.96 LF 

499-Geo Temp Casing 4in Truck/Mud Bug 50-100 Ft $ 10.65 LF 

500-Geo Temp Casing 4in Truck/Mud Bug 100-150 Ft $ 12.53 LF 

501-Geo Temp Casing 4in Truck/Mud Bug 150-200 Ft $ 13.90 LF 

502-Geo Temp Casing 4in Truck/Mud Bug 200-250 Ft $ 17.74 LF 

503-Geo Temp Casing 6in Barge/Track/Amphib 150-200 Ft $ 28.61 LF 

504-Geo Temp Casing 6in Barge/Track/Amphib 200-250 Ft $ 33.79 LF 

505-Geo Temp Casing 6in Barge/Track/Amphib 0-50 Ft $ 15.00 LF 

506-Geo Temp Casing 6in Barge/Track/Amphib 50-100 Ft $ 17.00 LF 

507-Geo Temp Casing 6in Barge/Track/Amphib 100-150 Ft $ 19.25 LF 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: Florida Engineering and Testing, Inc. 

Tierra South Florida, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

508-Geo Temp Casing 6in Truck/Mud Bug 0-50 Ft $ 11.77 LF 

509-Geo Temp Casing 6in Truck/Mud Bug 50-100 Ft $ 13.79 LF 

510-Geo Temp Casing 6in Truck/Mud Bug 100-150 Ft $ 16.21 LF 

511-Geo Temp Casing 6in Truck/Mud Bug 150-200 Ft $ 21.54 LF 

512-Geo Temp Casing 6in Truck/Mud Bug 200-250 Ft $ 25.40 LF 

513-Geo Thermal Integrity Tester (TI) $ 223.71 Hour 

514-Geo Truck/Mud Bug Mobil (30 miles straightline distance) $ 411.33 Each 

515-Geo Undisturbed Samples Barge/Track/Amphib 0-50 Ft $ 142.02 Each 

516-Geo Undisturbed Samples Barge/Track/Amphib 50-100Ft $ 160.54 Each 

517-Geo Undisturbed Samples Brg/Track/Amph 100-150 Ft $ 174.53 Each 

518-Geo Undisturbed Samples Brg/Track/Amph 150-200 Ft $ 235.77 Each 

519-Geo Undisturbed Samples Truck/Mud Bug 0-50 Ft $ 117.02 Each 

520-Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft $ 130.06 Each 

521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft $ 120.00 Each 

522-Geo Undisturbed Samples Truck/Mud Bug 150-200 Ft $ 161.54 Each 

523-Geo Vibration & Noise Monitoring $ 905.51 Day 

524-Geo Vibration Monitoring $ 902.62 Day 

525-Geo Well Development $ 130.39 Hour 

526-Geo Dynamic Pile Testing/Embedded Data Collector $ 843.75 Day 

531-Geo Truck/Mudbug Drill Rig and Crew (2-person) $ 200.00 Hour 

532-Geo Truck/Mudbug Drill Rig and Crew (3-person) $ 269.26 Hour 

533-Geo Track/Barge Drill Rig and Crew (2-person) $ 250.00 Hour 

534-Geo Track/Barge Drill Rig and Crew (3-person) $ 340.30 Hour 

539-Geo Wash Boring for Rock Cores 0-50 Ft $ 10.00 LF 

540-Geo Wash Boring for Rock Cores 50-100 Ft $ 11.00 LF 

541-Geo Wash Boring for Rock Cores 100-150 Ft $ 13.00 LF 

542-Geo Wash Boring for Rock Cores 150-200 Ft $ 15.00 LF 

543-Geo Wash Boring for Rock Cores 200-250 Ft $ 13.00 LF 

600-Mobilization - Crosshole Sonic Logging (CSL) Equipment $ 233.33 Each 

602-Mobilization - Vibration Monitoring Equipment $ 209.47 Each 

603-Mobilization Asphalt Coring Equipment $ 310.64 Each 

606-Mobilization Concrete Coring $ 309.00 Each 

607-Mobilization Cone Penetrometer Test Rig $ 891.41 Each 

608-Mobilization Drill Rig Amphibious $ 7,267.55 Each 

609-Mobilization Drill Rig Barge Mount $ 6,500.00 Each 

610-Mobilization Drill Rig Track Mount $ 1,091.97 Each 

611-Mobilization Drill Rig Trailer Mount $ 410.80 Each 

612-Mobilization Drill Rig Truck Mount $ 372.81 Each 

613-Mobilization Mini-Shaft Inspection Device $ 1,945.77 Each 

614-Mobilization Mudbug/All Terrain Vehicle $ 678.72 Each 

615-Mobilization Pile Driving Analyzer Equipment $ 321.62 Each 

616-Mobilization Pile Integrity Tester Equipment $ 269.64 Each 

617-Mobilization Skid Rig $ 612.70 Each 

618-Mobilization Support Boat $ 402.53 Each 

619-Mobilization Tri-Pod $ 350.00 Each 

620-Mobilization of Clearing Equipment $ 606.06 Each 
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EXHIBIT B-3 

TESTING LOADED RATES 

Contract No: PNC2119168P1 

Contract Title: Continuing Engineering Services for Taffic, Roadway, and Civil Projects 

Consultant:  Metric Engineering, Inc. 

Subconsultants: Florida Engineering and Testing, Inc. 

Tierra South Florida, Inc. 

FDOT Name / Pay Item Loaded Rate Unit 

700-MOT Arrow Board $ 31.36 Each 

701-MOT Attenuator Truck $ 127.34 Hour 

702-MOT Channelizing Devices - Type I, II, VP, Drum (each) $ 0.60 Each 

703-MOT Light Tower $ 138.57 Each 

704-MOT Portable Changeable Message Sign (PCMS) $ 91.74 Each 

705-MOT Portable Lighting $ 103.55 Each 

706-MOT Portable Sign $ 3.94 Each 

707-MOT Post Mounted Sign $ 10.00 Each 

708-MOT Provide Channelizing Devices - Cone $ 0.76 Each 

709-MOT Radar Speed Display Unit (RDSU) $ 23.00 Each 

710-MOT Shadow Vhcle w/ Adv. Warning Arrow & Attenuator $ 125.00 Hour 

711-MOT Shadow Vhcle w/ Advanced Warning Arrow Board (AWA) $ 100.00 Hour 

712-MOT Support Vehicle $ 44.53 Hour 

800-Soils Chloride Soil or Water FM 5-552 $ 39.89 Test 

801-Soils Consol-Addtl Incrmnts AASHTO T216 (13 to 24 Loads) $ 54.36 Each 

802-Soils Consol-Addtl Incrmnts AASHTO T216 (up to 12 Loads) $ 238.33 Each 

803-Soils Consolidation - Constant Strain ASTM D4186 $ 489.03 Test 

804-Soils Consol-Extend Load Incrmnts AASHTO T216 $ 50.00 Day 

805-Soils Corrosion Series FM 5-550 through 5-553 $ 136.09 Test 

806-Soils Direct Shear Consolid Drained/ Point FM 3-D3080 $ 175.00 Test 

807-Soils Field Vane Shear Test ASTM D2573 $ 133.33 Test 

808-Soils Flexible Wall Permeability ASTM D5084 $ 325.00 Test 

809-Soils Hydrometer Only AASHTO T88 $ 100.56 Test 

810-Soils Limerock Bearing Ratio (LBR) FM 5-515 $ 310.50 Test 

811-Soils Liquid Limit AASHTO T89 $ 45.53 Test 

812-Soils Materials Finer than 200 Sieve FM 1-T011 $ 34.06 Test 

813-Soils Maximum Density ASTM D4254 $ 165.08 Test 

814-Soils Miniature Vane Shear Test ASTM D4648 $ 12.51 Test 

815-Soils Minimum Density ASTM D4253 $ 158.66 Test 

817-Soils Moisture Content Laboratory AASHTO T265 $ 11.77 Test 

818-Soils Moisture Content Microwave AASHTO D4643 $ 16.50 Test 

819-Soils Organic Content Ignition FM 1 T-267 $ 36.16 Test 

820-Soils Organic Content Wet Combustion AASHTO T194 $ 44.00 Test 

821-Soils Particle Size Anlys AASHTO T88 (Incl. Hydrometer) $ 86.11 Test 

822-Soils Particle Size Anlys AASHTO T88 (No Hydrometer) $ 57.08 Test 

823-Soils Permeability Constant Head AASHTO T215 $ 255.00 Test 

824-Soils Permeability Falling Head FM 5-513 $ 238.34 Test 

825-Soils pH Soil or Water FM 5-550 $ 33.82 Test 

826-Soils Plastic Limit & Plasticity Index AASHTO T90 $ 45.33 Test 

827-Soils Proctor Modified FM 1-T180 $ 93.33 Test 

828-Soils Proctor Standard AASHTO T99 $ 90.75 Test 

829-Soils Resistivity Soil or Water FM 5-551 $ 42.14 Test 

830-Soils Shrinkage Factor AASHTO T92 $ 60.00 Test 

831-Soils Specific Gravity AASHTO T100 $ 70.64 Test 

832-Soils Split Tensile Strgth of Rock Cores ASTM D3967 $ 99.70 Test 

833-Soils Sulfate Soil or Water FM 5-553 $ 42.55 Test 
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Consultant:           Metric Engineering, Inc.
Subconsultants:   Florida Engineering and Testing, Inc.

FDOT Name / Pay Item UnitLoaded Rate

EXHIBIT B-3

Contract No:         PNC2119168P1
Contract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects

TESTING LOADED RATES

Tierra South Florida, Inc.

834-Soils Swell Potential ASTM D4546  $     93.36 Test
835-Soils Triaxl Consl-Drain (CD) Per Point\Cell ASTM D7181  $       305.49 Test
836-Soils Tri Cnsl-Undrn (CU) Pt\Cell AASHTO T297/ASTM D4767  $       293.98 Test
837-Soil Tri Uncsl-Undrn (UU) Pt\Cell AASHTO T296/ASTM D2850  $                     228.91 Test
838-Soils Unconfined Compression - Rock ASTM D7012, Method C  $         94.78 Test
839-Soils Unconfined Compress - Soil AASHTO T208/ASTM D2166  $ 111.41 Test

BCF #202_CS (Rev. 07.01.2018) 
RFP Contract #PNC2119168P1

Page 77 of 109

Exhibit 4 
Page 77 of 109



 
 

 

 
 
  

EXHIBIT C 
Minimum Insurance Requirements 
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INSURANCE REQUIREMENTS 

Project: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Agency: Highway Construction and Engineering Division 

RFP Contract #PNC2119168P1 

TYPE OF INSURANCE ADDL 

INSD 

SUBR 

WVD 
MINIMUM LIABILITY LIMITS 

Each Occurrence Aggregate 

GENERAL LIABILITY - Broad form 

 Commercial General Liability 

 Premises-Operations 

 XCU Explosion/Collapse/Underground

 Products/Completed Operations Hazard 

 Contractual Insurance 

 Broad Form Property Damage 

 Independent Contractors 

 Personal Injury 

Per Occurrence or Claims-Made: 

 Per Occurrence □ Claims-Made 

Gen'I Aggregate Limit AppIies per: 

□ Project   □ Policy   □ Loc.   □ Other

  Bodily Injury 

Property Damage 

Combined Bodily Injury and Property 

Damage 

$1,000,000 $2,000,000 

Personal Injury 

Products Completed Operations 

AUTO LIABILITY 

 Comprehensive Form 

 Owned 

 Hired 

 Non-owned 

 Any Auto, If applicable 

Note: May be waived if no driving will be done in

performance of services/project. 

  Bodily Injury (each person) 

Bodily Injury (each accident) 

Property Damage 

Combined Bodily Injury and Property 

Damage 

$1,000,000 

□ EXCESS LIABILITY / UMBRELLA

Per Occurrence or Claims-Made: 

□ Per Occurrence    □ Claims-Made 

Note: May be used to supplement minimum liability 

coverage requirements. 

  

WORKER'S COMPENSATION 

Note: U.S. Longshoremen & Harbor Workers’ Act & 

Jones Act is required for any activities on or about 

navigable water. 

N/A  Each Accident 
STATUTORY LIMITS 

 EMPLOYER'S LIABILITY Each Accident $1,000,000 

 PROFESSIONAL LIABILITY (ERRORS &

OMISSIONS) 

All engineering, surveying and design professionals. 

N/A  If claims-made form: $2,000,000 

Extended Reporting Period of: 3 years 

*Maximum Deductible:
$100,000 

 POLLUTION/ENVIRONMENTAL LIABILITY   If claims-made form: 

Extended Reporting Period of: 

*Maximum Deductible:

 Installation floater is required if Builder's Risk or

Property are not carried. 

Note: Coverage must be “All Risk”, Completed Value. 

*Maximum Deductible: $10,000 Completed 

Value 

Contractor is responsible for deductible 

Description of Operations: "Broward County" shall be listed as Certificate Holder and endorsed as an additional insured for liability, except as to Professional Liability. 

County shall be provided 30 days written notice of cancellation, 10 days' notice of cancellation for non-payment. Contractors insurance shall provide primary coverage and 

shall not require contribution from the County, self-insurance or otherwise. Any self-insured retention (SIR) higher than the amount permitted in this Agreement must be 

declared to and approved by County and may require proof of financial ability to meet losses. Contractor is responsible for all coverage deductibles unless otherwise 

specified in the agreement. 

CERTIFICATE HOLDER: 

Broward County 

115 South Andrews Avenue 

Fort Lauder
B
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#
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3
_
3
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(Rev. 07.01.2018)

cpounall@broward.org 
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EXHIBIT D 
Work Authorization Forms 
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_________________________________ 

(Sample – Contract Administrator Approval Level) 

EXHIBIT D-1 

Work Authorization No. ________ 

Under 
Agreement between Broward County and _______________ 

for  

1. This Work Authorization is issued under the Agreement between Broward County
("County") and _____________ ("Consultant") for Consultant Services for Continuing Engineering 
Services for Traffic, Roadway, and Civil Engineering Projects (the "Agreement"), which was
approved by the Board of County Commissioners on __________(Item  ).

2. This Work Authorization permits Consultant to provide the services described in Exhibit A
to this Work Authorization.

3. Compensation and Method of Payment.

3.1 Payment for the services authorized or approved by this Work Authorization will
be in accordance with Article 4 of the Agreement and the agreed method of
compensation is as follows (check those boxes that apply):

3.1.1 Maximum Amount Not-To-Exceed Compensation. For Basic Services 
identified in Exhibit A to this Work Authorization as  payable on a “Maximum 
Amount Not-To-Exceed” basis, compensation to Consultant shall be based upon 
the Salary Costs as described in Section 6.2 of the Agreement up to a maximum 
not-to-exceed amount of $____________. 

3.1.2 Lump Sum Compensation. For Basic Services identified in Exhibit A to this 
Work Authorization as payable on a “Lump Sum” basis, compensation to 
Consultant shall be not more than a total lump sum of $___________. 

3.1.3 Reimbursable Expenses. County will reimburse authorized Reimbursable 
Expenses as defined in Section 6.3 of the Agreement up to a maximum not-to-
exceed amount of $___________.  Unused amounts of those monies shall be 
retained by County. 

3.2 Payments for this Work Authorization will be charged against: 

Budget No. ______________________ 

4. Consultant shall perform the services described in Exhibit A within:
 _______________ calendar days ("Time for Performance"), or 

BCF #202_CS (Rev. 07.01.2018) Page 81 of 109 
RFP Contract #PNC2119168P1 

Exhibit 4 
Page 81 of 109



 
 

 
  

 
 

    
  

  
 

    
 
 

  
    

 
    

 
  

 

 
  

  
  
  

 
  

 
  

 
  

  
 
 

   
 

  
 

   
 

 
 

 
  

 

 the time periods specified in the Project Schedule included in Exhibit A to this Work 
Authorization ("Time for Performance"); said time periods shall commence from the date of the 
Notice to Proceed for such services. 

4.1 If this box is checked, this paragraph is applicable. If Contractor fails to 
substantially complete the project on or before the substantial completion date specified 
in its agreement with County, and the failure to substantially complete is caused in whole 
or in part by Consultant, then Consultant shall pay to County its proportional share of any 
claim for damages to Contractor arising out of the delay. The provisions for the 
computation of delay costs, damages, or any other amounts, whether direct or indirect, 
in the agreement between the Contractor and County are incorporated herein.  This 
section shall not affect the indemnification rights or obligations of either party otherwise 
set forth in this Agreement. 

4.2 If this box is checked, liquidated damages are applicable. If Consultant fails to 
complete the services identified in Exhibit A to this Work Authorization on or before the 
Time for Performance set forth above, then Consultant shall pay to County the sum of 
dollars identified below for each calendar day after the applicable Time for Performance, 
plus approved time extensions thereof, until completion of the services:   

Services Amount 
$ TBD 
$ TBD 
$ TBD 

These amounts are not penalties but are liquidated damages to County for Consultant's 
inability to prosecute, and complete, the services in a timely manner pursuant to the 
agreed upon Project Schedule.  Liquidated damages are hereby fixed and agreed upon by 
the Parties, recognizing the impossibility of precisely ascertaining the amount of damages 
that will be sustained by County as a consequence of such delay, and both parties desiring 
to obviate any question or dispute concerning the amount of said damages, and the cost 
and effect of the failure of Consultant to complete the services within the applicable Time 
for Performance.  This section shall not affect the indemnification rights or obligations of 
either party otherwise set forth in the Agreement. 

5. CBE Goals.

5.1 In an effort to assist County in achieving its overall goal as set forth in the
Agreement, Consultant agrees to meet the following CBE participation goals by utilizing
the CBE firms for the work and dollar values described in paragraph 5.2 below:
_________________%.

5.2 In performing services for this Work Authorization, County and Consultant hereby
incorporate Consultant's participating CBE firms, addresses, scope of work, and dollar
value identified in the Letter of Intent (Exhibit C of this Work Authorization).
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6. The terms and conditions of the Agreement are hereby incorporated into this Work
Authorization.  Nothing contained in this Work Authorization shall alter, modify, or change in any
way the terms and conditions of the Agreement with the County.

[Remainder of This Page Is Intentionally Left Blank.] 
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IN WITNESS WHEREOF, the parties have made and executed this Work Authorization No. 
____:  BROWARD COUNTY, by and through its Contract Administrator, as authorized pursuant to 
the Agreement, and ____________________, signing by and through its 
______________________, duly authorized to execute same. 

County 

WITNESS: BROWARD COUNTY, by and through 
its Contract Administrator 

________________________________ By_____________________________ 
Witness  

_______________________________ ____ day of ______________, 20___. 
Witness 

Consultant 

ATTEST: [Insert Corporate Name]

____________________________ 
Corporate Secretary

By _____________________________ 
President or Vice President

(SEAL)
________________________________ 
(Print Name and Title)

____ day of ______________, 20___. 
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_________________________________ 

(Sample – Director of Purchasing Approval Level) 

EXHIBIT D-2 

Work Authorization No. ________ 
Under 

Agreement between Broward County and _______________ 
for  

1. This Work Authorization is issued under the Agreement between Broward County
("County") and _____________ ("Consultant") for Consultant Services for Continuing Engineering 
Services for Traffic, Roadway, and Civil Engineering Projects (the "Agreement"), which was
approved by the Board of County Commissioners on __________(Item  ).

2. This Work Authorization permits Consultant to provide the services described in Exhibit A
to this Work Authorization.

3. Compensation and Method of Payment.

3.1 Payment for the services authorized or approved by this Work Authorization will
be in accordance with Article 4 of the Agreement and the agreed method of
compensation is as follows (check those boxes that apply):

3.1.1 Maximum Amount Not-To-Exceed Compensation. For Basic Services 
identified in Exhibit A to this Work Authorization as  payable on a “Maximum 
Amount Not-To-Exceed” basis, compensation to Consultant shall be based upon 
the Salary Costs as described in Section 6.2 of the Agreement up to a maximum 
not-to-exceed amount of $____________. 

3.1.2 Lump Sum Compensation. For Basic Services identified in Exhibit A to this 
Work Authorization as payable on a “Lump Sum” basis, compensation to 
Consultant shall be not more than a total lump sum of $___________. 

3.1.3 Reimbursable Expenses. County will reimburse authorized Reimbursable 
Expenses as defined in Section 6.3 of the Agreement up to a maximum not-to-
exceed amount of $___________.  Unused amounts of those monies shall be 
retained by County. 

3.2 Payments for this Work Authorization will be charged against: 

Budget No. ______________________ 

4. Consultant shall perform the services described in Exhibit A within:
 _______________ calendar days ("Time for Performance"), or 
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 the time periods specified in the Project Schedule included in Exhibit A to this Work 
Authorization ("Time for Performance"); said time periods shall commence from the date of the 
Notice to Proceed for such services. 

4.1 If this box is checked, this paragraph is applicable. If Contractor fails to 
substantially complete the project on or before the substantial completion date specified 
in its agreement with County, and the failure to substantially complete is caused in whole 
or in part by Consultant, then Consultant shall pay to County its proportional share of any 
claim for damages to Contractor arising out of the delay. The provisions for the 
computation of delay costs, damages, or any other amounts, whether direct or indirect, 
in the agreement between the Contractor and County are incorporated herein.  This 
section shall not affect the indemnification rights or obligations of either party otherwise 
set forth in this Agreement.    

4.2 If this box is checked, liquidated damages are applicable. If Consultant fails to 
complete the services identified in Exhibit A to this Work Authorization on or before the 
Time for Performance set forth above, then Consultant shall pay to County the sum of 
dollars identified below for each calendar day after the applicable Time for Performance, 
plus approved time extensions thereof, until completion of the services: 

Services Amount 
$ TBD 
$ TBD 
$ TBD 

These amounts are not penalties but are liquidated damages to County for Consultant's 
inability to prosecute, and complete, the services in a timely manner pursuant to the 
agreed upon Project Schedule.  Liquidated damages are hereby fixed and agreed upon by 
the parties, recognizing the impossibility of precisely ascertaining the amount of damages 
that will be sustained by County as a consequence of such delay, and both parties desiring 
to obviate any question or dispute concerning the amount of said damages, and the cost 
and effect of the failure of Consultant to complete the services within the applicable Time 
for Performance.  This section shall not affect the indemnification rights or obligations of 
either party otherwise set forth in the Agreement. 

5. CBE Goals.

5.1 In an effort to assist County in achieving its overall goal as set forth in the
Agreement, Consultant agrees to meet the following CBE participation goals by utilizing
the CBE firms for the work and dollar values described in paragraph 5.2 below:
_________________%.

5.2 In performing services for this Work Authorization, County and Consultant hereby
incorporate Consultant's participating CBE firms, addresses, scope of work, and dollar
value identified in the Letter of Intent (Exhibit C of this Work Authorization).
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6. The terms and conditions of the Agreement are hereby incorporated into this Work
Authorization.  Nothing contained in this Work Authorization shall alter, modify, or change in any
way the terms and conditions of the Agreement with the County.

[Remainder of This Page Is Intentionally Left Blank.] 
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________________________________ 

________________________________ 

_________________________________ 

IN WITNESS WHEREOF, the Parties have made and executed this Work Authorization No. 
____ :  BROWARD COUNTY, by and through its Director of Purchasing, as authorized pursuant to 
the Agreement, and ____________________, signing by and through its 
______________________, duly authorized to execute same. 

County 

WITNESS: BROWARD COUNTY, by and through 
its Director of Purchasing 

________________________________ By_____________________________ 
Signature of Witness Director 

________________________________ ____ day of ______________, 20___. 
Print Name of Witness 

Signature of Witness 

Print Name of Witness 

Contract Administrator     Date 

Consultant 

ATTEST: [Insert Corporate Name]

____________________________ By _____________________________ 
Corporate Secretary President or Vice President

________________________________ 
(SEAL) (Print Name and Title) 

____ day of ______________, 20___. 
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_________________________________ 

(Sample – County Commission Approval Level) 

EXHIBIT D-3 

Work Authorization No. ________ 
Under 

Agreement between Broward County and _______________ 
for  

1. This Work Authorization is issued under the Agreement between Broward County
("County") and _____________ ("Consultant") for Consultant Services for Continuing Engineering 
Services for Traffic, Roadway, and Civil Engineering Projects (the "Agreement"), which was
approved by the Board of County Commissioners on __________(Item  ).

2. This Work Authorization permits Consultant to provide the services described in Exhibit A
to this Work Authorization.

3. Compensation and Method of Payment.

3.1 Payment for the services authorized or approved by this Work Authorization will
be in accordance with Article 4 of the Agreement and the agreed method of
compensation is as follows (check those boxes that apply):

3.1.1 Maximum Amount Not-To-Exceed Compensation. For Basic Services 
identified in Exhibit A to this Work Authorization as  payable on a “Maximum 
Amount Not-To-Exceed” basis, compensation to Consultant shall be based upon 
the Salary Costs as described in Section 6.2 of the Agreement up to a maximum 
not-to-exceed amount of $____________. 

3.1.2 Lump Sum Compensation. For Basic Services identified in Exhibit A to this 
Work Authorization as payable on a “Lump Sum” basis, compensation to 
Consultant shall be not more than a total lump sum of $___________. 

3.1.3 Reimbursable Expenses. County will reimburse authorized Reimbursable 
Expenses as defined in Section 6.3 of the Agreement up to a maximum not-to-
exceed amount of $___________.  Unused amounts of those monies shall be 
retained by County. 

3.2 Payments for this Work Authorization will be charged against: 

Budget No. ______________________ 

4. Consultant shall perform the services described in Exhibit A within:
 _______________ calendar days ("Time for Performance"), or 
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 the time periods specified in the Project Schedule included in Exhibit A to this Work 
Authorization ("Time for Performance"); said time periods shall commence from the date of the 
Notice to Proceed for such services. 

4.1 If this box is checked, this paragraph is applicable. If Contractor fails to 
substantially complete the project on or before the substantial completion date specified 
in its agreement with County, and the failure to substantially complete is caused in whole 
or in part by Consultant, then Consultant shall pay to County its proportional share of any 
claim for damages to Contractor arising out of the delay. The provisions for the 
computation of delay costs, damages, or any other amounts, whether direct or indirect, 
in the agreement between the Contractor and County are incorporated herein.  This 
section shall not affect the indemnification rights or obligations of either party otherwise 
set forth in this Agreement. 

4.2 If this box is checked, liquidated damages are applicable. If Consultant fails to 
complete the services identified in Exhibit A to this Work Authorization on or before the 
Time for Performance set forth above, then Consultant shall pay to County the sum of 
dollars identified below for each calendar day after the applicable Time for Performance, 
plus approved time extensions thereof, until completion of the services: 

Services Amount 
$ TBD 
$ TBD 
$ TBD 

These amounts are not penalties but are liquidated damages to County for Consultant's 
inability to prosecute, and complete, the services in a timely manner pursuant to the 
agreed upon Project Schedule.  Liquidated damages are hereby fixed and agreed upon by 
the Parties, recognizing the impossibility of precisely ascertaining the amount of damages 
that will be sustained by County as a consequence of such delay, and both parties desiring 
to obviate any question or dispute concerning the amount of said damages, and the cost 
and effect of the failure of Consultant to complete the services within the applicable Time 
for Performance.  This section shall not affect the indemnification rights or obligations of 
either party otherwise set forth in the Agreement. 

5. CBE Goals.

5.1 In an effort to assist County in achieving its overall goal as set forth in the
Agreement, Consultant agrees to meet the following CBE participation goals by utilizing
the CBE firms for the work and dollar values described in paragraph 5.2 below:
_________________%.

5.2 In performing services for this Work Authorization, County and Consultant hereby
incorporate Consultant's participating CBE firms, addresses, scope of work, and dollar
value identified in the Letter of Intent (Exhibit C of this Work Authorization).
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6. The terms and conditions of the Agreement are hereby incorporated into this Work
Authorization.  Nothing contained in this Work Authorization shall alter, modify, or change in any
way the terms and conditions of the Agreement with the County.

[Remainder of This Page Is Intentionally Left Blank.] 
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IN WITNESS WHEREOF, the parties have made and executed this Work Authorization No. 
____ :  BROWARD COUNTY, by and through its BOARD OF COUNTY COMMISSIONERS, signing by 
and through its Mayor or Vice-Mayor, authorized to execute same by Board action on the ____ 
day of ____________, 20__, and _______________, signing by and through its 
_____________________, duly authorized to execute same. 

County 

ATTEST: BROWARD COUNTY, by and through 
its Board of County Commissioners 

________________________________ 
Broward County Administrator, as 
ex officio Clerk of the Broward County 
Board of County Commissioners 

By______________________________ 
Mayor 

____ day of _________________, 20__ 

Insurance requirements 
Approved by Broward County 
Risk Management Division 

Approved as to form by 
Andrew J. Meyers 
Broward County Attorney 
Governmental Center, Suite 423 
115 South Andrews Avenue 
Fort Lauderdale, Florida  33301 
Telephone:  (954) 357-7600 
Telecopier:  (954) 357-7641 

By___________________________  
Signature (Date)

By_____________________________ 
 Gavin Rynard (Date)
 Assistant County Attorney

    ___________________________
    Print Name and Title above _______________________________

 Michael J. Kerr (Date)
 Deputy County Attorney 

Consultant 

ATTEST: [Insert Corporate Name]

____________________________ 
Corporate Secretary

By _____________________________ 
President or Vice President

(SEAL)
________________________________ 
(Print Name and Title) 

____ day of ______________, 20___. 
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The following exhibits shall be incorporated into the Work Authorization: 

Exhibit A Scope of Services for Work Authorization 
Exhibit B Payment Schedule for Work Authorization 
Exhibit C Letters of Intent for Work Authorization 
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EXHIBIT E 

CBE Subconsultant Schedule and Letters of Intent 
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EXHIBIT E 
Schedule of CBE Subconsultants 

Project No: PNC2119168P1 
Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Prime Consultant: Metric Engineering, Inc. 

Firm Name and Address Discipline 

1. ADEPT Strategy & Public Relations
5300 Powerline Road, Suite 207
Fort Lauderdale, FL 33309
Contact: Julie Ruffolo
PH: 954-496-2412

Public relations and Outreach

2. BMA Consulting Engineering
18503 Pines Blvd. Suite 210
Pembroke Pines, FL 33029
Contact: Jesus Mustafa
PH: 954-744-4691 or
954-483-4786

Miscellaneous Structures, Signalization, Drainage 
Environmental/Permit Support

3. Compass Point Surveyors, PL Land Surveying & Mapping 
3710 Park Central Blvd N
Pompano Beach, FL 33064
Contact: Benjamin Wiser
PH: 727-919-3358

4. DULAND DESIGN LLC Landscape Architecture 
811 E. Las Olas Blvd., Suite 4
Fort Lauderdale, FL 33301
Contact: Chang Du
PH: 954-494-9367

5. EBS Engineering, Inc. Roadway Design, Traffic Engineering Studies, Traffic 
4715 NW 157th Street, Suite # 202 Signal Timing, Intelligent Transportation Systems 
Miami, Florida 33014 Analysis and Design, Intelligent Transportation Systems 
Contact: Benjamin Essien
PH: 305-625-5252

Implementation, Intelligent Transportation Traffic 
Signing, Pavement Marking and Channelization, 
Signalization, and 
Roadway Construction Engineering & Inspection 

6. F&J Engineering Group, Inc. Construction Engineering & Inspection 
8761 N Lake Dasha Drive,
Plantation, FL 33324
Contact: Francis Chin
PH: 786-385-2372
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7. Florida Engineering & Testing, Inc.
250 SW 13th Avenue
Pompano Beach, FL 33069
Contact: Christine Chang
PH: 954-781-6889

Geotechnical Engineering & Investigations, and 
Construction Materials Testing 

8. HP Consultants, Inc.
10220 SW 107th Street
Miami, FL 33176
Contact: Arvind Kumbhojkar
PH: 305-775-4300

Geotechnical Engineering & Investigations 

9. Stoner & Associates, Inc.
4341 SW 62 Ave
Davie, FL 33314

Contact: Jim Stoner
PH: 954-585-0997 or
954-444-9995

Land Surveying and Mapping 
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EXHIBIT F 
Schedule of Subconsultants 
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EXHIBIT F 
Schedule of Subconsultants 

Project No: PNC2119168P1 
Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 
Prime Consultant: Metric Engineering, Inc. 

Firm Name and Address Discipline 

1. Metric Engineering, Inc.
525 Technology Park, Suite 153
Lake Mary, FL 32746
Contact: Dale W. Cody, PE PTOE
407-644-1898

Roadway Design, Construction Engineering & Inspection, 
Drainage, Traffic/ITS Design, Lighting & Structural Design 

2. ADEPT Strategy & Public Relations
5300 Powerline Road, Suite 207
Fort Lauderdale, FL 33309
Contact: Julie Ruffolo
PH: 954-496-2412

Public relations and Outreach

3. BMA Consulting Engineering
18503 Pines Blvd. Suite 210
Pembroke Pines, FL 33029
Contact: Jesus Mustafa
PH: 954-744-4691 or
954-483-4786

Miscellaneous Structures, Signalization, Drainage 
Environmental/Permit Support

4. Compass Point Surveyors, PL Land Surveying & Mapping 
3710 Park Central Blvd N
Pompano Beach, FL 33064
Contact: Benjamin Wiser
PH: 727-919-3358

5. DULAND DESIGN LLC Landscape Architecture 
811 E. Las Olas Blvd., Suite 4
Fort Lauderdale, FL 33301
Contact: Chang Du
PH: 954-494-9367

6. EBS Engineering, Inc. Roadway Design, Traffic Engineering Studies, Traffic 
4715 NW 157th Street, Suite # 202 Signal Timing, Intelligent Transportation Systems 
Miami, Florida 33014 Analysis and Design, Intelligent Transportation Systems 
Contact: Benjamin Essien
PH: 305-625-5252

Implementation, Intelligent Transportation Traffic 
Signing, Pavement Marking and Channelization, 
Signalization, and 
Roadway Construction Engineering & Inspection 
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7. F&J Engineering Group, Inc.
8761 N Lake Dasha Drive,
Plantation, FL 33324
Contact: Francis Chin
PH: 786-385-2372

Construction Engineering & Inspection 

8. Florida Engineering & Testing, Inc.
250 SW 13th Avenue
Pompano Beach, FL 33069
Contact: Christine Chang
PH: 954-781-6889

Geotechnical Engineering & Investigations, and 
Construction Materials Testing 

9. HP Consultants, Inc.
10220 SW 107th Street
Miami, FL 33176
Contact: Arvind Kumbhojkar
PH: 305-775-4300

Geotechnical Engineering & Investigations 

10. Iteris, Inc.
1907 N US 301, Ste 120
Tampa, FL 33619
Contact: Brian Gerken
PH: 813-846-5411

Traffic Engineering Studies, Traffic Signal Timing, 
Intelligent Transportation Systems Analysis and Design, 
Intelligent Transportation Systems, Implementation, 
Intelligent Transportation Traffic Engineering Systems 
Communications, Intelligent Transportation System 
Software Development 

11. KEITH and Associates, Inc
301 E Atlantic Blvd

Pompano Beach, FL 33060
Contact: Alex Lazowick
PH: 954-304-1407

Traffic, Roadway, Civil, Survey, Subsurface Underground 
Utility Engineering, and Utility Coordination 

12. SEARCH
2028 Harrison St., Ste. 204
Hollywood, FL 33020

Contact: Beth Chambless
PH: 850-368-4007

Archaeological/Historical Investigations 

13. Stoner & Associates, Inc.
4341 SW 62 Ave
Davie, FL 33314

Contact: Jim Stoner
PH: 954-585-0997 or
954-444-9995

Land Surveying and Mapping 

14. Tierra South Florida, Inc. Geotechnical Engineering & Investigations, Material 
2765 Vista Parkway, Suite 10 Testing, and Construction Engineering & Inspection 
West Palm Beach, FL 33411 Services 
Contact: Raj (Kumar) Vedula
PH: 561-719-6902
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15. TranSystems Corporation d/b/a
TranSystems Corporation Consultants
3230 West Commercial Blvd., Suite
450
Fort Lauderdale, FL 33309
Contact: Alan Klevens
PH: 954-552-2720

Bridge Design, Bridge Inspection, Roadway Design, 
Bridge Construction Engineering & Inspection Services 

16. WGI, Inc
2035 Vista Parkway
West Palm Beach, FL 33411

Contact: Manny Then
PH: 561-654-5651

Planning, Survey, Engineering, Subsurface Utility 
Engineering, Roadway, Design, Structures, Geographical 
Information Systems 
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	Figure
	AGREEMENT BETWEEN BROWARD COUNTY AND METRIC ENGINEERING, INC. FOR CONSULTANT SERVICES FOR CONTINUING ENGINEERING SERVICES FOR TRAFFIC, ROADWAY, AND CIVIL PROJECTS (RFP # PNC2119168P1) 
	This Agreement (“Agreement”) is made and entered by and between  Broward County, a political subdivision of the State of Florida (“County”), and Metric Engineering, Inc., a Florida corporation (“Consultant”) (collectively referred to as the “Parties”). 
	RECITALS 
	RECITALS 
	A. County issued a request for proposals (‘RFP”) No. PNC2119168P1 for continuing engineering services for traffic, roadway, and civil engineering projects. 
	B. County has met the requirements of Section 287.055, Florida Statutes, the Consultants’ Competitive Negotiation Act, and has selected Consultant to perform the services hereunder. 
	C. Consultant is experienced in providing professional services set forth in Exhibit A, Scope of Services, for traffic, roadway, and civil engineering projects. 
	D. County desires to engage Consultant to provide continuing engineering services for traffic, roadway, and civil engineering projects. 
	E. Negotiations pertaining to these services were undertaken between County and Consultant, and this Agreement incorporates the results of such negotiations.  
	Now, therefore, for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties agree as follows: 
	ARTICLE 1. DEFINITIONS 
	1.1 Board means the Board of County Commissioners of Broward County, Florida, which is the governing body of the Broward County government created by the Broward County Charter. 
	1.2 Charter County and Regional Transportation System Sales Surtax Projects or Surtax Projects means all projects approved by the Board and authorized to expend Charter County and Regional Transportation System Sales Surtax funding in accordance with Chapter 31½, Article V, of the Broward County Code of Ordinances. 
	1.3 Contract Administrator means the Director of Highway Construction and Engineering Division, the Assistant Director of Highway Construction and Engineering Division, or such other person designated by same in writing.  The Contract Administrator is the representative of County concerning a project. 
	Figure
	1.4 Contractor means the person, firm, corporation, or other entity who enters into an agreement with County to perform the construction work for a project. 
	1.5 County Administrator means the administrative head of County appointed by the Board. 
	1.6 County Attorney means the chief legal counsel for County appointed by the Board. 
	1.7 County Business Enterprise or CBE means a small business certified as meeting the requirements of the Section 1-81, Broward County Code of Ordinances. 
	1.8 Direct Expense Cost means field office expenses reimbursed in accordance with the direct expense rate that is certified by an independent Certified Public Accountant based on the most recent Federal Acquisition Regulation (“FAR”) audit guidelines.  The Direct Expense Rate is calculated by multiplying the number of labor hours worked within the invoicing period, by the direct expense rate in Exhibit B, the product of which is then multiplied by the employee’s actual hourly rate, or by his/her negotiated 
	1.9 Notice to Proceed means a written authorization to proceed with a project, phase, or task thereof, issued by the Contract Administrator. 
	1.10 Purchasing Director means County’s Director of Purchasing as appointed by the Broward County Administrator. 
	1.11 Services consists of the work and phases set forth in Exhibit A, Scope of Services including all professional engineering, landscape architecture, registered surveying and mapping, and other professional design services, as described in each Work Authorization applicable to a project. 
	1.12 Subconsultant means an entity or individual providing services to County through Consultant for all or any portion of the work under this Agreement. The term “Subconsultant” shall include all subcontractors. 
	1.13 Work Authorization means a document issued by County under this Agreement authorizing Consultant to perform specified professional services and detailing the terms of payment and scope of work for the services authorized. 
	ARTICLE 2. EXHIBITS 
	The following exhibits are attached hereto and incorporated into this Agreement: 
	Exhibit A Scope of Services 
	Exhibit A Scope of Services 
	Exhibit B Payment Schedules 
	Exhibit C Minimum Insurance Coverages 

	Exhibit D Work Authorization Forms 
	Exhibit D Work Authorization Forms 
	Exhibit E CBE Subconsultant Schedule and Letters of Intent 

	Exhibit F Schedule of Subconsultants 
	Exhibit F Schedule of Subconsultants 
	Figure
	ARTICLE 3. SCOPE OF SERVICES 
	3.1 Consultant shall provide all Services as set forth in each Work Authorization, including all necessary, incidental, and related activities required for full and complete performance of this Agreement. 
	3.2  This Agreement and Work Authorizations may not delineate every detail and minor work task required to be performed by Consultant to complete a project.  During the course of the performance of the Services included in this Agreement and Work Authorizations, if Consultant determines that work should be performed to complete a project and, in Consultant’s opinion, that work is outside the level of effort originally anticipated, whether or not the Scope of Services identifies the work items, Consultant sh
	3.3 Exhibit A identifies the initial services related to this Agreement. Additional negotiations shall be required for Work Authorizations and other phases or additional services issued under this Agreement.  County may select the type, amount, and timing of services under a Work Authorization executed by Consultant and County in accordance with the provisions of the Broward County Procurement Code, provided that no such selection, when combined with those goods or services required under this Agreement, wo
	3.4 County shall assist Consultant by placing at Consultant’s disposal all information County has available pertinent to a project, including previous reports and any other data relative to design or construction of a project.  County shall arrange for access to, and make all provisions for, Consultant to enter upon public and private property as required for Consultant to perform its Services. County shall review any itemized deliverables and documents required to be submitted by Consultant and respond in 
	ARTICLE 4. WORK AUTHORIZATIONS 
	4.1 All work to be performed by Consultant under this Agreement must first be authorized in writing by a Work Authorization, in accordance with the requirements of this Article. 
	Figure
	4.1.1 Before issuance of any Work Authorization, Consultant shall provide Contract Administrator with a written estimate for all charges expected to be incurred for the tasks associated with the Work Authorization.  Each Work Authorization (including as amended) may be executed on behalf of County as follows: (a) the Contract Administrator may execute any individual Work Authorization for which the cost to County is $50,000 or less; (b) the Purchasing Director may execute any individual Work Authorization f
	4.1.2 After complete execution of a Work Authorization under this Agreement, Contract Administrator will issue a Notice to Proceed for that authorized work. Consultant must not commence such work until receipt of a Notice to Proceed. 
	4.1.3 Any modifications to a Work Authorization will require an amended Work Authorization approved by Contract Administrator, County's Purchasing Director, or Board in accordance with the aggregate dollar limitations set forth above. Consultant's compensation will not exceed the amount approved in the Work Authorization unless such additional amount received the prior written approval from the appropriate authority. 
	4.1.4 All Work Authorizations must be delineated in the attached Exhibits D-1, D-2, or D-3, as applicable, or in a form substantially similar, and must contain, at a minimum, the following information and requirements: 
	4.1.4.1 A description of the work to be undertaken (which description must specify in detail the individual tasks and other activities to be performed by Consultant), a reference to this Agreement under which the work to be undertaken is authorized, and a statement of the method of compensation. 
	4.1.4.2 A budget establishing the amount of compensation, which amount will constitute a guaranteed maximum and must not be exceeded unless prior written approval of County is obtained.  If County does not approve an increase in the guaranteed maximum amount, and the need for such action is not the fault of Consultant, the authorization will be terminated, and Consultant will be paid in full for all work completed to that point, but said amount will in no case exceed the guaranteed maximum amount.  The info
	4.1.4.3 A time established for completion of the Services undertaken by Consultant or for the submission to County of documents, reports, and other information under this Agreement. 
	Figure
	4.1.4.4 Any other additional instructions or provision relating to the work authorized under this Agreement. 
	4.1.4.5 Work Authorizations must be dated, serially numbered, and signed. 
	ARTICLE 5. TIME FOR PERFORMANCE; CONTRACTOR DAMAGES; LIQUIDATED DAMAGES 
	5.1 The initial term of this Agreement is for a period of three (3) years starting from the Effective Date and ending at 11:59 p.m. on the day preceding the third anniversary of that date (the "Initial Term").  Beyond the Initial Term, County shall have the option, through County's Purchasing Director, to renew this Agreement, under the same terms and conditions, for up to two (2) consecutive one (1) year terms; County's Purchasing Director may exercise this renewal option by sending notice of renewal to Co
	5.2 Consultant must receive a Notice to Proceed from the Contract Administrator prior to commencement of Services or any phase thereof under this Agreement and any operative Work Authorization.  Prior to granting approval for Consultant to proceed to any phase, the Contract Administrator may, at his or her sole option, require Consultant to submit the itemized deliverables and documents identified in the Work Authorization for the Contract Administrator’s review. 
	5.3 If Consultant is unable to complete the Services under any Work Authorization because of delays resulting from untimely review by County or other governmental agencies having jurisdiction over a project and such delays are not the fault of Consultant, or because of delays caused by factors outside the control of Consultant, County shall grant a reasonable extension of time for completion of the Services and shall provide reasonable compensation, if appropriate. It shall be the responsibility of Consulta
	5.4 For any construction phase services authorized by a Work Authorization, if (a) Contractor fails to substantially complete a project on or before the substantial completion date specified in its agreement with County, or (b) if Contractor is granted an extension of time beyond said substantial completion date and Consultant’s Services are extended beyond the substantial completion date through no fault of Consultant, then Consultant shall be compensated in accordance with Article 6 for all Services rende
	5.5 If Contractor fails to substantially complete a project on or before the substantial completion date specified in its agreement with County, and the failure to substantially complete 
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	is caused in whole or in part by Consultant, then Consultant shall pay to County its proportional share of any claim for damages to Contractor arising out of the delay. The provisions for the computation of delay costs, damages, or any other amounts, whether direct or indirect, in the agreement between the Contractor and County are incorporated herein. This section shall not affect the indemnification rights or obligations of either party otherwise set forth in this Agreement. 
	5.6 If Consultant is performing Services under a Work Authorization scheduled to be completed after the expiration of this Agreement, Consultant agrees to continue those Services until completion under the same terms and conditions as stated in the existing Work Authorization. 
	ARTICLE 6. COMPENSATION AND METHOD OF PAYMENT 
	6.1 .   The total annual cumulative amount authorized for all non-Surtax Project Work Authorizations issued under this Agreement shall not exceed One Million Dollars ($1,000,000). When Surtax Project funding is also utilized for Work Authorizations, the total annual amount for all Work Authorizations may be increased but shall not exceed Three Million Dollars ($3,000,000). The method of compensation to be paid under each individual Work Authorization will be under one or a combination of the following metho
	Amount and Method of Compensation

	6.1.1 .  For Services identified in the Work Authorization as payable on a “Maximum Amount Not-To-Exceed” basis, compensation to Consultant shall be based upon the Salary Costs as described in Exhibit B up to a maximum not-to-exceed amount specified in the Work Authorization. 
	Maximum Amount Not-To-Exceed Compensation

	6.1.2 .  For Services identified in the Work Authorization as payable on a “Lump Sum” basis, compensation to Consultant shall not be more than the total lump sum specified in the Work Authorization.  
	Lump Sum Compensation

	6.1.3 .  County may procure Optional Services up to a maximum notto-exceed amount specified in the Work Authorization and in accordance with Article 7. Unused amounts of these Optional Services monies shall be retained by County. 
	Optional Services
	-

	6.1.4 .  County will reimburse authorized Reimbursable Expenses as defined in Section 6.3 up to the maximum not-to-exceed amount specified in the Work Authorization.  Unused amounts of those monies shall be retained by County. 
	Reimbursable Expenses

	6.1.5 . The maximum billing rates payable by County for each of Consultant’s employee categories are shown on Exhibit B and are further described in Section 6.2. 
	Salary Costs

	6.1.6 .  Consultant shall bill Subconsultant fees using the employee categories for Salary Costs on Exhibit B as defined in Section 6.2 and Reimbursable Expenses defined in Section 6.3.  Consultant shall bill Subconsultant fees with no mark-up and within any applicable maximum not to exceed amount. 
	Subconsultant Fees

	Figure
	6.1.7 .  Payments for Services shall be paid out in accordance with the project’s phasing specified in the Work Authorization and shall not exceed the amount set forth in the Work Authorization.  The invoiced fee amount for each phase will be subject to retainage as set forth in Section 6.5. 
	Phased Payments

	6.2 . The term Salary Costs as used herein means the hourly rate actually paid to all personnel engaged directly on tasks under a Work Authorization issued under this Agreement, as adjusted by an overall multiplier that consists of the following: 1) a fringe benefits factor; 2) an overhead factor; and 3) an operating margin. Said Salary Costs are to be used only for time directly attributable to those tasks. The fringe benefit and overhead rates shall be Consultant’s most recent and actual rates determined 
	Salary Costs

	6.2.1 Consultant shall require all of its Subconsultants to comply with the requirements of Section 6.2. 
	6.2.2 Salary Costs for Consultant and Subconsultants as shown in Exhibit B are the Maximum Billing Rates, which are provisional, subject to audit of actual costs, and if the audit discloses that the actual costs are less than the costs set forth on Exhibit B for Consultant or any Subconsultant, Consultant shall reimburse County based upon the actual costs determined by the audit.  County may withhold the amount Consultant is required to reimburse County from any payment due Consultant. 
	6.2.3 Unless otherwise noted, the Salary Costs stated above are based upon Consultant’s “home office” rates. Should it become appropriate during the course of this Agreement that a “field office” rate be applied, then it is incumbent upon Consultant to submit a supplemental Exhibit B reflective of such rates for approval by Contract Administrator and, upon such County approval, invoice County accordingly. 
	6.2.4 The total hours payable by County for any “exempt” or “nonexempt” personnel shall not exceed forty (40) hours per employee in any week. If the work requires Consultant’s or Subconsultant’s personnel to work in excess of forty (40) hours per week, any additional hours must be authorized in advance, in writing, by the Contract Administrator. If approved, Salary Costs for additional hours of service provided by nonexempt (hourly) employees or exempt (salaried) employees shall be invoiced at no more than 
	Figure
	6.2.5 Consultant and any of its Subconsultants may alternatively use a “Safe Harbor” combined fringe benefit and overhead rate of 110% in lieu of providing fringe benefit and overhead cost factors certified by an independent Certified Public Accountant in accordance with the FAR guidelines.  The Safe Harbor rate, once elected, shall remain in place for the entire term of this Agreement, and be applicable for use as “home” and “field” fringe benefit and overhead rates, if applicable, and shall not be subject
	6.2.6 The maximum hourly rates shown in Exhibit B are subject to change annually beginning on the first anniversary of the Effective Date, and for each year of this Agreement thereafter. Consultant may submit a written request for change of maximum hourly rates to Contract Administrator thirty (30) days in advance of each annual anniversary date and such request will be subject to approval by Contract Administrator. Any increase in maximum hourly rates will be limited to the lesser of the change in cost of 
	6.3 . For reimbursement of any travel costs, travel-related expenses, or other direct non-salary expenses directly attributable to any Work Authorization permitted under this Agreement, Consultant agrees to adhere to Section 112.061, Florida Statutes, except to the extent otherwise stated herein.  County shall not be liable for any such expenses that have not been approved in writing in advance by the Contract Administrator. Reimbursable Subconsultant expenses must also comply with the requirements of this 
	Reimbursable Expenses

	6.3.1 For reimbursement of any Direct Expense Cost, Consultant shall use the applicable direct expense rate identified in Exhibit B.  The direct expense rate shall remain in place for the entire term of this Agreement and any applicable Work Authorization.  If any Subconsultants elect to use the direct expense rate, it shall be in accordance with the foregoing.  County shall not be liable for any Direct Expense Cost that has not been approved in advance and in writing, by the Contract Administrator. 
	6.4 . 
	Method of Billing

	6.4.1 . Consultant shall submit billings that are identified by the specific project number on a 
	6.4.1 . Consultant shall submit billings that are identified by the specific project number on a 
	For Maximum Amount Not-To-Exceed Compensation under Section 6.1.1

	monthly basis in a timely manner for all Salary Costs and Reimbursable Expenses attributable to the Work Authorization.  These billings shall identify the nature of the work performed, the total hours of work performed, and the employee category of the individuals performing same.  Billings shall itemize and summarize Reimbursable Expenses by category and identify the personnel incurring the expense and the nature of the work with which such expense was associated.  Where prior written approval by Contract 
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	6.4.2 . Consultant shall submit billings that are identified by the specific project number on a monthly basis in a timely manner. These billings shall identify the nature of the work performed, the phase of work, and the estimated percent of work accomplished.  Billings for each phase shall not exceed the amounts allocated to said phase. Billings shall also indicate the cumulative amount of CBE participation to date.  The statement shall show a summary of fees with accrual of the total and credits for port
	For Lump Sum Compensation under Section 6.1.2

	6.5. 
	 Payment Procedure

	6.5.1 County shall pay Consultant within thirty (30) days after receipt of Consultant’s proper invoice, as defined by County’s Prompt Payment Ordinance, minus any applicable retainage or other deductions permitted by this Agreement. 
	6.5.2 Unless otherwise provided in this section, retainage in the amount of ten percent (10%) of each invoice shall be retained by County until satisfactory completion of the applicable phase. When the Services to be performed on all phases under a Work Authorization are fifty percent (50%) complete, upon written request by Consultant and written approval by the Contract Administrator that the Services are progressing in a satisfactory manner, the Contract Administrator, in his or her sole discretion, may a
	6.5.2 Unless otherwise provided in this section, retainage in the amount of ten percent (10%) of each invoice shall be retained by County until satisfactory completion of the applicable phase. When the Services to be performed on all phases under a Work Authorization are fifty percent (50%) complete, upon written request by Consultant and written approval by the Contract Administrator that the Services are progressing in a satisfactory manner, the Contract Administrator, in his or her sole discretion, may a
	payments.  No amount shall be withheld from payments for Reimbursable Expenses or for Services performed during the construction phase. 

	Figure
	6.5.3 Upon Consultant’s completion of each phase to the satisfaction of the Contract Administrator, County shall remit to Consultant any amounts withheld as retainage for that phase.  Final payment under each Work Authorization must be approved by the Purchasing Director. 
	6.5.4 Payment will be made to Consultant at the following address:
	 Metric Engineering, Inc. 13940 S.W. 136 Street, Suite 200 Miami, Florida 33186 
	6.6 .  The continuation of this Agreement beyond the end of any County fiscal year is subject to both the appropriation and the availability of funds in accordance with Chapter 129, Florida Statutes. 
	Fiscal Year

	6.7 Consultant shall pay Subconsultants and suppliers providing Services under any Work Authorization issued in accordance with this Agreement within fifteen (15) days following receipt of payment from County for such subcontracted work or supplies. If Consultant withholds an amount as retainage from a Subconsultant or supplier, Consultant shall release such retainage and pay same within fifteen (15) days following receipt of payment of retained amounts from County.  The Contract Administrator may, at its o
	ARTICLE 7. OPTIONAL AND ADDITIONAL SERVICES; CHANGES IN SCOPE OF SERVICES 
	7.1 County or Consultant may request changes that would increase, decrease, or otherwise modify the Scope of Services to be provided under an operative Work Authorization. Unless otherwise expressly permitted herein, such changes must be made in accordance with the provisions of the Broward County Procurement Code and must be contained in a written amendment, executed by the Parties hereto, with the same formality and of equal dignity herewith. 
	7.2 Consultant may, in Contract Administrator's sole discretion, be authorized to perform Optional Services as described in Exhibit A, Scope of Services, and up to the maximum fee amount established in the operative Work Authorization for those Optional Services.  Any Optional Services to be performed by Consultant under this Agreement must first be authorized by Contract Administrator in each Work Authorization and in accordance with Article 4 and must not exceed the cumulative amount authorized in the Wor
	Figure
	7.3 If a dispute between the Contract Administrator and Consultant arises over whether any work requested by County is within the scope of contracted Services and such dispute cannot be resolved by the Contract Administrator and Consultant, such dispute shall be promptly presented to Purchasing Director for resolution, whose decision shall be in writing and shall be final and binding on the Parties.  During the pendency of any dispute, Consultant shall promptly perform the disputed work. 
	ARTICLE 8. REPRESENTATIONS AND WARRANTIES 
	8.1 .  Consultant represents and warrants that this Agreement constitutes the legal, valid, binding, and enforceable obligation of Consultant, and that neither the execution nor performance of this Agreement constitutes a breach of any agreement that Consultant has with any third party or violates any law, rule, regulation, or duty arising in law or equity applicable to Consultant.  Consultant further represents and warrants that execution of this Agreement is within Consultant’s legal powers, and each indi
	Representation of Authority

	8.2 .  Consultant represents and warrants that all statements and representations made in Consultant’s proposal, bid, or other supporting documents submitted to County in connection with the solicitation, negotiation, or award of this Agreement, including during the procurement or evaluation process, were true and correct when made and are true and correct as of the date Consultant executes this Agreement, unless otherwise expressly disclosed in writing by Consultant. 
	Solicitation Representations

	8.3 .  Consultant represents that it has not paid or agreed to pay any person or entity, other than a bona fide employee working solely for Consultant, any fee, commission, percentage, gift, or other consideration contingent upon or resulting from the award or making of this Agreement. 
	Contingency Fee

	8.4 .  Consultant’s compensation under this Agreement is based upon its representations to County, and Consultant certifies that the wage rates, factual unit costs, and other information supplied to substantiate Consultant’s compensation, including, without limitation, in the negotiation of this Agreement, are accurate, complete, and current as of the date Consultant executes this Agreement. Consultant’s compensation will be reduced to exclude any significant sums by which the contract price was increased d
	Truth-In-Negotiation Representation

	8.5 .  Consultant represents that it is familiar with the requirements and prohibitions under the Public Entity Crime Act, Section 287.133, Florida Statutes, and represents that its entry into this Agreement will not violate that Act. Consultant further represents that there has been no determination that it committed a “public entity crime” as defined by Section 287.133, Florida Statutes, and that it has not been formally charged with committing an act defined as a “public entity crime” regardless of the a
	Public Entity Crime Act

	Figure
	8.6 .  Consultant represents that it has not been placed on the discriminatory vendor list as provided in Section 287.134, Florida Statutes. Consultant further represents that it is not ineligible to contract with County on any of the grounds stated in Section 287.135, Florida Statutes. 
	Discriminatory Vendor and Scrutinized Companies Lists

	8.7 . Consultant represents and warrants that it possesses the knowledge, skill, experience, and financial capability required to perform and provide all required and optional Services under this Agreement, and that each person and entity that will provide Services under this Agreement is duly qualified to perform such services by all appropriate governmental authorities, where required, and is sufficiently experienced and skilled in the area(s) for which such person or entity will render Services.  Consult
	Warranty of Performance

	8.8 .  Unless this Agreement is exempt from the provisions of the Broward County Domestic Partnership Act, Section 16½-157, Broward County Code of Ordinances, Consultant certifies and represents that it will comply with the provisions of Section 16½-157 for the duration of this Agreement, and the contract language referenced in Section 16½-157 is deemed incorporated in this Agreement as though fully set forth in this section. 
	Domestic Partnership Requirement

	8.9 .  In entering into this Agreement, Consultant acknowledges that County is materially relying on the representations and warranties of Consultant stated in this article.  County shall be entitled to recover any damages it incurs to the extent any such representation or warranty is untrue. In addition, if any such representation or warranty is false, County shall have the right, at its sole discretion, to terminate this Agreement without any further liability to Consultant, to deduct from the compensatio
	Breach of Representations

	ARTICLE 9. TERMINATION 
	9.1 . This Agreement or any Work Authorization issued under this Agreement may be terminated for cause by the aggrieved party if the party in breach has not corrected the breach within ten (10) days after receipt of written notice from the aggrieved party identifying the breach. This Agreement may also be terminated for convenience by the Board.  Termination for convenience by the Board shall be effective on the termination date stated in written notice provided by County, which termination date shall be no
	9.1 . This Agreement or any Work Authorization issued under this Agreement may be terminated for cause by the aggrieved party if the party in breach has not corrected the breach within ten (10) days after receipt of written notice from the aggrieved party identifying the breach. This Agreement may also be terminated for convenience by the Board.  Termination for convenience by the Board shall be effective on the termination date stated in written notice provided by County, which termination date shall be no
	Termination

	under the circumstances if the County Administrator determines that termination is necessary to protect the public health, safety, or welfare.  If County erroneously, improperly, or unjustifiably terminates for cause, such termination shall be deemed a termination for convenience and shall be effective thirty (30) days after such notice of termination for cause is provided. 

	Figure
	9.2 This Agreement or any Work Authorization issued under this Agreement, may be terminated for cause by County for reasons including, but not limited to, any of the following: 
	9.2.1 Consultant’s failure to suitably perform the work, failure to continuously perform the Services in a manner calculated to meet or accomplish the objectives in this Agreement or Work Authorization, or repeated (whether negligent or intentional) submission for payment of false or incorrect bills or invoices; 
	9.2.2 If Consultant is a “scrutinized company” pursuant to Section 215.473, Florida Statutes, if Consultant is placed on a “discriminatory vendor list” pursuant to Section 287.134, Florida Statutes, or if Consultant provides a false certification submitted pursuant to Section 287.135, Florida Statutes; 
	9.2.3 By the Contract Administrator or the Director of Office of Economic and Small Business Development (“OESBD”) for any fraud, misrepresentation, or material misstatement by Consultant in the award or performance of this Agreement or that otherwise violates any applicable requirement of Section 1-81, Broward County Code of Ordinances; or 
	9.2.4 By the Director of the OESBD upon the disqualification of Consultant as a CBE if Consultant’s status as a CBE was a factor in the award of this Agreement and such status was misrepresented by Consultant, or upon the disqualification of one or more of Consultant’s CBE participants by County’s Director of the OESBD if any such participant’s status as a CBE firm was a factor in the award of this Agreement and such status was misrepresented by Consultant during the procurement or the performance of this A
	9.3 Notice of termination shall be provided in accordance with the “Notices” section of this Agreement except that notice of termination by the County Administrator to protect the public health, safety, or welfare may be oral notice that shall be promptly confirmed in writing.  
	9.4 If this Agreement or any Work Authorization issued under this Agreement is terminated for convenience, Consultant shall be paid for any Services properly performed under this Agreement or operative Work Authorization through the termination date specified in the written notice of termination, subject to any right of County to retain any sums otherwise due and payable.  Consultant acknowledges and agrees that it has received good, valuable, and sufficient consideration from County, the receipt and adequa
	Figure
	9.5 If this Agreement or any Work Authorization is terminated, for any reason, any amounts due Consultant shall be withheld by County until Consultant has provided all documents required to be provided to County. 
	ARTICLE 10. INSURANCE 
	10.1 For the duration of the Agreement, Consultant shall, at its sole expense, maintain the minimum insurance coverages stated in Exhibit C in accordance with the terms and conditions of this article.  Consultant shall maintain insurance coverage against claims relating to any act or omission by Consultant, its agents, representatives, employees, or Subconsultants in connection with this Agreement. County reserves the right at any time to review and adjust the limits and types of coverage required under thi
	10.2 Consultant shall ensure that “Broward County” is listed and endorsed as an additional insured as stated in Exhibit C on all policies required under this article. 
	10.3 On or before the date this Agreement is fully executed or at least fifteen (15) days prior to commencement of Services, Consultant shall provide County with a copy of all Certificates of Insurance or other documentation sufficient to demonstrate the insurance coverage required in this article.  If and to the extent requested by County, Consultant shall provide complete, certified copies of all required insurance policies and all required endorsements within thirty (30) days after County’s request. 
	10.4 Consultant shall ensure that all insurance coverages required by this article shall remain in full force and effect for the duration of this Agreement and until all performance required by Consultant has been completed, as determined by Contract Administrator. Consultant or its insurer shall provide notice to County of any cancellation or modification of any required policy at least thirty (30) days prior to the effective date of cancellation or modification, and at least ten 
	(10)days prior to the effective date of any cancellation due to nonpayment, and shall concurrently provide County with a copy of its updated Certificates of Insurance evidencing continuation of the required coverage(s).  Consultant shall ensure that there is no lapse of coverage at any time during the time period for which coverage is required by this article. 
	10.5 Consultant shall ensure that all required insurance policies are issued by insurers: 
	(1) 
	(1) 
	(1) 
	assigned an A. M. Best rating of at least “A-” with a Financial Size Category of at least Class VII; 

	(2)
	(2)
	authorized to transact insurance in the State of Florida; or (3) a qualified eligible surplus lines insurer pursuant to Section 626.917 or 626.918, Florida Statutes, with approval by County’s Risk Management Division. 


	10.6 If Consultant maintains broader coverage or higher limits than the minimum insurance requirements stated in Exhibit C, County shall be entitled to any such broader coverage and higher limits maintained by Consultant.  All required insurance coverages under this article shall provide primary coverage and shall not require contribution from any County insurance, self-insurance or otherwise, which shall be in excess of and shall not contribute to the insurance required and provided by Consultant. 
	Figure
	10.7 Consultant shall declare in writing any self-insured retentions or deductibles over the limit(s) prescribed in Exhibit C and submit to County for approval at least fifteen (15) days prior to the date this Agreement is fully executed or commencement of Services. Consultant shall be solely responsible for and shall pay any deductible or self-insured retention applicable to any claim against County. County may, at any time, require Consultant to purchase coverage with a lower retention or provide proof of
	10.8 Unless prohibited by the applicable policy, Consultant waives any right to subrogation that any of Consultant’s insurer may acquire against County, and agrees to obtain same in an endorsement of Consultant’s insurance policies. 
	10.9 Consultant shall require that each Subconsultant maintains insurance coverage that adequately covers the Services provided by that Subconsultant on substantially the same insurance terms and conditions required of Consultant under this article. Consultant shall ensure that all such Subconsultants comply with these requirements and that “Broward County” is named as an additional insured under the Subconsultants’ applicable insurance policies. 
	10.10 If Consultant or any Subconsultant fails to maintain the insurance required by this Agreement, County may pay any costs of premiums necessary to maintain the required coverage and deduct such costs from any payment otherwise due to Consultant.  Consultant shall not permit any Subconsultant to provide Services under this Agreement unless and until the requirements of this article are satisfied. If requested by County, Consultant shall provide, within one (1) business day, evidence of each Subconsultant
	10.11 If any of the policies required under this article provide claims-made coverage:  (1) any retroactive date must be prior to the date this Agreement is fully executed; (2) the required coverage must be maintained after termination or expiration of the Agreement for at least the duration stated in Exhibit C, and (3) if coverage is canceled or nonrenewed and is not replaced with another claims-made policy form with a retroactive date prior to the date this Agreement is fully executed, Consultant must obt
	ARTICLE 11. EQUAL EMPLOYMENT OPPORTUNITY AND CBE COMPLIANCE 
	11.1 No party to this Agreement may discriminate on the basis of race, color, sex, religion, national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and expression in the performance of this Agreement. Consultant shall include the foregoing or similar language in its contracts with any Subconsultants, except that any project assisted by the U.S. Department of Transportation funds shall comply with the nondiscrimination requirements in 49 C.F
	11.2 Consultant shall comply with all applicable requirements of Section 1-81, Broward County Code of Ordinances, in the award and administration of this Agreement.  Failure by Consultant 
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	to carry out any of the requirements of this article shall constitute a material breach of this Agreement, which shall permit County to terminate this Agreement or exercise any other remedy provided under this Agreement, the Broward County Code of Ordinances, the Broward County Administrative Code, or under other applicable law, all such remedies being cumulative. 
	11.3 Consultant will meet the required CBE goal by utilizing the CBE firms listed in Exhibit E (or a CBE firm substituted for a listed firm, if permitted) for Twenty-Six percent (26%) of total Services under this Agreement (the “Commitment”). 
	11.4 In performing the Services, Consultant shall utilize the CBE firms listed in Exhibit E for the scope of work and the percentage of work amounts identified on each Letter of Intent.  Promptly upon execution of this Agreement by County, Consultant shall enter into formal contracts with the CBE firms listed in Exhibit E and, upon request, shall provide copies of the contracts to the Contract Administrator and OESBD. 
	11.5 Each CBE firm utilized by Consultant to meet the CBE goal must be certified by OESBD. Consultant shall inform County immediately when a CBE firm is not able to perform or if Consultant believes the CBE firm should be replaced for any other reason, so that OESBD may review and verify the good faith efforts of Consultant to substitute the CBE firm with another CBE firm.  Whenever a CBE firm is terminated for any reason, Consultant shall provide written notice to OESBD and, upon written approval of the Di
	11.6 The Parties stipulate that if Consultant fails to meet the Commitment, the damages to County arising from such failure are not readily ascertainable at the time of contracting. If Consultant fails to meet the Commitment and County determines, in the sole discretion of the OESBD Program Director, that Consultant failed to make Good Faith Efforts (as defined in Section 1-81, Broward County Code of Ordinances) to meet the Commitment, Consultant shall pay County liquidated damages in an amount equal to fif
	Figure
	11.7 Consultant acknowledges that the Board, acting through OESBD, may make minor administrative modifications to Section 1-81, Broward County Code of Ordinances, which shall become applicable to this Agreement if the administrative modifications are not unreasonable. Written notice of any such modification shall be provided to Consultant and shall include a deadline for Consultant to notify County in writing if Consultant concludes that the modification exceeds the authority under this section.  Failure of
	11.8 County may modify the required participation of CBE firms under this Agreement in connection with any amendment, extension, modification, change order, or Work Authorization to this Agreement that, by itself or aggregated with previous amendments, extensions, modifications, change orders, or Work Authorizations, increases the initial Agreement price by ten percent (10%) or more. Consultant shall make a good faith effort to include CBE firms in work resulting from any such amendment, extension, modifica
	11.9 Consultant shall provide written monthly reports to the Contract Administrator attesting to Consultant’s compliance with the CBE goal stated in this article.  In addition, Consultant shall allow County to engage in onsite reviews to monitor Consultant’s progress in achieving and maintaining Consultant’s contractual and CBE obligations. The Contract Administrator in conjunction with OESBD shall perform such review and monitoring, unless otherwise determined by the County Administrator. 
	11.10 The presence of a “pay when paid” provision in a Consultant’s contract with a CBE firm shall not preclude County or its representatives from inquiring into allegations of nonpayment or exercising any right under this Agreement. 
	ARTICLE 12. MISCELLANEOUS 
	12.1 .  The Contract Administrator is authorized to coordinate and communicate with Consultant to manage and supervise the performance of this Agreement. Unless expressly stated otherwise in this Agreement or otherwise set forth in an applicable provision of the Broward County Procurement Code, Broward County Code of Ordinances, or Broward County Administrative Code, the Contract Administrator may exercise any ministerial authority under this Agreement in connection with the day-to-day management of this Ag
	Contract Administrator Authority

	12.2 .  Any and all reports, photographs, surveys, and documents created by Consultant in connection with performing Services under this Agreement or any Work Authorization shall be owned by County and shall be deemed works for hire by Consultant and its agents; if the Services are determined not to be a work for hire, Consultant hereby assigns all right, title, and interest, including any copyright or other intellectual property 
	12.2 .  Any and all reports, photographs, surveys, and documents created by Consultant in connection with performing Services under this Agreement or any Work Authorization shall be owned by County and shall be deemed works for hire by Consultant and its agents; if the Services are determined not to be a work for hire, Consultant hereby assigns all right, title, and interest, including any copyright or other intellectual property 
	Rights in Documents and Work

	rights in or to the work, to County.  In the event of termination of this Agreement, any reports, photographs, surveys, and other data and documents created by Consultant, whether finished or unfinished, shall become the property of County and shall be delivered by Consultant to the Contract Administrator within seven (7) days after termination of this Agreement.  Any compensation due to Consultant may be withheld until all documents are received as provided in this Agreement.  Consultant shall ensure that 
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	12.3 .  All finished or unfinished documents, data, studies, surveys, drawings, maps, models, photographs, specifications and reports prepared or provided by Consultant in connection with this Agreement shall become the property of County, whether the Work Authorization for which they are made is completed or not, and shall be delivered by Consultant to Contract Administrator within fifteen (15) days of the receipt of the written notice of termination.  If applicable, County may withhold any payments then d
	Ownership of Documents

	12.4 . To the extent Consultant is acting on behalf of County as stated in Section 119.0701, Florida Statutes, Consultant shall: 
	Public Records

	12.4.1 Keep and maintain public records required by County to perform the services under this Agreement; 
	12.4.2 Upon request from County, provide County with a copy of the requested records or allow the records to be inspected or copied within a reasonable time and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided by law; 
	12.4.3 Ensure that public records that are exempt or confidential and exempt from public record requirements are not disclosed except as authorized by law for the duration of this Agreement and following completion or termination of this Agreement if the records are not transferred to County; and 
	12.4.4 Upon completion or termination of this Agreement, transfer to County, at no cost, all public records in possession of Consultant or keep and maintain public records required by County to perform the services.  If Consultant transfers the records to County, Consultant shall destroy any duplicate public records that are exempt or confidential and exempt. If Consultant keeps and maintains the public records, Consultant shall meet all applicable requirements for retaining public records.  All records sto
	A request for public records regarding this Agreement must be made directly to County, who will be responsible for responding to any such public records requests. Consultant will provide any requested records to County to enable County to respond to the public records request. 
	Any material submitted to County that Consultant contends constitutes or contains trade secrets or is otherwise exempt from production under Florida public records laws (including Chapter 119, 
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	Florida Statutes) (“Trade Secret Materials”) must be separately submitted and conspicuously labeled “EXEMPT FROM PUBLIC RECORD PRODUCTION – TRADE SECRET.”  In addition, Consultant must, simultaneous with the submission of any Trade Secret Materials, provide a sworn affidavit from a person with personal knowledge attesting that the Trade Secret Materials constitute trade secrets under Section 812.081, Florida Statutes, and stating the factual basis for same. If a third party submits a request to County for r


	IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS B3200, PLANTATION, FLORIDA 33324. 
	IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS B3200, PLANTATION, FLORIDA 33324. 
	AT (954) 577-4566, rtornese@BROWARD.ORG, 1 N. UNIVERSITY DRIVE, SUITE 

	12.5 .  Consultant shall preserve all Contract Records (as defined below) for a minimum period of three (3) years after expiration or termination of this Agreement, any Work Authorization, or until resolution of any audit findings, whichever is longer. Contract Records shall, upon reasonable notice, be open to County inspection and subject to audit and reproduction during normal business hours. County audits and inspections pursuant to this section may be performed by any County representative (including an
	Audit Rights and Retention of Records

	Contract Records include any and all information, materials and data of every kind and character, including, without limitation, records, books, papers, documents, subscriptions, recordings, agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, drawings, receipts, vouchers, memoranda, and any and all other documents that pertain to rights, duties, obligations, or performance under this Agreement.  Contract Records include hard copy and electronic records, written p
	County shall have the right to audit, review, examine, inspect, analyze, and make copies of all Contract Records at a location within Broward County. Consultant hereby grants County the right to conduct such audit or review at Consultant’s place of business, if deemed appropriate by 
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	County, with seventy-two (72) hours’ advance notice.  Consultant agrees to provide adequate and appropriate work space.  Consultant shall provide County with reasonable access to Consultant’s facilities, and County shall be allowed to interview all current or former employees to discuss matters pertinent to the performance of this Agreement. 
	Consultant shall, by written contract, require its Subconsultants to agree to the requirements and obligations of this section. 
	Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for County’s disallowance and recovery of any payment upon such entry.  If an audit or inspection in accordance with this section discloses overpricing or overcharges to County of any nature by Consultant or its Subconsultants in excess of five percent (5%) of the total contract billings reviewed by County, the reasonable actual cost of County’s audit shall be reimbursed to County by Consultant in addition to making adju
	12.6 .  Consultant shall utilize only the Subconsultants identified in Exhibit F, Schedule of Subconsultants, to provide the Services under this Agreement.  Consultant shall obtain written approval of Contract Administrator prior to changing or modifying the Schedule of Subconsultants, which shall be automatically updated upon such written approval.  Consultant shall bind in writing each and every approved Subconsultant to the terms stated in this Agreement, provided that this provision shall not, in and of
	Subconsultants

	12.7 .  Neither this Agreement nor any interest herein shall be assigned, transferred, or encumbered without the written consent of the other party. County shall have the right to terminate this Agreement, effective immediately, if there is an assignment, or attempted assignment, transfer, or encumbrance, of this Agreement or any right or interest herein by Consultant without County’s written consent. 
	Assignment

	12.8 .  Consultant shall indemnify and hold harmless County, its officers and employees from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence, recklessness or intentionally wrongful conduct of Consultant or other persons employed or utilized by Consultant in the performance of this Agreement.  The provisions of this section shall survive the expiration or earlier termination of this Agreement.  To the extent considered
	Indemnification of County

	12.9 . This document incorporates and includes all prior negotiations, correspondence, conversations, agreements, or understandings applicable to the matters contained herein; and the Parties agree that there are no commitments, agreements, or understandings concerning the subject matter of this Agreement that are not contained in this 
	12.9 . This document incorporates and includes all prior negotiations, correspondence, conversations, agreements, or understandings applicable to the matters contained herein; and the Parties agree that there are no commitments, agreements, or understandings concerning the subject matter of this Agreement that are not contained in this 
	Prior Agreements Superseded

	document.  Accordingly, the Parties agree that no deviation from the terms hereof shall be predicated upon any prior representations or agreements whether oral or written. 
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	12.10 . No modification, amendment, or alteration in the terms or conditions contained herein shall be effective unless contained in a written document executed with the same formality and of equal dignity herewith. 
	Amendments

	12.11 .  In order for a notice to a party to be effective under this Agreement, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight delivery, each with a contemporaneous copy via e-mail, to the addresses listed below and shall be effective upon mailing or hand delivery (provided the contemporaneous email is also sent).  The addresses for notice shall remain as set forth in this section unless and until changed by providing notice of such change in accordance with the provis
	Notices

	: Broward County Highway Construction and Engineering Division Attn:  Michael Hammond, P.E. Contract Administrator Governmental Center, Box B300 1 N. Drive Plantation, Florida 33324 
	FOR COUNTY
	Email address: mhammond@broward.org 

	: Metric Engineering, Inc. Attn: Dale W. Cody, P.E., PTOE Senior Vice President of Production 525 Technology Park, Suite 153 Lake Mary, Florida 32746 Email address:
	FOR CONSULTANT
	  dale.cody@metriceng.com 

	12.12 .  The titles and headings contained in this Agreement are for reference purposes only and shall not in any way affect the meaning or interpretation of this Agreement. All personal pronouns used in this Agreement shall include the other gender, and the singular shall include the plural, and vice versa, unless the context otherwise requires.  Terms such as “herein,” “hereof,” “hereunder,” and “hereinafter” refer to this Agreement as a whole and not to any particular sentence, paragraph, or section wher
	Interpretation

	12.13 . Consultant will provide the key staff identified in its proposal for each Work Authorization as long as said key staff are in Consultant’s employment. Consultant will obtain prior written approval of Contract Administrator to change key staff. Consultant shall provide Contract Administrator with such information as necessary to determine the suitability 
	12.13 . Consultant will provide the key staff identified in its proposal for each Work Authorization as long as said key staff are in Consultant’s employment. Consultant will obtain prior written approval of Contract Administrator to change key staff. Consultant shall provide Contract Administrator with such information as necessary to determine the suitability 
	Consultant’s Staff

	of proposed new key staff.  Contract Administrator will be reasonable in evaluating key staff qualifications.  If Contract Administrator desires to request removal of any of Consultant’s staff, Contract Administrator shall first meet with Consultant and provide reasonable justification for said removal; upon such reasonable justification, Consultant shall use good faith efforts to remove or reassign the staff at issue. 
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	12.14 .  To the extent required under Section 21.31(a)(2), Broward County Administrative Code, or Section 287.087, Florida Statutes, Consultant certifies that it has a drug-free workplace program and that it will maintain such drug-free workplace program for the duration of this Agreement. 
	Drug-Free Workplace

	12.15 . Consultant is an independent contractor under this Agreement, and nothing in this Agreement shall constitute or create a partnership, joint venture, or any other relationship between the Parties.  In providing Services under this Agreement, neither Consultant nor its agents shall act as officers, employees, or agents of County, except as authorized by the Contract Administrator for permitting, licensing, or other regulatory requirements.  Consultant shall not have the right to bind County to any obl
	Independent Contractor

	12.16 . Notwithstanding the fact that County is a political subdivision with certain regulatory authority, County’s performance under this Agreement is as a party to this Agreement and in the capacity as owner.  If County exercises its regulatory authority, the exercise of such authority and the enforcement of any rules, regulation, laws, and ordinances shall have occurred under County’s regulatory authority as a governmental body separate and apart from this Agreement, and shall not be attributable in any 
	Regulatory Capacity

	12.17 . Except to the extent sovereign immunity may be deemed to be waived by entering into this Agreement, nothing herein is intended to serve as a waiver of sovereign immunity by County nor shall anything included herein be construed as consent by County to be sued by third parties in any matter arising out of this Agreement. County is a political subdivision as defined in Section 768.28, Florida Statutes, and shall be responsible for the negligent or wrongful acts or omissions of its employees pursuant t
	Sovereign Immunity

	12.18 .  Neither Consultant nor County intends to directly or substantially benefit a third party by this Agreement.  Therefore, the Parties acknowledge that there are no third-party beneficiaries to this Agreement and that no third party shall be entitled to assert a right or claim against either of them based upon this Agreement. 
	Third-Party Beneficiaries

	12.19 .  Neither Consultant nor its employees shall have or hold any continuing or frequently recurring employment or contractual relationship that is substantially antagonistic or incompatible with Consultant’s loyal and conscientious exercise of judgment and care related to its performance under this Agreement. During the term of this Agreement, none of Consultant’s officers or employees shall serve as an expert witness against County in any legal or administrative proceeding in which he, she, or Consulta
	12.19 .  Neither Consultant nor its employees shall have or hold any continuing or frequently recurring employment or contractual relationship that is substantially antagonistic or incompatible with Consultant’s loyal and conscientious exercise of judgment and care related to its performance under this Agreement. During the term of this Agreement, none of Consultant’s officers or employees shall serve as an expert witness against County in any legal or administrative proceeding in which he, she, or Consulta
	Conflicts

	as an expression of his or her expert opinion that is adverse or prejudicial to the interests of County in connection with any such pending or threatened legal or administrative proceeding unless compelled by court process.  The limitations of this section shall not preclude Consultant or any persons in any way from representing themselves, including giving expert testimony in support of such representation, in any action or in any administrative or legal proceeding. If Consultant is permitted under this Ag
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	12.20 .  Each requirement, duty, and obligation set forth in this Agreement was bargained for at arm’s-length and is agreed to by the Parties.  Each requirement, duty, and obligation set forth in this Agreement is substantial and important to the formation of this Agreement, and each is, therefore, a material term of this Agreement.  County’s failure to enforce any provision of this Agreement shall not be deemed a waiver of such provision or modification of this Agreement.  A waiver of any breach of a provi
	Materiality and Waiver of Breach

	12.21 .  Consultant and the Services must comply with all applicable federal, state, and local laws, codes, ordinances, rules, and regulations including, without limitation, American with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act of 1973, and any related federal, state, or local laws, rules, and regulations. 
	Compliance with Laws

	12.22 .  If any part of this Agreement is found to be unenforceable by any court of competent jurisdiction, that part shall be deemed severed from this Agreement and the balance of this Agreement shall remain in full force and effect.  
	Severability

	12.23 . This Agreement has been jointly prepared by the Parties, and shall not be construed more strictly against either party. 
	Joint Preparation

	12.24 .  If there is a conflict or inconsistency between any term, statement, requirement, or provision of any document or exhibit attached to, referenced by, or incorporated in this Agreement and any provision of Articles 1 through 12 of this Agreement, the provisions contained in Articles 1 through 12 shall prevail and be given effect. 
	Priority of Provisions

	12.25 .  This Agreement shall be interpreted and construed in accordance with and governed by the laws of the State of Florida. The exclusive venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida.  If any claim arising from, related to, or in connection with this Agreement must be litigated in federal court, the exclusive venue for any such lawsuit shall be in the United States 
	Law, Jurisdiction, Venue, Waiver of Jury Trial
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	SECTION, THE PARTY MAKING THE REQUEST FOR JURY TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS’ FEES AND COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN ADJUDICATING THE MOTION. 
	12.26 .  County may, at its option, reuse (in whole or in part) the resulting end-product or deliverables resulting from Consultant’s Services (including, but not limited to, drawings, specifications, other documents, and services as described herein and in Exhibit A or any Work Authorizations); and Consultant agrees to such reuse in accordance with this provision. If the Contract Administrator elects to reuse the services, drawings, specifications, and other documents, in whole or in part, prepared for any
	Reuse of Deliverables

	12.27 . 
	Payable Interest

	12.27.1 .  County shall not be liable to pay any interest to Consultant for any reason, whether as prejudgment interest or for any other purpose, and in furtherance thereof Consultant waives, rejects, disclaims, and surrenders any and all entitlement it has or may have to receive interest in connection with a dispute or claim arising from, related to, or in connection with this Agreement.  This subsection shall not apply to any claim for interest, including for post-judgment interest, if such application wo
	Payment of Interest

	12.27.2 .  If the preceding subsection is inapplicable or is determined to be invalid or unenforceable by a court of competent jurisdiction, the annual rate of interest payable by County under this Agreement, whether as prejudgment interest or for any other purpose, shall be, to the full extent permissible under applicable law, one quarter of one percent (0.25%) simple interest (uncompounded). 
	Rate of Interest

	12.28 .  Any and all Recital clauses stated above are true and correct and are incorporated in this Agreement by reference.  The attached Exhibits are incorporated into and made a part of this Agreement. 
	Incorporation by Reference

	12.29 .  This Agreement may be executed in multiple originals, and may be executed in counterparts, each of which shall be deemed to be an original, but all of which, taken together, shall constitute one and the same agreement. 
	Counterparts and Multiple Originals
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	12.30    To the extent any Work Authorization includes artwork as defined by Section 1-88, Broward County Code of Ordinances, Consultant shall cooperate with the artist for the purpose of properly incorporating the artist’s design(s) into the design for a project. Consultant shall notify the artist in writing of all design meetings and shall provide the artist with a schedule of milestone dates. If requested by County, Consultant shall provide work space for the artist during the preliminary design and desi
	Public Art and Design.

	(The remainder of this page is intentionally left blank.) 
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	IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement:  BROWARD COUNTY, through its BOARD OF COUNTY COMMISSIONERS, signing by and through its Mayor or 
	Vice-Mayor authorized to execute same by Board action on the ________day of ____________, 
	20_______, and CONSULTANT, signing by and through its ____________________________, duly authorized to execute same. 
	COUNTY 
	COUNTY 

	ATTEST: BROWARD COUNTY, by and through its Board of County Commissioners 
	By:___________________________________ 
	Broward County Administrator, as ex officio Clerk of the Broward County ________ day of ______________, 20_______ Board of County Commissioners 
	Approved as to form by Andrew J. Meyers Broward County Attorney Governmental Center, Suite 423 115 South Andrews Avenue Fort Lauderdale, Florida 33301 Telephone:  (954) 357-7600 Telecopier:   (954) 357-7641 
	By:_______________________________ Gavin Rynard     (Date) Assistant County Attorney 
	By:_______________________________ Michael J. Kerr  (Date) Deputy County Attorney 
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	AGREEMENT BETWEEN BROWARD COUNTY AND METRIC ENGINEERING, INC. 
	FOR CONSULTANT SERVICES FOR CONTINUING ENGINEERING SERVICES FOR CIVIL PROJECTS (RFP # PNC2119168P1) 
	: TWO WITNESSES HERE: 
	: TWO WITNESSES HERE: 
	FOR INDIVIDUAL

	Signature Print/Type NameSignature Print/Type Name 

	FOR CORPORATION: 
	FOR CORPORATION: 
	FOR CORPORATION: 

	ATTEST:  
	Digitally signed by Mariley Perez DN: l=Miami, st=FL, c=US, o=Metric Engineering Inc., cn=Mariley Perez Date:  12:49:54 -04'00' 
	Figure
	Figure
	2020.09.08

	Secretary  
	Mariley Perez 
	(Typed Name of Secretary) 

	TWO WITNESSES HERE: 
	TWO WITNESSES HERE: 
	CONSULTANT 
	CONSULTANT 

	 By_________________________________ 
	    (Please Type Name) _____ day of ________________, 20______. 

	OR DIGITAL CORPORATE SEAL HERE: 
	OR DIGITAL CORPORATE SEAL HERE: 
	Metric Engineering, Inc. 
	By___________________________________ 
	(Typed Name of Consultant/Firm) 
	Figure

	Digitally signed by Dale W Cody 
	Dale W Cody 

	Date:  12:03:27 -04'00' 
	2020.09.08

	  President/Vice President 
	Dale W. Cody, P.E., SVP 
	(Typed Name and Title) 
	08 September 20 
	_____ day of ________________, 20_______ 
	OR DIGITAL CORPORATE SEAL HERE: 
	OR DIGITAL CORPORATE SEAL HERE: 
	Heidi Bouthillier 
	Digitally signed by Heidi 

	Bouthillier Date:  12:09:51 -04'00' 
	2020.09.08

	Signature 
	Heidi Bouthillier 
	Print/Type Name 
	Digitally signed by Melinda Smith Date:  12:44:00 -04'00' 
	Melinda Smith 
	2020.09.08

	Signature 
	Melinda Smith 
	Print/Type Name 
	Figure
	EXHIBIT A Scope of Services 
	Figure
	SCOPE OF SERVICES 
	CONTINUING ENGINEERING SERVICES FOR  TRAFFIC, ROADWAY, AND CIVIL PROJECTS 


	GENERAL DESCRIPTION 
	GENERAL DESCRIPTION 
	The Broward County Highway Construction and Engineering Division is requesting professional engineering and related services for traffic, roadway, and general civil engineering projects. The scope of services shall include all engineering specialties necessary and related to the design, engineering, study, analysis and evaluation, implementation, construction, and construction management of the projects and work efforts identified. All the work shall comply with the County, State and Federal roadway, civil 
	The following types of projects, but not limited to, are envisioned: 
	1. 
	1. 
	1. 
	Traffic signalization intersection improvements for new mast arm supported traffic signals 

	2. 
	2. 
	Traffic signalization intersection improvements for traffic signal conversions from span-wire to mast arms 

	3. 
	3. 
	Advanced traffic management systems improvements, including adaptive signal control 

	4. 
	4. 
	Traffic signal engineering and communications system technology improvements including installation of fiber optic and cellular equipment and infrastructure 

	5. 
	5. 
	Intelligent transportation systems improvements 

	6. 
	6. 
	Intelligent transportation system software development 

	7. 
	7. 
	Vehicle detection camera systems improvements 

	8. 
	8. 
	Video detection predictive maintenance implementation 

	9. 
	9. 
	Transportation-related future technology adaptation systems 

	10. 
	10. 
	Overhead school zone flasher conversions to mast arms, including solar power conversions and relocation of school zone infrastructure to match modified school zone limits 

	11. 
	11. 
	Conversion of non-flashing school signs to signs with flashing beacons, including solar power installation and relocation of school zone infrastructure to match modified school zone limits 

	12. 
	12. 
	Pedestrian/bicycle/transit connector linkages 

	13. 
	13. 
	Traffic signal pedestrian displays 

	14. 
	14. 
	Roadway alternative engineering and analysis 

	15. 
	15. 
	Roadway improvements, including widening, pavement, pedestrian facilities, bicycle facilities, drainage, water and sewer, lighting, etc. 

	16. 
	16. 
	Climate change resiliency drainage improvements including elevation adjustments, sea walls, storm pumping systems, green retention areas, tidal control 

	17. 
	17. 
	Greenway and sidewalk improvements 

	18. 
	18. 
	Miscellaneous civil engineering, design and related services, including the necessary incidentals, associated activities, and services required by a Work Authorization  

	19. 
	19. 
	Broward County In-House Consultant Support Services 
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	PURPOSE 
	PURPOSE 
	The purpose of this Scope of Services document is to provide a broad description of the scope of the engineering services and the responsibilities of the CONSULTANT and the COUNTY in connection with the design and preparation of a complete set of construction contract plans, specifications, cost estimates, special provisions, etc., and studies, analyses, evaluations, and the requirements for any construction management services or implementation services to be provided.  The construction management services
	The final scope of services shall be established on a work authorization basis in accordance with Broward County requirements.  The tasks described in the work authorizations scope of services shall include pertinent design or reference manuals that are necessary to define the requirements of the work.  These items will be mutually agreed upon by both the COUNTY and the CONSULTANT. All plans and design documents are to be prepared with Standard English values in accordance with all applicable COUNTY, Florid
	The CONSULTANT shall be aware that as a project work authorization is developed, certain modifications and/or improvements to the original recommendation may be required. The CONSULTANT is to incorporate these refinements into the design and will consider this effort to be an anticipated and integral part of the work. This will not be a basis for any 
	The CONSULTANT shall be aware that as a project work authorization is developed, certain modifications and/or improvements to the original recommendation may be required. The CONSULTANT is to incorporate these refinements into the design and will consider this effort to be an anticipated and integral part of the work. This will not be a basis for any 
	supplemental fee request(s).  The COUNTY shall have the final determination and approval for any amendments to any work authorization or to the contract agreement. 
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	The CONSULTANT shall demonstrate good project management practices while working on this contract.  These practices include communication with the COUNTY, and others as necessary, management of time and resources, and proper documentation.  The CONSULTANT shall set up and maintain throughout the design of any work authorization a contract file.  It shall be the CONSULTANT’s responsibility to utilize the very best engineering judgment, practices, and principles possible during the prosecution of the work neg
	COUNTY shall request work authorizations on an as-needed basis. There is no guarantee that any or all the services described in this document will be assigned during the term of this agreement. COUNTY, at its option, may elect to have any of the services set forth herein performed by other consultants or County staff. 

	FDOT PREQUALIFICATION AND OTHER REQUIREMENTS 
	FDOT PREQUALIFICATION AND OTHER REQUIREMENTS 
	The CONSULTANT and its sub-consultants shall be collectively prequalified (FDOT Prequalification Letter Required) for the following FDOT Work Groups pursuant to law (Rule 14-75, Florida Administrative Code (F.A.C.): 
	Type of Work 3.1: Minor Highway Design Type of Work 3.2: Major Highway Design Type of Work 4.1.1: Miscellaneous Structures Type of Work 6.1: Traffic Engineering Studies Type of Work 6.2: Traffic Signal Timing Type of Work 6.3.1: Intelligent Transportation Systems Analysis and Design Type of Work 6.3.2: Intelligent Transportation Systems Implementation Type of Work 6.3.3: Intelligent Transportation Traffic Engineering Systems 
	Communications Type of Work 6.3.4: Intelligent Transportation System Software Development Type of Work 7.1: Signing, Pavement Marking, and Channelization Type of Work 7.2: Lighting Type of Work 7.3: Signalization Type of Work 8.1: Control Surveying Type of Work 8.2: Design, Right of Way, and Construction Surveying Type of Work 8.4: Right of Way Mapping Type of Work 9.1: Soil Exploration Type of Work 9.2: Geotechnical Classification Lab Testing 
	Figure
	Type of Work 9.3: Highway Materials Testing Type of Work 9.4.1: Standard Foundation Studies Type of Work 9.5: Geotechnical Specialty Lab Testing Type of Work 10.1: Roadway Construction, Engineering and Inspection (CEI) Type of Work 10.3: Construction Materials Inspection Type of Work 10.4: Minor Bridge and Miscellaneous Structures CEI Type of Work 15.0: Landscape Architect 
	The CONSULTANT and/or its sub-consultants shall have at least one individual for each of the following International Municipal Signal Association (IMSA) certifications. Only those individuals certified in these specialty areas may perform the associated inspection services and all certified personnel shall be available to perform the inspection services required for the installation, maintenance, and operations of the traffic control equipment and devices. All certifications (documentation) shall be submitt
	1. 
	1. 
	1. 
	IMSA Traffic Signal Construction Technician Level II 

	2. 
	2. 
	IMSA Traffic Signal Technician 

	3. 
	3. 
	IMSA Traffic Signal Inspector (Florida Edition) 


	The CONSULTANT and/or its sub-consultants shall have at least one individual that has completed the following training: 
	1. Advanced Maintenance-of-Traffic (MOT) Training through an approved FDOT Provider 
	The CONSULTANT and/or its sub-consultants performing Construction Engineering and Inspection (CEI) services shall have at least one individual in each category listed below that are certified by FDOT for the following Construction Training and Qualification Program (CTQP) areas of expertise: 
	1. 
	1. 
	1. 
	Asphalt Paving Level 2 

	2. 
	2. 
	Concrete Field Inspector Specification Level 1 

	3. 
	3. 
	Earthwork Construction Inspection Level 1 

	4. 
	4. 
	Drilled Shaft Inspection 

	5. 
	5. 
	Quality Control (QC) Manager 

	6. 
	6. 
	Final Estimates Level 2 


	Figure
	The COUNTY shall approve all CEI personnel prior to performance of any CEI services, and the administration of all CEI staff shall be under the responsible charge of a Florida Licensed Professional Engineer.  All certifications (documentation) shall be submitted at the time of the RFP solicitation and shall be maintained and kept current during the contract duration. 

	4 ENGINEERING DESIGN AND RELATED SERVICES 
	4 ENGINEERING DESIGN AND RELATED SERVICES 
	The overall work will consist of multiple work authorizations for the completion of various engineering designs and preparation of contract documents, field deployments, construction inspections, and related services with regards to the assigned projects.   The specific projects will be identified in each year of the contract based on a priority established at the time by the COUNTY.   Generally, the work authorizations will include those types of services required for the types of projects listed above. 
	The CONSULTANT shall investigate the status of each assigned work authorization and become familiar with the existing site conditions, contract requirements, deliverables, and commitments regarding schedule in order to enter into negotiations with the COUNTY.  The CONSULTANT shall use the approved scope of services, design concepts, and types of services required as a basis for the work authorization unless otherwise directed by the COUNTY. 
	The CONSULTANT shall be responsible for preparing a detailed scope of services for each work authorization issued throughout the duration of the contract prior to negotiations for the work authorization being issued. 

	5 PROJECT SCHEDULE 
	5 PROJECT SCHEDULE 
	Within ten (10) days after the Notice-To-Proceed (NTP) for each approved and negotiated work authorization, and prior to the CONSULTANT beginning work, the CONSULTANT shall provide a detailed project activity/event schedule for COUNTY and CONSULTANT scheduled activities required to meet the current COUNTY Delivery Date.  The schedule shall be accompanied by an anticipated payout and fiscal progress curve.  For the purpose of scheduling, the CONSULTANT shall allow for COUNTY review time for each phase and ot
	All fees and price proposals are to be based on the negotiated schedule for final plans production, studies, network implementation, and/or construction schedules for CEI services.  Periodically, throughout the life of any assigned project, the schedule and payout curves shall be reviewed and, with the approval of the COUNTY, adjusted as necessary to incorporate changes in the work concept and progress to date.  The approved schedule and schedule status report, along with progress, shall be submitted with t
	All fees and price proposals are to be based on the negotiated schedule for final plans production, studies, network implementation, and/or construction schedules for CEI services.  Periodically, throughout the life of any assigned project, the schedule and payout curves shall be reviewed and, with the approval of the COUNTY, adjusted as necessary to incorporate changes in the work concept and progress to date.  The approved schedule and schedule status report, along with progress, shall be submitted with t
	report.  The schedule shall be submitted in Microsoft Projects, Suretrak, Primavera, or system compatible format. 
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	ENGINEERING, DESIGN, PLAN PREPARATION, AND RELATED SERVICES 
	ENGINEERING, DESIGN, PLAN PREPARATION, AND RELATED SERVICES 
	The CONSULTANT shall be responsible for preparing a detailed scope of services for each work authorization issued throughout the duration of the contract prior to negotiation and revise as needed without compensation. The scope of services shall include the types of services required for the task order being negotiated, and may include the following: 
	1. 
	1. 
	1. 
	Records research and data collection 

	2. 
	2. 
	Field site visit and review of project requirements and constraints 

	3. 
	3. 
	Field surveying and base mapping 

	4. 
	4. 
	Right-of-way engineering 

	5. 
	5. 
	Preliminary engineering and alternatives analysis 

	6. 
	6. 
	Geotechnical investigations, sampling, testing, and report documentation 

	7. 
	7. 
	Subsurface utility engineering (SUE) 

	8. 
	8. 
	Project coordination and documentation 

	9. 
	9. 
	Utility coordination and documentation 

	10. 
	10. 
	Utility conflicts evaluation and design 

	11. 
	11. 
	Agency coordination and permitting 

	12. 
	12. 
	Environmental engineering 

	13. 
	13. 
	Roadway design and plans preparation 

	14. 
	14. 
	Site engineering and design 

	15. 
	15. 
	Pavement design 

	16. 
	16. 
	Utilities design 

	17. 
	17. 
	Drainage design 

	18. 
	18. 
	Stormwater pollution prevention plans 

	19. 
	19. 
	Miscellaneous structures design 

	20. 
	20. 
	Foundations design 

	21. 
	21. 
	Signing and pavement markings 

	22. 
	22. 
	Traffic signalization design 

	23. 
	23. 
	Maintenance of traffic design 

	24. 
	24. 
	School zone design  

	25. 
	25. 
	Lighting design 

	26. 
	26. 
	Miscellaneous engineering and studies 

	27. 
	27. 
	Traffic data collection 

	28. 
	28. 
	Traffic control design 

	29. 
	29. 
	Traffic engineering and operations reports 

	30. 
	30. 
	Traffic communications systems design and/or implementation 

	31. 
	31. 
	Intelligent transportation systems design 

	32. 
	32. 
	Engineering reports 

	33. 
	33. 
	Technical specifications 

	34. 
	34. 
	Public involvement activities 

	35. 
	35. 
	Permitting 

	36. 
	36. 
	Construction cost estimating 

	37. 
	37. 
	Bid and contract award 

	38. 
	38. 
	As-built records engineering 

	39. 
	39. 
	Plans review 

	40. 
	40. 
	Construction engineering inspections 

	41. 
	41. 
	Construction administration and management 

	42. 
	42. 
	Critical Path Method (CPM) scheduling 

	43. 
	43. 
	Value engineering 

	44. 
	44. 
	In-House Professional Engineering and support 

	45. 
	45. 
	Landscape architecture 


	Figure
	The CONSULTANT shall furnish plans and documents as required by the COUNTY to adequately control, coordinate, and approve the plans and other contract deliverables. The CONSULTANT shall distribute phase submittals as directed by the COUNTY.  In addition, the CONSULTANT shall furnish plans and documents to other Government Agencies as required to obtain approvals and/or permits.  The COUNTY and other Government Agencies will determine the specific number of copies required prior to each submittal. 
	The CONSULTANT shall meet COUNTY, FDOT and other governmental agency’s requirements during the various stages of the process to design and prepare the complete set of construction contract plans and special provisions.  The CONSULTANT shall produce designs, alternatives, evaluations, analyses, contract plans, specifications, cost estimates, and obtain the necessary permits required for each work authorization project assigned. These documents shall contain all construction details, contract provisions, perm
	The CONSULTANT shall meet COUNTY, FDOT and other governmental agency’s requirements during the various stages of the process to design and prepare the complete set of construction contract plans and special provisions.  The CONSULTANT shall produce designs, alternatives, evaluations, analyses, contract plans, specifications, cost estimates, and obtain the necessary permits required for each work authorization project assigned. These documents shall contain all construction details, contract provisions, perm
	agreements, and certifications required to advertise, award, and administer a construction contract. 

	Figure
	The CONSULTANT shall prepare and submit required documents in accordance with the latest FDOT Green Book and Design Manual at the time of the work authorization. 
	The CONSULTANT shall be aware that the number of submittals and phase reviews is determined on a project by project basis and no design phase is complete until all review comments have been resolved and documented. It is the responsibility of the CONSULTANT to address and resolve all review comments during design phases.  The CONSULTANT shall prepare and submit items listed for each phase submittal at the time of negotiations of the work authorization. Note that requirements are not limited, and it is the r

	TRAFFIC NETWORK COMMUNICATIONS IMPLEMENTATION OR MODIFICATION 
	TRAFFIC NETWORK COMMUNICATIONS IMPLEMENTATION OR MODIFICATION 
	The CONSULTANT shall be responsible for preparing a detailed scope of services for each work authorization issued throughout the duration of the contract prior to negotiations for the work order being issued.  The scope of services may include field coordination and implementation of migration services for the traffic signal system for various intersections located within the County. The services include making modifications to the operation of the signals by converting the signal controllers from one type 
	1. 
	1. 
	1. 
	Field traffic signal controller firmware implementation, operation, updates and verification 

	2. 
	2. 
	Communications equipment setup, testing, and field deployment and troubleshooting for fiber optics and cellular devices 

	3. 
	3. 
	Signal timing methods and procedures 


	The field signal firmware procedures are generally characterized as traffic signal technician tasks, the communications setup work are network engineering tasks, and traffic signal timing are engineering functions.  The CONSULTANT will be required to provide coordination efforts with Broward County Traffic Engineering, and Highway Construction and Engineering Divisions staff since the work requires specific knowledge only available from the COUNTY.  The COUNTY utilizes Naztec 2070 traffic signal controllers
	Figure

	8 CONSTRUCTION MANAGEMENT SERVICES 
	8 CONSTRUCTION MANAGEMENT SERVICES 
	The CONSULTANT shall be responsible for preparing a detailed scope of services for each work authorization issued throughout the duration of the contract prior to negotiations of the work order being issued. The scope of services for the construction engineering and inspection (CEI) shall include the types of services required for the task order being negotiated, and may include the following: 
	1. 
	1. 
	1. 
	Management of CEI contract assignments 

	2. 
	2. 
	Issue identification and resolution 

	3. 
	3. 
	Project communications, coordination and documentation 

	4. 
	4. 
	On-site inspection 

	5. 
	5. 
	Contract administration 

	6. 
	6. 
	Permit monitoring 

	7. 
	7. 
	Public concerns coordination 

	8. 
	8. 
	Construction cost and schedule control 

	9. 
	9. 
	Materials sampling and testing 

	10. 
	10. 
	Engineering services 

	11. 
	11. 
	Geotechnical engineering services 

	12. 
	12. 
	Review of construction documents 

	13. 
	13. 
	Certification of interim and final estimates 

	14. 
	14. 
	Review of contractor invoices 

	15. 
	15. 
	Post construction claims review 

	16. 
	16. 
	Shop drawings review and processing 

	17. 
	17. 
	Request for Information (RFI) review and processing 

	18. 
	18. 
	Change order review and processing 

	19. 
	19. 
	Value engineering 


	9 SERVICES TO BE PERFORMED BY THE COUNTY 
	1. 
	1. 
	1. 
	When appropriate the COUNTY will provide project data currently on file 

	2. 
	2. 
	Provide phase reviews of plans and engineering documents 

	3. 
	3. 
	Furnish COUNTY agreements with Utility Agency Owner (UAO), as available 

	4. 
	4. 
	Furnish COUNTY agreements with municipalities 

	5. 
	5. 
	Provide all information that may come to the COUNTY pertaining to future improvements 

	6. 
	6. 
	Attend scheduled meetings with the consultant to discuss project requirements, issues, schedules, documents, etc. 


	Figure
	10 PROJECT COMMON TASKS  
	Project common tasks, as listed below, are work efforts that are applicable to many project activities.  These tasks are to be included in the project scope in each applicable activity when the described work is to be performed by the CONSULTANT. 
	:  The CONSULTANT shall be responsible for producing a construction cost estimate and reviewing and updating the cost estimate when scope changes occur and/or at milestones of the project.  A Summary of Pay Items sheet shall be prepared with all required plans submittals. 
	Cost Estimates

	: The CONSULTANT shall provide Technical Special Provisions for all items of work not covered by the FDOT Standard Specifications for Road and Bridge Construction and the workbook of implemented modifications. All modifications to sections must be justified to the COUNTY to be included in the project's specifications package, typically as special provisions and not as Technical Special Provisions. 
	Technical Special Provisions

	The Technical Special Provisions shall be technical in nature and shall provide a description of work, materials, equipment and specific requirements, installation, warranty, method of measurement and basis of payment. Proposed Technical Special Provisions will be submitted to the COUNTY for review at the time of plans review submission to the COUNTY. The Technical Special Provisions will be reviewed for suitability in accordance with the COUNTY standards and FDOT Handbook for Preparation of Specification P
	:  Includes all trips required to obtain necessary data for all elements of the project. 
	Field Reviews

	:  Includes meetings with COUNTY and/or Agency staff, between disciplines and subconsultants, such as management meetings, design meetings, local governments, railroad companies, utility owners, progress review meetings (phase review), and miscellaneous meetings.  The CONSULTANT shall prepare, and submit to the COUNTY’s Project Manager for review, the meeting minutes for all meetings attended by them.  The meeting minutes are due within five (5) days of attending the meeting. 
	Technical Meetings

	The CONSULTANT shall also meet with the COUNTY to review the Project scope as well as to discuss any possible right-of-way and/or environmental concerns and overall Project feasibility.  In addition, the CONSULTANT shall coordinate with applicable environmental agencies. 
	Figure
	:  It is the intention of the COUNTY that design CONSULTANTS are held responsible for their work and their subconsultants, including plans review. Detailed checking of CONSULTANT plans or assisting in designing portions of the project for the CONSULTANT is not the intent of having external design consultants. The purpose of CONSULTANT plan reviews is to ensure that CONSULTANT plans follow the plan preparation procedures outlined in the FDOT Design Manual, that state and federal design criteria are followed 
	Quality Assurance/Quality Control

	The CONSULTANT shall provide a Quality Control Plan that describes the procedures to be utilized to verify, independently check, and review all maps, design drawings, specifications, and other documentation prepared as a part of the contract. The CONSULTANT shall describe how the checking and review processes are to be documented to verify that the required procedures were followed. The Quality Control Plan shall be one specifically designed for this project. The Quality Control Plan may be one utilized by 
	The CONSULTANT shall, without additional compensation, correct all errors or deficiencies in the designs, maps, drawings, specifications, and/or other services. 
	: When directed by the COUNTY, a subconsultant may perform Independent Peer Reviews. 
	Independent Peer Review

	: Includes all efforts required to supervise all technical design activities, field implementations, and construction management services provided. 
	Supervision

	: Includes all efforts to coordinate with all disciplines of a project to produce a final set of construction documents, to finalize signal or network implementation, or to provide construction engineering and inspection. 
	Coordination

	Figure
	11 PROJECT GENERAL TASKS 
	Project General Tasks represent work efforts that are applicable to a project as a whole and not to any one or more specific project activities. The work described in these tasks shall be performed by the CONSULTANT when included in the project scope. 
	 Public involvement includes communicating to all interested persons, groups, and government organizations information regarding the development of the project. The CONSULTANT shall provide to the COUNTY drafts of all Public Involvement documents (i.e., newsletters, property owner letters, advertisements, etc.) associated with the following tasks for review and approval at least five (5) business days prior to printing and/or distribution. 
	Public Involvement:

	1. 
	1. 
	1. 
	Community Awareness Plan 

	2. 
	2. 
	Notifications 

	3. 
	3. 
	Preparing Mailing Lists 

	4. 
	4. 
	Median Modification Letters 

	5. 
	5. 
	Driveway Modification Letters 

	6. 
	6. 
	Newsletters 

	7. 
	7. 
	Renderings and Fly-Throughs 

	8. 
	8. 
	PowerPoint Presentations 

	9. 
	9. 
	Public Meeting Preparations 

	10. 
	10. 
	Public Meeting Attendance and Follow-up 

	11. 
	11. 
	Broward Metropolitan Planning Organization (MPO) Meetings 


	:  Includes project management effort for complete setup and maintenance of files, developing monthly progress reports, schedule updates, work effort to develop and execute subconsultant agreements, etc. 
	Contract Maintenance

	  Includes effort needed to update plans and will vary from project to project, depending on size and complexity of the project, as well as the duration of time spent "on the shelf". 
	Plans Update:

	Includes, but is not limited to, meetings, construction assistance, plans revisions, shop drawing review, survey services and load ratings.  Specific services will be negotiated as necessary as a contract amendment.  Post Design Services are not intended for instances of CONSULTANT errors and/or omissions. 
	Post Design Services: 

	Figure
	The CONSULTANT shall deliver final contract plans in electronic format. The final contract plans shall be electronically signed, and sealed files delivered to the COUNTY on acceptable electronic media, as determined by the COUNTY. 
	Electronic Delivery:   


	12 PROJECT REQUIREMENTS 
	12 PROJECT REQUIREMENTS 
	The COUNTY and the CONSULTANT will designate a Liaison Office and a Project Manager who shall be the representative of their respective organizations for the Project(s).  While it is expected the CONSULTANT shall seek and receive advice from various state, regional, and local agencies, the final direction on all matters of any work authorization issued under this agreement remains with the COUNTY Contract Administrator and Project Manager. 
	Liaison Office:  

	  The CONSULTANT’s work shall be performed and directed by the key personnel identified in the proposal presentations by the CONSULTANT.  Any changes in the indicated personnel shall be subject to review and approval by COUNTY. 
	Key Personnel:

	 The CONSULTANT shall meet with the COUNTY as required and shall provide a written progress and schedule status reports that describe the work performed on each task. Progress and schedule status reports shall be delivered to the COUNTY concurrently with the monthly invoice. The Project Manager will make judgment on whether work of sufficient quality and quantity has been accomplished by comparing the reported percent complete against actual work accomplished. 
	Progress Reporting:

	Copies of all written correspondence between the CONSULTANT and any party pertaining specifically to this contract shall be provided to the COUNTY for their records within one (1) week of the receipt or mailing of said correspondence. 
	Correspondence:  

	The CONSULTANT shall have a Registered Professional Engineer in the State of Florida sign and seal all reports, documents, and plans as required by COUNTY standards. 
	Professional Endorsement: 

	Projects will be developed utilizing Computer-Aided Drafting and Design (CADD) systems, as appropriate.  It is the responsibility of the CONSULTANT to meet the requirements in the FDOT CADD Manual and any COUNTY requirements.  The CONSULTANT will submit final documents and files as described therein and as required by the COUNTY’s Project Manager. 
	Computer Automation: 

	The CONSULTANT is to coordinate its work with any and all consultants who may be working on adjacent projects to effectively complete well-coordinated plans and specifications for the project(s) under this agreement. 
	Coordination with Other Consultants:  

	Figure
	EXHIBIT B Payment Schedule 
	EXHIBIT B Payment Schedule 
	The rates specified below shall be in effect for the entire term of the Agreement, including anyrenewal or extension term(s), unless otherwise expressly stated.  Any goods or services required under this Agreement for which no specific fee or cost is expressly stated in this PaymentSchedule shall be deemed to be included, at no extra cost, within the costs and fees expresslyprovided for in this Exhibit B. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 


	Figure
	TITLE 
	TITLE 
	Chief Engineer 2 Project Manager 3 Project Manager 2 Senior Engineer 2 Senior Electrical Engineer Senior Engineer 1 Project Manager 1 Engineer 2 Senior Computer Programmer Senior Environmental Specialist Senior Designer Senior Utility Coordinator Engineer 1 GIS Specialist Designer Engineering Intern CADD/Computer Technician Environmental Specialist 

	MAXIMUM HOURLY RATE ($/HR) 
	MAXIMUM HOURLY RATE ($/HR) 
	$92.67 $91.35 $89.41 $79.80 $74.55 $71.60 $65.79 $62.73 $62.00 $56.71 $49.45 $49.22 $48.21 $43.30 $37.74 $34.96 $31.97 $31.64 
	MULTIPLIER 2.96 
	X = 
	Figure
	2.96 
	$250.00* 2.96 
	$250.00* 2.96 
	$250.00* 2.96 
	$236.21 2.96 
	$220.67 2.96 
	$211.94 2.96 
	$194.74 2.96 
	$185.68 2.96 
	$183.52 2.96 
	$167.86 2.96 
	$146.37 2.96 
	$145.69 2.96 
	$142.70 2.96 
	$128.17 2.96 
	$111.71 2.96 
	$103.48 2.96 
	$94.63 2.96 
	$93.65 
	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 

	($/HR) 
	($/HR) 


	Engineering Technician $27.89 2.96 $82.55 
	Multiplier of 2.96 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (103.57) % 
	FRINGE = HOURLY RATE X FRINGE (65.43) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	MAXIMUM BILLING RATES – FIELD OFFICE 
	MAXIMUM BILLING RATES – FIELD OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name:  
	Subconsultant Name:  


	Figure
	TITLE 
	CEI Senior Project Engineer CEI Project Administrator/CEI Project Engineer CEI Senior ITS Inspector CEI Senior Inspector/Senior Engineer Intern CEI ITS Inspector 
	MAXIMUM HOURLY RATE ($/HR) $73.58$50.52 $36.10 $35.10 $30.04 
	X 
	MULTIPLIER 2.31 
	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 

	($/HR) 
	($/HR) 


	= 
	 2.31 
	$169.97 
	2.31 
	$116.70 
	2.31 
	$83.39 
	2.31 
	$81.08 
	2.31 
	$69.39 
	CEI Inspector/Engineer Intern $26.25 2.31 $60.64 
	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (43.20) % 
	FRINGE = HOURLY RATE X FRINGE (66.88) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
	HOURLY RATE 
	DIRECT EXPENSE RATE = 16.84% 
	EXHIBIT B MAXIMUM BILLING RATES - HOME OFFICE 
	EXHIBIT B MAXIMUM BILLING RATES - HOME OFFICE 
	EXHIBIT B MAXIMUM BILLING RATES - HOME OFFICE 

	Contract No: Contract Title: Consultant: Subconsultant Name: 
	Contract No: Contract Title: Consultant: Subconsultant Name: 
	PNC2119168P1 Continuing Engineering Services for Traffic, Roadway, and Civil Projects Metric Engineering ADEPT Public Relations, LLC 


	Figure
	MAXIMUM HOURLY RATE TITLE 
	($/HR) 
	($/HR) 
	X 

	MULTIPLIER 2.31 
	MULTIPLIER 2.31 
	= 
	MAXIMUM BILLING RATE 

	($/HR) 
	($/HR) 
	Project Manager 3 
	$91.35 
	2.31 
	$211.02 
	Community Outreach Specialist 
	-

	$45.67 
	2.31 
	$105.50 
	Senior 
	Community Outreach Specialist -Senior -Video Production $45.67 2.31 $105.50 
	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 
	FRINGE = HOURLY RATE X FRINGE (0.00) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Notes: 
	Notes: 
	Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 
	110% in accordance with Section 6.2.5. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES - HOME OFFICE 
	MAXIMUM BILLING RATES - HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	BMA Consulting Engineering, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE 

	2.66 
	2.66 

	TR
	($/HR) 

	Senior Engineer 2 
	Senior Engineer 2 
	$79.80 
	2.66 
	$212.27 

	Senior Engineer 1 
	Senior Engineer 1 
	$71.60 
	2.66 
	$190.46 

	Engineer 2 
	Engineer 2 
	$62.73 
	2.66 
	$166.86 

	Senior Environmental Specialist 
	Senior Environmental Specialist 
	$56.71 
	2.66 
	$150.85 

	Senior Designer 
	Senior Designer 
	$49.45 
	2.66 
	$131.54 

	Designer 
	Designer 
	$37.74 
	2.66 
	$100.39 


	Multiplier of 2.66 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (102.26) % 
	FRINGE = HOURLY RATE X FRINGE (39.27) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant 
	Consultant 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Compass Point Surveyors, PL 


	Figure


	TITLE 
	TITLE 
	SUR Project Manager 1 SUR Chief Surveyor SUR Project Surveyor 

	MAXIMUM HOURLY RATE ($/HR) 
	MAXIMUM HOURLY RATE ($/HR) 
	$65.79 $62.92 $55.29 
	X 
	MULTIPLIER 2.31 
	2.31 2.31 2.31 

	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 
	= 

	($/HR) 
	($/HR) 
	$151.97 $145.35 $127.72 
	SUR Field Crew Supervisor II $50.48 2.31 $116.61 
	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 
	FRINGE = HOURLY RATE X FRINGE (0.00) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
	HOURLY RATE 
	Notes: 
	Notes: 
	Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 6.2.5. 
	EXHIBIT B-2 
	EXHIBIT B-2 
	EXHIBIT B-2 

	REIMBURSABLES 
	REIMBURSABLES 

	Project No: 
	Project No: 
	PNC2119168P1 

	Project Title: 
	Project Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant/  
	Consultant/  
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Compass Point Surveyors, PL 


	Figure
	UNIT PRICE REIMBURSABLES 
	UNIT PRICE REIMBURSABLES 
	ITEM 
	ITEM 
	ITEM 
	UNIT 
	UNIT PRICE 

	Survey Crew - 2 Person 
	Survey Crew - 2 Person 
	Per Crew ($/HR) 
	$130.00 

	Survey Crew - 3 Person 
	Survey Crew - 3 Person 
	Per Crew ($/HR) 
	$160.00 

	Survey Crew - 4 Person 
	Survey Crew - 4 Person 
	Per Crew ($/HR) 
	$200.00 


	Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the field data collection, evaluation, analysis, and documentation for use in the project deliverables. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES - HOME OFFICE 
	MAXIMUM BILLING RATES - HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Duland Design LLC 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 2.31 
	= 
	MAXIMUM BILLING RATE 

	TR
	($/HR) 

	  Senior Landscape Architect 
	  Senior Landscape Architect 
	$57.82 
	2.31 
	$133.56 

	Project Landscape Architect 
	Project Landscape Architect 
	$50.00 
	2.31 
	$115.50 

	Landscape Architect Intern 
	Landscape Architect Intern 
	$32.09 
	2.31 
	$74.13 


	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % FRINGE = HOURLY RATE X FRINGE (0.00) % OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 


	Notes: 
	Notes: 
	Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 6.2.5. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Project No: Project Title: Consultant: Subconsultant Name: 
	Project No: Project Title: Consultant: Subconsultant Name: 
	PNC2119168P1 Continuing Engineering Services for Traffic, Roadway, and Civil Projects Metric Engineering, Inc. EBS Engineering, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 3.00 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Project Manager 3 
	Project Manager 3 
	$91.35 
	3.00 
	$250.00* 

	Project Manager 2 
	Project Manager 2 
	$89.41 
	3.00 
	$250.00* 

	Senior Engineer 2 
	Senior Engineer 2 
	$79.80 
	3.00 
	$239.40 

	Senior Engineer 1 
	Senior Engineer 1 
	$71.60 
	3.00 
	$214.80 

	Project Manager 1 
	Project Manager 1 
	$65.79 
	3.00 
	$197.37 

	Engineer 2 
	Engineer 2 
	$62.73 
	3.00 
	$188.19 

	Senior Environmental Specialist 
	Senior Environmental Specialist 
	$56.71 
	3.00 
	$170.13 

	Engineer 1 
	Engineer 1 
	$48.21 
	3.00 
	$144.63 

	Engineering Intern 
	Engineering Intern 
	$34.96 
	3.00 
	$104.88 

	CADD/Computer Technician 
	CADD/Computer Technician 
	$31.97 
	3.00 
	$95.91 


	Multiplier of 3.00 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (126.47) % FRINGE = HOURLY RATE X FRINGE (46.26) % OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN / HOURLY RATE 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	MAXIMUM BILLING RATES – FIELD OFFICE 
	MAXIMUM BILLING RATES – FIELD OFFICE 

	Project No: Project Title: Consultant: Subconsultant Name: 
	Project No: Project Title: Consultant: Subconsultant Name: 
	PNC2119168P1 Continuing Engineering Services for Traffic, Roadway, and Civil Projects Metric Engineering, Inc. EBS Engineering, Inc. 


	Figure
	Table
	TR
	MAXIMUM 
	  MULTIPLIER 
	MAXIMUM 

	TITLE 
	TITLE 
	HOURLY 
	2.31 
	BILLING RATE 

	TR
	RATE ($/HR) 
	X 
	= 
	($/HR) 


	CEI Senior Inspector/ Senior Engineer Intern 
	$35.10 
	2.31 
	$81.08 
	CEI ITS Inspector $30.04 2.31 $69.39 
	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % FRINGE = HOURLY RATE X FRINGE (0.00) % OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN / HOURLY RATE 
	Notes: 
	Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% For Construction Engineering and Inspection Services. 
	DIRECT EXPENSE RATE = 0.00% 
	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	MAXIMUM BILLING RATES – FIELD OFFICE 
	MAXIMUM BILLING RATES – FIELD OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	F&J Engineering Group, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE 

	2.45 
	2.45 

	TR
	($/HR) 

	CEI Project Administrator/CEI Project Engineer 
	CEI Project Administrator/CEI Project Engineer 
	$50.52 
	2.45 
	$123.77 

	CEI Contract Support Specialist 
	CEI Contract Support Specialist 
	$37.92 
	2.45 
	$92.90 

	CEI Senior Bridge Inspector 
	CEI Senior Bridge Inspector 
	$37.61 
	2.45 
	$92.14 

	CEI Senior ITS Inspector 
	CEI Senior ITS Inspector 
	$36.10 
	2.45 
	$88.45 

	CEI Senior Roadway Inspector 
	CEI Senior Roadway Inspector 
	$36.10 
	2.45 
	$88.45 

	CEI ITS Inspector 
	CEI ITS Inspector 
	$30.04 
	2.45 
	$73.60 

	CEI Roadway Inspector 
	CEI Roadway Inspector 
	$30.04 
	2.45 
	$73.60 

	CEI Bridge Inspector 
	CEI Bridge Inspector 
	$28.27 
	2.45 
	$69.26 

	CEI Resident Compliance Specialist 
	CEI Resident Compliance Specialist 
	$25.00 
	2.45 
	$61.25 


	Multiplier of 2.45 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (78.71) % 
	FRINGE = HOURLY RATE X FRINGE (43.87) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	DIRECT EXPENSE RATE = 12.25% 
	EXHIBIT B AND B-1 MAXIMUM BILLING RATES – HOME AND FIELD OFFICE 
	EXHIBIT B AND B-1 MAXIMUM BILLING RATES – HOME AND FIELD OFFICE 
	EXHIBIT B AND B-1 MAXIMUM BILLING RATES – HOME AND FIELD OFFICE 

	Contract No:
	Contract No:
	    PNC2119168P1 

	Contract Title:Consultant: Subconsultant Name: 
	Contract Title:Consultant: Subconsultant Name: 
	    Continuing Engineering Services for Traffic, Roadway, and Civil Projects Metric Engineering, Inc. Florida Engineering & Testing, Inc. 


	Figure
	TITLE 
	Project Manager 1 Engineer 1 Field/Lab Crew Supervisor I Senior Engineering Technician Engineering Technician CEI Secretary/Clerical 
	MAXIMUM HOURLY RATE ($/HR) 
	$65.79 $48.21 $34.41 $34.00 $27.89 $27.00 
	MULTIPLIER 
	MULTIPLIER 
	MULTIPLIER 

	2.31 
	2.31 


	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 

	($/HR) 
	($/HR) 


	X 
	= 
	2.31  
	$151.97 
	2.31  
	$111.37 
	2.31  
	$79.49 
	2.31  
	$78.54 
	2.31  
	$64.43 
	2.31  
	$62.37 
	CEI Inspector/Engineer Intern $26.25 2.31  $60.64 
	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 
	FRINGE = HOURLY RATE X FRINGE (0.00) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Notes: 
	Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 6.2.5. 
	DIRECT EXPENSE RATE = 0.00% 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No:
	Contract No:
	    PNC2119168P1 

	Contract Title:
	Contract Title:
	    Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	HP Consultants, Inc. 


	Figure
	TITLE 
	Project Manager 2 Chief Engineer 1 Senior Engineer 1 Engineer 1 Designer Utility Coordinator CADD/Computer Technician 
	MAXIMUM HOURLY RATE ($/HR) 
	$89.41 $80.46 $71.60 $48.21 $37.74 $35.70 $31.97 
	X 
	MULTIPLIER 
	MULTIPLIER 
	MULTIPLIER 

	3.00 
	3.00 


	3.00 3.00 3.00 3.00 3.00 3.00 3.00 
	= 
	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 
	MAXIMUM BILLING RATE 

	($/HR) 
	($/HR) 


	$250.00* $241.38 $214.80 $144.63 $113.22 $107.10 $95.91 
	Secretary/Clerical $27.00 3.00 $81.00 
	Multiplier of 3.00 is calculated as follows: OVERHEAD = HOURLY RATE X OVERHEAD (140.00) % FRINGE = HOURLY RATE X FRINGE (32.50) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	MAXIMUM BILLING RATES – FIELD OFFICE 
	MAXIMUM BILLING RATES – FIELD OFFICE 

	Contract No:
	Contract No:
	    PNC2119168P1 

	Contract Title:
	Contract Title:
	    Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	HP Consultants, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE 

	2.31 
	2.31 

	TR
	($/HR) 

	CEI Senior Inspector/Senior Engineer Intern 
	CEI Senior Inspector/Senior Engineer Intern 
	$35.10 
	2.31 
	$81.08 

	CEI Inspector/Engineer Intern 
	CEI Inspector/Engineer Intern 
	$26.25 
	2.31 
	$60.64 


	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 
	FRINGE = HOURLY RATE X FRINGE (0.00) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
	HOURLY RATE 
	Notes: 
	Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 6.2.5. 
	DIRECT EXPENSE RATE = 0.00% 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES - HOME OFFICE 
	MAXIMUM BILLING RATES - HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Iteris, Inc. 


	Figure
	TITLE 
	Chief Engineer 2 Project Manager 3 Chief Engineer 1 Engineer 2 Senior Designer Engineer 1 Transportation Data Analyst Engineering Intern Senior Engineering Technician 
	MAXIMUM HOURLY RATE ($/HR) 
	$92.67 $91.35 $80.46 $62.73 $49.45 $48.21 $44.52 $34.96 $34.00 
	X 
	MULTIPLIER 
	3.00 
	3.00 3.00 3.00 3.00 3.00 3.00 3.00 3.00 3.00 
	= 
	MAXIMUM BILLING RATE 
	($/HR) 
	$250.00* $250.00* $241.38 $188.19 $148.35 $144.63 $133.56 $104.88 $102.00 
	Engineering Technician $27.89 3.00 $83.67 
	Multiplier of 3.00 is calculated as follows: OVERHEAD = HOURLY RATE X OVERHEAD (100.94) % 
	FRINGE = HOURLY RATE X FRINGE (71.78) % OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Keith and Associates, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 
	= 
	MAXIMUM BILLING RATE 

	2.42 
	2.42 
	($/HR) 

	Project Manager 2 
	Project Manager 2 
	$89.41 
	2.42 
	$216.37 

	Chief Engineer 1 
	Chief Engineer 1 
	$80.46 
	2.42 
	$194.71 

	Project Manager 1 
	Project Manager 1 
	$65.79 
	2.42 
	$159.21 

	Subsurface Utility Location Manager 1 
	Subsurface Utility Location Manager 1 
	$65.79 
	2.42 
	$159.21 

	SUR Chief Surveyor 
	SUR Chief Surveyor 
	$62.92 
	2.42 
	$152.27 

	Engineer 2 
	Engineer 2 
	$62.73 
	2.42 
	$151.81 

	Senior Planner 
	Senior Planner 
	$60.20 
	2.42 
	$145.68 

	Chief Utility Coordinator 
	Chief Utility Coordinator 
	$59.98 
	2.42 
	$145.15 

	Senior Landscape Architect 
	Senior Landscape Architect 
	$57.82 
	2.42 
	$139.92 

	SUR Senior Surveyor 
	SUR Senior Surveyor 
	$55.50 
	2.42 
	$134.31 

	Senior Designer 
	Senior Designer 
	$49.45 
	2.42 
	$119.67 

	Senior Utility Coordinator 
	Senior Utility Coordinator 
	$49.22 
	2.42 
	$119.11 

	Engineer 1 
	Engineer 1 
	$48.21 
	2.42 
	$116.67 

	Landscape Architect 
	Landscape Architect 
	$41.65 
	2.42 
	$100.79 

	SUR Surveyor 
	SUR Surveyor 
	$40.87 
	2.42 
	$98.91 

	Utility Coordinator 
	Utility Coordinator 
	$35.70 
	2.42 
	$86.39 

	Engineering Intern 
	Engineering Intern 
	$34.96 
	2.42 
	$84.60 

	Subsurface Utility Field Crew Supervisor I 
	Subsurface Utility Field Crew Supervisor I 
	$34.41 
	2.42 
	$83.27 

	Planner  
	Planner  
	$33.61 
	2.42 
	$81.34 

	CADD/Computer Technician 
	CADD/Computer Technician 
	$31.97 
	2.42 
	$77.37 


	Multiplier of 2.42 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (85.38) % 
	FRINGE = HOURLY RATE X FRINGE (35.05) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	MAXIMUM BILLING RATES – FIELD OFFICE 
	MAXIMUM BILLING RATES – FIELD OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Keith and Associates, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY 
	MULTIPLIER 
	MAXIMUM BILLING RATE 

	TR
	RATE ($/HR) 
	X 
	2.15 
	= 
	($/HR) 

	CEI Senior Project Engineer 
	CEI Senior Project Engineer 
	$73.58 
	2.15 
	$158.20 

	CEI Project Administrator/CEI Project Engineer 
	CEI Project Administrator/CEI Project Engineer 
	$50.52 
	2.15 
	$108.62 

	CEI Senior Inspector/Senior Engineer Intern 
	CEI Senior Inspector/Senior Engineer Intern 
	$35.10 
	2.15 
	$75.47 

	CEI Secretary/Clerical 
	CEI Secretary/Clerical 
	$27.00 
	2.15 
	$58.05 

	CEI Inspector/Engineer Intern 
	CEI Inspector/Engineer Intern 
	$26.25 
	2.15 
	$56.44 


	Multiplier of 2.15 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (60.76) % 
	FRINGE = HOURLY RATE X FRINGE (35.05) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	DIRECT EXPENSE RATE = 0.00% 
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	EXHIBIT B-2 
	EXHIBIT B-2 
	EXHIBIT B-2 

	REIMBURSABLES 
	REIMBURSABLES 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Keith and Associates, Inc. 


	Figure
	UNIT PRICE REIMBURSABLES 
	ITEM 
	ITEM 
	ITEM 
	UNIT 
	UNIT PRICE 

	Survey Crew - 2 Person 
	Survey Crew - 2 Person 
	Per Crew ($/HR) 
	$130.00 

	Survey Crew - 3 Person 
	Survey Crew - 3 Person 
	Per Crew ($/HR) 
	$160.00 

	Survey Crew - 4 Person 
	Survey Crew - 4 Person 
	Per Crew ($/HR) 
	$200.00 

	Subsurface Designation 
	Subsurface Designation 
	Per Crew ($/HR) 
	$200.00 

	Vacuum Excavations Pervious 
	Vacuum Excavations Pervious 
	Per Hole / Each 
	$350.00 

	Vacuum Excavations Impervious 
	Vacuum Excavations Impervious 
	Per Hole / Each 
	$500.00 


	Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the field data collection, evaluation, analysis, and documentation for use in the project deliverables. 
	EXHIBIT B MAXIMUM BILLING RATES – HOME OFFICE 
	EXHIBIT B MAXIMUM BILLING RATES – HOME OFFICE 
	EXHIBIT B MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: Contract Title: Consultant: Subconsultant Name: 
	Contract No: Contract Title: Consultant: Subconsultant Name: 
	PNC2119168P1 Continuing Engineering Services for Traffic, Roadway, and Civil Projects Metric Engineering, Inc. Southeastern Archaeological Research, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 2.50 
	= 
	MAXIMUM BILLING RATE ($/HR) 

	Project Manager 1 
	Project Manager 1 
	$65.79 
	2.50 
	$164.48 

	Senior Scientist (Architectural Historian) 
	Senior Scientist (Architectural Historian) 
	$46.23 
	2.50 
	$115.58 

	Chief Archaeologist 
	Chief Archaeologist 
	$44.57 
	2.50 
	$111.43 

	GIS Specialist 
	GIS Specialist 
	$43.30 
	2.50 
	$108.25 

	Senior Archaeologist 
	Senior Archaeologist 
	$32.30 
	2.50 
	$80.75 

	Archaeologist 
	Archaeologist 
	$28.35 
	2.50 
	$70.88 

	Scientist (Historian) 
	Scientist (Historian) 
	$27.28 
	2.50 
	$68.20 

	Secretary/Clerical 
	Secretary/Clerical 
	$27.00 
	2.50 
	$67.50 


	Multiplier of 2.50 is calculated as follows: OVERHEAD = HOURLY RATE X OVERHEAD (71.78) % FRINGE = HOURLY RATE X FRINGE (55.23) %  
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) %  
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Stoner & Associates, Inc. 


	Figure
	TITLE 
	SUR Chief Surveyor SUR Senior Project Surveyor SUR Project Surveyor SUR Field Crew Supervisor 1 CADD/Computer Technician 
	MAXIMUM HOURLY RATE ($/HR) 
	$62.92 $57.70 $55.29 $34.41 $31.97 
	X 
	MULTIPLIER 2.52 
	2.52 2.52 2.52 2.52 2.52 
	= 
	MAXIMUM BILLING RATE 
	($/HR) 
	$158.56 $145.40 $139.33 $86.71 $80.56 
	SUR Secretary/Clerical $30.57 2.52 $77.04 
	Multiplier of 2.52 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (99.33) % 
	FRINGE = HOURLY RATE X FRINGE (30.06) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	EXHIBIT B-2 
	EXHIBIT B-2 
	EXHIBIT B-2 

	REIMBURSABLES 
	REIMBURSABLES 

	Project No: 
	Project No: 
	PNC2119168P1 

	Project Title: 
	Project Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant/  
	Consultant/  
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Stoner & Associates, Inc. 


	Figure
	UNIT PRICE REIMBURSABLES 
	ITEM 
	ITEM 
	ITEM 
	UNIT 
	UNIT PRICE 

	Survey Crew - 3 Person 
	Survey Crew - 3 Person 
	Per Crew ($/HR) 
	$160.00 


	Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the field data collection, evaluation, analysis, and documentation for use in the project deliverables. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Tierra South Florida, Inc. 


	Figure
	TITLE 
	Project Manager 3 Chief Engineer 1 Senior Engineer 2 Chief Scientist Project Manager 1 Engineer 1 Utility Coordinator Senior Engineering Technician Engineering Technician Secretary/Clerical 
	MAXIMUM HOURLY RATE ($/HR) 
	$91.35 $80.46 $79.80 $71.00 $65.79 $48.21 $35.70 $34.00 $27.89 $27.00 
	MULTIPLIER 3.00 X 
	= 
	3.00 3.00 3.00 3.00 3.00 3.00 3.00 3.00 3.00 3.00 
	MAXIMUM BILLING RATE 
	($/HR) 
	$250.00* $241.38 $239.40 $213.00 $197.37 $144.63 $107.10 $102.00 $83.67 $81.00 
	Contract Coordinator $24.50 3.00 $73.50 
	Multiplier of 3.00 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (120.82) % FRINGE = HOURLY RATE X FRINGE (51.91) % OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	EXHIBIT B-1 
	EXHIBIT B-1 
	EXHIBIT B-1 

	MAXIMUM BILLING RATES – FIELD OFFICE 
	MAXIMUM BILLING RATES – FIELD OFFICE 

	Contract No:
	Contract No:
	    PNC2119168P1 

	Contract Title:
	Contract Title:
	    Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Tierra South Florida, Inc. 


	Figure
	MULTIPLIER HOURLY RATE TITLE 
	MAXIMUM 
	($/HR) 
	X 
	= 
	2.31 

	MAXIMUM BILLING RATE ($/HR) 
	CEI Senior Inspector/Senior Engineer Intern 
	$35.10 
	2.31 
	$81.08 
	CEI Asphalt Plant Inspector 
	$29.50 
	2.31 
	$68.15 
	CEI Inspector/Engineer Intern $26.25 2.31 $60.64 
	Multiplier of 2.31 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (110.00) % 
	FRINGE = HOURLY RATE X FRINGE (0.00) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / 
	HOURLY RATE 
	Notes: 
	Subconsultant has elected to use “Safe Harbor” combined fringe benefit and overhead rate of 110% in accordance with Section 6.2.5. 
	FIELD OFFICE DIRECT EXPENSE RATE = 0.00% 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	TranSystems Corporation 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 2.74 
	= 
	MAXIMUM BILLING RATE 

	TR
	($/HR) 

	Project Manager 3 
	Project Manager 3 
	$91.35 
	2.74 
	$250.00* 

	Senior Engineer 2 
	Senior Engineer 2 
	$79.80 
	2.74 
	$218.65 

	Senior Electrical Engineer 
	Senior Electrical Engineer 
	$74.55 
	2.74 
	$204.27 

	Senior Engineer 1 
	Senior Engineer 1 
	$71.60 
	2.74 
	$196.18 

	Senior Mechanical Engineer 
	Senior Mechanical Engineer 
	$69.27 
	2.74 
	$189.80 

	Engineer 2 
	Engineer 2 
	$62.73 
	2.74 
	$171.88 

	Engineer 1 
	Engineer 1 
	$48.21 
	2.74 
	$132.10 

	Electrical Engineer 
	Electrical Engineer 
	$46.36 
	2.74 
	$127.03 

	Mechanical Engineer 
	Mechanical Engineer 
	$45.43 
	2.74 
	$124.48 

	Senior Certified Bridge Inspector 
	Senior Certified Bridge Inspector 
	$36.93 
	2.74 
	$101.19 

	Engineering Intern 
	Engineering Intern 
	$34.96 
	2.74 
	$95.79 

	Senior Engineering Technician 
	Senior Engineering Technician 
	$34.00 
	2.74 
	$93.16 

	Secretary/Clerical 
	Secretary/Clerical 
	$27.00 
	2.74 
	$73.98 

	Assistant Bridge Inspector 
	Assistant Bridge Inspector 
	$26.84 
	2.74 
	$73.54 


	Multiplier of 2.74 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (96.29) % includes fringe 
	FRINGE = HOURLY RATE X FRINGE (53.18) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X OPERATING MARGIN (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	EXHIBIT B 
	EXHIBIT B 
	EXHIBIT B 

	MAXIMUM BILLING RATES – HOME OFFICE 
	MAXIMUM BILLING RATES – HOME OFFICE 

	Contract No: 
	Contract No: 
	PNC2119168P1 

	Contract Title: 
	Contract Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Wantman Group, Inc. 


	Figure
	TITLE 
	TITLE 
	TITLE 
	MAXIMUM HOURLY RATE ($/HR) 
	X 
	MULTIPLIER 3.00 
	= 
	MAXIMUM BILLING RATE 

	TR
	($/HR) 

	Chief Engineer 2 
	Chief Engineer 2 
	$92.67 
	3.00 
	$250.00* 

	Chief Planner 
	Chief Planner 
	$89.84 
	3.00 
	$250.00* 

	Senior Engineer 2 
	Senior Engineer 2 
	$79.80 
	3.00 
	$239.40 

	Senior Engineer 1 
	Senior Engineer 1 
	$71.60 
	3.00 
	$214.80 

	Engineer 2 
	Engineer 2 
	$62.73 
	3.00 
	$188.19 

	Senior Planner 
	Senior Planner 
	$60.20 
	3.00 
	$180.60 

	Senior Landscape Architect 
	Senior Landscape Architect 
	$57.82 
	3.00 
	$173.46 

	SUR Senior Surveyor 
	SUR Senior Surveyor 
	$55.50 
	3.00 
	$166.50 

	SUR Project Surveyor 
	SUR Project Surveyor 
	$55.29 
	3.00 
	$165.87 

	Engineer 1 
	Engineer 1 
	$48.21 
	3.00 
	$144.63 

	GIS Specialist 
	GIS Specialist 
	$43.30 
	3.00 
	$129.90 

	Project Planner 
	Project Planner 
	$39.99 
	3.00 
	$119.97 

	SUR Survey/GIS/SUE Analyst 3 Senior 
	SUR Survey/GIS/SUE Analyst 3 Senior 
	$36.88 
	3.00 
	$110.64 

	Engineering Intern 
	Engineering Intern 
	$34.96 
	3.00 
	$104.88 

	SUR Secretary / Clerical 
	SUR Secretary / Clerical 
	$30.57 
	3.00 
	$91.71 

	SUR Survey/GIS/SUE Analyst 2 Junior 
	SUR Survey/GIS/SUE Analyst 2 Junior 
	$25.69 
	3.00 
	$77.07 

	SUR Survey/GIS/SUE Analyst 1 Entry 
	SUR Survey/GIS/SUE Analyst 1 Entry 
	$19.38 
	3.00 
	$58.14 


	Multiplier of 3.00 is calculated as follows: 
	OVERHEAD = HOURLY RATE X OVERHEAD (121.47) % 
	FRINGE = HOURLY RATE X FRINGE (51.26) % 
	OPERATING MARGIN = (HOURLY RATE + OVERHEAD + FRINGE) X (10.00) % 
	MULTIPLIER = (HOURLY RATE + OVERHEAD + FRINGE + OPERATING MARGIN) / HOURLY RATE 
	Note:  *Maximum Billing Rates will not exceed $250.00/HR. 
	EXHIBIT B-2 
	EXHIBIT B-2 
	EXHIBIT B-2 

	REIMBURSABLES 
	REIMBURSABLES 

	Project No: 
	Project No: 
	PNC2119168P1 

	Project Title: 
	Project Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Consultant: 
	Consultant: 
	Metric Engineering, Inc. 

	Subconsultant Name: 
	Subconsultant Name: 
	Wantman Group, Inc. 


	Figure
	UNIT PRICE REIMBURSABLES 
	ITEM 
	ITEM 
	ITEM 
	UNIT 
	UNIT PRICE 

	Survey Crew - 2 Person 
	Survey Crew - 2 Person 
	Per Crew ($/HR) 
	$130.00 

	Survey Crew - 3 Person 
	Survey Crew - 3 Person 
	Per Crew ($/HR) 
	$160.00 

	Survey Crew - 4 Person 
	Survey Crew - 4 Person 
	Per Crew ($/HR) 
	$200.00 

	Subsurface Designation 
	Subsurface Designation 
	Per Crew ($/HR) 
	$200.00 

	Vacuum Excavations Pervious 
	Vacuum Excavations Pervious 
	Per Hole/Each 
	$350.00 

	Vacuum Excavations Impervious 
	Vacuum Excavations Impervious 
	Per Hole/Each 
	$500.00 


	Note: The unit prices shown above include all materials, labor, equipment, overhead and profit for the field data collection, evaluation, analysis, and documentation for use in the project deliverables. 
	Figure
	ontract No:         PNC2119168P1 ontract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects onsultant:  Metric Engineering, Inc. ubconsultants:   HP Consultants, Inc. 
	01-Geo Auger Borings-H& & Truck/Mud Bug $  9.92 LF 02-Geo Auger Borings-Track $  11.85 LF 04-Geo Backhoe (Rental without labor) $  379.14 Task 06-Geo Barge (Rental without labor) $  4,652.58 Task 08-Geo Concrete Pad & Cover for Monitoring Wells $                     249.81 Each 5-Geo Double Ring Infiltration ASTM D3385 $                     433.30 Each 7-Geo Dozer (Rental without labor) $  846.56 Task 8-Geo Drill Crew Support Vehicle $  149.89 Day 22-Geo Extra SPT Samples-Barge/Track/Amphib 0-50 Ft $       
	Figure
	ontract No:         PNC2119168P1 ontract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects onsultant:  Metric Engineering, Inc. ubconsultants:   HP Consultants, Inc. 
	FDOT Name / Pay Item Unit Loaded Rate 67-GeoRocCoring Truck/MudBug 100-150 Ft les than 4in ID $  50.56 LF 68-GeoRocCoring Truck/MudBug 150-200 Ft 4in ID & over $  70.04 LF 69-GeoRocCoring Truck/MudBug 150-200 Ft les than 4in ID $  53.22 LF 70-GeoRocCoring Truck/MudBug 200-250 Ft 4in ID & over $  81.98 LF 71-GeoRocCoring Truck/MudBug 200-250 Ft les than 4in ID $  60.96 LF 73-Geo SPT Barge/Track/Amphib 0-50 Ft $                       16.74 LF 74-Geo SPT Barge/Track/Amphib 50-100 Ft $  20.06 LF 75-Geo SPT Barg
	Figure
	ontract No:         PNC2119168P1 ontract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects onsultant:  Metric Engineering, Inc. ubconsultants:   HP Consultants, Inc. 
	FDOT Name / Pay Item Unit Loaded Rate 5-Geo Undisturbed Samples Barge/Track/Amphib 0-50 Ft $  142.02 Each 6-Geo Undisturbed Samples Barge/Track/Amphib 50-100Ft $  160.54 Each 7-Geo Undisturbed Samples Brg/Track/Amph 100-150 Ft $  174.53 Each 8-Geo Undisturbed Samples Brg/Track/Amph 150-200 Ft $  235.77 Each 9-Geo Undisturbed Samples Truck/Mud Bug 0-50 Ft $  117.02 Each 20-Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft $  130.06 Each 21-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft $  120.00 Each 22-Geo 
	Figure
	ontract No:         PNC2119168P1 ontract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects onsultant:  Metric Engineering, Inc. ubconsultants:   HP Consultants, Inc. 
	FDOT Name / Pay Item 
	Unit 
	9-Soils Organic Content Ignition FM 1 T-267
	Test 
	20-Soils Organic Content Wet Combustion AASHTO T194
	Test 
	21-Soils Particle Size Anlys AASHTO T88 (Incl. Hydrometer)
	Test 
	22-Soils Particle Size Anlys AASHTO T88 (No Hydrometer)
	Test 
	25-Soils pH Soil or Water FM 5-550
	Test 
	26-Soils Plastic Limit & Plasticity Index AASHTO T90
	Test 
	27-Soils Proctor Modified FM 1-T180
	Test 
	Table
	TR
	Loaded Rate 

	 $
	 $
	                       36.16 

	 $  
	 $  
	44.00 

	 $  
	 $  
	86.11 

	 $  
	 $  
	57.08 

	 $
	 $
	                       33.82 

	 $  
	 $  
	45.33 

	 $
	 $
	                       93.33 

	 $  
	 $  
	90.75 

	 $
	 $
	                       42.14 

	 $  
	 $  
	60.00 

	 $  
	 $  
	70.64 

	 $
	 $
	                       99.70 

	 $
	 $
	                       42.55 

	 $  
	 $  
	94.78 

	 $  
	 $  
	111.41 


	28-Soils Proctor Standard AASHTO T99
	Test 
	29-Soils Resistivity Soil or Water FM 5-551
	Test 
	30-Soils Shrinkage Factor AASHTO T92
	Test 
	31-Soils Specific Gravity AASHTO T100
	Test 
	32-Soils Split Tensile Strgth of Rock Cores ASTM D3967
	Test 
	33-Soils Sulfate Soil or Water FM 5-553
	Test 
	38-Soils Unconfined Compression - Rock ASTM D7012, Method C
	Test 
	39-Soils Unconfined Compress - Soil AASHTO T208/ASTM D2166
	Test 
	Figure
	TESTING LOADED RATES
	Contract No:         PNC2119168P1 Contract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects Consultant:  Metric Engineering, Inc. Subconsultants:   Florida Engineering and Testing, Inc. 
	                             Tierra South Florida, Inc. 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	Loaded Rate 
	Unit 

	100-Aggregate Acid Insol Retained 200 Sieve FM 5-510
	100-Aggregate Acid Insol Retained 200 Sieve FM 5-510
	 $ 
	         85.00 
	Test 

	101-Aggregate Carbonates & Organic Matter FM 5-514
	101-Aggregate Carbonates & Organic Matter FM 5-514
	 $ 
	         65.00 
	Test 

	102-Aggregate Org. Impurities S& for Concrete AASHTO T21 
	102-Aggregate Org. Impurities S& for Concrete AASHTO T21 
	$             
	          44.85 
	Test 

	103-Aggregate Shell Content of Coarse Aggregate FM 5-555
	103-Aggregate Shell Content of Coarse Aggregate FM 5-555
	 $         
	              65.00 
	Test 

	104-Aggregate Sieve Anlsys of Fine & Coarse AASHTO T27
	104-Aggregate Sieve Anlsys of Fine & Coarse AASHTO T27
	 $         
	              43.00 
	Test 

	105-Aggregate Soundness AASHTO T104
	105-Aggregate Soundness AASHTO T104
	 $      
	               250.00 
	Test 

	106-Aggregate Specific Gravity/Absorption Coarse AASHTO T85
	106-Aggregate Specific Gravity/Absorption Coarse AASHTO T85
	 $             
	          78.00 
	Test 

	107-Aggregate Total Moisture Content by Drying AASHTO T255
	107-Aggregate Total Moisture Content by Drying AASHTO T255
	 $             
	          14.00 
	Test 

	108-Aggregate Unit Mass & Voids AASHTO T19
	108-Aggregate Unit Mass & Voids AASHTO T19
	 $    
	                   49.74 
	Test 

	109-Aggregate Specific Gravity/Absorption Fine AASHTO T84 
	109-Aggregate Specific Gravity/Absorption Fine AASHTO T84 
	$             
	          98.89 
	Test 

	200-Asphalt Bulk Specific Gravity FM 1-T166
	200-Asphalt Bulk Specific Gravity FM 1-T166
	 $        
	               45.73 
	Test 

	201-Asphalt Content FM 5-563
	201-Asphalt Content FM 5-563
	 $      
	               119.15 
	Test 

	202-Asphalt Friction Panel
	202-Asphalt Friction Panel
	 $ 
	                    159.52 
	Test 

	203-Asphalt Gradation & Content FM 1-T030 & FM 5-563
	203-Asphalt Gradation & Content FM 1-T030 & FM 5-563
	 $         
	            181.02 
	Test 

	204-Asphalt Gradation FM 1-T030
	204-Asphalt Gradation FM 1-T030
	 $      
	                 78.94 
	Test 

	205-Asphalt Gyratory Compaction 3 Specimens AASHTO T312
	205-Asphalt Gyratory Compaction 3 Specimens AASHTO T312
	 $       
	                89.71 
	Test 

	206-Asphalt Los Angeles (LA) Abrasion Coarse Agg FM 3-C535
	206-Asphalt Los Angeles (LA) Abrasion Coarse Agg FM 3-C535
	 $     
	                296.03 
	Test 

	207-Asphalt Los Angeles (LA) Abrasion Small Agg  FM 1-T096
	207-Asphalt Los Angeles (LA) Abrasion Small Agg  FM 1-T096
	 $    
	                 305.80 
	Test 

	208-Asphalt Max Specific Gravity FM 1-T209
	208-Asphalt Max Specific Gravity FM 1-T209
	 $  
	                   126.39 
	Test 

	209-Asphalt Pavement Coring - 4in dia with Base Depth Check
	209-Asphalt Pavement Coring - 4in dia with Base Depth Check
	 $       
	              121.80 
	Each 

	210-Asphalt Pvmt. Coring - 4in dia without Base Depth Check
	210-Asphalt Pvmt. Coring - 4in dia without Base Depth Check
	 $        
	               87.00 
	Each 

	211-Asphalt Pavement Coring - 6in dia with Base Depth Check
	211-Asphalt Pavement Coring - 6in dia with Base Depth Check
	 $       
	              110.13 
	Each 

	212-Asphalt Pvmnt Coring - 6in dia without Base Depth Check
	212-Asphalt Pvmnt Coring - 6in dia without Base Depth Check
	 $      
	                 89.15 
	Each 

	213-Asphalt Structural Panel (See Long Description)
	213-Asphalt Structural Panel (See Long Description)
	 $         
	            403.87 
	Test 

	300-Concrete Beam Flexural Testing ASTM C78
	300-Concrete Beam Flexural Testing ASTM C78
	 $   
	                    43.17 
	Test 

	301-Concrete Compressive Strength of Grout\Mortar ASTM C109
	301-Concrete Compressive Strength of Grout\Mortar ASTM C109
	 $        
	               18.50 
	Test 

	302-Concrete Cylinder Curing, Capping & Breaking ASTM C39
	302-Concrete Cylinder Curing, Capping & Breaking ASTM C39
	 $         
	              18.50 
	Test 

	303-Concrete Drilled Cores & Sawed Beams ASTM C42
	303-Concrete Drilled Cores & Sawed Beams ASTM C42
	 $  
	                     40.00 
	Test 

	304-Concrete Masonry Unit Sampling & Testing ASTM C140 
	304-Concrete Masonry Unit Sampling & Testing ASTM C140 
	$             
	          95.96 
	Test 

	305-Concrete Pavement Coring - 4in Dia
	305-Concrete Pavement Coring - 4in Dia
	 $    
	                 122.81 
	Each 

	306-Concrete Pavement Coring - 6in Dia
	306-Concrete Pavement Coring - 6in Dia
	 $    
	                 157.46 
	Each 

	307-Concrete Surface Resistivity AASHTO T358
	307-Concrete Surface Resistivity AASHTO T358
	 $  
	                   145.57 
	Test 

	400-Geo 3D Thermal Modeling
	400-Geo 3D Thermal Modeling
	 $      
	               138.11 
	Hour 

	401-Geo Auger Borings-H& & Truck/Mud Bug
	401-Geo Auger Borings-H& & Truck/Mud Bug
	 $     
	                    9.92 
	LF 

	402-Geo Auger Borings-Track
	402-Geo Auger Borings-Track
	 $       
	                11.85 
	LF 

	403-Geo Backhoe (Owned)
	403-Geo Backhoe (Owned)
	 $        
	             628.15 
	Day 

	404-Geo Backhoe (Rental without labor)
	404-Geo Backhoe (Rental without labor)
	 $    
	                 379.14 
	Task 

	405-Geo Barge (Owned)
	405-Geo Barge (Owned)
	 $       
	           2,855.83 
	Day 

	406-Geo Barge (Rental without labor)
	406-Geo Barge (Rental without labor)
	 $   
	               4,652.58 
	Task 

	407-Geo Chainsaw (Owned)
	407-Geo Chainsaw (Owned)
	 $       
	                52.06 
	Day 

	408-Geo Concrete Pad & Cover for Monitoring Wells
	408-Geo Concrete Pad & Cover for Monitoring Wells
	 $ 
	                    249.81 
	Each 

	409-Geo CPT Truck/Mud Bug 0-50 Ft
	409-Geo CPT Truck/Mud Bug 0-50 Ft
	 $     
	                  12.63 
	LF 

	410-Geo CPT Truck/Mud Bug 50-100 Ft
	410-Geo CPT Truck/Mud Bug 50-100 Ft
	 $     
	                  13.68 
	LF 

	411-Geo CPT Truck/Mud Bug 100-150 Ft
	411-Geo CPT Truck/Mud Bug 100-150 Ft
	 $     
	                  15.54 
	LF 

	412-Geo CPT Truck/Mud Bug 150-200 Ft
	412-Geo CPT Truck/Mud Bug 150-200 Ft
	 $     
	                  17.91 
	LF 

	413-Geo Crosshole Sonic Logging (CSL)
	413-Geo Crosshole Sonic Logging (CSL)
	 $   
	               1,455.31 
	Day 


	Figure
	TESTING LOADED RATES
	Contract No:         PNC2119168P1 Contract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects Consultant:  Metric Engineering, Inc. Subconsultants:   Florida Engineering and Testing, Inc. 
	                             Tierra South Florida, Inc. 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	Loaded Rate 
	Unit 

	414-Geo Dilatometer Sounding
	414-Geo Dilatometer Sounding
	 $      
	               150.89 
	Hour 

	415-Geo Double Ring Infiltration ASTM D3385
	415-Geo Double Ring Infiltration ASTM D3385
	 $   
	                  433.30 
	Each 

	416-Geo Dozer (Owned)
	416-Geo Dozer (Owned)
	 $        
	             811.54 
	Day 

	417-Geo Dozer (Rental without labor)
	417-Geo Dozer (Rental without labor)
	 $    
	                 846.56 
	Task 

	418-Geo Drill Crew Support Vehicle
	418-Geo Drill Crew Support Vehicle
	 $     
	                149.89 
	Day 

	421-Geo Dynamic Pile Testing/Pile Driving Analyzer
	421-Geo Dynamic Pile Testing/Pile Driving Analyzer
	 $  
	1,244.45 
	Day 

	422-Geo Extra SPT Samples-Barge/Track/Amphib 0-50 Ft
	422-Geo Extra SPT Samples-Barge/Track/Amphib 0-50 Ft
	 $ 
	         42.27 
	Each 

	423-Geo Extra SPT Samples-Barge/Track/Amphib 50-100 Ft 
	423-Geo Extra SPT Samples-Barge/Track/Amphib 50-100 Ft 
	$             
	          48.74 
	Each 

	424-Geo Extra SPT Samples-Barge/Track/Amphib 100-150 Ft 
	424-Geo Extra SPT Samples-Barge/Track/Amphib 100-150 Ft 
	$             
	          57.81 
	Each 

	425-Geo Extra SPT Samples-Barge/Track/Amphib 150-200 Ft 
	425-Geo Extra SPT Samples-Barge/Track/Amphib 150-200 Ft 
	$             
	          73.68 
	Each 

	426-Geo Extra SPT Samples-Barge/Track/Amphib 200-250 Ft 
	426-Geo Extra SPT Samples-Barge/Track/Amphib 200-250 Ft 
	$  
	102.16 
	Each 

	427-Geo Extra SPT Samples-Truck/Mud Bug 0-50 Ft
	427-Geo Extra SPT Samples-Truck/Mud Bug 0-50 Ft
	 $  
	                     34.86 
	Each 

	428-Geo Extra SPT Samples-Truck/Mud Bug 50-100 Ft
	428-Geo Extra SPT Samples-Truck/Mud Bug 50-100 Ft
	 $ 
	         39.63 
	Each 

	429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft
	429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft
	 $ 
	         44.88 
	Each 

	430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft
	430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft
	 $ 
	         50.22 
	Each 

	431-Geo Extra SPT Samples-Truck/Mud Bug 200-250 Ft
	431-Geo Extra SPT Samples-Truck/Mud Bug 200-250 Ft
	 $ 
	         64.86 
	Each 

	432-Geo Field Perm 0-10 Ft Open-End Borehole Method 
	432-Geo Field Perm 0-10 Ft Open-End Borehole Method 
	$  
	314.81 
	Each 

	433-Geo Field Perm 10-25Ft Open-End Borehole Method 
	433-Geo Field Perm 10-25Ft Open-End Borehole Method 
	$  
	359.00 
	Each 

	434-Geo Ground Penetrating Radar (GPR)
	434-Geo Ground Penetrating Radar (GPR)
	 $    
	                 200.00 
	Hour 

	435-Geo Grout Boreholes- Barge/Track/Amphib 0-50 Ft
	435-Geo Grout Boreholes- Barge/Track/Amphib 0-50 Ft
	 $  
	                       6.70 
	LF 

	436-Geo Grout Boreholes- Barge/Track/Amphib 50-100 Ft
	436-Geo Grout Boreholes- Barge/Track/Amphib 50-100 Ft
	 $ 
	                        7.94 
	LF 

	437-Geo Grout Boreholes- Barge/Track/Amphib 100-150 Ft
	437-Geo Grout Boreholes- Barge/Track/Amphib 100-150 Ft
	 $ 
	                        8.69 
	LF 

	438-Geo Grout Boreholes- Barge/Track/Amphib 150-200 Ft 
	438-Geo Grout Boreholes- Barge/Track/Amphib 150-200 Ft 
	$             
	          12.00 
	LF 

	439-Geo Grout Boreholes- Barge/Track/Amphib 200-250 Ft 
	439-Geo Grout Boreholes- Barge/Track/Amphib 200-250 Ft 
	$             
	          13.85 
	LF 

	440-Geo Grout Boreholes- Truck/Mud Bug 0-50 Ft
	440-Geo Grout Boreholes- Truck/Mud Bug 0-50 Ft
	 $   
	                      4.89 
	LF 

	441-Geo Grout Boreholes- Truck/Mud Bug 50-100 Ft
	441-Geo Grout Boreholes- Truck/Mud Bug 50-100 Ft
	 $   
	                      5.84 
	LF 

	442-Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft
	442-Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft
	 $   
	                      7.20 
	LF 

	443-Geo Grout Boreholes- Truck/Mud Bug 150-200 Ft
	443-Geo Grout Boreholes- Truck/Mud Bug 150-200 Ft
	 $   
	                      8.70 
	LF 

	444-Geo Grout Boreholes- Truck/Mud Bug 200-250 Ft
	444-Geo Grout Boreholes- Truck/Mud Bug 200-250 Ft
	 $   
	                      9.78 
	LF 

	445-Geo Grouted Monitor Well 2in 0-50 Ft
	445-Geo Grouted Monitor Well 2in 0-50 Ft
	 $    
	                   21.50 
	LF 

	446-Geo H& Auger with DCP (0-50 ft) ASTM D1452
	446-Geo H& Auger with DCP (0-50 ft) ASTM D1452
	 $  
	                     15.00 
	LF 

	447-Geo H& Auger with SCP (0-50 ft) ASTM D1453
	447-Geo H& Auger with SCP (0-50 ft) ASTM D1453
	 $  
	                     15.46 
	LF 

	448-Geo Mini Shaft Inspection
	448-Geo Mini Shaft Inspection
	 $     
	                250.00 
	Hour 

	449-Geo Noise Monitoring
	449-Geo Noise Monitoring
	 $       
	              124.20 
	Hour 

	450-Geo Piezometer 2in 0-50 Ft
	450-Geo Piezometer 2in 0-50 Ft
	 $      
	                 29.52 
	LF 

	451-Geo Pile Integrity Testing
	451-Geo Pile Integrity Testing
	 $     
	                223.33 
	Day 

	452-Geo Rock Coring Brg/Track/Amph 0-50 Ft 4in ID & over 
	452-Geo Rock Coring Brg/Track/Amph 0-50 Ft 4in ID & over 
	$             
	          55.45 
	LF 

	453-GeoRocCoring Brg/Track/Amp 0-50 Ft les than 4in ID
	453-GeoRocCoring Brg/Track/Amp 0-50 Ft les than 4in ID
	 $ 
	         43.00 
	LF 

	454-GeoRocCoring Brg/Track/Amph 50-100 Ft 4in ID & over 
	454-GeoRocCoring Brg/Track/Amph 50-100 Ft 4in ID & over 
	$             
	          66.67 
	LF 

	455-GeoRocCoring Brg/Track/Amp 50-100Ft les than 4in ID
	455-GeoRocCoring Brg/Track/Amp 50-100Ft les than 4in ID
	 $ 
	         50.00 
	LF 

	456-GeoRocCoring Brg/Track/Amph 100-150 Ft 4in ID & over 
	456-GeoRocCoring Brg/Track/Amph 100-150 Ft 4in ID & over 
	$             
	          75.00 
	LF 

	457-GeoRocCoring Brg/Track/Amp 100-150Ft les than 4in ID
	457-GeoRocCoring Brg/Track/Amp 100-150Ft les than 4in ID
	 $ 
	         60.00 
	LF 

	458-GeoRocCoring Brg/Track/Amph 150-200 Ft 4in ID & over 
	458-GeoRocCoring Brg/Track/Amph 150-200 Ft 4in ID & over 
	$             
	          90.85 
	LF 

	459-GeoRocCoring Brg/Track/Amp 150-200Ft les than 4in ID
	459-GeoRocCoring Brg/Track/Amp 150-200Ft les than 4in ID
	 $ 
	         75.00 
	LF 

	460-GeoRocCoring Brg/Track/Amph 200-250 Ft 4in ID & over 
	460-GeoRocCoring Brg/Track/Amph 200-250 Ft 4in ID & over 
	$  
	107.68 
	LF 

	461-GeoRocCoring Brg/Track/Amp 200-250Ft les than 4in ID
	461-GeoRocCoring Brg/Track/Amp 200-250Ft les than 4in ID
	 $ 
	         93.75 
	LF 


	Figure
	TESTING LOADED RATES
	Contract No:         PNC2119168P1 Contract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects Consultant:  Metric Engineering, Inc. Subconsultants:   Florida Engineering and Testing, Inc. 
	                             Tierra South Florida, Inc. 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	Loaded Rate 
	Unit 

	462-Geo Rock Coring Truck/Mud Bug 0-50 Ft 4in ID & over 
	462-Geo Rock Coring Truck/Mud Bug 0-50 Ft 4in ID & over 
	$             
	          45.24 
	LF 

	463-GeoRocCoring Truck/MudBug 0-50 Ft less than 4in ID
	463-GeoRocCoring Truck/MudBug 0-50 Ft less than 4in ID
	 $ 
	         38.04 
	LF 

	464-Geo Rock Coring Truck/Mud Bug 50-100 Ft 4in ID over 
	464-Geo Rock Coring Truck/Mud Bug 50-100 Ft 4in ID over 
	$             
	          53.89 
	LF 

	465-GeoRocCoring Truck/MudBug 50-100 Ft les than 4in ID 
	465-GeoRocCoring Truck/MudBug 50-100 Ft les than 4in ID 
	$             
	          42.64 
	LF 

	466-GeoRocCoring Truck/MudBug 100-150 Ft 4in ID & over 
	466-GeoRocCoring Truck/MudBug 100-150 Ft 4in ID & over 
	$             
	          60.00 
	LF 

	467-GeoRocCoring Truck/MudBug 100-150 Ft les than 4in ID 
	467-GeoRocCoring Truck/MudBug 100-150 Ft les than 4in ID 
	$             
	          50.56 
	LF 

	468-GeoRocCoring Truck/MudBug 150-200 Ft 4in ID & over 
	468-GeoRocCoring Truck/MudBug 150-200 Ft 4in ID & over 
	$             
	          70.04 
	LF 

	469-GeoRocCoring Truck/MudBug 150-200 Ft les than 4in ID 
	469-GeoRocCoring Truck/MudBug 150-200 Ft les than 4in ID 
	$             
	          53.22 
	LF 

	470-GeoRocCoring Truck/MudBug 200-250 Ft 4in ID & over 
	470-GeoRocCoring Truck/MudBug 200-250 Ft 4in ID & over 
	$             
	          81.98 
	LF 

	471-GeoRocCoring Truck/MudBug 200-250 Ft les than 4in ID 
	471-GeoRocCoring Truck/MudBug 200-250 Ft les than 4in ID 
	$             
	          60.96 
	LF 

	472-Geo Saximeter Testing
	472-Geo Saximeter Testing
	 $       
	                73.07 
	Hour 

	473-Geo SPT Barge/Track/Amphib 0-50 Ft
	473-Geo SPT Barge/Track/Amphib 0-50 Ft
	 $    
	                   16.74 
	LF 

	474-Geo SPT Barge/Track/Amphib 50-100 Ft
	474-Geo SPT Barge/Track/Amphib 50-100 Ft
	 $    
	                   20.06 
	LF 

	475-Geo SPT Barge/Track/Amphib 100-150 Ft
	475-Geo SPT Barge/Track/Amphib 100-150 Ft
	 $    
	                   27.49 
	LF 

	476-Geo SPT Barge/Track/Amphib 150-200 Ft
	476-Geo SPT Barge/Track/Amphib 150-200 Ft
	 $    
	                   30.00 
	LF 

	477-Geo SPT Barge/Track/Amphib 200-250 Ft
	477-Geo SPT Barge/Track/Amphib 200-250 Ft
	 $    
	                   56.77 
	LF 

	478-Geo SPT Truck/Mud Bug 0-50 Ft
	478-Geo SPT Truck/Mud Bug 0-50 Ft
	 $     
	                  13.38 
	LF 

	479-Geo SPT Truck/Mud Bug 50-100 Ft
	479-Geo SPT Truck/Mud Bug 50-100 Ft
	 $     
	                  15.35 
	LF 

	480-Geo SPT Truck/Mud Bug 100-150 Ft
	480-Geo SPT Truck/Mud Bug 100-150 Ft
	 $     
	                  21.54 
	LF 

	481-Geo SPT Truck/Mud Bug 150-200 Ft
	481-Geo SPT Truck/Mud Bug 150-200 Ft
	 $     
	                  24.33 
	LF 

	482-Geo SPT Truck/Mud Bug 200-250 Ft
	482-Geo SPT Truck/Mud Bug 200-250 Ft
	 $     
	                  32.84 
	LF 

	483-Geo Temp Casing 3in Barge/Track/Amphib 0-50 Ft
	483-Geo Temp Casing 3in Barge/Track/Amphib 0-50 Ft
	 $  
	                       8.75 
	LF 

	484-Geo Temp Casing 3in Barge/Track/Amphib 50-100 Ft
	484-Geo Temp Casing 3in Barge/Track/Amphib 50-100 Ft
	 $ 
	         11.00 
	LF 

	485-Geo Temp Casing 3in Barge/Track/Amphib 100-150 Ft
	485-Geo Temp Casing 3in Barge/Track/Amphib 100-150 Ft
	 $ 
	         12.17 
	LF 

	486-Geo Temp Casing 3in Barge/Track/Amphib 150-200 Ft
	486-Geo Temp Casing 3in Barge/Track/Amphib 150-200 Ft
	 $ 
	         19.00 
	LF 

	487-Geo Temp Casing 3in Barge/Track/Amphib 200-250 Ft
	487-Geo Temp Casing 3in Barge/Track/Amphib 200-250 Ft
	 $ 
	         27.19 
	LF 

	488-Geo Temp Casing 3in Truck/Mud Bug 0-50 Ft
	488-Geo Temp Casing 3in Truck/Mud Bug 0-50 Ft
	 $   
	                      7.15 
	LF 

	489-Geo Temp Casing 3in Truck/Mud Bug 50-100 Ft
	489-Geo Temp Casing 3in Truck/Mud Bug 50-100 Ft
	 $   
	                      7.85 
	LF 

	490-Geo Temp Casing 3in Truck/Mud Bug 100-150 Ft
	490-Geo Temp Casing 3in Truck/Mud Bug 100-150 Ft
	 $   
	                      8.82 
	LF 

	491-Geo Temp Casing 3in Truck/Mud Bug 150-200 Ft
	491-Geo Temp Casing 3in Truck/Mud Bug 150-200 Ft
	 $   
	                      9.33 
	LF 

	492-Geo Temp Casing 3in Truck/Mud Bug 200-250 Ft
	492-Geo Temp Casing 3in Truck/Mud Bug 200-250 Ft
	 $  
	                     17.32 
	LF 

	493-Geo Temp Casing 4in Barge/Track/Amphib 0-50 Ft
	493-Geo Temp Casing 4in Barge/Track/Amphib 0-50 Ft
	 $ 
	         13.47 
	LF 

	494-Geo Temp Casing 4in Barge/Track/Amphib 50-100 Ft
	494-Geo Temp Casing 4in Barge/Track/Amphib 50-100 Ft
	 $ 
	         15.39 
	LF 

	495-Geo Temp Casing 4in Barge/Track/Amphib 100-150 Ft
	495-Geo Temp Casing 4in Barge/Track/Amphib 100-150 Ft
	 $ 
	         17.55 
	LF 

	496-Geo Temp Casing 4in Barge/Track/Amphib 150-200 Ft
	496-Geo Temp Casing 4in Barge/Track/Amphib 150-200 Ft
	 $ 
	         20.65 
	LF 

	497-Geo Temp Casing 4in Barge/Track/Amphib 200-250 Ft
	497-Geo Temp Casing 4in Barge/Track/Amphib 200-250 Ft
	 $ 
	         26.02 
	LF 

	498-Geo Temp Casing 4in Truck/Mud Bug 0-50 Ft
	498-Geo Temp Casing 4in Truck/Mud Bug 0-50 Ft
	 $   
	                      8.96 
	LF 

	499-Geo Temp Casing 4in Truck/Mud Bug 50-100 Ft
	499-Geo Temp Casing 4in Truck/Mud Bug 50-100 Ft
	 $  
	                     10.65 
	LF 

	500-Geo Temp Casing 4in Truck/Mud Bug 100-150 Ft
	500-Geo Temp Casing 4in Truck/Mud Bug 100-150 Ft
	 $  
	                     12.53 
	LF 

	501-Geo Temp Casing 4in Truck/Mud Bug 150-200 Ft
	501-Geo Temp Casing 4in Truck/Mud Bug 150-200 Ft
	 $  
	                     13.90 
	LF 

	502-Geo Temp Casing 4in Truck/Mud Bug 200-250 Ft
	502-Geo Temp Casing 4in Truck/Mud Bug 200-250 Ft
	 $  
	                     17.74 
	LF 

	503-Geo Temp Casing 6in Barge/Track/Amphib 150-200 Ft
	503-Geo Temp Casing 6in Barge/Track/Amphib 150-200 Ft
	 $ 
	         28.61 
	LF 

	504-Geo Temp Casing 6in Barge/Track/Amphib 200-250 Ft
	504-Geo Temp Casing 6in Barge/Track/Amphib 200-250 Ft
	 $ 
	         33.79 
	LF 

	505-Geo Temp Casing 6in Barge/Track/Amphib 0-50 Ft
	505-Geo Temp Casing 6in Barge/Track/Amphib 0-50 Ft
	 $ 
	         15.00 
	LF 

	506-Geo Temp Casing 6in Barge/Track/Amphib 50-100 Ft
	506-Geo Temp Casing 6in Barge/Track/Amphib 50-100 Ft
	 $ 
	         17.00 
	LF 

	507-Geo Temp Casing 6in Barge/Track/Amphib 100-150 Ft
	507-Geo Temp Casing 6in Barge/Track/Amphib 100-150 Ft
	 $ 
	         19.25 
	LF 


	Figure
	TESTING LOADED RATES
	Contract No:         PNC2119168P1 Contract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects Consultant:  Metric Engineering, Inc. Subconsultants:   Florida Engineering and Testing, Inc. 
	                             Tierra South Florida, Inc. 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	Loaded Rate 
	Unit 

	508-Geo Temp Casing 6in Truck/Mud Bug 0-50 Ft
	508-Geo Temp Casing 6in Truck/Mud Bug 0-50 Ft
	 $  
	                     11.77 
	LF 

	509-Geo Temp Casing 6in Truck/Mud Bug 50-100 Ft
	509-Geo Temp Casing 6in Truck/Mud Bug 50-100 Ft
	 $  
	                     13.79 
	LF 

	510-Geo Temp Casing 6in Truck/Mud Bug 100-150 Ft
	510-Geo Temp Casing 6in Truck/Mud Bug 100-150 Ft
	 $  
	                     16.21 
	LF 

	511-Geo Temp Casing 6in Truck/Mud Bug 150-200 Ft
	511-Geo Temp Casing 6in Truck/Mud Bug 150-200 Ft
	 $  
	                     21.54 
	LF 

	512-Geo Temp Casing 6in Truck/Mud Bug 200-250 Ft
	512-Geo Temp Casing 6in Truck/Mud Bug 200-250 Ft
	 $  
	                     25.40 
	LF 

	513-Geo Thermal Integrity Tester (TI)
	513-Geo Thermal Integrity Tester (TI)
	 $   
	                  223.71 
	Hour 

	514-Geo Truck/Mud Bug Mobil (30 miles straightline distance)
	514-Geo Truck/Mud Bug Mobil (30 miles straightline distance)
	 $            
	         411.33 
	Each 

	515-Geo Undisturbed Samples Barge/Track/Amphib 0-50 Ft
	515-Geo Undisturbed Samples Barge/Track/Amphib 0-50 Ft
	 $        
	             142.02 
	Each 

	516-Geo Undisturbed Samples Barge/Track/Amphib 50-100Ft
	516-Geo Undisturbed Samples Barge/Track/Amphib 50-100Ft
	 $         
	            160.54 
	Each 

	517-Geo Undisturbed Samples Brg/Track/Amph 100-150 Ft
	517-Geo Undisturbed Samples Brg/Track/Amph 100-150 Ft
	 $ 
	                    174.53 
	Each 

	518-Geo Undisturbed Samples Brg/Track/Amph 150-200 Ft
	518-Geo Undisturbed Samples Brg/Track/Amph 150-200 Ft
	 $ 
	                    235.77 
	Each 

	519-Geo Undisturbed Samples Truck/Mud Bug 0-50 Ft
	519-Geo Undisturbed Samples Truck/Mud Bug 0-50 Ft
	 $ 
	                    117.02 
	Each 

	520-Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft
	520-Geo Undisturbed Samples Truck/Mud Bug 50-100 Ft
	 $ 
	                    130.06 
	Each 

	521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft
	521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft
	 $ 
	                    120.00 
	Each 

	522-Geo Undisturbed Samples Truck/Mud Bug 150-200 Ft
	522-Geo Undisturbed Samples Truck/Mud Bug 150-200 Ft
	 $ 
	                    161.54 
	Each 

	523-Geo Vibration & Noise Monitoring
	523-Geo Vibration & Noise Monitoring
	 $    
	                 905.51 
	Day 

	524-Geo Vibration Monitoring
	524-Geo Vibration Monitoring
	 $      
	               902.62 
	Day 

	525-Geo Well Development
	525-Geo Well Development
	 $       
	              130.39 
	Hour 

	526-Geo Dynamic Pile Testing/Embedded Data Collector
	526-Geo Dynamic Pile Testing/Embedded Data Collector
	 $ 
	                    843.75 
	Day 

	531-Geo Truck/Mudbug Drill Rig and Crew (2-person)
	531-Geo Truck/Mudbug Drill Rig and Crew (2-person)
	 $ 
	                    200.00 
	Hour 

	532-Geo Truck/Mudbug Drill Rig and Crew (3-person)
	532-Geo Truck/Mudbug Drill Rig and Crew (3-person)
	 $ 
	                    269.26 
	Hour 

	533-Geo Track/Barge Drill Rig and Crew (2-person)
	533-Geo Track/Barge Drill Rig and Crew (2-person)
	 $ 
	                    250.00 
	Hour 

	534-Geo Track/Barge Drill Rig and Crew (3-person)
	534-Geo Track/Barge Drill Rig and Crew (3-person)
	 $ 
	                    340.30 
	Hour 

	539-Geo Wash Boring for Rock Cores 0-50 Ft
	539-Geo Wash Boring for Rock Cores 0-50 Ft
	 $   
	                    10.00 
	LF 

	540-Geo Wash Boring for Rock Cores 50-100 Ft
	540-Geo Wash Boring for Rock Cores 50-100 Ft
	 $   
	                    11.00 
	LF 

	541-Geo Wash Boring for Rock Cores 100-150 Ft
	541-Geo Wash Boring for Rock Cores 100-150 Ft
	 $   
	                    13.00 
	LF 

	542-Geo Wash Boring for Rock Cores 150-200 Ft
	542-Geo Wash Boring for Rock Cores 150-200 Ft
	 $   
	                    15.00 
	LF 

	543-Geo Wash Boring for Rock Cores 200-250 Ft
	543-Geo Wash Boring for Rock Cores 200-250 Ft
	 $   
	                    13.00 
	LF 

	600-Mobilization - Crosshole Sonic Logging (CSL) Equipment
	600-Mobilization - Crosshole Sonic Logging (CSL) Equipment
	 $        
	             233.33 
	Each 

	602-Mobilization - Vibration Monitoring Equipment
	602-Mobilization - Vibration Monitoring Equipment
	 $ 
	                    209.47 
	Each 

	603-Mobilization Asphalt Coring Equipment
	603-Mobilization Asphalt Coring Equipment
	 $           
	          310.64 
	Each 

	606-Mobilization Concrete Coring
	606-Mobilization Concrete Coring
	 $     
	                309.00 
	Each 

	607-Mobilization Cone Penetrometer Test Rig
	607-Mobilization Cone Penetrometer Test Rig
	 $   
	                  891.41 
	Each 

	608-Mobilization Drill Rig Amphibious
	608-Mobilization Drill Rig Amphibious
	 $    
	              7,267.55 
	Each 

	609-Mobilization Drill Rig Barge Mount
	609-Mobilization Drill Rig Barge Mount
	 $   
	               6,500.00 
	Each 

	610-Mobilization Drill Rig Track Mount
	610-Mobilization Drill Rig Track Mount
	 $   
	               1,091.97 
	Each 

	611-Mobilization Drill Rig Trailer Mount
	611-Mobilization Drill Rig Trailer Mount
	 $    
	                 410.80 
	Each 

	612-Mobilization Drill Rig Truck Mount
	612-Mobilization Drill Rig Truck Mount
	 $    
	                 372.81 
	Each 

	613-Mobilization Mini-Shaft Inspection Device
	613-Mobilization Mini-Shaft Inspection Device
	 $ 
	                 1,945.77 
	Each 

	614-Mobilization Mudbug/All Terrain Vehicle
	614-Mobilization Mudbug/All Terrain Vehicle
	 $   
	                  678.72 
	Each 

	615-Mobilization Pile Driving Analyzer Equipment
	615-Mobilization Pile Driving Analyzer Equipment
	 $ 
	                    321.62 
	Each 

	616-Mobilization Pile Integrity Tester Equipment
	616-Mobilization Pile Integrity Tester Equipment
	 $ 
	                    269.64 
	Each 

	617-Mobilization Skid Rig
	617-Mobilization Skid Rig
	 $       
	              612.70 
	Each 

	618-Mobilization Support Boat
	618-Mobilization Support Boat
	 $      
	               402.53 
	Each 

	619-Mobilization Tri-Pod
	619-Mobilization Tri-Pod
	 $       
	              350.00 
	Each 

	620-Mobilization of Clearing Equipment
	620-Mobilization of Clearing Equipment
	 $    
	                 606.06 
	Each 


	Figure
	TESTING LOADED RATES
	Contract No:         PNC2119168P1 Contract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects Consultant:  Metric Engineering, Inc. Subconsultants:   Florida Engineering and Testing, Inc. 
	                             Tierra South Florida, Inc. 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	FDOT Name / Pay Item 
	Loaded Rate 
	Unit 

	700-MOT Arrow Board
	700-MOT Arrow Board
	 $         
	              31.36 
	Each 

	701-MOT Attenuator Truck
	701-MOT Attenuator Truck
	 $       
	              127.34 
	Hour 

	702-MOT Channelizing Devices - Type I, II, VP, Drum (each) 
	702-MOT Channelizing Devices - Type I, II, VP, Drum (each) 
	$              
	           0.60 
	Each 

	703-MOT Light Tower
	703-MOT Light Tower
	 $        
	             138.57 
	Each 

	704-MOT Portable Changeable Message Sign (PCMS)
	704-MOT Portable Changeable Message Sign (PCMS)
	 $   
	                    91.74 
	Each 

	705-MOT Portable Lighting
	705-MOT Portable Lighting
	 $       
	              103.55 
	Each 

	706-MOT Portable Sign
	706-MOT Portable Sign
	 $         
	                3.94 
	Each 

	707-MOT Post Mounted Sign
	707-MOT Post Mounted Sign
	 $       
	                10.00 
	Each 

	708-MOT Provide Channelizing Devices - Cone
	708-MOT Provide Channelizing Devices - Cone
	 $     
	                    0.76 
	Each 

	709-MOT Radar Speed Display Unit (RDSU)
	709-MOT Radar Speed Display Unit (RDSU)
	 $    
	                   23.00 
	Each 

	710-MOT Shadow Vhcle w/ Adv. Warning Arrow & Attenuator
	710-MOT Shadow Vhcle w/ Adv. Warning Arrow & Attenuator
	 $        
	             125.00 
	Hour 

	711-MOT Shadow Vhcle w/ Advanced Warning Arrow Board (AWA)
	711-MOT Shadow Vhcle w/ Advanced Warning Arrow Board (AWA)
	 $        
	             100.00 
	Hour 

	712-MOT Support Vehicle
	712-MOT Support Vehicle
	 $        
	               44.53 
	Hour 

	800-Soils Chloride Soil or Water FM 5-552
	800-Soils Chloride Soil or Water FM 5-552
	 $   
	                    39.89 
	Test 

	801-Soils Consol-Addtl Incrmnts AASHTO T216 (13 to 24 Loads)
	801-Soils Consol-Addtl Incrmnts AASHTO T216 (13 to 24 Loads)
	 $             
	          54.36 
	Each 

	802-Soils Consol-Addtl Incrmnts AASHTO T216 (up to 12 Loads)
	802-Soils Consol-Addtl Incrmnts AASHTO T216 (up to 12 Loads)
	 $            
	         238.33 
	Each 

	803-Soils Consolidation - Constant Strain ASTM D4186
	803-Soils Consolidation - Constant Strain ASTM D4186
	 $       
	              489.03 
	Test 

	804-Soils Consol-Extend Load Incrmnts AASHTO T216
	804-Soils Consol-Extend Load Incrmnts AASHTO T216
	 $  
	                     50.00 
	Day 

	805-Soils Corrosion Series FM 5-550 through 5-553
	805-Soils Corrosion Series FM 5-550 through 5-553
	 $  
	                   136.09 
	Test 

	806-Soils Direct Shear Consolid Drained/ Point FM 3-D3080
	806-Soils Direct Shear Consolid Drained/ Point FM 3-D3080
	 $       
	              175.00 
	Test 

	807-Soils Field Vane Shear Test ASTM D2573
	807-Soils Field Vane Shear Test ASTM D2573
	 $   
	                  133.33 
	Test 

	808-Soils Flexible Wall Permeability ASTM D5084
	808-Soils Flexible Wall Permeability ASTM D5084
	 $  
	                   325.00 
	Test 

	809-Soils Hydrometer Only AASHTO T88
	809-Soils Hydrometer Only AASHTO T88
	 $    
	                 100.56 
	Test 

	810-Soils Limerock Bearing Ratio (LBR) FM 5-515
	810-Soils Limerock Bearing Ratio (LBR) FM 5-515
	 $ 
	                    310.50 
	Test 

	811-Soils Liquid Limit AASHTO T89
	811-Soils Liquid Limit AASHTO T89
	 $      
	                 45.53 
	Test 

	812-Soils Materials Finer than 200 Sieve FM 1-T011
	812-Soils Materials Finer than 200 Sieve FM 1-T011
	 $ 
	         34.06 
	Test 

	813-Soils Maximum Density ASTM D4254
	813-Soils Maximum Density ASTM D4254
	 $    
	                 165.08 
	Test 

	814-Soils Miniature Vane Shear Test ASTM D4648
	814-Soils Miniature Vane Shear Test ASTM D4648
	 $  
	                     12.51 
	Test 

	815-Soils Minimum Density ASTM D4253
	815-Soils Minimum Density ASTM D4253
	 $    
	                 158.66 
	Test 

	817-Soils Moisture Content Laboratory AASHTO T265
	817-Soils Moisture Content Laboratory AASHTO T265
	 $ 
	         11.77 
	Test 

	818-Soils Moisture Content Microwave AASHTO D4643
	818-Soils Moisture Content Microwave AASHTO D4643
	 $ 
	         16.50 
	Test 

	819-Soils Organic Content Ignition FM 1 T-267
	819-Soils Organic Content Ignition FM 1 T-267
	 $  
	                     36.16 
	Test 

	820-Soils Organic Content Wet Combustion AASHTO T194
	820-Soils Organic Content Wet Combustion AASHTO T194
	 $ 
	         44.00 
	Test 

	821-Soils Particle Size Anlys AASHTO T88 (Incl. Hydrometer)
	821-Soils Particle Size Anlys AASHTO T88 (Incl. Hydrometer)
	 $            
	           86.11 
	Test 

	822-Soils Particle Size Anlys AASHTO T88 (No Hydrometer)
	822-Soils Particle Size Anlys AASHTO T88 (No Hydrometer)
	 $             
	          57.08 
	Test 

	823-Soils Permeability Constant Head AASHTO T215
	823-Soils Permeability Constant Head AASHTO T215
	 $        
	             255.00 
	Test 

	824-Soils Permeability Falling Head FM 5-513
	824-Soils Permeability Falling Head FM 5-513
	 $   
	                  238.34 
	Test 

	825-Soils pH Soil or Water FM 5-550
	825-Soils pH Soil or Water FM 5-550
	 $    
	                   33.82 
	Test 

	826-Soils Plastic Limit & Plasticity Index AASHTO T90
	826-Soils Plastic Limit & Plasticity Index AASHTO T90
	 $       
	                45.33 
	Test 

	827-Soils Proctor Modified FM 1-T180
	827-Soils Proctor Modified FM 1-T180
	 $    
	                   93.33 
	Test 

	828-Soils Proctor Standard AASHTO T99
	828-Soils Proctor Standard AASHTO T99
	 $     
	                  90.75 
	Test 

	829-Soils Resistivity Soil or Water FM 5-551
	829-Soils Resistivity Soil or Water FM 5-551
	 $  
	                     42.14 
	Test 

	830-Soils Shrinkage Factor AASHTO T92
	830-Soils Shrinkage Factor AASHTO T92
	 $     
	                  60.00 
	Test 

	831-Soils Specific Gravity AASHTO T100
	831-Soils Specific Gravity AASHTO T100
	 $    
	                   70.64 
	Test 

	832-Soils Split Tensile Strgth of Rock Cores ASTM D3967
	832-Soils Split Tensile Strgth of Rock Cores ASTM D3967
	 $         
	              99.70 
	Test 

	833-Soils Sulfate Soil or Water FM 5-553
	833-Soils Sulfate Soil or Water FM 5-553
	 $   
	                    42.55 
	Test 


	Figure
	TESTING LOADED RATES
	Contract No:         PNC2119168P1 Contract Title:      Continuing Engineering Services for Taffic, Roadway, and Civil Projects Consultant:  Metric Engineering, Inc. Subconsultants:   Florida Engineering and Testing, Inc. 
	                             Tierra South Florida, Inc. 
	FDOT Name / Pay Item 
	834-Soils Swell Potential ASTM D4546835-Soils Triaxl Consl-Drain (CD) Per Point\Cell ASTM D7181836-Soils Tri Cnsl-Undrn (CU) Pt\Cell AASHTO T297/ASTM D4767837-Soil Tri Uncsl-Undrn (UU) Pt\Cell AASHTO T296/ASTM D2850838-Soils Unconfined Compression - Rock ASTM D7012, Method C839-Soils Unconfined Compress - Soil AASHTO T208/ASTM D2166 
	Loaded Rate 
	Loaded Rate 
	Unit 

	 $     
	 $     
	 $     
	                  93.36 

	 $       
	 $       
	              305.49 

	 $       
	 $       
	              293.98 

	 $            
	 $            
	         228.91 

	 $         
	 $         
	              94.78 

	$  
	$  
	111.41 


	Test Test Test Test Test Test 
	Figure
	EXHIBIT C Minimum Insurance Requirements 
	Figure
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	      Note: May be waived if no driving will be done in performance of services/project. 
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	   Note: May be used to supplement minimum liability coverage requirements. 
	   Note: May be used to supplement minimum liability coverage requirements. 
	 
	 
	 
	 
	 

	 Note:  U.S. Longshoremen & Harbor Workers’ Act & Jones Act is required for any activities on or about navigable water. 
	 Note:  U.S. Longshoremen & Harbor Workers’ Act & Jones Act is required for any activities on or about navigable water. 
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	RFP Contract #PNC2119168P1 
	Figure
	EXHIBIT D Work Authorization Forms 
	Figure
	(Sample – Contract Administrator Approval Level) 
	EXHIBIT D-1 
	Work Authorization No. ________ 
	Under Agreement between Broward County and _______________ for  
	1. 
	1. 
	1. 
	This Work Authorization is issued under the Agreement between Broward County ("County") and _____________ ("Consultant") for  (the "Agreement"), which was approved by the Board of County Commissioners on __________(Item  ). 
	Consultant Services for Continuing Engineering Services for Traffic, Roadway, and Civil Engineering Projects


	2. 
	2. 
	This Work Authorization permits Consultant to provide the services described in Exhibit A to this Work Authorization.  

	3. 
	3. 
	. 
	Compensation and Method of Payment



	3.1 Payment for the services authorized or approved by this Work Authorization will be in accordance with Article 4 of the Agreement and the agreed method of compensation is as follows (check those boxes that apply): 
	3.1.1 . For Basic Services identified in Exhibit A to this Work Authorization as  payable on a “Maximum Amount Not-To-Exceed” basis, compensation to Consultant shall be based upon the Salary Costs as described in Section 6.2 of the Agreement up to a maximum not-to-exceed amount of $. 
	Figure
	Maximum Amount Not-To-Exceed Compensation
	____________

	3.1.2 . For Basic Services identified in Exhibit A to this Work Authorization as payable on a “Lump Sum” basis, compensation to Consultant shall be not more than a total lump sum of $___________. 
	Figure
	Lump Sum Compensation

	3.1.3. County will reimburse authorized Reimbursable Expenses as defined in Section 6.3 of the Agreement up to a maximum not-to-exceed amount of $___________.  Unused amounts of those monies shall be retained by County. 
	Figure
	Reimbursable Expenses

	3.2 Payments for this Work Authorization will be charged against: 
	Budget No. ______________________ 
	4. Consultant shall perform the services described in Exhibit A within: 
	 _______________ calendar days ("Time for Performance"), or 
	Figure

	Figure
	 the time periods specified in the Project Schedule included in Exhibit A to this Work Authorization ("Time for Performance"); said time periods shall commence from the date of the Notice to Proceed for such services. 
	Figure

	4.1 If this box is checked, this paragraph is applicable. If Contractor fails to substantially complete the project on or before the substantial completion date specified in its agreement with County, and the failure to substantially complete is caused in whole or in part by Consultant, then Consultant shall pay to County its proportional share of any claim for damages to Contractor arising out of the delay. The provisions for the computation of delay costs, damages, or any other amounts, whether direct or 
	Figure

	4.2 If this box is checked, liquidated damages are applicable. If Consultant fails to complete the services identified in Exhibit A to this Work Authorization on or before the Time for Performance set forth above, then Consultant shall pay to County the sum of dollars identified below for each calendar day after the applicable Time for Performance, plus approved time extensions thereof, until completion of the services:   
	Figure

	Services Amount 
	Services Amount 

	$ TBD $ TBD $ TBD 
	These amounts are not penalties but are liquidated damages to County for Consultant's inability to prosecute, and complete, the services in a timely manner pursuant to the agreed upon Project Schedule.  Liquidated damages are hereby fixed and agreed upon by the Parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by County as a consequence of such delay, and both parties desiring to obviate any question or dispute concerning the amount of said damages
	5.
	5.
	5.
	5.
	. 
	 CBE Goals


	5.1 In an effort to assist County in achieving its overall goal as set forth in the Agreement, Consultant agrees to meet the following CBE participation goals by utilizing the CBE firms for the work and dollar values described in paragraph 5.2 below: _________________%. 
	5.2 In performing services for this Work Authorization, County and Consultant hereby incorporate Consultant's participating CBE firms, addresses, scope of work, and dollar value identified in the Letter of Intent (Exhibit C of this Work Authorization). 

	6. 
	6. 
	The terms and conditions of the Agreement are hereby incorporated into this Work Authorization.  Nothing contained in this Work Authorization shall alter, modify, or change in any way the terms and conditions of the Agreement with the County. 


	Figure
	[Remainder of This Page Is Intentionally Left Blank.] 
	Figure
	IN WITNESS WHEREOF, the parties have made and executed this Work Authorization No. ____:  BROWARD COUNTY, by and through its Contract Administrator, as authorized pursuant to the Agreement, and ____________________, signing by and through its ______________________, duly authorized to execute same. 
	County 
	County 

	WITNESS: BROWARD COUNTY, by and through its Contract Administrator 
	________________________________ By_____________________________ Witness 
	_______________________________ ____ day of ______________, 20___. Witness 
	Consultant 
	Consultant 
	Consultant 

	ATTEST:
	ATTEST:
	 [Insert Corporate Name] 

	____________________________ Corporate Secretary
	____________________________ Corporate Secretary
	By _____________________________     President or Vice President

	(SEAL)
	(SEAL)
	       ________________________________       (Print Name and Title)      ____ day of ______________, 20___. 


	Figure
	(Sample – Director of Purchasing Approval Level) 
	EXHIBIT D-2 
	Work Authorization No. ________ Under Agreement between Broward County and _______________ for  
	1. 
	1. 
	1. 
	This Work Authorization is issued under the Agreement between Broward County ("County") and _____________ ("Consultant") for  (the "Agreement"), which was approved by the Board of County Commissioners on __________(Item  ). 
	Consultant Services for Continuing Engineering Services for Traffic, Roadway, and Civil Engineering Projects


	2. 
	2. 
	This Work Authorization permits Consultant to provide the services described in Exhibit A to this Work Authorization. 

	3. 
	3. 
	. 
	Compensation and Method of Payment



	3.1 Payment for the services authorized or approved by this Work Authorization will be in accordance with Article 4 of the Agreement and the agreed method of compensation is as follows (check those boxes that apply): 
	3.1.1 . For Basic Services identified in Exhibit A to this Work Authorization as  payable on a “Maximum Amount Not-To-Exceed” basis, compensation to Consultant shall be based upon the Salary Costs as described in Section 6.2 of the Agreement up to a maximum not-to-exceed amount of $. 
	Figure
	Maximum Amount Not-To-Exceed Compensation
	____________

	3.1.2 . For Basic Services identified in Exhibit A to this Work Authorization as payable on a “Lump Sum” basis, compensation to Consultant shall be not more than a total lump sum of $___________. 
	Figure
	Lump Sum Compensation

	3.1.3. County will reimburse authorized Reimbursable Expenses as defined in Section 6.3 of the Agreement up to a maximum not-to-exceed amount of $___________.  Unused amounts of those monies shall be retained by County. 
	Figure
	Reimbursable Expenses

	3.2 Payments for this Work Authorization will be charged against: 
	Budget No. ______________________ 
	4. Consultant shall perform the services described in Exhibit A within: 
	 _______________ calendar days ("Time for Performance"), or 
	Figure

	Figure
	 the time periods specified in the Project Schedule included in Exhibit A to this Work Authorization ("Time for Performance"); said time periods shall commence from the date of the Notice to Proceed for such services. 
	Figure

	4.1 If this box is checked, this paragraph is applicable. If Contractor fails to substantially complete the project on or before the substantial completion date specified in its agreement with County, and the failure to substantially complete is caused in whole or in part by Consultant, then Consultant shall pay to County its proportional share of any claim for damages to Contractor arising out of the delay. The provisions for the computation of delay costs, damages, or any other amounts, whether direct or 
	Figure

	4.2 If this box is checked, liquidated damages are applicable. If Consultant fails to complete the services identified in Exhibit A to this Work Authorization on or before the Time for Performance set forth above, then Consultant shall pay to County the sum of dollars identified below for each calendar day after the applicable Time for Performance, plus approved time extensions thereof, until completion of the services: 
	Figure

	Services Amount 
	Services Amount 

	$ TBD $ TBD $ TBD 
	These amounts are not penalties but are liquidated damages to County for Consultant's inability to prosecute, and complete, the services in a timely manner pursuant to the agreed upon Project Schedule.  Liquidated damages are hereby fixed and agreed upon by the parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by County as a consequence of such delay, and both parties desiring to obviate any question or dispute concerning the amount of said damages
	5.
	5.
	5.
	5.
	. 
	 CBE Goals


	5.1 In an effort to assist County in achieving its overall goal as set forth in the Agreement, Consultant agrees to meet the following CBE participation goals by utilizing the CBE firms for the work and dollar values described in paragraph 5.2 below: _________________%. 
	5.2 In performing services for this Work Authorization, County and Consultant hereby incorporate Consultant's participating CBE firms, addresses, scope of work, and dollar value identified in the Letter of Intent (Exhibit C of this Work Authorization). 

	6. 
	6. 
	The terms and conditions of the Agreement are hereby incorporated into this Work Authorization.  Nothing contained in this Work Authorization shall alter, modify, or change in any way the terms and conditions of the Agreement with the County. 


	Figure
	[Remainder of This Page Is Intentionally Left Blank.] 
	Figure
	IN WITNESS WHEREOF, the Parties have made and executed this Work Authorization No. ____ :  BROWARD COUNTY, by and through its Director of Purchasing, as authorized pursuant to the Agreement, and ____________________, signing by and through its ______________________, duly authorized to execute same. 
	County 
	County 

	WITNESS: BROWARD COUNTY, by and through its Director of Purchasing 
	________________________________ By_____________________________ Signature of Witness      Director 
	________________________________ ____ day of ______________, 20___. Print Name of Witness 
	Signature of Witness 
	Print Name of Witness 
	Contract Administrator     Date 
	Consultant 
	Consultant 

	ATTEST: [Insert Corporate Name] 
	____________________________ By _____________________________ Corporate Secretary    President or Vice President
	       ________________________________ (SEAL)      (Print Name and Title) 
	____ day of ______________, 20___. 
	Figure
	(Sample – County Commission Approval Level) 
	EXHIBIT D-3 
	Work Authorization No. ________ Under Agreement between Broward County and _______________ for  
	1. 
	1. 
	1. 
	This Work Authorization is issued under the Agreement between Broward County ("County") and _____________ ("Consultant") for  (the "Agreement"), which was approved by the Board of County Commissioners on __________(Item  ). 
	Consultant Services for Continuing Engineering Services for Traffic, Roadway, and Civil Engineering Projects


	2. 
	2. 
	This Work Authorization permits Consultant to provide the services described in Exhibit A to this Work Authorization. 

	3. 
	3. 
	. 
	Compensation and Method of Payment



	3.1 Payment for the services authorized or approved by this Work Authorization will be in accordance with Article 4 of the Agreement and the agreed method of compensation is as follows (check those boxes that apply): 
	3.1.1 . For Basic Services identified in Exhibit A to this Work Authorization as  payable on a “Maximum Amount Not-To-Exceed” basis, compensation to Consultant shall be based upon the Salary Costs as described in Section 6.2 of the Agreement up to a maximum not-to-exceed amount of $. 
	Figure
	Maximum Amount Not-To-Exceed Compensation
	____________

	3.1.2 . For Basic Services identified in Exhibit A to this Work Authorization as payable on a “Lump Sum” basis, compensation to Consultant shall be not more than a total lump sum of $___________. 
	Figure
	Lump Sum Compensation

	3.1.3. County will reimburse authorized Reimbursable Expenses as defined in Section 6.3 of the Agreement up to a maximum not-to-exceed amount of $___________.  Unused amounts of those monies shall be retained by County. 
	Figure
	Reimbursable Expenses

	3.2 Payments for this Work Authorization will be charged against: 
	Budget No. ______________________ 
	4. Consultant shall perform the services described in Exhibit A within: 
	 _______________ calendar days ("Time for Performance"), or 
	Figure

	Figure
	 the time periods specified in the Project Schedule included in Exhibit A to this Work Authorization ("Time for Performance"); said time periods shall commence from the date of the Notice to Proceed for such services. 
	Figure

	4.1 If this box is checked, this paragraph is applicable. If Contractor fails to substantially complete the project on or before the substantial completion date specified in its agreement with County, and the failure to substantially complete is caused in whole or in part by Consultant, then Consultant shall pay to County its proportional share of any claim for damages to Contractor arising out of the delay. The provisions for the computation of delay costs, damages, or any other amounts, whether direct or 
	Figure

	4.2 If this box is checked, liquidated damages are applicable. If Consultant fails to complete the services identified in Exhibit A to this Work Authorization on or before the Time for Performance set forth above, then Consultant shall pay to County the sum of dollars identified below for each calendar day after the applicable Time for Performance, plus approved time extensions thereof, until completion of the services: 
	Figure

	Services Amount 
	Services Amount 

	$ TBD $ TBD $ TBD 
	These amounts are not penalties but are liquidated damages to County for Consultant's inability to prosecute, and complete, the services in a timely manner pursuant to the agreed upon Project Schedule.  Liquidated damages are hereby fixed and agreed upon by the Parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by County as a consequence of such delay, and both parties desiring to obviate any question or dispute concerning the amount of said damages
	5.
	5.
	5.
	5.
	. 
	 CBE Goals


	5.1 In an effort to assist County in achieving its overall goal as set forth in the Agreement, Consultant agrees to meet the following CBE participation goals by utilizing the CBE firms for the work and dollar values described in paragraph 5.2 below: _________________%. 
	5.2 In performing services for this Work Authorization, County and Consultant hereby incorporate Consultant's participating CBE firms, addresses, scope of work, and dollar value identified in the Letter of Intent (Exhibit C of this Work Authorization). 

	6. 
	6. 
	The terms and conditions of the Agreement are hereby incorporated into this Work Authorization.  Nothing contained in this Work Authorization shall alter, modify, or change in any way the terms and conditions of the Agreement with the County. 


	Figure
	[Remainder of This Page Is Intentionally Left Blank.] 
	Figure
	IN WITNESS WHEREOF, the parties have made and executed this Work Authorization No. ____ :  BROWARD COUNTY, by and through its BOARD OF COUNTY COMMISSIONERS, signing by and through its Mayor or Vice-Mayor, authorized to execute same by Board action on the ____ day of ____________, 20__, and _______________, signing by and through its _____________________, duly authorized to execute same. 
	County 
	County 
	County 

	ATTEST: 
	ATTEST: 
	BROWARD COUNTY, by and through its Board of County Commissioners 

	________________________________ Broward County Administrator, as ex officio Clerk of the Broward County Board of County Commissioners 
	________________________________ Broward County Administrator, as ex officio Clerk of the Broward County Board of County Commissioners 
	By______________________________ Mayor ____ day of _________________, 20__ 

	Insurance requirements Approved by Broward County Risk Management Division 
	Insurance requirements Approved by Broward County Risk Management Division 
	Approved as to form by Andrew J. Meyers Broward County Attorney Governmental Center, Suite 423 115 South Andrews Avenue Fort Lauderdale, Florida  33301 Telephone: (954) 357-7600 Telecopier:  (954) 357-7641 

	By___________________________  Signature (Date)
	By___________________________  Signature (Date)
	By_____________________________  Gavin Rynard (Date) Assistant County Attorney

	    ___________________________    Print Name and Title above 
	    ___________________________    Print Name and Title above 
	_______________________________ Michael J. Kerr (Date) Deputy County Attorney 

	TR
	Consultant 

	ATTEST: 
	ATTEST: 
	[Insert Corporate Name] 

	____________________________ Corporate Secretary
	____________________________ Corporate Secretary
	By _____________________________     President or Vice President

	(SEAL)
	(SEAL)
	       ________________________________       (Print Name and Title) 

	TR
	____ day of ______________, 20___. 


	Figure
	The following exhibits shall be incorporated into the Work Authorization: 
	Exhibit A Scope of Services for Work Authorization Exhibit B Payment Schedule for Work Authorization Exhibit C Letters of Intent for Work Authorization 
	Figure
	EXHIBIT E CBE Subconsultant Schedule and Letters of Intent 
	EXHIBIT E 
	EXHIBIT E 
	EXHIBIT E 

	Schedule of CBE Subconsultants 
	Schedule of CBE Subconsultants 

	Project No: 
	Project No: 
	PNC2119168P1 

	Project Title: 
	Project Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Prime Consultant: 
	Prime Consultant: 
	Metric Engineering, Inc. 


	Figure
	Firm Name and Address 
	Firm Name and Address 
	Firm Name and Address 
	Discipline 

	1. ADEPT Strategy & Public Relations 5300 Powerline Road, Suite 207 Fort Lauderdale, FL 33309 Contact: Julie Ruffolo PH: 954-496-2412 
	1. ADEPT Strategy & Public Relations 5300 Powerline Road, Suite 207 Fort Lauderdale, FL 33309 Contact: Julie Ruffolo PH: 954-496-2412 
	Public relations and Outreach

	 2. BMA Consulting Engineering 18503 Pines Blvd. Suite 210 Pembroke Pines, FL 33029 Contact: Jesus Mustafa PH: 954-744-4691 or 954-483-4786 
	 2. BMA Consulting Engineering 18503 Pines Blvd. Suite 210 Pembroke Pines, FL 33029 Contact: Jesus Mustafa PH: 954-744-4691 or 954-483-4786 
	Miscellaneous Structures, Signalization, Drainage Environmental/Permit Support

	 3. Compass Point Surveyors, PL 
	 3. Compass Point Surveyors, PL 
	Land Surveying & Mapping 

	3710 Park Central Blvd N 
	3710 Park Central Blvd N 

	Pompano Beach, FL 33064 
	Pompano Beach, FL 33064 

	Contact: Benjamin Wiser 
	Contact: Benjamin Wiser 

	PH: 727-919-3358 
	PH: 727-919-3358 

	4. DULAND DESIGN LLC 
	4. DULAND DESIGN LLC 
	Landscape Architecture 

	811 E. Las Olas Blvd., Suite 4 
	811 E. Las Olas Blvd., Suite 4 

	Fort Lauderdale, FL 33301 
	Fort Lauderdale, FL 33301 

	Contact: Chang Du 
	Contact: Chang Du 

	PH: 954-494-9367 
	PH: 954-494-9367 

	5. EBS Engineering, Inc. 
	5. EBS Engineering, Inc. 
	Roadway Design, Traffic Engineering Studies, Traffic 

	4715 NW 157th Street, Suite # 202 
	4715 NW 157th Street, Suite # 202 
	Signal Timing, Intelligent Transportation Systems 

	Miami, Florida 33014 
	Miami, Florida 33014 
	Analysis and Design, Intelligent Transportation Systems 

	Contact: Benjamin Essien PH: 305-625-5252 
	Contact: Benjamin Essien PH: 305-625-5252 
	Implementation, Intelligent Transportation Traffic Signing, Pavement Marking and Channelization, Signalization, and Roadway Construction Engineering & Inspection 

	6. F&J Engineering Group, Inc. 
	6. F&J Engineering Group, Inc. 
	Construction Engineering & Inspection 

	8761 N Lake Dasha Drive, 
	8761 N Lake Dasha Drive, 

	Plantation, FL 33324 
	Plantation, FL 33324 

	Contact: Francis Chin 
	Contact: Francis Chin 

	  PH: 786-385-2372 
	  PH: 786-385-2372 


	Figure
	7. Florida Engineering & Testing, Inc. 250 SW 13th Avenue Pompano Beach, FL 33069 Contact: Christine Chang PH: 954-781-6889 
	7. Florida Engineering & Testing, Inc. 250 SW 13th Avenue Pompano Beach, FL 33069 Contact: Christine Chang PH: 954-781-6889 
	7. Florida Engineering & Testing, Inc. 250 SW 13th Avenue Pompano Beach, FL 33069 Contact: Christine Chang PH: 954-781-6889 
	Geotechnical Engineering & Investigations, and Construction Materials Testing 

	8. HP Consultants, Inc. 10220 SW 107th Street Miami, FL 33176 Contact: Arvind Kumbhojkar PH: 305-775-4300 
	8. HP Consultants, Inc. 10220 SW 107th Street Miami, FL 33176 Contact: Arvind Kumbhojkar PH: 305-775-4300 
	Geotechnical Engineering & Investigations 

	9. Stoner & Associates, Inc. 4341 SW 62 Ave Davie, FL 33314 Contact: Jim Stoner PH: 954-585-0997 or 954-444-9995 
	9. Stoner & Associates, Inc. 4341 SW 62 Ave Davie, FL 33314 Contact: Jim Stoner PH: 954-585-0997 or 954-444-9995 
	Land Surveying and Mapping 


	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	EXHIBIT F Schedule of Subconsultants 
	EXHIBIT F 
	EXHIBIT F 
	EXHIBIT F 

	Schedule of Subconsultants 
	Schedule of Subconsultants 

	Project No: 
	Project No: 
	PNC2119168P1 

	Project Title: 
	Project Title: 
	Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

	Prime Consultant: 
	Prime Consultant: 
	Metric Engineering, Inc. 


	Figure
	Firm Name and Address 
	Firm Name and Address 
	Firm Name and Address 
	Discipline 

	1. Metric Engineering, Inc. 525 Technology Park, Suite 153 Lake Mary, FL 32746 Contact: Dale W. Cody, PE PTOE 407-644-1898 
	1. Metric Engineering, Inc. 525 Technology Park, Suite 153 Lake Mary, FL 32746 Contact: Dale W. Cody, PE PTOE 407-644-1898 
	Roadway Design, Construction Engineering & Inspection, Drainage, Traffic/ITS Design, Lighting & Structural Design 

	2. ADEPT Strategy & Public Relations 5300 Powerline Road, Suite 207 Fort Lauderdale, FL 33309 Contact: Julie Ruffolo PH: 954-496-2412 
	2. ADEPT Strategy & Public Relations 5300 Powerline Road, Suite 207 Fort Lauderdale, FL 33309 Contact: Julie Ruffolo PH: 954-496-2412 
	Public relations and Outreach

	 3. BMA Consulting Engineering 18503 Pines Blvd. Suite 210 Pembroke Pines, FL 33029 Contact: Jesus Mustafa PH: 954-744-4691 or 954-483-4786 
	 3. BMA Consulting Engineering 18503 Pines Blvd. Suite 210 Pembroke Pines, FL 33029 Contact: Jesus Mustafa PH: 954-744-4691 or 954-483-4786 
	Miscellaneous Structures, Signalization, Drainage Environmental/Permit Support

	 4. Compass Point Surveyors, PL 
	 4. Compass Point Surveyors, PL 
	Land Surveying & Mapping 

	3710 Park Central Blvd N 
	3710 Park Central Blvd N 

	Pompano Beach, FL 33064 
	Pompano Beach, FL 33064 

	Contact: Benjamin Wiser 
	Contact: Benjamin Wiser 

	PH: 727-919-3358 
	PH: 727-919-3358 

	5. DULAND DESIGN LLC 
	5. DULAND DESIGN LLC 
	Landscape Architecture 

	811 E. Las Olas Blvd., Suite 4 
	811 E. Las Olas Blvd., Suite 4 

	Fort Lauderdale, FL 33301 
	Fort Lauderdale, FL 33301 

	Contact: Chang Du 
	Contact: Chang Du 

	PH: 954-494-9367 
	PH: 954-494-9367 

	6. EBS Engineering, Inc. 
	6. EBS Engineering, Inc. 
	Roadway Design, Traffic Engineering Studies, Traffic 

	4715 NW 157th Street, Suite # 202 
	4715 NW 157th Street, Suite # 202 
	Signal Timing, Intelligent Transportation Systems 

	Miami, Florida 33014 
	Miami, Florida 33014 
	Analysis and Design, Intelligent Transportation Systems 

	Contact: Benjamin Essien PH: 305-625-5252 
	Contact: Benjamin Essien PH: 305-625-5252 
	Implementation, Intelligent Transportation Traffic Signing, Pavement Marking and Channelization, Signalization, and Roadway Construction Engineering & Inspection 


	Figure
	7. F&J Engineering Group, Inc. 8761 N Lake Dasha Drive, Plantation, FL 33324 Contact: Francis Chin   PH: 786-385-2372 
	7. F&J Engineering Group, Inc. 8761 N Lake Dasha Drive, Plantation, FL 33324 Contact: Francis Chin   PH: 786-385-2372 
	7. F&J Engineering Group, Inc. 8761 N Lake Dasha Drive, Plantation, FL 33324 Contact: Francis Chin   PH: 786-385-2372 
	Construction Engineering & Inspection 

	8. Florida Engineering & Testing, Inc. 250 SW 13th Avenue Pompano Beach, FL 33069 Contact: Christine Chang PH: 954-781-6889 
	8. Florida Engineering & Testing, Inc. 250 SW 13th Avenue Pompano Beach, FL 33069 Contact: Christine Chang PH: 954-781-6889 
	Geotechnical Engineering & Investigations, and Construction Materials Testing 

	9. HP Consultants, Inc. 10220 SW 107th Street Miami, FL 33176 Contact: Arvind Kumbhojkar PH: 305-775-4300 
	9. HP Consultants, Inc. 10220 SW 107th Street Miami, FL 33176 Contact: Arvind Kumbhojkar PH: 305-775-4300 
	Geotechnical Engineering & Investigations 

	10. Iteris, Inc. 1907 N US 301, Ste 120 Tampa, FL 33619 Contact: Brian Gerken  PH: 813-846-5411 
	10. Iteris, Inc. 1907 N US 301, Ste 120 Tampa, FL 33619 Contact: Brian Gerken  PH: 813-846-5411 
	Traffic Engineering Studies, Traffic Signal Timing, Intelligent Transportation Systems Analysis and Design, Intelligent Transportation Systems, Implementation, Intelligent Transportation Traffic Engineering Systems Communications, Intelligent Transportation System Software Development 

	11. KEITH and Associates, Inc 301 E Atlantic Blvd Pompano Beach, FL 33060 Contact: Alex Lazowick PH: 954-304-1407 
	11. KEITH and Associates, Inc 301 E Atlantic Blvd Pompano Beach, FL 33060 Contact: Alex Lazowick PH: 954-304-1407 
	Traffic, Roadway, Civil, Survey, Subsurface Underground Utility Engineering, and Utility Coordination 

	12. SEARCH 2028 Harrison St., Ste. 204 Hollywood, FL 33020 Contact: Beth Chambless PH: 850-368-4007 
	12. SEARCH 2028 Harrison St., Ste. 204 Hollywood, FL 33020 Contact: Beth Chambless PH: 850-368-4007 
	Archaeological/Historical Investigations 

	13. Stoner & Associates, Inc. 4341 SW 62 Ave Davie, FL 33314 Contact: Jim Stoner PH: 954-585-0997 or 954-444-9995 
	13. Stoner & Associates, Inc. 4341 SW 62 Ave Davie, FL 33314 Contact: Jim Stoner PH: 954-585-0997 or 954-444-9995 
	Land Surveying and Mapping 

	14. Tierra South Florida, Inc. 
	14. Tierra South Florida, Inc. 
	Geotechnical Engineering & Investigations, Material 

	2765 Vista Parkway, Suite 10 
	2765 Vista Parkway, Suite 10 
	Testing, and Construction Engineering & Inspection 

	West Palm Beach, FL 33411 
	West Palm Beach, FL 33411 
	Services 

	Contact: Raj (Kumar) Vedula 
	Contact: Raj (Kumar) Vedula 

	PH: 561-719-6902 
	PH: 561-719-6902 


	Figure
	15. TranSystems Corporation d/b/a TranSystems Corporation Consultants 3230 West Commercial Blvd., Suite 450 Fort Lauderdale, FL 33309 Contact: Alan Klevens PH: 954-552-2720 
	15. TranSystems Corporation d/b/a TranSystems Corporation Consultants 3230 West Commercial Blvd., Suite 450 Fort Lauderdale, FL 33309 Contact: Alan Klevens PH: 954-552-2720 
	15. TranSystems Corporation d/b/a TranSystems Corporation Consultants 3230 West Commercial Blvd., Suite 450 Fort Lauderdale, FL 33309 Contact: Alan Klevens PH: 954-552-2720 
	Bridge Design, Bridge Inspection, Roadway Design, Bridge Construction Engineering & Inspection Services 

	16. WGI, Inc 2035 Vista Parkway West Palm Beach, FL 33411 Contact: Manny Then PH: 561-654-5651 
	16. WGI, Inc 2035 Vista Parkway West Palm Beach, FL 33411 Contact: Manny Then PH: 561-654-5651 
	Planning, Survey, Engineering, Subsurface Utility Engineering, Roadway, Design, Structures, Geographical Information Systems 
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