



BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA

AGREEMENT SUMMARY

EXHIBIT 1

1. Other Contracting Party:

UNITED STATES OF AMERICA

2. Proposed Action:

☒ New Contract ☐ Amendment, Number ☐ Renewal ☐ Extension

3. Document Type (select one):

Memorandum of Agreement

4. Purpose/Description:

Requests the Corps of Engineers to design and construct dunes along the state park portion of Segment III beaches as part of rehabilitation project.

5. Special Provisions (select if applicable):

☐ Living Wage Program ☐ SBE Sheltered Market Program
☐ Workforce Investment Pilot Program ☐ M/WBE Program
☐ Federal DBE/ACDBE program ☐ In-Kind Match Required: \$ _____ or _____ %
☐ CBE Program ☐ Cash Match Required: \$ _____ or _____ %

6.a. Effective Dates (for new agreements only):

Start : Upon execution by CorpsEnd: n/a

6.b. Effective Dates (amendments only):

☐ No Change
☐ End date has changed from _____ to _____.
☐ Term has from _____ to _____.

7. Contract Administrator:

Name: Bertha HenryPhone: 954-357-7353

8. Contract Type:

☐ Cost reimbursement ☐ Open-end
☐ Firm fixed price ☒ Time and materials
☐ Performance-based ☐ Other _____

9.a. Contract Value (new contracts)

☒ Actual ☒ Estimated

Base amount	\$1,040,000
Reimbursables	
Optional Services	
Total contract value	\$1,040,000

9.b. Contract Value (amendments only)

☐ No change ☐ Actual ☐ Estimated

Original approved contract value	
Approved previous adjustments	
Value of this action	
Amended total contract value	

10. Payment Method

☒ Lump Sum Payment
☐ Milestone or Progress-Based
☐ Scheduled or Time-Based
☐ Other Deliverable

11. Payment Terms

Payment to be made within sixty (60) calendar days of effective date of Memorandum of Agreement via electronic transfer. Should the final accounting show that the costs of the Dune Design and Construction Work exceed the amount provided by the Local Sponsor, the Local Sponsor shall provide the additional required funding in accordance with paragraph 2 of this MOA within thirty (30) calendar days of written notice of the final accounting.

12. Cost Adjustment

☐ Not Applicable ☐ Fixed Percentage - ____% ☒ Actual Cost
☐ CPI or other Index ☐ Fixed Amount - \$ _____ ☐ Other:

13. Equity Program Participation Summary

- a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: n/a
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: n/a
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: n/a

14. Renewal or Extension Terms:

N/A

15. Termination and Cancellation Provisions

MOA may be modified or amended by written, mutual agreement of parties

16. Deliverables, milestones or scope of this action:

Dune construction as part of rehabilitation of the Segment III Shore Protection Project

17. List terms, considerations or deviations from standard county form.