



AGREEMENT SUMMARY

1. Other Contracting Party:

Keith & Associates, Inc.

2. Proposed Action:

New Contract  Amendment, Number  Renewal  Extension

3. Document Type (select one):

Consulting Services Agreement (BCF#202)

4. Purpose/Description:

Provides for a qualified firm to provide consulting services for Pompano Park Place complete streets project from Powerline Road to South Cypress Road.

5. Special Provisions (select if applicable):

Living Wage Program  SBE Sheltered Market Program
 Workforce Investment Pilot Program  M/WBE Program
 Federal DBE/ACDBE program  In-Kind Match Required: \$ \_\_\_\_\_ or \_\_\_\_%
 CBE Program  Cash Match Required: \$ \_\_\_\_\_ or \_\_\_\_%

6.a. Effective Dates (for new agreements only):

Start : March 9, 2021 (or upon execution)
End: Consultant shall perform Services within time periods specified in Exhibit A.

6.b. Effective Dates (amendments only): N/A

No Change
 End date has changed from \_\_\_\_\_ to \_\_\_\_\_.
 Term has \_\_\_\_\_ from \_\_\_\_\_ to \_\_\_\_\_.

7. Contract Administrator:

Name: Richard Tornese, Highway Construction and Engineering Division, Public Works Department
Phone: 954-577-4579

8. Contract Type:

Cost reimbursement  Open-end
 Firm fixed price  Time and materials
 Performance-based  Other \_\_\_\_\_

9.a. Contract Value (new contracts)

Table with 2 columns: Category, Value. Rows: Actual/Estimated, Base amount (\$442,118), Reimbursables (\$92,400), Optional Services (72,617.63), Total contract value (\$607,135.63).

9.b. Contract Value (amendments only) N/A

Table with 2 columns: Category, Value. Rows: No change/Actual/Estimated, Original approved contract value, Approved previous adjustments, Value of this action, Amended total contract value.

10. Payment Method

Lump Sum Payment
 Milestone or Progress-Based
 Scheduled or Time-Based
 Other: Phased Payments

11. Payment Terms

County shall pay Consultant within thirty (30) days after receipt of Consultant's proper invoice, as defined by County's Prompt Payment Ordinance, minus any applicable retainage or other deductions permitted by this Agreement (Article 5.5.1 of the Agreement).

12. Cost Adjustment

Not Applicable  Fixed Percentage - \_\_\_\_%  Actual Cost
 CPI or other Index  Fixed Amount - \$\_\_\_\_\_  Other:

13. Equity Program Participation Summary

a. County established M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal for this action or project: 30%
b. Contractor-committed M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation goal planned for this action or project: 30%
c. M/WBE, SBE, CDBE, CBE, DBE or ACDBE participation to date: N/A

14. Renewal or Extension Terms: N/A

15. Termination and Cancellation Provisions

For Cause: Per article 8, within ten days written notice.
For Convenience: Per Article 9, 30 days written notice approved by the Board.

16. Deliverables, milestones or scope of this action: Scope of Services as per Exhibit A

17. List terms, considerations or deviations from standard county form. None.