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OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT
Governmental Center Annex
115 S. Andrews Avenue, Room A680 e Fort Lauderdale, Florida 33301 ¢ 954-357-6400 ¢ FAX 954-357-5674

MEMORANDUM
DATE: August 4, 2020

TO: Michelle Lemire, Purchasing Agent
Purchasing Division
SANDY-MICHAEL  misise coonaid
THRU: Sandy-Michael McDonald, Director MCDONALD Thale: 2020.08.05 12:48:08
Office of Economic and Small Business Development
MARIBEL  uiRiet: Feviciano
FROM: Maribel Feliciano, Assistant Director Fg| |CJANQ  Date: 20200805

5 . s 12:00:13 -04'00'
Office of Economic and Small Business Developmenf

RE: RFP No. PNC2120415P1- Port Everglades Bulkhead Replacement
Project- Group 1
County Business Enterprise (CBE) Evaluation

The Request for Proposal (RFP) was advertised with a 25% CBE participation goal. Five (5)
submittals were received and reviewed. The Office of Economic and Small Business
Development (OESBD) has conducted a review of the vendors’ CBE participation per the
requirements of the RFP for this project. An overview is provided as follows:

The CBE Goal for this project: 25%

Met the CBE Requirements:

Firms Category Percentage
BEA Architects, Inc. (prime)
GCES Engineering Services, LLC CBE 5.00%
Gartek Engineering Corporation CBE 10.00%
Premiere Design Solutions, Inc. CBE 5.00%
S & F Engineers, Inc. CBE 5.00%
Total: 25.00%
HDR Engineering, Inc. (prime)
AREHNA Engineering, Inc. CBE 3.30%
Cordova, Rodriguez & Associates, Inc. CBE 2.90%
Dickey Consulting Services, Inc. CBE 0.50%
Hammond & Associates, Inc. CBE 2.10%
Kimberly Ann Brown & Associates, Inc. dba CBE 2.20%
KABA, Inc.
Lakdas/Yohalem Engineering, Inc. CBE 3.00%
Pinnacle Ecological, Inc. CBE 1.10%
SKS Engineering & Planning, Inc. CBE 9.90%
Total: 25.00%
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Met the CBE Requirements (cont.)
Firm Category Percentage
Jacobs Engineering Group, Inc. (prime)
Cummins Cederberg, Inc. CBE 8%
Luis C. Aurigemma, P.E. CBE 2%
MU Engineers, Inc. CBE 9%
Pan Geo Consultants, LLC CBE 4%
Stoner & Associates, Inc. CBE 2%
Total: 25%
T.Y. Lin International (prime)
300 Engineering Group, P.A. CBE 11%
AREHNA Engineering, Inc. CBE 9%
Dickey Consulting Services, Inc. CBE 2%
MCO Construction and Services, Inc. CBE 5%
Total: 27%
WSP USA, Inc. (prime)
Dickey Consulting Services, Inc. CBE 2%
Florida Engineering & Testing, Inc. CBE 3%
The Chappell Group, Inc. CBE 10%
Thompson & Associates, Inc., Civil Engineering CBE 10%
Total: 25%

Compliance Comments

BEA Architects, Inc.; HDR Engineering, Inc.; Jacobs Engineering Group, Inc.; T.Y. Lin
International and WSP USA, Inc. submitted all the required documentation within the
specified time frame; therefore, they are deemed compliant with the CBE program
requirements of the solicitation.

CBE Compliance History:

The following is a report of the respondents’ CBE compliance history for active projects and
projects completed within the last five (5) years of the RFP opening date. OESBD cannot
report CBE Compliance history of active projects for Jacobs Engineering Group, Inc.; T.Y.
Lin International and WSP USA, Inc. due to no active projects exist within the last five (5)
years of the RFP’s opening date for the firm.

BEA Architects, Inc. has the following active projects with CBE goals:

Project Name Project Number Amount Paid to
CBE Firms
Southport Phase IX-B Container R1171027P1 $569,608.22
Storage Yard [ B B
Architectural/ Engineering Services | X1159616P1 $96,284.33
for Seaport Engineering &
Construction

Source: ALTS and MURs
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HDR Engineering, Inc. has the following active projects with CBE goals:

Project Name Project Number

Amount Paid to
CBE Firms

Continuing Engineering Services for | PNC2114364P1
Transportation and General Civil
Engineering Projects

1'$86,345.04

Design and Engineering Services X1270003P1
for Port Everglades Slip 1

Expansion

$526,450.31

Sources: ALTS and MURs

Exhibit 2
Page 3 of 3

OESBD found no completed projects with CBE requirements within the last 5 years for any

of the respondents for this RFP.

cc: Matthew Harold, Construction Project Manager Supervisor, Port Everglades

James Vose, Jr., Small Business Development Specialist, OESBD
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